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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 
CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/27/2023-24  Date: 17-07-2023 

TENDER ID: 2023_NMPT_761609_1 

i) NOTICE INVITING TENDER 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two 

cover bidding procedure for the work of “Annual maintenance of fenders, mooring 

ladders, bollards, roofing sheet and rolling shutters inside security compound wall 

for the year 2023-24 and 2024-25 (Two Years)”  

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.21.30 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.26.6 lakhs each 

or 

At least One similar completed work costing not less than the amount equal to  

Rs.42.55 lakhs  

Note1:*Similar work(s) means civil works comprising fabrication and erection of steel 

structures. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years                 

2019-20, 2020-21 and 2021-22 shall be at least Rs.15.95 lakhs. 

c) The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA. The port would award the work not exceeding the remaining financial 

capacity of the bidder. The financial capacity to be 3.33times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA.  The bidder 

must fill the Annexure-6. 

https://www.eprocure.gov.in/eprocure/app
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In case the average turnover is Rs.3.00 crores, the financial capacity 

of the contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

Pertinent information is given in the following table: 

i) Estimated Amount put to 

Tender 

Rs53,15,597/- 

ii) Earnest Money Deposit (EMD)    Rs.1,25,500/- (Rupees One Lakh 

TwentyFive Thousand Five Hundred  

Only.) 

The EMD shall be in the form of 

Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, 

Bankers Cheque or shall be paid by 

RTGS in favour of F.A. & C.A.O., NMPA. 

Scanned copy should be uploaded along 

with bid. The benefit of Exemption of 

EMD to all Micro and small enterprises 

(MSE) will allowed. Shall upload with 

their offer, the proof of their being MSE 

registered with district industries center 

(DIC) or Khadhi and village industries 

commission or Khadhi and Industries 

board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) or 

Directorate of handicrafts and 

handlooms or Udyam Registration 

Certificate or any other body specified by 

Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 1,120/- (Rupees One Thousand One 

Hundred Twenty Only) Payment of 

Tender fee by NEFT in favour of F.A. & 

C.A.O., NMPA. Scanned copy should be 

uploaded along with bid. The benefit of 

Exemption of Tender fee to Micro and 

small enterprises (MSE) will allowed. 
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Shall upload with their offer, the proof of 

their being MSE registered with district 

industries center (DIC) or Khadhi and 

village industries commission or Khadhi 

and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. 

iv) Document download start date 
and time 

17-07-2023 at 15.00 HRS 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

31-07-2023 at 10.00 HRS 

vii) Bid submission closing date 
and time 

07-08-2023 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
07-08-2023 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 24 (Twenty Four Months including 
monsoon) 

xi) Validity of Tender 120 days from the date of closing of 

online submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.1,120/-(Rupees One 
Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 

portal, may have to be referred by the prospective Tenderer from time to time. 

              -sd- 

        Executive Engineer (Civil)

mailto:yogindra.s@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORTAUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/27/2023-24 
E-Tender event No. 2023_NMPT_761609_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE  
BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. 

Tenderers who do not comply with the conditions with documentary proof (wherever 

required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to be 

done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 
purchase order details etc., under My Documents option and these can be selected 
as per tender requirements and then attached along with bid documents during bid 
submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 
them carefully and then submit the documents as per the tender document; 
otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 
should be uploaded after filling the relevant columns, else the bidder is liable to be 
rejected for that tender. Bidders are allowed to enter the Bidder Name and Values 
only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 

Bidder should take into account of the corrigendum published before submitting the  

https://www.eprocure.gov.in/eprocure/app
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9. bids online on the portal or on www.newmangaloreport.gov.in 

Bidder, in advance, should prepare the bid documents to be submitted as indicated 

in the tender schedule and they should be in PDF formats. 

10. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will allowed. 

Bidder Shall upload with their offer, the proof of their being MSE registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME will be 

considered. The bidder should read the terms and conditions and accepts the same 

to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

12. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so 

that the clarity is maintained and the size of file gets reduced. This will help in quick 

uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 

or the difficulties faced during the submission of bids online by the bidders due to 

local issues. 

15. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no., date & time of submission of the bid with 

all other relevant details. The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

http://www.newmangaloreport.gov.in
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summary will act as a proof of bid submission for a tender floated and 

will also act as an entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

19. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the 

bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard Time 

(IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

21. The bidders are requested to submit the bids through online e-Procurement system 

to the Tender Inviting Authority (TIA) well before the bid submission end date and 

time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation 

and shall be rejected summarily the benefit of Exemption of EMD and tender fee to 

all Micro and small enterprises (MSE) registered with district industries center (DIC) 

or Khadhi and village industries commission or Khadhi and Industries board (KVIV) 

or Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other body specified by Ministry of MSME, will be 

considered. The bidder shall upload with their offer, the proof of their being MSE.  

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line items in the Tax invoices to avail in put 

credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence for 

exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for 

exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 
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immediately after the closing date for submission of online e-tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications. 

3. Cover – II Detail (Finance) 
PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for 

that tender. Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose 

for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose Part I 

Techno-Commercial Bid is found to be Techno-Commercially acceptable by NMPA. 

Such bidder(s) will be intimated, the date of opening of Part II Price bid, through 

valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to 

the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be entered 

in online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 
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e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves the right 

to determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, inconsistent 

with the Tender document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting substantially responsive 

bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal 

shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list 

out the firms, which are found technically suitable and Cover-II Price Bid of such 

tenderers only will be opened and EMD will be returned to the unsuccessful 

tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable and 

Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only detailed 

complete offers received through online prior to closing time and date of the tenders 

will be taken as valid. 

B. Instructions to Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Annual maintenance of fenders, mooring 

ladders, bollards, roofing sheet and rolling shutters inside security compound wall 

for the year 2023-24 and 2024-25 (Two Years)”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should apply for the 
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tender document.  The successful bidder will be expected to complete 

the works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/epr

ocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 
Tender Document will consist of: 

 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: General 

Conditions 

Conditions of Contract : Part F: Special 

Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

https://www.eprocure.gov.in/epr
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Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. No hard copy shall be submitted, upload the entire document on 

the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer 

(Civil) in writing, so as to reach at least three days before start date of submission of 

bid. It is to be noted that queries asked after due date will not be answered. 

Employer’s clarifications shall be furnished in the CPP e-portal or shall be issued a 

corrigendum in the web site after closing date of online pre-bid meeting without 

identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date 

mentioned in the NIT. The bidders can ask queries if any during the period of pre-bid 

meeting through online. The queries of the bidders shall be answered online or a 

separate consolidated list of queries and clarifications shall be uploaded in web sites 

after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall be 

shall be made exclusively through the issue of an Addendum. Any addendum thus 

issued shall be part of the tender documents and will be uploaded in CPP e-portal 

and Port website to all the bidders. Prospective  

Bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part of 

Part I of their bid.  The Addendum can also be downloaded from NMPA official 

website from ‘Ongoing Project link’. The responsibility of downloading such 

addendum / amendment from NMPA website and CPP e-portal fully lies with the 

bidder. 
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11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.21.30 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.26.6 lakhs each  

or 

At least One similar completed works costing not less than the amount equal to 

Rs.42.55 lakhs  

Note1:*Similar work(s) means civil works comprising fabrication and erection of steel 

structures. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 2019-

20, 2020-21 and 2021-22 shall be at least Rs.15.95lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA. The port would award the work not exceeding the remaining financial 

capacity of the bidder. The financial capacity to be 3.33times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA.  The bidder 

must fill the Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of the contractor 

will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, along with 

any other documentary proof certifying the year of completion, brief description of 

the project and project completion cost shall be submitted in support of the 

assignments performed and claimed by the tenderer to fulfill the eligibility criteria for 

qualification. Experience of the tenderer / contractor for completed works, executed 

in private organization shall be considered only if the Tax Deducted at Source 

Certificate with respect to referred work, issued by Competent Authority is enclosed 
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by the tenderer along with the tender 

A statement duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures 

etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill in the 

percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 

which no rate or price is entered will not be paid for by the Employer when executed 

and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days (120 

days) after the last date for online bid submission. A bid valid for a shorter period 

shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidders’ responses shall be made in 

writing or by cable.  A bidder agreeing to the request will not be permitted to modify 

his bid and also shall submit an extension for EMD, if it is in the form of Bank 

Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 

favour of Financial Adviser &  Chief Accounts Officer, New Mangalore Port Authority, 

Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 
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4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs.125500/- (Rupees One Lakh 

TwentyFive Thousand Five Hundred  Only) as stipulated in the tender. The tender 

without EMD shall be treated invalid. The benefit of Exemption of EMD and tender 

fee to all Micro and small enterprises (MSE) registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or any other body specified by Ministry of MSME, will 

be considered. The bidder shall upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity period 

of 120 days from the last date for online bid submission, the tender shall be 

cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The Earnest 

Money Deposit of the successful bidder shall be refunded (without interest) after he 

has signed the agreement and furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic 

and final. Any documents submitted in the form of hard copy except Power of 
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attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial Bid 

should not contain Price Bid.  “Disclosure/indication of Price in the Techno 

Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs.125500/- (Rupees One 

Lakh TwentyFive Thousand Five Hundred  Only) by RTGS/NEFT to NMPA Bank 

Account, failing which the Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 1120/-

(Rupees One Thousand One Hundred Twenty Only) (To be paid by RTGS/NEFT to 

NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date mentioned in 

the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt of 

Bid.  Bid after the aforesaid time and date or the extended time and date, if any, 

shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender,(vide Annexure -2) (Original 

power of attorney i.e. Annexur-2 to be submitted by post or by hand so as to reach 

the Executive Engineer (Civil) immediately after the closing date for submission of 

online e-tender). 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to Tenderers 

and certificates (Client Certificates / work completion certificates or any other 

documentary evidences with respect to the eligibility work) (vide Annexure-4) of 

condition of contract. The following specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified in Clause 

No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the details are 

to be supplemented by documentary proof from the respective client for having 

carried out such assignment duly certified by client’s completion certificates and 

work orders etc. 
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iii) The works indicated in Annexure- 4 will only be considered for evaluation. 

Mere submission of work completion certificate will not be considered as Eligible 

Assignments 

e) A statement duly certified by Chartered Accountant showing  Average Financial 

turnover of the tenderer over the last three financial years (vide Annexure-5) with 

balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed form 

(Annexure-6) 

g) A list of Plant and equipment proposed to be engaged for work. (vide Annexure-7) 

The equipment indicated in the Annexure -7 will form part of contract agreement 

and as such the bidders are requested to indicate the availability of the equipment at 

site at what stage of the construction period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF and 

GST Registration (GSTIN) Number along with certificates issued by the authority as 

applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work and 

personnel for site organization considered necessary and sufficient for the work have 

been furnished in the Annexure to Conditions of Contract in Volume I and that such 

plant, temporary works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have been proposed at 

site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc in connection with the bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for exemption 

of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for exemption of 

EMD 

20. Deadline for Submission of the Bids: 
i. The completed bid shall be submitted in the electronic form by the date and 
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time     mentioned in NIT only through CPP e-portal. 

ii. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii. Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic 

and final. No hard copy shall be submitted for reference purpose. The bid 

submitted through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv. The uploaded Port Tender Document will be treated as authentic tender and if 

any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted/uploaded by the tenderer, the conditions mentioned in 

the Port’s uploaded document shall prevail. Besides, the tenderer shall be 

liable for legal action for the lapses.   

21. Late Bids: 
The time that is displayed from the server clock at the top of the CPP e-portal, will be 

valid for all actions of requesting bid submission, bid opening etc., The bidders 

should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i. Bidders may modify the offers by deleting their already freezed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 

revised offer before the deadline prescribed in Clause 20. 

ii. No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii. Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be disqualified 

from bidding for any contract with New Mangalore Port Authority for a period 

of 2 (two) years in pursuant to Clause 16. 

iv. Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will first open 

Techno Commercial bids of all bids received online in presence of the Bidders or 
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their representatives who choose to attend. In the event of specified 

date for bid opening is declared as holiday by the Employer, the bid will be 

opened at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the Techno 

Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and / or if the same does not contains 

Bid security in the manner prescribed in the Bid documents, then that Bid will 

be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid (cover-

II) of such eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in 

writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 

or contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the 

clarification sought for by the Employer, within the time specified by the Employer, 

for proper evaluation of the Bid. 

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorised signatory (accredited representative) 
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holding Power of Attorney in his favour.  The Power of Attorney shall 

interalia include a provision to bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification 

of the Bidding documents, without material deviation or reservation. A material 

deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations 

under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid 

that he has not incorporated any conditions in the Financial Bid and in case any 

conditions are specified in the financial bid his tender will be rejected without 

making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 
28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive 

in accordance with Clause 26. In evaluating the Bids, the Employer will determine 

for each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of the 

tender document.  The Employer may however ask any tenderer for clarifications of 

his tender if required.  Nevertheless, no tenderer will be permitted to alter his tender 

price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in any 
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form will be treated as non-responsive and will run the risk 

of rejection.   Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been determined 

to be responsive to the bidding documents and who has offered the lowest evaluated 

bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion and maintenance of 

the works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 

34.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder shall furnish the performance security and sign 

the Agreement with the Employer. The contractor shall make 12 copies of the 

Agreement and submit to the employer within 7 days following the date of signing of 

Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, shall be returned without 

interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of 

the successful bidder if deposited in cash, shall be refunded (without interest) after 

he has signed the agreement and furnished required performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the form of 

Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt 

from a commercial bank, remittance by RTGS for an amount equivalent to 5% 

of the Contract price including GST, as applicable rounded off to the nearest 



  

 

28
1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank 

having its branch at Mangalore acceptable by NMPA. The BG shall be issued in 

favor of New Mangalore Port Authority in the Format enclosed in Volume I as 

Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. Notwithstanding 

anything to the contrary contained in this document, the Port shall reject the tender 

without being liable in any manner whatsoever to the bidder, if it determines that 

the bidder has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice (collectively the “Prohibited Practices”) in the Selection Process. In such an 

event, the Port shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Bid Security or Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated compensation and damages payable to the 

Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall 

not be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to have 

directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case 

may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 

to influence the action of any person connected with the Selection Process (for 

avoidance of doubt, offering of employment  to or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the Authority who is or has 

been associated in any manner, directly or indirectly with the Selection Process or 

the LOA or has dealt with matters concerning the Agreement or arising there from, 

before or after the execution thereof, at any time prior to the expiry of one year from 

the date such official resigns or retires from or otherwise ceases to be in the service 

of the Authority, shall be deemed to constitute influencing the actions of a person 
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connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or after 

the issue of the LOA or after the execution of the Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the Agreement, 

who at any time has been or is a legal, financial or technical consultant/ adviser of 

the Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure of 

incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person’s participation 

or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged by  the 

Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right 

to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 

in respect of Local Content and furnish an undertaking in the prescribed format as 

per Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 

Sub:  The work of “Annual maintenance of fenders, mooring ladders, 

bollards, roofing sheet and rolling shutters inside security compound 

wall for the year 2023-24 and 2024-25 (Two Years)” 
 

Being duly authorized to represent and act on behalf of ……………………. 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 

of the requirements of the bid document and information provided, the undersigned 

hereby apply for the project referred above. 

We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 

iii. Organization Details - (Annexure - 3) 

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates –(Annexure 4) 

v. Average Financial turnover over the last three financial year - (Annexure 5) 

vi. list of ongoing works In hand at NMPA-(Annexure-6) 

vii. List of plant and equipment – (Annexure - 7) 

viii. Declaration – (Annexure – 8) 

ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 

x. Banker’s Details – Annexure 10 & 11 

xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 

xii. Copy of valid PAN Card ESI, PF and GST Registration certificate. 

 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 100/- 

“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 

WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

--- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 

(Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 

me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 

designation & address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying 

on our business, the following: 

 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and 

also to bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 

deed or deeds, transfer or transfers, endorsement or endorsements and to perform 

such other acts, matters, things as the Attorney shall consider requisite or advisable 

as full and effectively as the Company could do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me 
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by the Board of Directors of (name of the Co.), do hereby agree that all acts, 

deeds and things done by the said Attorney by virtue of this power of attorney, shall 

be construed as acts, deeds and things done by the Company. 

 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two 

thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this 

______ day of ______ 20_____ (Two thousand ___________) set my hands and 

subscribed my signature unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 

WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

-- 

ORGANIZATION DETAILS 
 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

Telephone No. : 

Fax No. 

3. Description of Applicant 

(for e.g. General, Civil Engineering etc.,) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the project 

and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 
WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
 
 

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 
This is to certify that the information contained in Column 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual accounts 
of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 



  

 

35
 

Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 

WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

Net Worth Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 

will be the Financial Year 2020-21. Year 2 shall be the year immediately preceding 

Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall 

provide audited Annual Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by 

Charted Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 

the work) 

Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered is 

specifically for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a specific 

mention to be made to this effect and proof for such resources shall be enclosed. 

 

 

Certified by C.A Signature 

            (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 

WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

 

LIST OF ONGOING WORKS IN HAND AT NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried 

out by him at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value Of 

Work Order 

In Rs. 

Average annual 

financial turnover 

as per MEC for the 

work 

     

 

      

Contractor 
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Annexure – 6A (Not applicable) 
 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 

WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

                                                                                                    Signature 
                                                                                            (Authorised Signatory) 
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Annexure – 7 
 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 

WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

----- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descript

ion  of 

equipme

nt 

Require

ment 

no. / 

capacity 

Owned / 

leased / 

to be 

procure

d 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from 

whom to 

be 

purchased) 

 At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

         Signature 
(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF FENDERS, MOORING LADDERS, BOLLARDS, 

ROOFING SHEET AND ROLLING SHUTTERS INSIDE SECURITY COMPOUND 

WALL FOR THE YEAR 2023-24 AND 2024-25 (TWO YEARS)” 

 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol. II (Section IV and V) and 

Vol. III (Section V and VII) and agreed to the terms and conditions mentioned 

therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been furnished in 

the Annexures to Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organization will be available at the site till the 

completion of the respective work.  
 

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 
 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 
 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages 

or compensation payable at Law in respect of or in consequence of any accident or 

injury to any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto and the Employer shall be at 

liberty to deduct or adjust from the Contactor's bills an amount that Employer may 

be called upon to pay towards claims, demands, proceedings, costs, charges and 

expenses Whatsoever in respect of or in relation to any accident or injury referred to 

above without any reference to the Contractor. The contractor shall execute 

indemnity bond in the prescribed format as per Annexure - 12 
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vi. We shall comply with all the Central State and Municipal Laws and Rules and we 

shall be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation &Abolition) 

Karnataka Rules 1974 and rules there under and the enactments that may be 

applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory's Act. The Workmen Compensation Act or any 

other applicable legislation and the Municipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments, rules & regulations there under 

shall be the responsibility of the Contractor and the NMPA will take no responsibility 

for the same. The Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the EIC 

immediately after commencement of the work 
 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any 

claim is made against New Mangalore Port Authority on this work, the Port Authority 

shall have the right to deduct the same from the bill amount payable to the 

contractor after verification of the validity and if admissible as per rules 
 

viii. *We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc. in connection with the bid. 
 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 

 

 

 

 

 

 



  

 

41
Annexure-9 

BID SECURITY (BANK GUARANTEE)(NA)  
 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the Annual 

maintenance of fenders, mooring ladders, bollards, roofing sheet and rolling shutters 

inside security compound wall for the year 2023-24 and 2024-25 (Two 

Years)(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ 

[name of bank] of _____________________ (name of country) having our registered 

office at ____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the 

Employer”) in the sum of _________________________ 1 for which payment well and 

truly to be made to the said Employer the Bank binds itself, his successors and 

assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ___ 

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him owing to the occurrence of one or any of the three conditions, 

specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ 2 days 

after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
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should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL______________________________________

____________________________________________________ 

_________________________ 

 [Signature, name and address]  

______________ _________ _________________ __________________________ _____________ 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16 of the Instructions to Bidders.  

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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Annexure-10 

  

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                 
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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   Annexure 12         

INDEMNITY BOND 
 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as                    

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub-contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury 

referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments rules & 
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regulations there under shall be the responsibility of the Indemnifier and 

the Indemnified will have no responsibility for the same. The Indemnifier shall obtain 

Workmen’s Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc., of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) 

dtd:16-09-2020, as amended from time to time and as applicable on the date of 

submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local supplier 

meeting the requirement of minimum Local content (50%) as defined in above orders 

for the material against Tender NIT No____________________________ for the work of 

__________________________ 

___________________________________________________________________________________

_____________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- ------

-------------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or 

its successors can be debarred for up two years as per Rule 151 (iii) of the General 

Financial Rules along with such other actions as may be permissible under law. Seal 

and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 

the one part and _____________ _________________ __________ 

___________________________________________________________________________________

_________  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects 

therein at a contract price of Rs .....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

  

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the 

issue of Letter of Acceptance as separately listed and annexed here to. 

 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity in all 

respect with the provisions of the Contract.   
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4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the Provisions 

of the Contract at the times and in the manner prescribed by the Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective 

laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 
1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid.  
 

Compensation Events are those defined in Clause 44. 
 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 
 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  
 

The Contract Data defines the documents and other information which comprise the 

Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 
 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  
 

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  
 

Days are calendar days, months are calendar months.  
 

A Defect is any part of the Works not completed in accordance with the Contract.  
 

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  
 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
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Site to construct the Works.  
 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the 

Engineer or his nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 

the Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents 

and are factual interpretative reports about the surface and sub-surface conditions 

at the site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  
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The Trained Work Person are those employed / proposed to be employed 

by the Contractor at the Project Site, who have participated and are in possession of 

a valid Competency Certificate through a programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 
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responsibilities to other people after notifying the Contractor and 

may cancel any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are effective 

only when in writing.  A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 12 copies of 

Contract Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the Condition 

of Contract shall be deemed to include data listed elsewhere in the Contract and 

open for inspection at the office of the Deputy Chief Engineer (Civil) of the New 

Mangalore Port Authority (by prior appointment with the Engineer). Within 21 days 

of receipt of Letter of Acceptance, the successful bidder shall furnish the 

performance security and sign the Agreement with the Employer. However No work 

shall be commenced before signing of contract Agreement. 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 
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substantially equal to or better than those of the personnel listed in 

the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 

a member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this Contract states are Employer’s  

risks and the contractor carries the risks which this Contract states are 

contractor’s risks.  

11. Employer’s Risks 
11.1 The Employers risks are  

(a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign  

enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii) ionizing radiations, or contamination by radioactivity from   

any nuclear fuel, or from any nuclear waste, from the combustion of nuclear 

fuel, radioactive toxic explosive or other hazardous properties of any explosive 

nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or   

      Supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the   

Contractor or of his Subcontractors and arising from the conduct of the 

Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon   

       period as stated in the Tender), floods, tornadoes, earthquakes and  

       landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or part 

of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor:  
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i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures:  

iii) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

iv) insure against.  

12. Contractor’s Risks 
12.1   All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the 

Contractor.  

13. Insurance 
13.1The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data 

for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his nominee’s 

approval before the start date. All such insurances shall provide for 

compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval 

of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation 
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Report referred to in the Contract Data, supplemented by any 

information available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and 

shall carry out the works in accordance with the program submitted by the 

contractor as updated with the approval of the Engineer or his nominee, and 

complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 

approve them if they comply with the specifications and Drawings.  

18.2   The Contractor shall be responsible for design of Temporary Works.  

18.3   The Engineer or his nominee’s Approval shall not alter the contractor’s                    

          Responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Engineer or his nominee before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to 

notify the Engineer or his nominee of such discoveries and carry out the 

Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, 

free from encumbrances. If possession of a part is not given by the start date 

stated in the Contract Data the Employer is deemed to have delayed the start 

of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
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authorized by the Engineer or his nominee access to the Site to any 

place where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are being 

manufactured, fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his 

nominee was either outside the authority given to the Engineer or his 

nominee by the Contract or that the decision was wrongly taken, the decision 

shall be referred to the Dispute Review Board (DRB) within 28 days of the 

notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works or after 

their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, certificate or 

valuation of the Engineer or his nominee, the matter in dispute shall, in the 

first place be referred to the Disputes Review Board [DRB] established 

pursuant to Appendix 1 hereto. (Not applicable to this contract)  Unless the 

Contract has already been repudiated or terminated or frustrated the 

Contractor shall in every case, continue to proceed with the Works with all 

due diligence and the Contractor and the Employer shall give effect 

forthwith to every decision of the Engineer or his nominee unless and until 

the same shall be revised, as hereinafter provided, in a Dispute Review 

Board Recommendation / Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied 

by the Dispute Review Board’s (DRB) decision shall be decided by arbitration 

as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 

amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to 
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be appointed by the Employer and the contractor, and the third to be 

appointed by the mutual consent of both the arbitrators, failing which by making a 

reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the Board, 

as the case may be, for the purpose of obtaining said recommendations/decision. No 

such recommendations/decision shall disqualify the Engineer or his nominee or any 

of the members of the Board, as the case may be, from being called as a witness and 

giving evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not 

then be or be alleged to be complete, provided always that the obligations of the 

Employer, the Engineer or his nominee and the Contractor shall not be altered by 

reason of the arbitration being conducted during the progress of the works. Neither 

party shall be entitled to suspend the works to which the dispute relates, and 

payment to the Contractor shall be continued to be made as provided by the 

contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by the 

other party, then President/Chairman of the nominated Institution shall appoint 

arbitrator within 14 days of the receipt of the request by the nominated institution. 

A certified copy of the President’s/ Chairman’s order, making such an appointment 

shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 

Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall be 

shared equally by the Employer and the Contractor. However, the expenses incurred 

by each party in connection with the preparation, presentation, etc. of its case prior 

to, during and after the arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings 

and payments due to the contractor by the Employer shall not be withheld, unless 
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they are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work including any changes to the sequence of the 

activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress 

achieved against planned progress, during the previous week and progress 

forecast for the following week for all important items in each section or 

portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the 

Contract Data. If the Contractor does not submit an updated Program within 

this period, the Engineer or his nominee may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the 

overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit 

it to the Engineer or his nominee again at any time. A revised Program is to 

show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work and 

which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 
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asking the Engineer or his nominee for a decision upon the 

effect of a Compensation Event or Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay or 

has failed to cooperate in dealing with a delay, the delay by this failure shall 

not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the other 

to attend a management meeting. The business of a management meeting 

shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for actions to 

be taken is to be decided by the Engineer or his nominee either at the 

management meeting or after the management meeting and stated in writing 

to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or delay 

the execution of works. The Engineer or his nominee may require the 

Contractor to provide an estimate of the expected effect of the event or 

circumstance on the Contract Price and Completion Date. The estimate is to 

be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 

and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the 

test shows that it does the Contractor shall pay for the test and any samples. 

If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered to 

the Employer in the condition required by the Contract, fair wear and tear 

excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate within the date to be intimated by the engineer and  

(b) execute all such work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as the Engineer may, during the Defects Liability 

Period or within 14 days after its expiration, as a result of an inspection made 

by or on behalf of the Engineer prior to its expiration, instruct the Contractor 

to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor 

at his own cost if the necessity thereof is, in the opinion of the Engineer, due 

to: 

a) The use of materials, Plant or workmanship not in accordance with the Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent Works, 
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any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the Contractor's 

part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the 

Permanent Works, the expiration of the latest such period, or as soon 

thereafter as any works instructed, pursuant to Clauses 35, have been 

completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor 

and the Employer shall remain liable for the fulfillment of any obligation 

incurred under the provisions of the Contract prior to the issue of the Defects 

Liability Certificate which remains unperformed at the time such Defects 

Liability Certificate is issued and, for the purposes of determining the nature 

and extent of any such obligation, the Contract shall be deemed to remain in 

force between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the 

Engineer or his nominee’s notice the Engineer or his nominee will assess the 

cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 
37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall 

adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 15 

percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 

item(s) is abnormally high, the Contractor shall provide the Engineer or his 

nominee with a detailed cost breakdown of such rate in the Bill of 

Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor 

shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the effect, if 

any, of all such variations shall be valued in accordance with Clause 40. Provided 

that where the issue of an instruction to vary the works is necessitated by some 

default of or breach of contract by the contractor or for which he is responsible, any 

additional cost attributable to such default shall be borne by the contractor. All 
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Variations shall be included in updated Programs produced by the 

contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of 

the Engineer. Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not 

the result of an instruction given under this clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and before 

the commencement of such work, notice shall be given either (a) by the 

contractor to the Employer of his intention to claim extra payment or a 

varied rate or price, or (b) by the Employer to the contractor of his intention 

to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given 

below and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per contract. 

ii) Rates and prices in the Schedule of Rates applicable to the Contract plus ruling 

percentage. 

iii)  Market rates of materials and labor, hire charges of plant and machinery used,   

     plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be:  

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) 

below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage.  

iii) Market rates of material and labor, hire charges of plant and machinery used plus 

10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 

Employer shall be payable provisionally till such time as the rates are 



  

 

66
finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the 

work, no quotation shall be given and the Variation shall be treated as 

a Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer or 

his nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 

amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after 

taking into account any credit or debit for the month in question in respect 

of materials for the works in the relevant amounts and under conditions set 

forth in sub-clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works which are 

not paid on monthly basis the Contractor has to submit the bill within 7 

days of joint measurement taken along with the concerned Engineer. The 

Engineer has to ensure that joint measurement to be completed within 7 

days of completing of part work / running work.  The concerned Engineer 

i/c shall check and make entries into bill/M.B within 10 days of submission 

of the interim bill and submit to Executive Engineer/ Superintending 

Engineer (Civil).  The Executive Engineer/ Superintending Engineer (Civil) 

shall check the bills and after certification of the quantities as per manual 

shall forward to the Finance Department within 3 working days.  The 

Contractor and Assistant Engineer  both jointly complete the measurements, 

if Contractor due to any reason does not attend/avoid joint 

survey/measurements the Executive Engineer shall give notice to the 

contractor to be present at the site for joint measurement within 7 days 

notice.  If the contractor fails to attend the joint measurement second notice 

shall be issued to the contractor to attend the joint measurement within 3 

days failure to attend the site for joint measurement the Assistant Engineer 

and AEE or EE  would record the reason and complete the measurements in 

a transparent manner departmentally and submit the bill. 

Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date of 

submission 

43.4  The payment will be made to the contractor after deducting any dues 

payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would have been 

certified in the absence of dispute. 
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43.6  Items of the Works for which no rate or price has been entered in 

will not be paid for by the Employer and shall be deemed covered by other 

rates and prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the 

work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to carry out 

additional tests upon work which is then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a subcontract to be 

let.  

(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to 

Bidders (including the Site Investigation Reports), from information available 

publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or other 

reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not work within 

the dates and other constraints stated in the Contract that cause delay or extra cost 

to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in the 

contract.  

Whenever any compensation event occurs, the contractor will notify the employer, 

within 14 days and provide a forecast cost of the compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 

extended. The Engineer or his nominee shall decide whether and by how 

much he Contract Price shall be increased and whether and by how much 
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the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to 

be assessed by the Engineer or his nominee and the Contract Price shall be 

adjusted accordingly. If the Contractor’s forecast is deemed unreasonable 

the Engineer or his nominee shall adjust the Contract Price based on 

Engineer or his nominee’s own forecast. The Engineer or his nominee will 

assume that the Contractor will react competently and promptly to the 

event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding 

GST that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction 

of such taxes at sources as per applicable law.Any new Taxes, levies, duties 

imposed after signing the Contract shall be reimbursed by the employer on 

production of documentary evidence. The GST shall be quoted separately in 

tax invoice. The contractor shall file the applicable returns with tax 

department in time and submit the same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 
48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 

invoice, from first Running Bill onwards subject to a max of 5% plus of the 

contract price including GST. Retention money shall be refunded after 

completion of defect liability period along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 

delay, or part thereof subject to a maximum of 10 per cent of the contract 

price.  

49A(i)The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for completion, 
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may allow further extension of time at its discretion with or 

without the levy of L.D. In the event of extension granted being with L.D, the 

Employer will be entitled without prejudice to any other right or remedy 

available in that behalf, to recover from the contractor as agreed damages 

equivalent to half per cent (½%) of the contract value of the works including 

GST for each week or part of the week subject to the ceiling defined in sub-

Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance guarantee and 

while imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, shall 

be entitled, without prejudice to any other right, or remedy available in 

that behalf, to rescind the contract.  

49A(iii )The Employer, if not satisfied with the progress of the contract and in the    

  event of failure of the contractor to recoup the delays in the mutually   

  agreed time frame, shall be entitled to terminate the contract.  

49A(iv) In the event of such termination of the contract as described in clauses  

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. up 

to ten per cent (10%) of the contract value and forfeit the security deposit 

made by the contractor besides getting the work completed by other means 

at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 

restricted to the uncompleted value of work,  the maximum LD being on 

the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums 

are included in the Contract, who may have been or be nominated or selected 

or approved by the Employer or the Engineer, and all persons to whom by 

virtue of the provisions of the Contract, the Contractor is required to 

subcontract shall, in the execution of such work or the supply of such goods, 

materials, Plant or services, be deemed to be subcontractors to the Contractor 

and are referred to in this Contract as “Nominated Subcontractors”. 
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51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in 

two equal installments. The first installment shall be paid after mobilization 

has started and next installment shall be paid after satisfactory utilization of 

earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of 

the employer and against Bank Guarantee for Mobilization Advance and 

against hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has arrived at the 

site and next installment shall be paid after satisfactory utilization of earlier 

advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should be 

completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance: The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated 

and installed in the Works in accordance with conditions stipulated in the 

Contract Data.  

75% of cost of materials and plant brought to site for incorporation into the works 

only shall be paid as Secured Advance. Materials which are of perishable nature 

should be adequately insured.  

52. Securities 

52.1 Security deposit shall consist of two parts  
a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2 The Security deposit at 10% of the contract amount including GST, of 
which 5% of contract price should be submitted as Performance Security 
within 21 days of receipt of letter of acceptance and balance 5% 
recovered as retention money from running bills. Recovery of 5% of 
retention money shall commence from the first RA bill onwards @ 10% 
for each bill. Retention money shall be refunded after completion of 
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defect liability period. The performance Bank Guarantee will be 
released after completion of defect liability period. 

53. Removal Of Craft Or Plant Which Has Sunk (NA) 
The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-contractor employed by him (including also any plant which is held by 

the Contractor or any sub-contractor under agreement for hire or hire-

purchase) which may be sunk in the course of the construction completion or 

maintenance of the Works or otherwise deal with the same as the Engineer 

may direct or until the same shall be raised and removed, the contractor shall 

set al such buoys and display at night such lights and do all such things for 

the safety of navigation as may be required by the Engineer or by Employer.  

In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken 

craft or plant and raise and remove the same (without prejudice to the right of 

the Employer to hold the Contractor liable under General Conditions) and the 

Contractor shall refund to the Employer all costs incurred in connection 

therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in 

location and manner approved by the Engineer subject to all necessary 

permissions being first obtained by the Contractor from the authorities 

concerned.  The Contractor shall not lay his temporary moorings such as to 

interfere with the port traffic and such moorings shall be removed if and when 

required by the Employer. 
 

54. Cost of Repairs 
54.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall 

be remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 
55. Completion 

After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint 
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survey of the work within 7 days and prepare a defects list jointly. 

The defects pointed out by the Engineer or his nominee/Employer would be 

rectified by the contractor within 14 days and thereafter acceptance report be 

signed jointly by the contractor and the Employer. This joint acceptance 

report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken 

to complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or part 

of the Permanent Works before completion of the whole of the Works shall not 

be deemed to certify completion of any ground or surfaces requiring 

reinstatement, unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due 

expedition any outstanding work during the Defects Liability Period.   Such 

notice and undertaking shall be deemed to be a request by the Contractor for 

the Engineer to issue a Taking- over Certificate in respect of the Works.  The 

Engineer shall, within 21 days of the date of delivery of such notice, either 

issue to the Contractor, with a copy to the Employer, a Taking- Over 

Certificate, stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract, or give instruction 

in writing to the Contractor specifying all the work which in the Engineer's opinion, is 

required to be done by the Contractor before the issue of such Certificate. The 

Engineer shall also notify the Contractor of any defects in the Works affecting 
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substantial completion that may appear after such instructions and before 

completion of the Works specified therein.   The Contractor shall be entitled to receive 

such Taking-Over Certificate within 21 days of completion, to the satisfaction of the 

Engineer, of the Works so specified and remedying any defects so notified. 

Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause, the Contractor 

may request and the Engineer shall issue a Taking-Over Certificate in respect of: 

a. any Section in respect of which a separate Time for Completion is provided in the 

appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer and, otherwise than as provided for in the Contract, occupied or 

used by the Employer, or 

c. Any part of the Permanent Works which the Employer has elected to occupy or use prior to 

completion (where such prior occupation or use is not provided for in the Contract or has not 

been agreed by the Contractor as a temporary measure). 

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Engineer or his nominee 

shall issue a Defects Liability Certificate and certify any final payment that is 

due to the Contractor within 60 days of receiving the Contractor’s account if it 

is correct and complete. If it is not, the Engineer or his nominee shall issue 

within 15 days a schedule that states the scope of the corrections or additions that 

are necessary for the correction and certify payment of 50% of the undisputed 

amount to the contractor. If the Final Account is still unsatisfactory after it has been 

resubmitted the Engineer or his nominee shall decide on the amount payable to the 

Contractor and issue a payment certificate, within 60 days of receiving the 

Contractor’s revised account.  

58. Submission of ‘As built Drawings (NA) 
“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the Contractor 

does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer or his nominee’s approval, 

the Engineer or his nominee shall withhold the amount stated in the Contract 

Data from payments due to the Contractor.  

59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the other 
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party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) The Delay in signing of contract agreement beyond prescribed time limit.  

(b) The Contractor stops work for 28 days when no stoppage of work is shown on  

the current Program and the stoppage has not been authorised by the 

Engineer or his nominee.  

(c) the Engineer or his nominee instructs the Contractor to delay the progress of  

          the Works and the instruction is not withdrawn within 28 days.  

(d) the Employer or the Contractor becomes bankrupt or goes into liquidation  

          other than for a reconstruction restructure or amalgamation.  

(e) a payment certified by the Engineer or his nominee is not paid by the  

          Employer to the Contractor within 50 days of the date of the Engineer or his   

           Nominee’s certificate:  

(f) The Engineer or his nominee gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to 

correct it within a reasonable period of time determined by the Engineer or 

his nominee.  

(g) The Contractor does not maintain a security which is required.  

(h) the Contractor has delayed the completion of works by the number days for  

          Which the maximum amount of liquidated damages can be paid as defined in  

         The Contract data and  

(i) if the Contractor, in the judgment of the Employer has engaged in corrupt or   

          Fraudulent practices in competing for or in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official 

in the procurement process or in contract execution.  “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the Employer, and includes collusive 

practice. Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits of free 

and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub Clause 

59.2 above, the Engineer or his nominee shall decide whether the breach is 

fundamental or not.  
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59.4  Notwithstanding the above, the Employer may terminate the Contract 

for convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of extra/additional 

items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer or his nominee shall issue a certificate for 

the value of the work done less advance payments received up to the date of 

the issue of the certificate, less other recoveries due in terms of the contract, 

less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total amount 

due to the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and loss of profit on uncompleted works  

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or 

his nominee shall certify that the Contract has been frustrated. The 
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Contractor shall leave the Site and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was 

made.  

F. SPECIAL CONDITIONS OF CONTRACT 
The conditions of contract shall be the general conditions of contract in Section-III 

(v) as modified or added by the following condition of special conditions as provided 

in Section – III(vi) herein, which shall be read and construed with the general 

condition in Section – 3 A to E as if they were incorporated therein. In so far as any 

of the condition of the special conditions may conflict or be in consisting with any of 

general conditions of in Section -3F- Special condition of the contract shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, 

and for their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to 

the Engineer or his nominee a return in detail, in such form and at such 

intervals as the Engineer or his nominee may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer or his 

nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub contractors 

shall abide at all times by all existing labour enactment and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or 

the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 
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amendments, if any, on the part of the Contractor the Engineer or 

his nominee/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer / 

Engineer or his nominee shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) to 

prevent 

(b) Any interference with the supply to or abstraction from such sources 

Pollution of the water so as to affect adversely the quality thereof. 

(c) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for damages 

on account of noise or other disturbance created while or in carrying out the work 

and from and against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in regard or in relation to such liability. 

(d) The Contractor at his own cost shall make such provisions for lighting of Works, 

Temporary Works, Materials and Plant and shall provide all such marks and lights 

as may be required by the Employer or the Engineer or any other authority having 

jurisdiction over the Site together with all labour stores and services required for 

their efficient working and use at any time, day or night. 

(e) The Contractor shall also provide at his own cost every description of watching and 

maintenance required in connection with the foregoing, and all other services for 

protecting and securing all places dangerous whether to Contractor's workmen or to 

other persons until the Works are handed over to the Employer, or till such time 

when the Engineer decides that such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to 

interfere with any navigation lights or with any traffic or signal lights of any local or 

other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 
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acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause 

any subcontractor to obtain such insurance as may be necessary to cover the 

liability of the contractor or as the case may be of such subcontractor in 

respect of personal injuries and death arising out of or in the course of or 

caused during the execution of the works for a minimum amount of Rs. 25 

lakhs and shall produce or cause any such subcontractor to produce for 

inspection the relevant policy or policies together with receipt for the premium 

paid under such policy/policies as and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 

the Employer i.e. NMPA against all damages or compensation payable at Law in 

respect of or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto and the Employer shall be at liberty to deduct or adjust from the 

Contactor's bills an amount that Employer may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses Whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference to the 

Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments, rules & 

regulations there under shall be the responsibility of the Contractor and the NMPA 

will take no responsibility for the same. The Contractor should take Workmen's 

Compensation Policy for his Workers, who are not covered under ESI and submit the 

same to the EIC immediately after commencement of the work.  
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iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any 

claim is made against New Mangalore Port Authority on this work, the Port Authority 

shall have the right to deduct the same from the bill amount payable to the 

contractor after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of PPE 

such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or any 

other equipment as required depending on nature of work by his staff at site. 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against 

war risks, such insurance if normally available shall be effected, at the cost of 

the Employer, with the Insurance Company acceptable to the Employer and 

shall be in the joint names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, 

for getting stone, sand, gravel, clay or other materials by him and his 

subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The applicable rates 

for royalty is enclosed as Schedule-A in Volume –III. The contractor should 

submit the Mineral Dispatch Permit (MDP) in original for the quantity 

executed by the contractor for the requisite quantity of material incorporated 

in works for which MDP is issued by the authorized supplier. If contractor 

fails to submit the MDP in original the amount equal to 5 times the royalty 

charges shall be deducted from the contractor’s bills as per prevailing orders 

issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts 

of units of work over roads, highways or bridges on which such oversized and 

over weight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for 

complying with the requirements, if any, for protection of or strengthening of 

the roads, highways or bridges shall be deemed to be included in his contract 

price. 
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70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of 

all claims, proceedings, damages, costs, charges and expenses whatsoever 

arising out of or in relation to any claim made by the concerned authorities in 

respect of damage or injury to roads, highways or bridges. In case of failure of 

the Contractor to settle such claims and in case the Employer is held 

responsible for payment to the authorities, then the Employer shall settle the 

claim and the Employer’s expenses in this regard, as certified by the 

Engineer, may be deducted by the Employer from any money due or to 

become due to the Contractor and the Engineer shall notify the Contractor 

accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract 

comply fully with all existing Acts, regulations and bye-laws including all 

statutory amendments and re-enactment of State or Central Govt. and other 

local authorities and any other enactments and act that may be passed in 

future either by the State or the Central Govt. or local authority, including 

Indian Workmen’s Compensation Act, Contract Labour (Regulation And 

Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 

Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 

Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and 

other benefits and shall keep the Employer indemnified in case any action is 

commenced for contravention by the Contractor. If the Employer is caused to 

pay or reimburse any amounts as may be necessary to cause or observe, or 

for non-observance of the provisions stipulated here-forth on the part of the 

Contractor, the Engineer shall have the right to recover from the Contractor 

any sum required estimated to be required for making good the loss or 

damage suffered by the Employer. The Tenderers must have valid ESI and PF 

registration and shall maintain the records prescribed under ESI Regulations 

and PF Act & make the contribution towards ESI and PF in respect of persons 

employed by the Contractor. The contractor shall make available such records 

for inspection by ESI and PF authorities during inspection and furnish the 

copies of such records to the employer regularly. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of Employer paid by 
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the contractor shall be reimbursed by the Engineer –in –

charge to the contractor on actual basis. The minimum wages applicable for 

Mangalore City is enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to prevent 

accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and 

labour and for the preservation of peace and protection of Persons and 

property in the neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 

aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 

period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in 

force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, or 

drugs or permit or suffer any such importation, sale, and gift, barter disposal 

by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 
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person, any arms or ammunition of any kind or permit or 

suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour 

from amongst persons in the service of the Employer or other agencies 

engaged for any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 

and maintain such accommodation and amenities as he may consider 

necessary for all his staff and labour employed for the purposes of or in 

connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his staff and 

labour employed for the purposes, furniture, other requirements in 

connection with such accommodation or amenities. On completion of the 

Contract, unless otherwise agreed with the Employer, the temporary 

camps/housing provided by the Contractor shall be removed and the site 

reinstated to its original condition, all to the approval of the Engineer. The 

land for construction of labour camps shall be allotted outside the security 

area to the extent available and such area allotted for labour camps will be 

charged a ground rent at TAMP approved rates. The ground rent is liable for 

change as per the prevailing TAMP rates from time to time during the 

currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 

less than a fair wage which expression shall mean whether for time or 

piecework the respective rates of wages as fixed by the Public Works 

Department as fair wages for Dakshina Kannada District payable to the 
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different categories of labourers of those notified under the 

Minimum Wages Act. 

The Contractor shall maintain records of Wages and other 

remuneration paid to his employee in such form as may be convenient 

and to the requirements of the Employer/Engineer and the Labour 

Enforcement Officer (Central), Ministry of Labour, Govt. of India, or 

such other authorized person appointed by the Central Govt. The 

Contractor shall allow inspection of the aforesaid Wage Records and 

Wage Slips to the Engineer and to any of his workers or to his agent at 

a convenient time and place after due notice is received, or to any other 

person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as 

soon as possible after its occurrence. In the case of any fatality or 

serious accident, the Contractor shall, in addition, notify the local 

police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-

contractors of the foregoing provisions. 

71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to 

the concerned Port authority for his Materials, labors and the staffs 

engaged in the works. The Contractor has to get the vehicle and labor 

RIFD based passes for the entry inside the wharf area based on 

prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 

passes are to be issued to the Engineer and arrange to obtain the 

passes from the appropriate authority, based on the recommendation 

of the Engineer and abide by the Rules of the New Mangalore Port 

Authority with regard to entry etc. For the entry of trucks and other 

vehicles also, the Contractor should obtain necessary permits. The 

Contractor shall retain the original passes obtained by them in respect 
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of their labour and staffs engaged in the Works and 

produce the same to the Engineer as and when called for. It should not 

be either destroyed or allowed to be taken by the labour/staff after its 

use. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper 

and efficient life saving appliances and first aid equipment to the approval of 

the Engineer. The appliances and equipment shall be available for use at all 

times. 

73. Diving Operations 
a) Any diving work shall be carried out in accordance with the Diving  

          Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to be 

employed and is to have a copy of such Code Prominently displayed on the 

craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or 

offers to give to any person any bribe, gift, gratuity or commission as an 

inducement or reward for doing or forbearing to do any action in relation to 

the Contract or any other contract with the Employer, or for showing or 

forbearing to show favour or disfavor to any person in relation to the Contract 

or to any other contract with the Employer, then the Employer may enter 

upon the Site and the works and terminate the employment of the Contractor 

and the provisions of Clause 63 hereof shall apply as if such entry and 

termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment 

or illegal gratification to any person/authority connected with the bid process 

so as to influence the bid process and have not committed any offence under 

the PC Act in connection with the bid. 

75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, and 

shall not publish or disclose the same or any particulars thereof in any trade 

or technical paper of elsewhere without the previous consent in writing of the 

employer. If any dispute arises as to the necessity of any publication or 
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disclosure for the purpose of the Contract the same shall be 

referred to the decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less 

than 15 days before commencement of erection of any part of 

Temporary Works, drawings and detailed proposals for the method of 

construction of Temporary works such as office, store, false work and 

temporary platforms etc. which he intends to construct for the 

execution of the contract and no such work shall be constructed before 

obtaining the written approval of Chief Engineer. These temporary 

works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same 

will be allotted free of ground rent to the extent available. The 

Contractor shall obtain permission for any Temporary Works and 

would ensure that during execution of works the statutory 

requirements of the concerned authorities such as New Mangalore Port 

Authority, Police, Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of 

the Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point 

on the main water supply line within the Port area. The plumbing connection 

and extension of necessary supply pipeline to the working area shall be 

arranged by the Contractor at his own cost. The Contractor shall also provide 

a water meter at his cost for metering the quantity of water used. Charges for 

the consumption of the water will be paid by the Contractor to the Employer 

at notify rate as applicable time to time during the currency of the Contract. 

For non-supply of water at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port 

area. Drawing of power lines etc. from the available point of supply of power 

to the actual work site either by overhead lines or underground cables shall 
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be arranged by the contractor at his cost. The temporary lines and 

connections by the Contractor shall be approved by the Engineer's 

representative before availing power. The Contractor shall provide Trivector 

Meter to read consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 

15 days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power 

supply at 11 KV and install his own transformer of suitable capacity and work 

carried out as per IE Rules & Regulations as approved by the CEA. The 

Contractor shall pay to the Employer, the power charges as per the prevailing 

Tariff schedule of MESCOM in force during the work of the Contractor. At 

present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 

per KVA or part thereof per month on connected load, security deposit Rs. 

4,604.00 per KVA along with departmental charges @ 23.75% of the bill 

amount. The Contractor shall also pay the connection and disconnection 

charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity 

capacitors bank to maintain the Power Factor of all power loads. If the 

capacity of the capacitor found less than stipulated as per regulation during 

inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 

pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned 

load, before availing the power supply in the form of a Demand Draft drawn in 

favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along with 

the completion report. The Trivector Meter provided is calibrated either by M/s. 

MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non-

supply of power at any stage port will not be responsible and the Contractor shall 

not have any claim whatever for loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable from time 

to time. GST at applicable rate shall be shown separate line items in the Tax 

invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 
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The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in force 

from time to time.  Deduction of Income Tax shall be made by the Employer 

from each certificate of payment to the contractor at the rate of 2% plus 

surcharge or such other rates as may be specified by the Central Government 

from time to time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be 

paid to the contractor separately as applicable. The contractor shall submit 

running account bills indicating GST separately as applicable. The Contractor 

shall be responsible for the payment of GST applicable, to the GST authority. 

The contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as SAC 

code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the due 

date as specified by GST act. Input tax credit lost by Port due to any error, omission 

or non filing of return will be recovered from any amount due to the supplier Any 

input tax credit lost by the Port due to due to any error, omission or non filing of 

return will be recovered from the bills and other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 
81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims demands proceedings 

damages costs charges and expenses whatsoever in regard or in relation to 

such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the 

same. The set of such conditions (regulation) is available with NMPA and the 



  

 

89
contractor is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the 

following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any 

damage on account of above, the entire responsibility will remain with contractor 

and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 meters 

in length. Hoisting machines and tackles used in the works including their 

attachments, and supports shall be in perfect condition as per stipulations of the 

relevant Rules.  The ropes used for hoisting or lowering materials or as means or 

suspension shall be of durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more.  All trenches and excavation 

shall be provided with necessary fencing to lighting.  Every opening in the floor of a 

building or in a working platform shall be provided with suitable fence to prevent the 

fall of persons or materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and 

rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield 

and glove. 

All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour 

and shall always take such necessary additional steps to keep the harbour 

waters free of noxious or unhygienic matters coming from his works as are 

required by the Employer.  Under no circumstances shall inflammable 

materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 
The contractor shall be required to execute the work in such a way so as not 
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to cause any damage, hindrance or interference with port 

activities going on in the area or nearby. He should not also deposit the 

materials at such places which may cause inconvenience to the public and 

the work going on in the nearby area The Contractor shall have to make good 

all damages done by him to the structures nearby while executing the work 

and no extra payment shall be made to him on that account. 

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the contractor at his own cost, 

including necessary arrangements for proper movement of traffic by carefully 

maintained approaches and road diversions with suitable sign boards for 

indications of road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 38 

(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 

of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount 

upon submission of documentary evidence in original for the proof of payment 

of such Customs Duty. The reimbursement of such amount towards Customs 

Duty shall be limited to the Ceiling amount quoted by the Contractor in the 

Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 

than the said Ceiling Amount, the reimbursement by the Employer shall be 

limited to the documented cost of Customs Duty levies actually paid to the 

Customs Authorities, Government of India. If the Actual Customs Duty levies 

paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 

execution of the Works, if it necessitates for expeditious completion of the 

Works, Contractor may resort to import of any of the materials not listed 

aforesaid, with the approval of the Employer. However, the aggregate amount 

of Customs Duty to be reimbursed shall not exceed the lump sum amount 

offered in the Priced Bill of Quantities.  
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It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government authorities and 

get the Imported Materials cleared and transported in time. The Contractor shall be 

fully responsible for port and Customs clearance including stevedoring, handling, 

unloading, loading, storage, inland transportation, if any of materials, equipments 

and plant to storage godowns, yards, sites etc. The contractor shall be fully 

responsible for any delays, penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or 

Customs Duty as applicable. However, the responsibility for obtaining such 

concession rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability on the 

account. For bill of Lading, the “Consignee” for permanent materials to be 

incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining “Essentiality 

Certificate” (if any), payment of deposit (if any) towards Customs Duty, etc. shall be 

the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated into 

the works covered under the Tender _____ _____ _____ we request New Mangalore 

Port Authority to be consignee in the matter of permanent materials to be imported 

by us at our cost (covering payments of materials by letter of credit) including 

freight, insurances, taxes and any other charges whatsoever payable in connection 

with the import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter the 

payment terms under the Contract No. SCB II/ 2009 dated …………………….. 

between ………………………. (the Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of convenience and 

we undertake to abide by all the obligations, responsibilities etc. as if we are our self 

a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to indemnify 

New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our own 
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cost. New Mangalore Port Authority’s responsibilities in this regard will be 

the same as under the said contract and limited to issuing required recommendatory 

letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and obligations 

cast upon us by Contract No.     / 20XX dated ………….. between 

……………………….(the Contractor) and New Mangalore Port Authority.  

86. Drawings & Designs 
(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to 

time during the progress of the works such further working drawings as will 

be necessary in his opinion for the proper and adequate execution and 

maintenance of the Works in accordance with the Engineer’s designs and/or 

any modification thereof as decided by the Engineer and the Contractor shall 

carry out the work in accordance with the said working drawings. Two sets of 

such working drawings will be issued. If the Contractor requires more sets he 

will have to make his own arrangement at his cost. Residual Design, Detailing 

& Engineering: - The Engineer to the project has done the detailed design and 

engineering for the subject tender. During execution of the work the residual 

design, detailing and engineering, if needed, is to be carried out by the 

contractor at no extra cost to the Employer. For equipment/ Installations 

detailed drawings need to be produced by the contractor at no extra cost to 

the Employer. The contractor shall also get approved such design, detailing & 

engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own 

expenses prepare and submit for approval of the Engineer copies in duplicate 

(in the first instance) of detailed working drawings which may be required for 

such alteration/modification and at the same time call the attention of the 

Engineer to any alternative detail or modification of the contract drawings 

which the Contractor may wish to make at least 30 days prior to the 

commencement of the work or part of the work to which such drawings relate. 

The contractor shall at the same time, if so required by the Engineer, furnish 

calculation sheets in duplicate relating to the strength and anticipated 

deflections in respect of such altered/modified works. The Engineer will, after 

any such alteration which he may approve, record on the copies as amended 

his approval and will return one copy of the drawings and calculation sheets 
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to the contractor, who shall carryout the work in accordance 

therewith. The contractor shall forward to the Engineer three additional 

copies of the working drawings and calculation sheets as approved in 

additions to these working drawings and calculation sheets as approved. In 

addition to these working drawings are also to be submitted (the same 

procedure as in the ease of the contractor) in respect of any work proposed to 

be executed by sub-contractors. The approval of the Engineer of all or any of 

the calculation sheets, drawings shall not relieve the contractor of 

responsibility in connection with the execution of the altered/modified or 

subcontractor’s work. 

 

(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the 

Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract Data, or they do not receive the Engineer or his nominee’s 

approval, the Engineer or his nominee shall withhold the amount stated in 

the Contract Data from payments due to the Contractor.  

87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of 

Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials 

available and arriving to site. The contractor shall submit the daily report 

format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted 

to the Engineer in triplicate. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7days after the last day of 

the period to which it relates. Reporting shall continue until the Contractor 

has completed all work, which is known to be outstanding at the completion 
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date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 

erection and testing; and including these stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing the 

various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and activities relating 

to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents (not applicable) 
To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and corrections 

made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall submit self-

attested copy of statutory documents such PAN card, GST registration certificate, 

ESI registration certificate, EPF registration certificate, Labour Identification Number 

(LIN) and any other documents required for successful completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death at the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.00% and12% respectively. The 

benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law.  The Principal Employer is required to- take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer.  The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment Construction of Buildings, Roads, Runways 

are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 

against Female employees in the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to a 



  

 

96
minimum of 8.33% of wages and maximum of 20% of wages to 

employees drawing Rs.3,500/- per month or less. The bonus to be paid to employees 

getting Rs.2,500/- per month or above up to Rs.3,500/- per month shall be worked 

out by taking wages as Rs.2,500/- per month only.  The Act does not apply to 

certain establishments. The newly set-up establishments are exempted for five years 

in certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter-State 

migrant workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other welfare measures, such as 

Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers near 

the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

                    Panambur, Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 575010 

 

 Name of  Nominee  is  

 Name :        

          Superintending Engineer (SE(C-II)) 

          Civil Engineering Department, 

          NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract:- “Annual maintenance of fenders, 

mooring ladders, bollards, roofing sheet and rolling 

(1) 
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Sl. 

No. 

Description Reference 

Cl. No. 

shutters inside security compound wall for the year 2023-

24 and 2024-25 (Two Years)” 

Tender no: 27/2023-24 

6 The works consist of “Annual maintenance of fenders, 

mooring ladders, bollards, roofing sheet and rolling 

shutters inside security compound wall for the year 2023-

24 and 2024-25 (Two Years)”. 

(1) 

7 Schedule date of commencement 7 days from the date of 

Issue of Letter of Acceptance. 

 

 

However No work shall be commenced before signing of 

contract Agreement. 

Conditions 

of contract       

A-General  

1.Definitions 

 

59.2(a)   

8 The Contract price is the price stated in the letter of 

acceptance. However payment will be made as per actual 

work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 

24 (Twenty Four  ) Months (including monsoon) with the 

following milestones: 

(17,27) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by 

the Executive Engineer executing the work for 

completion of the work as per the scheduled date. 
 

(27) 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5)      Conditions of Contract including Special Conditions   

          of Contract  

(6) Specifications  

(2.3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the 

Bid and before the issue of Letter of Acceptance by which 

the Condition of Contract are amended, varied or modified 

in any way by mutual consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works 

within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of 

Letter of acceptance and the site is free from 

encumbrances.   

(21) 

14 The site is defined in drawing No. 21/85-LP  

15 The Defects Liability Period is NIL (35) 

13 

16 The minimum insurance cover for physical property, 

injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week 

for the number of weeks delayed beyond the stipulated 

date of submission. 

(52.2) 

34.1 
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Sl. 

No. 

Description Reference 

Cl. No. 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union 
of India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 
Dispute Review Board  (Deleted) 
As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 
signing of the agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each bill 
subject to a maximum of 5% of the  contract price 
including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and 
duties. The half per cent (½%) per week L.D is applicable 
for delay period of ଵ

ଷ
of contract period and thereafter 10% 

L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum 
amounts equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 
5% of the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 
the Employer shall be an unconditional Bank Guarantee 
of the type as presented in Section III (iv) of the Bidding 
Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 
reimbursement of ESI and EPF contribution on the part of 
the employer in respect of this contract within 60 days 
from the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be required 

to provide Performance and Advance Payment Securities in accordance with one of 

the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 

 



  

 

102 
ANNEXURE - A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in accordance 

with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand, and without cavil or 

argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects 

Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 
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…………………….. only) and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day 

of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date_______________

___________________________________________ 

 

1An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

 

To: ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, _______________________[name 

and address of Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount 

of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by 

the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of guarantee]1 

___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of Works to be performed there under or of any of the Contract 

documents which may be made between__________________________[name of 

Employer] and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name of 

Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all our 
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liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day 

of ………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in 

Indian Rupees.  

  



  

 

106 
 

Annexure – C (NA) 
BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ (hereinafter called 

“the said contractor(s)”) under the terms and conditions of an Agreement 

No._____________________________ made between New Mangalore Port Authority and 

__________________________________ (hereinafter called “the said Agreement”) the 

retention money for the due fulfillment by the said contractor(s) of the terms and 

conditions contained in the said agreement on production of a bank guarantee for 

_____________________. We __________________ (hereinafter referred to as “the Bank”) 

at the request of M/s.________________________ do hereby undertake to pay the Board 

an amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts due 

and payable under this guarantee without any demur, merely on a demand from the 

Board stating that the amount claimed is required to meet the recoveries due or 

likely to be due from the said Contractor(s).  Any such demand made on the bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding 

Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) in 

any suit or proceeding pending before any Court or Tribunal relating there to, our 

liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor(s) shall have no claim against 

us for making such payment. 
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4. We _____________________ further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken 

for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said Agreement 

have been fully paid and its claims satisfied or discharged or till Engineer-in-charge 

on behalf of the Board certifies that the terms and conditions of the said Agreement 

have been fully and properly carried out by the said Contractor(s) and accordingly 

discharges this guarantee. 

 

5. We _____________________ further agree with the Board that Board shall have the 

fullest liberty without our consent and without affecting in any manner our 

obligations here under to vary any of the terms and conditions of the said agreement 

or to extend time of performance by the said Contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the 

Board against the said Contractor(s) and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said 

Contractor(s) or for any forbearance act or omission on the part of the Board or any 

indulgence by the Board to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision, 

have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this guarantee 

except with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand by 

Board Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to 

Rs.___________________________________________________________ and unless a claim 

in writing is lodged with us within three months of the date of expiry or such 

extended date of expiry of this guarantee all our liabilities under this guarantee shall 

stand discharged. 
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Notwithstanding anything contained herein. 

 

1. Our liability under this Bank Guarantee restricted to a sum of Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are liable 

to pay the guaranteed amount or any part thereof under this bank guarantee only 

and only if you serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and..........................................................................................................................

.............................................................. (“the Contractor”),and the Disputes 

Review Board (“the Board”) consisting of One / three Board  Members,  

(1) ………………………………………………………………………………………  

(2) ………………………………………………………………………………………  

(3)……………………………………………………………………………………… 

[Note: Delete whatever is not applicable] 
 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the construction 

of the ……………………………………………………………… 

……………………………….…………………………………………………………………………          

(Project name) ………………………………………………………………………  

(the “Contract”) and WHEREAS, the contract provides for the establishment and 

operation of the Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance 

with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members should 

not give any advice to either party or to the Engineer or his nominee concerning 

conduct of the Works.  

The Board Members: 

a. shall have no financial interest in any party to the contract or the Engineer or his 

nominee, or a financial interest in the contract, except for payment for services on 

the Board.  

b. shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or his nominee, except for fee based consulting services 

on other projects, all of which must be disclosed prior to appointment to the Board.  

c. shall have disclosed in writing to the parties prior to signature of this Agreement 

any and all recent or close professional or personal or personal relationships with 

any director, officer, or employee of any party to the contract, or the Engineer or his 

nominee, and any and all prior involvement in the project to which the contract 

relates;  
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d. shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, except as 

a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any agreement with 

any party to the contract, or with the Engineer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is 

completed or after services as a Board Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer, the Contractor, the Engineer or his nominee, and one 

another any fact or circumstances which might be such to cause either the 

Employer or the Contractor to question the continued existence of the impartiality 

and independence required of Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract and 

in this Agreement none of the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be such to cause 

either the Employer or the Contractor to question the continued existence of the 

impartiality and independence required of Board Members.  

4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation 

orders, and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 

including conference facilities, and secretarial and copying services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities 

after issuance of the taking over Certificate and the Board’s issuance of its 

Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either the 

Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability arising 
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from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared equally by 

the Employer and the Contractor. If the Board requires special services, such as 

accounting, data research, and the like, both parties must agree and the costs shall 

be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the Employer and 

the Contractor and the Engineer or his nominee at regular intervals, at times of 

critical construction events, and at the written request of either party. The timing of 

Site failing agreement shall be fixed by the Board.  

b. Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both attended by 

personnel from the Employer, the Contractor and the Engineer or his nominee.  

c. If requested by either party or the Board, the Employer will prepare minutes of the 

meetings and circulate them for comments of the parties and the Engineer or his 

nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the Engineer or 

his nominee, the objecting party may file a written Notice of Dispute to the other 

party with a copy to the Engineer or his nominee stating that it is given pursuant to 

Clause 65 and stating clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a written appeal 

to the response is filed with the responding party within 7 days of receiving the 

response. Both parties are encouraged to pursue the matter further to attempt to 

settle the dispute. When it appears that the dispute cannot be resolved without the 

assistance of the Board either party may refer the dispute to the Board by written 

Request for Recommendation to the Board, the other party and the Engineer or his 

nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the specific 

issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the dispute 

requires the Board’s assistance, the Board shall decide when to conduct a hearing 

on the dispute. The Board may request that written documentation and arguments 

from both parties be submitted to each Board Members before the hearing begins. 
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The parties shall submit insofar as possible agreed statements of the 

relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his nominee 

shall each have ample opportunity to be heard and to offer evidence. The Board’s 

Recommendations for resolution of the dispute will be given in writing, to the 

Employer, the Contractor and the Engineer or his nominee as soon as possible, and 

in any event not more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that would be more 

convenient and still provide all required facilities and access to necessary 

documentation may be utilised by the Board. Private sessions of the Board may be 

held at any location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall have 

representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning the 

merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate its 

Recommendations. All Board deliberations shall be conducted in private, with all 

individual views kept strictly confidential. The Board’s Recommendations, together 

with an explanation of its reasoning shall be submitted in writing to both parties 

and to the Engineer or his nominee. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If this 

proves impossible, the majority shall decide, and the dissenting member any 

prepare a written minority report for submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion 

that the Dispute Review Board is not performing its functions properly; the 

Employer and the Contractor may together disband the Disputes Review Board. In 

such an event, the disputes shall referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. The 

notice shall be posted by a registered letter with AD or delivery of the letter, even if 

he refuses to do so.  
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CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/27/2023-24 

 
Tender for 

 
“Annual maintenance of fenders, mooring ladders, bollards, 

roofing sheet and rolling shutters inside security compound wall 
for the year 2023-24 and 2024-25 (Two Years)” 

 
Volume 

I 

Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 13) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - 

E: General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume 

II 
Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume 

III 

Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  

The intent of this technical specification covers construction of all 

Mechanical/fabrication works as covered in the scope of contract as per 

drawings supplied by Owner. 

All Mechanical/fabrication works shall be carried out as per design / drawings 

standardized by the Consultant / Owner and the specification provided by the 

Consultant / Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the same 

shall be carried out as per CPWD specification and applicable Standards and 

Codes. Any item for which specification is not provided herein and is not covered 

under CPWD specification shall be executed as per manufacturer guidelines. All 

materials shall be of best quality conforming to relevant Standards and Codes. 

In case of any conflict between Standards / Code and Technical Specification, 

the provisions of Technical Specification shall prevail, and the Engineer’s 

decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 

works, constructional plant and machinery, fuel supply, transportation and all 

other incidental items not shown or specified but as may be required for 

complete performance of the Works in accordance with drawings, specifications 

and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved 

landfill areas and dump yard. The cost of excavation to include for necessary 

lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. 

shall be arranged by the Contractor. All testing required shall be arranged by 

the Contractor at his own cost. The contractor shall execute the work as per the 

standard Field Quality Plan (FQP) of NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the 

proposed site, climatic conditions including monsoon patterns, local conditions 

and site specific parameters and shall include for all such conditions and 

contingent measures in the bid, including those which may not have been 

specifically brought out in the specifications.  
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Level and date of concreting shall be marked on the building from outside at 

every floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 

machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 

provide all necessary materials, equipment and labour etc. for the execution and 

maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in 

the Bill of Quantity and other bidding documents read along with CPWD 

(Central Public Works Department) specifications for civil works and IS codes 

with up-to-date revisions. For non-schedule items specification as given along 

with tender document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 

best practices. 

For deep excavations, necessary shoring is to be done, the design of which will 

be provided by the contractor, after assessing site and soil conditions, and work 

only to be commenced on site after the same is duly approved by NMPA. Any 

approval if required from the Mineral department or any other statutory body 

that has jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This 

will supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the 

item due to mixing of fly ash shall be deducted as per relevant BOQ item. The 

design mix shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 20/82-

LP. The Contractor shall confine his activities strictly to the allotted site area(s) 

and shall not allow his personnel to trespass upon any other areas occupied by 

the Employer.  
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1.4      Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. 

The base line shall be referenced to the site co-ordinate system (based on the 

Local Coordinates of New Mangalore Port). This bench mark and base line 

will be the basis for the setting-out for all the Works. The main levels and 

lines for each portion of the Works shall be established from the bench mark 

and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

  As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum 

shade temperature of 36C. The average annual rainfall is approximately 

3330 mm and concentrated in the south-west monsoon months of June, 

July, August and September during which period the average rainfall is as 

much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are 

predominantly from south-west and west with a maximum intensity of 5 on 

the Beaufort Scale.  The winds in the remaining months of the year are 

predominantly from the north-west and the maximum intensity during this 

period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in 

the Arabian Sea and those that enter across the Indian Peninsula from Bay 

of Bengal, cyclones are not as severe or frequent as in the Bay of Bengal. The 

maximum wind speed so far recorded in cyclonic storm, generally does not 

exceed 62 kmph (16.9 m/sec.) except one during 1965 when the maximum 

speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological 

Departm1.5 ent reveal that poor visibility (visibility less than 4 Kms) is 

encountered for about 10 days in the south-west monsoon period. The 

maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 
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The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. 

Clearing shall mean to completely demolish, remove and dispose with all 

leads, lifts and descents from the area marked, trees, bushes, deadfalls, 

embedded logs, dislodged roots, stumps, snogs, boulders, mounds, existing 

structures and other objectionable materials. The areas required to be 

cleared shall consist of the work Site, ditches, borrow pits, diversions and all 

other areas necessary for the construction work as directed by the Engineer-

in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit 

his proposal along with complete drawings of all Temporary Work, he may 

require for the execution of the Works in advance to the Engineer for 

approval.  The Contractor shall also submit his calculations relating to the 

design of temporary works, strength, etc. if required by the Engineer and 

shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely 

responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of 

all materials and mobilize all essential equipment for both Temporary and 

Permanent Works. 

1.6  Site Information 

The detailed drawing No.22/124-LP of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the 

geographical profile of site, no extra cost for additional arrangement required 

to be made will be paid for. 

1.7  The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for 

the information/guidelines of the tenderers and the successful contractor 

shall not claim for any deviation in the actual subsoil profile encountered at 

site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by 

the Contractor. The Contractor shall submit to the Engineer-in-charge for 

approval his proposal of the manner of presentation of these records. Three 
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copies of all such records shall be furnished to the Engineer-in-charge on 

completion of each test or operation. 

2. SPECIAL CONDITION OF CONTRACT 
 

The following special conditions of contract shall be covered under this 

contract, which shall be read in conjunction with the general conditions:- 

1.  The work shall be carried out on an annual contract basis for a period of Two 

year from the date of award. 

2. All the buildings and other structures in and around wharf area is covered 

under this contract. 

3. A list of fenders, bollards and ladders inside wharf area is enclosed for 

references. 

4. The Contractor has to appoint an authorized representative for receiving day to 

day instructions from the department, attending complaints and successful 

execution of the work.  A list of the persons employed by the Contractor shall be 

submitted for reference and record. 

5. The Contractor has to deploy required number of workmen for timely completion 

of the specified job and at times of requirement, shall increase the work force as 

necessitated.  Also the workmen deployed by the Contractor for carrying out 

maintenance works shall be skilled in their respective field having good 

experience and should be able to discharge their duties diligently as per 

instruction given by the department. 

6. The nature of work includes working at a vertical height upto 15.00 m above 

ground level for carrying out repairs of roof trusses and roofing sheets etc., and 

upto 3.00 m below ground level for repairs/replacement of fenders and mooring 

ladders etc., The Contractor has to be well acquainted about the nature of work 

and working condition and abide with all applicable safety regulations before 

commencing the work.  

7. The method of entrustment of the job will be either preventive maintenance or 

based on the complaints received from departments and various users of offices, 

buildings or sheds inside wharf area.  This shall be received by the Engineer-in-

charge in the wharf maintenance sub division office on day to day basis and 

shall be entered in the Complaint Register.  The Contractor or his authorized 

representative shall collect or receive the complaint and make necessary 

arrangement for attending the same.  After completion of the work, the same 
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shall be shown to the Engineer-in-Charge who shall inspect the same and 

record the measurements jointly for preparation of running bills. 

8. Based on the nature of work/Complaint, the Contractor shall chart out a 

programme incorporating various items of work provided in the BOQ along with 

required men, material and equipment for completion of the job and submit the 

same to the Engineer-in-Charge.  The routine inspection works such as 

periodical cleaning and servicing of rolling shutters, fenders, bolts and nuts, 

mooring ladders etc., shall be carried out as per routine schedule.   

9. Item No. 1, i.e. servicing/greasing of rolling shutters and gates is to be carried 

out regularly, which will be informed by the Departmental Representative as and 

when required.  The qty. proposed for this item is for maintaining the shutters 

and gates in perfect working throughout the year. 

10. All the materials used for the works shall be of good quality and conforming to 

relevant Standards. 

11. It may be noted that Fuel, Water or Electricity shall not be provided by the 

department for execution of works under this Contract.  The Contractor has to 

make his/their own arrangements for the same. 

12. Before taking up any welding, chipping or any other hot works inside wharf 

area, Hot Work Permission shall be obtained by the contractor from the 

competent authorities of NMPA. 
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B. Works – Scope of work 
1. Servicing of rolling shutter 

Servicing of rolling shutter by providing and applying multipurpose grease 

to all parts of the rolling shutters of all sizes such as 'U' channels, side 

guides, latches, locks, coil springs and gear type arrangements etc. after 

thoroughly cleaning the surface so as to make the movement of the 

shutter free including cost and conveyance of all materials, labour 

charges, climbing arrangements, hire charges of T&P and all other 

incidental charges etc. complete for successful completion of the work.     

2. Replacing steel laths 
Replacing steel laths of 18 gauge and 75mm width including cutting to the 

required length, providing interlocking arrangements for steel laths by 

means of alternate end clips to the existing laths etc. complete as directed 

by the Engineer in charge. 

3. Replacing the bottom plate 
Replacing the bottom plate with 12 gauge plates including providing 

locking arrangements, handling and providing other acessories to the 

required length, cost of all materials, labour charges for fixing, painting 

two coats over a coat of primer etc. complete. as directed by Engineer in 

charge. 

4. Providing & fixing top covers  
Providing & fixing top covers made out of 20 guage MS sheet over pull and 

push rolling shutters bent to shape including cost of red lead primer coat 

painting , materials, labour etc. complete. 

5. Replacing the rolling shutter springs 
Replacing the rolling shutter springs with approved make 3 gauge 3 1/2" 

dia 13" to 14" length coil springs including removing the rolling shutter 

centre shaft & fixing the springs with required tension, greasing the 

required parts etc. complete as directed by the Engineer in charge. 

6. Replacing the gear attachment 
Replacing the gear attachment and gear box for the rolling shutter for free 

movement of folding including gear shaft of approved quality, fixing firmly 

on wall with bolts of standard size including cost of all materials & tools 

etc. complete. 

7. Providing & fixing pull & push type rolling shutters 
Providing & fixing pull & push type rolling shutters of approved make out 

of 18 guage , 75mm wide cold rolled steel laths of convex corrugation, with 
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side guides and bottom rail with interlocking arrangements for steel laths 

by means of alternate cilps, suspension shaft with high tension coil type 

springs two number, mounted on specially designed pipe shaft with 

bracket plates, guide channels, ball bearing arrangements for inside & 

outside locking with push & pull operations complete including pulling 

hooks, 4 nos. handles with all fittings and accessories, painted with a coat 

of red lead paint (with out top cover) cost of  all materials labour, HOM of 

machinary complete as per specifications. 

8. line and slope roofing with corrugated cement sheets. 
Providing & laying to required line and slope roofing with corrugated 

cement sheet 6mm thick fixed with galvanized iron J or L hooks, bolts and 

nuts 8mm dia , CI plain and bitumen washers over the existing purlins, 

rafter and truss including cost of materials labour and all other incidental 

charges with removing the old damaged sheets. Etc., complete. 

9. Providing & fixing hooks 
Providing & fixing ridges, hips with cement sheet roofing with GI or L 

hooks bolts and nuts 8mm dia with CI and bitumenn washers including 

cost of all materials labour etc. complete 

10. Cutting and removing hooks 
Cutting and removing the existing, corroded, damaged GI 'J' / 'L' hooks 

provided on the roofing of Transit sheds / Overflow sheds / go-downs and 

other A.C. sheet roof buildings / sheds using suitable cutting equipment 

without damaging other structural members and stacking the dismantled 

materials and providing & fixing new GI 'J' / 'L' hooks with nuts and 

washers and fixing the same over the existing AC / galvalume sheet 

roofing, purlins, rafters, channels and trusses including capping the top of 

bolt and cleaning the surface and sealing the 'J' bolts with APP modified 

bitumen membrane of approximately 15 cms x 10 cms in size by torching 

method using 90/15 blown bitumen including cost of all materials, cost of 

form work / scaffolding, cost of labour, Tools & Plants and all other 

incidental charges etc. complete as directed by the department. 

11. Cleaning gutter 
Cleaning the vally gutter water gutter removing all deposited materials and 

disposing the same with a lead of 50m including cost of all tools & plants, 

labour charges all necessary arrangements for working over the AC sheet 
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roofing with necessary scaffolding/ stagging, and all other incidental 

charges etc. complete as directed by the department. 

12. polyethylene pipes  
KSRB 13-18.1 : Providing and fixing to wall, ceiling and floor, medium 

density polyethylene pipes 6.00 kgs/sq.cm working pressure 160mm 

outside diameter with all necessary specials, special flange, compression 

type fittings, wall clips, making good the wall, ceiling and floor including 

cost of all materials, labour charges, HOM of equipment and testing 

complete as per specifications. 

13. Angular Truss 
Fabricating, supplying & erecting Angular Truss for all spans, Mooring 

ladders, Manhole Chamber Covers, grill gates, hand railings, barricades, 

repairs to frontal frame and covers of rubber dock fenders, fabrication of 

mooring hooks, repairs of bollards using Mild Steel sections such as 

plates, tubes, angles, channels, beams and any other section as directed 

by the Engineer-in-charge as per approved designs and drawing. The 

fabricated items shall either be welded or anchored suitably by using M.S. 

anchor bolts at each support with base plates, shoe plates etc. The work 

includes, cutting, straightening, placing in position of M.S. section and 

welding wherever necessary, and applying one coat of red oxide primer 

coat to all the members including cost of materials, labour charges, & hire 

charges of machineries for cutting, welding, grinding & erection 

equipment’s, etc., complete as per specification for the successful 

completion of the work. 

14. Dismantling of existing structures  
Dismantling of existing structures comprising of steel work in all type of 

sections up to a height of 5 m above plinth level including T&P and 

scaffolding wherever necessary, sorting the dismantled material, disposal 

of unserviceable material and stacking serviceable material with all lifts 

complete as per specification including credit for taking away dismantled 

materials.  

15. galvalume sheet 
Providing and installing of pre-painted galvalume iron Traphezoidal 

profiled sheet of approved make 1060mm width (1000 mm cover width), 

28-30 mm crest height with crest distance of 200 mm c/c with 2 ribs at 
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the centre for stiffening. The total coated thickness (TCT) of the sheet will 

be 0.47 mm +/- 0.02 mm tolerance Zinc-Alu Alloy coating AZ 150 gsm as 

per ASTM 1397/A755-550 mpa steel grade, 5-7 microns epoxy primer on 

both side of the sheet and polyester top coat 20-22 microns using self-

drilling / self-tapping screws of 25mm length, to be fixed over the existing 

purlins, rafters, channels and trusses. 

16. Iron Accessories  
Providing and installing of approved make pre-painted galvalume iron 

Accessories like, plain ridges, plain gutter, plain flashing, corner trim, etc. 

The total coated thickness (TCT) of the sheet will be 0.47 mm +/- 0.02 mm 

tolerance Zinc-Alu Alloy coating AZ 150 gsm as per ASTM 1397/A755-550 

mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and 

polyester top coat 20-22 microns using using GI 'J' / 'L' hooks with nuts & 

washers of required size and length or self drilling / self tapping screws of 

25mm length, (width up to 500-600mm only), to be fixed over the existing 

purlins, rafters, channels and trusses and making holes and fixing 

arrangements for rain water down take pipes etc. complete. 

17. Gypsum anhydrous 
Providing and fixing in position 12mm thick plaster of paris (Gypsum 

anhydrous) for ceiling reinforced with heissian cloth flat surface with 

ceiling tiles upto a height of 5 m above above floor level over aluminium 

strips and rendered smooth with plaster of paris including cost of 

materials, labour, curing complete as per specifications. 

18. bituminous membrane 
Providing & applying water proofing bituminous membrane reinforced with 

non-woven polyester fabric, weighing 180gm/sqm granular finish 4mm 

thick by torch on application method confirming the standard 

manufacturers specification and as directed by the department. 

19. Giant Tyre Fender 
Dismantling the damaged Giant Tyre Fender from the Berth and Fixing 

the New / Released tyre fenders with GI chain, nylon rope etc., including 

stacking the released fender at stack yard, transporting the new tyre 

fender to worksite, providing necessary holes for inserting the GI chain 

and fixing at site including cost of all materials, tools and plants, hire 

charges of crane, transportation, labour charges etc. complete as per site 
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requirement. (Excluding the cost of tyre fender, GI chain, shackels, nylon 

rope etc which will be supplied by department.) 

20. Dismantling the dislocated Giant Tyre Fender 
Dismantling the dislocated Giant Tyre Fender from the Berth and Refixing 

the same in required position, with GI chain,nylon rope etc., including 

cost of all materials, labour, tools and plants, hire charges of cranes etc., 

complete as per the site requirements. (Excluding the cost of tyre fender, 

GI shackels, nylon rope etc. which will be supplied by Department) 

21. Periodical inspection of Fenders 
Periodical inspection of Fenders, tightening of all loosened bolts properly, 

checking the holding chains, hooks including chipping and cleaning the 

rust and other loose particles such as iron ore fines, coal dust,  fungal and 

algae growth from fender frontal frames, chains etc., of all the fenders 

from Berth Nos. 1 to 8 and Berths Nos. 13 to 18, including cost of all 

materials, ladders, labours, tools and plants and all other incidental 

charges etc., complete. 

22. fender bolts 
Replacing the damaged / missing / rusted fender bolts with sleeves 

including drilling holes in the concrete by core cutting machine at required 

place suitable for fixing sleeves, fixing the sleeve to the holes and grouting 

with Epoxy mortar etc., including cost of all materials, scaffolding, labour 

charges, tools and plants, and all other incidental charges etc. complete as 

per the site requirement. 

23. Dismantling the damaged V / W type fender 
Dismantling the damaged V / W type fender from the berth and refixing 

the new V / W type fender with necessary bolts etc., including removal of 

all bolts fixed to the sleeves, lifting fender by using Escort / Hydra crane, 

transporting and stacking at departmental stack yard, transporting new 

fender and fixing at site, including cost of all materials, labour charges, 

tools & plants, hire charges of crane, transportation, scaffolding charges 

and all other incidental charges etc. complete as per site requirements. 

(Excluding the cost of fender, bolts etc. which will be supplied by 

department) 
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24. painting  
Providing and painting of  letters of 16 cms. height  in english for 

numbering of fenders by providing and applying synthetic enamel paint of 

approved colour & shade including cost of all materials, labour, T&P, hire 

charges, etc., complete as directed by the department. 

25. enamel metal paint  
KSRB 15-18.3 : Providing and applying enamel metal paint one coat 

(excluding priming coat) on previously painted steel or other metal surface 

brushing to give an even shade after cleaning oil, grease, dirt and other 

foreign matter, including cost of materials, labour, complete as per 

specifications. 

26. Turbo Ventilators 
Providing and installing turbo ventilators at suitable places including all 

labours and incidental charges etc. complete. 

27. STEEL, IRON AND ALLUMINIUM WORKS 
7.1 Materials 

7.1.1. Steel - All finished steel shall be well and cleanly rolled to the dimensions and 

weight specified by Bureau of Indian Standards subject to permissible 

tolerances as per relevant IS codes . The finished materials shall be 

reasonably free from cracks, surface flaws laminations, rough and imperfect 

edges and all other harmful defects. 

7.1.2. Steel sections, shall be free from excessive rust, scaling and pitting and shall 

be well protected.  The decision of the engineer regarding rejecting any steel 

section on account of any of the above defects shall be final and binding. 

7.1.10.Bolts - These are of two type’s namely turned and fitted bolts and black 

bolts.  Turned & fitted bolts are turned to exact diameter in automatic lathe.  

For these bolts, whether reamed or drilled bolts, the same unit stresses are 

allowed as for rivets.  In case of black bolts which are not finished to exact 

sizes, a lower working stress other than for turned bolts is adopted.  They 

shall conform to IS: 1367 Technical supply conditions for threaded steel 

fasteners. 

7.1.11.Electrodes - The electrodes required for metal arc welding shall be covered 

electrodes and shall conform to IS:  814-1991. 

7.2.  Workmanship – General  
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7.2.1. Structural steel work riveted, bolted or welded shall be carried out described   

in relevant IS code of practice for use of structural steel in general building  

construction. 

7.2.2. Straightening and bending - All material shall be straight and if necessary, 

before being worked shall be straightened and flattened by pressure, unless 

required to be of curvilinear form and shall be free from twists.  

Straightening of steel by hammer blows is not permitted. All bending and 

cutting shall be carried out in cold condition, unless otherwise directed, in 

such manner as not to impair the strength of the metal. 

7.2.3. Cutting and machining - Member shall be cut mechanically by saw or shear 

or by oxyacetylene flame.  All sharp rough or broken edges and all edges of 

joints which are subjected to tensile or oscillating stresses shall be grounded.  

No electric metal arc cutting shall be allowed.  All edges cut by oxyacetylene 

pores shall be cleaned of impurities and slag prior to assembly, cutting 

tolerance shall be as follows (a) For member connected at ends  1 mm. (b) 

Elsewhere  3 mm. 

  When compression members depend on contact surfaces for stress 

transmission, then ends of columns and bases together with gussets, angles 

and channels (after riveting / welding together) shall be accurately measured 

so that the parts connected butt over the entire surfaces of contact.  

Columns at bases or at caps or at butt joints need to be machined. 

7.2.4. Holes - All holes shall be accurately marked and drilled.  Holes through more 

than one thickness shall preferably be drilled together after the members are 

assembled and tightly clamped or bolted together.  In such cases, if required, 

these parts shall be separated after drilling and burrs removed.  For 

thickness of materials less than 16 mm the holes may be punched 3 mm less 

in diameter than the required size and may be reamed to the full diameter 

after assembly.  Finished holes for rivets and black bolts shall be more than 

1.5 mm (2.0 mm for rivets and bolts of diameter more than 25 mm) in 

diameter larger than the diameter of rivets and bolts passing through them. 

All matching holes for rivets shall be so prepared that a gauge 0.8 mm 

diameter less than the hole can pass freely through the members assembled 

for riveting.  Holes other than those required for close tolerance may be 

punched full size through material not less than 12 mm thick. 
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  All holes shall have their axis perpendicular to the surface bored through 

Holes through two or more members shall be truly concentric.  No rivet or 

bolt hole shall be nearer the edge of the member than a distance equal to its 

own diameter.  Holes shall not be formed by gas cutting process. 

7.2.5. Assembly  

7.2.5.1. Laying out - Steel structure shall be laid out on a level platform to full scale 

and to full size or in parts as shown on working drawings or as directed by 

engineer. Wooden templates 12 mm to 19 mm thick or metal sheet templates 

shall be made to correspond to each member and part; rivet holes shall be 

marked accurately on them and drilled.  The templates shall be laid on the 

steel members and holes for riveting and bolting marked on them.  The ends 

of the steel members shall also be marked for cutting.  The base of steel 

columns and the positions of anchor bolts shall be carefully set out. The 

component parts shall  be assembled in such a manner that they are neither 

twisted nor otherwise damaged and shall be so prepared that the specified 

cambers, if any, are provided.  All box sections shall be sealed so as to 

prevent the access of moisture to the inside of the members. 

  Assembly shall be done by using assembly fixtures, jigs and stands which 

facilitate high quality assembly with proper safety.  Misalignment and 

distortion of parts after assembly shall not be allowed; only thoroughly 

straightened parts free from burrs, grease, rust, etc. shall be allowed for 

assembly. 

  Temporary connection of parts during assembly shall be done in the 

following way:  

  For welded structures joining shall be done by means of tack weld, fastening 

devices and fixtures. 

Tack welding shall be done on the side and along the line of the weld.  Tack 

weld dimension all be minimum, welding being carried out with similar 

electrodes as the final welding and the tacks shall completely fuse with the 

final weld metal. In case splicing is necessary, the individual members shall 

be spliced first before assembly and before final welding with other members. 

For riveted structures, members shall be well tightened by assembly bolts in 

every third hole maximum distance between bolts shall not exceed 500 mm.  

To prevent stiffening drift pins shall be used 30 per cent of the assembly 

bolts.  After tightening, the gap between members to be jointed shall be 
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checked by 0.2 mm thick feeler gauge which should not go inside by more 

than 2 mm, looseness of bolts shall be checked by tapping with a test 

hammer.  

7.2.7. Bolting  

Bolt heads and nuts shall be of such length as to project one clear thread 

beyond the nuts when fixed in position, and these shall fit in the holes 

without any shake.  The nuts shall fit in the threaded ends of bolts properly. 

Round washers shall be placed under the heads and nuts of permanent 

bolts. Maximum two washers for one nut and one for each bolt head shall be 

used.  Both threads shall be outside the limits of joining members and 

unthreaded portion of bolt shall not be outside the washer. 

Where there is risk of the nuts being removed or becoming loose due to 

vibration or reversal of stresses, these shall be secured from slackening by 

the use of lock-nuts or spring washers, as directed by the engineer. Bolts, 

nuts and washers shall be thoroughly cleaned and dipped in double boiled 

linseed oil before use. Quality of lightening of bolts shall be inspected by 

tapping them with a hammer. The bolt shall not be shaken or shifted. The 

bolts shall be tightened starting from centre of the joint towards the edge. 

7.2.8. Welding  

Welding shall be done by metal arc process unless otherwise permitted by 

the engineer, in writing, in accordance with IS: 816-1969 Code of Practice for 

use of metal arc welding of general construction in mild steel, and IS: 9595-

1980.  Recommendation of Metal Arc Welding, regarding workmanship 

welding method, welding procedure with suitable electrodes and wire flux, 

combinations, quality of welds, correction of weld faults etc., 

7.2.9. Preparation of members for welding  

Assembly of structural members shall be made with proper jigs and fixtures 

to ensure correct positioning of members (angles, axis, nodes etc.). 

Sharp edges, rust of cut edges, notches, irregularities and fissures due to 

faulty cutting shall be chipped or ground or filed over the length of the 

affected area, deep enough to remove faults completely. Edge preparation for 

welding shall be carefully and accurately made so as to facilitate a good joint. 

Generally no special edge preparation shall be required for members under 8 

mm thick. 
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The members to be assembled shall be clean and dry on the welding edges. 

Under no circumstances shall wet, greasy rust of dirt covered parts be 

assembled. Joints shall be kept free from any foreign matter, likely to get into 

the gaps between members to be welded. 

Before assembly, the edges to be welded as well as adjacent areas extending 

for at least 20 mm shall be cleaned (Until metallic polish is achieved). When 

assembling members proper care shall be taken of welding shrinkage and 

distortions, as the drawing dimensions cover finished dimensions of the 

structure. The elements shall be got checked and approved by the engineer 

before assembly wherever it is specified. The permissible tolerances for 

assembly of members preparatory to welding shall be as per IS: 9595. After 

assembly has been checked, temporary tack welding in position shall be 

done by electric welding; keeping in view finished dimensions of the 

structure. Preheating of members to be joined to be carried put as per 

standards wherever necessary. 

7.2.10. Butt welds  

The form of joint, angle between fusion faces, gap between parts and the 

welding procedure shall be such that the welded joint shall comply with the 

design requirements. The ends of butt joints in plate shall be welded so as to 

provide full throat thickness. In the gas welded condition, the weld face shall 

be proud of the surface of the parent metal. Where a flush surface is 

required, the excess metal shall be dressed off. Where no dressing is to be 

carried out, the permissible weld profile shall be as specified in the relevant 

IS. 

For butt  weld, where these are to be welded for both sides, certain welding 

procedures allow this to be done without back going, but where complete 

penetration cannot be achieved, the back of the first run shall be gouged out 

to clean sound metal before welding is started on the gouged outside. 

7.2.11. Fillet Welds  

A fillet weld as deposited shall be not less than the specified dimensions 

indicated as throat thickness and/or leg thickness taking into account 

penetration processor partial penetration. For concave fillet welds the actual 

throat thickness shall be not less than 0.7 times the specified leg length.  For 

convex fillet welds, the actual throat thickness shall be not less than 0.9 

times the specified leg length. 
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7.2.12. Preparation of joint faces  

If preparation or cutting of material is necessary, this shall be done by 

shearing, chipping, grinding, machining, thermal cutting or thermal gouging.  

When shearing is used the effect of work hardening shall be taken care of to 

ensure that there is no cracking of the edges.  Removal of 1 mm to 2 mm 

from a cut face normally eliminates the layer of hardness. 

7.2.13. Fusion faces  

Fusion faces and adjacent surfaces shall be free from cracks, notches or 

other irregularities which might be the cause of defects or would interfere 

with the deposition of the weld.  They shall also be free from heavy scale, 

moisture, oil, paint and any other substance which might affect the quality of 

weld or impede the progress of welding. 

7.2.14. Assembly for welding  

Jigs and manipulators should be used, where practicable, so that the 

welding can be carried out in the most suitable position.  Jigs shall maintain 

the alignment with the minimum restraint so as to reduce the possibility of 

lock in stresses.  

7.2.15. Alignment of butt joint  

The root edges or root faces of butt joints shall not be out of alignment by 

more than 25 per cent of the thickness of the thinner material for material 

up to 12 mm thick or by more than 3 mm for thicker material.  For certain 

applications closer tolerances may be necessary for proper alignment. 

7.2.16. Fit up of parts jointed by fillet welds  

The edges and surfaces to be jointed by fillet welds shall be in as close 

contact as possible since any gap increases the risk of cracking but in no 

case should the gap exceed 3 mm. 

7.2.17. Tack welds  

Tack welds shall be not less than the throat thickness or leg lengths of the 

root run to be used in the joint.  The length of the tack weld shall not be less 

than four times the thickness of the thicker part or 50 mm whichever is 

similar.  If smaller tack welds are desired, these shall be so indicated. 

Where the tack weld is incorporated in a welded joint, the shape of the tack 

shall be suitable for incorporation in the finished weld and it shall be free 

from cracks and other deposition faults. 

7.2.18. Protection from weather  
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Surface to be welded shall be dry.  When rain or snow is falling or during 

periods of high wind, necessary precautions shall be taken for outdoor 

welding arc. Warming shall be carried out at all ambient temperatures below 

10 degree C. 

7.2.19. Inter–run cleaning  

Each run of weld bead and each layer of weld shall be thoroughly cleaned of 

slag, spatters, etc. before depositing subsequent bead or weld with particular 

reference to thorough cleaning of toes of the welds.  Visible defects such as 

cracks, cavities and other deposition faults, if any, shall be removed to sound 

metal before depositing subsequent run or layer of weld. 

7.2.20. Welding procedure  

Welding shall be carried out only by fully trained and experienced welders as 

tested and approved by the engineer.  Qualification tests for welders as well 

as tests for approval of electrodes will be carried out as per IS: 823-1964. 

The nature of test for performance qualification for welders shall 

commensurate with the quality of welding required on this work as judged by 

the engineer. The steel structures shall be automatically, semi automatically 

or manually welded. Welding shall be only after the checks have been carried 

out. Welding procedures and Tests for welders shall be conducted as per IS: 

9595 and approved by the engineer. The welder shall mark with his 

identification mark on each element welded by him. When welding is carried 

out in open air steps shall be taken to protect the places of welding against 

wind or rain.  The electrodes wire and parts being weld on shall be dry. 

Before beginning the welding operation each joint shall be checked to assure 

that the parts to be welded are clean and root gaps provided as per IS: 9595. 

For continuing the welding of seams discontinued due to some reasons the 

end of the discontinued seam shall be melted in order to obtain a good 

continuity.  Before resuming the welding operation the groove as well as the 

adjacent parts shall be well cleaned for a length of approximately 50 mm. For 

single butt welds (in V, ½ V or U) and double butt welds (in K, double U, etc.) 

the re-welding of the root butt is mandatory but only after the metal 

deposition on the root has been cleaned by back gouging or chipping. The 

welding seams shall be left to cool slowly.  The contractor shall not be 

allowed to cool the welds quickly by any method. For multilayer welding 

before welding the following layer, the formerly welded layer shall be cleaned 
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metal bright by light chipping and wire brushing.  Backing strips shall not be 

allowed. The order and method of welding shall be so that (a) no 

unacceptable deformation appears in the welded parts. (b) due margin  is 

provided to compensate for contraction due to welding in order to avoid any 

high permanent stresses. The defects in welds must be rectified according to 

IS: 9595-1980 and as per instruction of engineer. 

28. SPECIFICATION FOR FINISHING WORKS 
PAINTING  
Materials - Paints, oils, varnishes etc. of approved brand and manufacture shall be 

used. Only ready mixed paint (Exterior grade) as received from the manufacturer 

without any admixture shall be used. 

If for any reason, thinning is necessary in case of ready mixed paint the brand of 

thinner recommended by the manufacturer or as instructed by the Engineer shall 

be used. 

Approved paints, oil or varnishes shall be brought to the site of work by the 

contractor in their original containers in sealed condition.  The material shall be 

brought in at a time in adequate quantities to suffice for the whole work or at least 

a fortnight’s work.  The materials shall be kept in the joint custody of the contractor 

and the engineer.  The empties shall not be removed from the site of work, till the 

relevant item of work has been completed and permission obtained from the 

engineer. 

15.33.2. Commencing Work - Painting shall not be started until the engineer has 

inspected the items of work to be painted, satisfied himself about their proper 

quality and given his approval to commence the painting work.  Painting of external 

surface should not be done in adverse weather condition like hail storm and dust 

storm. 

Painting, except the priming coat, shall generally be taken in hand after practically 

finishing all other building work. 

The rooms should be thoroughly swept out and the entire building cleaned up, at 

least one day in advance of the paint work being started. 

15.33.3. Preparation of Surface - The surface shall be thoroughly cleaned and 

dusted off.  All rust, dirt, scales, smoke splashes, mortar droppings and grease 

shall the thoroughly removed before painting is started. The prepared surface shall 

have received the approval of the engineer after inspection, before painting is 

commenced. 
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15.33.4. Application  

15.33.4.1. Before pouring into smaller containers for use, the paint shall be stirred 

thoroughly in its containers, when applying also, the paint shall be continuously 

stirred in the smaller containers so that its consistency is kept uniform. 

15.33.4.2. The painting shall be laid on evenly and smoothly by means of crossing 

and laying off, the latter in the direction of the grains of wood.  The crossing and 

laying off consists of covering the area over the paint, brushing the surface hard for 

the first time over and then brushing alternately in opposite direction, two or three 

times and then finally brushing lightly in a direction at right angles to the same. In 

this process, no brush marks shall be left after the laying off is finished. The 

full process of crossing and lying off will constitute one coat. 

15.33.4.3. Where so stipulated, the painting shall be done by spraying.  Spray 

machine used be (a) high pressure (small air aperture) type, or (b) a low pressure 

(large air gap) type, depending on the nature and location of work to be carried out.  

Skilled and experienced workmen shall be employed to the requisite consistency by 

adding a suitable thinner.  

15.33.4.4. Spraying should be done only when dry condition prevails.  Each coat 

shall be allowed to dry out thoroughly and rubbed smooth before the next-coat is 

applied. This should be facilitated by thorough ventilation.  Each one except the 

last coat, shall be lightly rubbed down with sand paper or fine pumice stone and 

cleaned off dust before the next coat is laid. 

15.33.4.5. No left over paint shall be put back into the stock tins.  When not in use, 

the containers shall be kept properly closed. 

15.33.4.6. No hair marks from the brush or clogging of paint puddles in the corners 

of panels, angles of moldings etc.  shall be left on the work. 

15.33.4.7. In painting doors and windows, the putty round the glass panes must 

also be painted but care must be taken to see that no paint stains etc. are left on 

the glass.  Tops of shutters and surfaces in similar hidden locations shall not be left 

out in painting.  However, bottom edge of the shutters where the painting is not 

practically possible, need not be done nor any deduction on this account will be 

done but two coats of primer of approved make shall be done on the bottom edge 

before fixing the shutters. 

15.33.4.8. On painting steel work, special care shall be taken while painting over 

bolts, nuts, rivets overlaps etc. 
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14.33.4.9. The additional specifications for primer and other coats of paints shall be 

as according to the detailed specifications under the respective headings. 

15.33.5. Brushes and containers - After work, the brushes shall be completely 

cleaned of paint and linseed oil by rinsing with turpentine.  A brush in which paint 

has dried up is ruined and shall on no account be used for painting work.  The 

containers when not in use shall be kept closed and free from air so that paint does 

not thicken and also shall be kept safe from dust.  When the paint has been used, 

the containers shall be washed with turpentine and wiped dry with soft clean cloth, 

so that they are clean, and can be used again. 

15.33.6. Measurements  

15.33.6.1. The length and breadth shall be measured correct to a cm. The area 

shall be calculated in sqm (correct to two places of decimal), except otherwise 

stated. 

15.33.6.2. Small articles not exceeding 10 sq. decimeter (0.1 sqm) of painted 

surfaces where not in conjunction with similar painted work shall be enumerated. 

15.33.6.3. Painting up to 10 cm in width or in girth and not in conjunction with 

similar painted work shall be given in running meters and shall include cutting to 

line where so required. 

Note: Components of trusses, compound girders, stanchions, lattices and similar 

work shall, however, be given in sq. meters irrespective of the size or girth of 

members.  Priming coat of painting shall be included in the work of fabrication. 

15.33.6.4. In measuring painting, varnishing, oiling etc. of joinery and steel work 

etc. The coefficients as indicated in following tables shall be used to obtain the area 

payable. The coefficients shall be applied to the areas measured flat and not 

girthed. 

Table 1 Equivalent plain areas of uneven surface 

Sl. 
No
. 

Description of work How measured Multiplying 
coefficients 

1 2 3 4 

I. Wood work doors, windows etc.  
1 Panelled or framed and 

braced doors, windows etc.
  

Measured flat (not 
girthed including) 

1.30 (for 
each side) 
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2 Ledged and battened or 
ledged, battened and braced 
doors, windows etc. 
  

Frame, edges chocks, 
cleats, etc. shall be 
deemed to be included 
in the item. 

 

3 Flush doors etc.  - do -  1.20 (for 
each side) 

4 Part panelled and part glazed 
or gauzed doors, windows etc. 
(Excluding painting of wire 
gauze portion) 

- do -  1.00 (for 
each side) 

5 Fully glazed or gauged doors, 
windows etc. (Excluding 
painting of wire gauze
 portion) 

  

- do -  0.80 (for 
each side) 

6 Fully venetianed or louvered 
doors, 

- do -  1.80 (for 
each 
windows 
etc. side) 

7 Trellis work one way or two 
way 

Measured flat overall, 
no deduction shall be 
made for open spaces, 
suppor ting members 
shall not be measured 
separately 

2 ( for pain- 
ting all over) 

8 Carved or enriched work
  

Measured flat 2 ( for each 
side) 

9 Weather boarding  Measured flat (not 
girthed supporting 
frame work shall not 
be measured 
separately) 

1.20 (for 
each side) 

10 Wood shingle roofing  Measured flat (not 
girthed)  

1.10 (for 
each side) 

11 Boarding with cover fillets 
and 

Measured flat (not 
girthed)  

1.05 (for 
each match 
boarding 
side) 

12 Tile and slate battening Measured flat overall 
no deductions shall be 
made for open spaces 

0.80 (for 
painting all 
over) 

II. Steel Work Doors, Windows, etc.  
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13 Plain sheeted steel doors or 
windows 

Measured flat (not 
girthed including 
frame edges etc.) 

1.10 (for 
each side) 

14 Fully glazed or gauzed steel 
doors and windows (excluding 
painting of wire gauze 
portion) 

 

- do -  0.50 (for 
each side) 

 Partly panelled and partly 
glazed doors and windows 
(excluding painting of wire 
gauze portion) 

 

- do - 0.80 (for 
each side) 

16 Corrugated sheeted steel 
doors or windows  

- do -  1.25 (for 
each side) 

17 Collapsible gates Measured flat  1.50 (for 
painting all 
over) 

18 Rolling shutters of interlocked 
laths 

Measured flat (size of
 opening) all over ; 
jamb guides, bottom 
rails and locking 
arrangement etc. shall 
be included in the item 
(top cover shall be 
measured separately) 

1.10 (for 
each side) 

III. General   

19 Expanded metal,  hard drawn 
steel Wire fabric  of approved 
quality, grill works and 
gratings in guard Bars, 
balustrades, railing partitions 
and MS bars in windows 
frames 

Measured flat overall, 
no deduction shall be 
made for open spaces; 
supporting members 
shall not be measured 
separately. 

1 (for paint 
all over) 

 Open palisade fencing and 
gates inclu ding standards, 
braces, rails stays etc. in 
timber or steel. 

- do - (see note No. 12)
  

1 (for paint 
all over) 

 Corrugated iron sheeting in 
roofs, side cladding etc. 

- do – Measured flat 
(not girthed) 

1.14 (for 
each side) 

 AC semi-corrugated  sheeting 
in roofs, side cladding etc. 

- do -  1.20 (for 
each side) 
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 AC semi-corrugated sheeting 
in roofs, side cladding etc. or  
Nainital pattern using plain 
sheets 

- do - 1.10 (for 
each side) 

 Wire gauze shutters including 
painting of wire gauze.  

- do-  1.00 (for 
each side) 

       

Explanatory notes for Table 1: 
1)  Measurements for doors windows etc., shall be taken flat (and not girthed) over 

all including frames, where provided. Where frames are not provided, the 

shutter measurements shall be taken. 

2)  Where doors, windows, etc., are of composite types other than those included in 

Table 1 the different portion shall be measured separately with their 

appropriate coefficients, the center line of the common rail being taken as the 

dividing line between the two portions. 

3)  The coefficients for door and windows shall apply irrespective of the size of   

     frames and shutter members. 

4)  In case steel frames are used the area of doors, windows shutters shall be       

     measured flat excluding frames. 

5)  When the two faces of a door, window etc. are to be treated with different 

specified finishes, measurable under separate items, the edges of frames and 

shutters shall be treated with the one or the other type of finish as ordered by 

the Engineer and measurement of this will be deemed to be included in the  

measurement of the face treated with that finish. 

6)  In the case where shutters are fixed on both faces of the frames, the 

measurement for the door frame and shutter on one face shall be taken in the 

manner already described, while the additional shutter on the other face will be 

measured for the shutter only excluding the frame. 

7)  Where shutters are provided with clearance at top or / and bottom each 

exceeding 15 cm height, such openings shall be deducted from the overall 

measurements and relevant coefficient shall be applied to obtain the area 

payable. 

8) Collapsible gates shall be measured for width from outside to outside of gate in 

its expanded position and for height from bottom to top of channel verticals. No 
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separate measurements shall be taken for the top and bottom guide rails rollers, 

fittings etc. 

9)  Coefficients for sliding doors shall be the same as for normal types of doors in 

the table. Measurements shall be taken outside to outside of shutters, and no 

separate measurements shall be taken for the painting guide rails, rollers, 

fittings, etc. 

10)   Measurements of painting as above shall be deemed to include painting all 

iron fittings in the same or different shade for which no extra will be paid. 

11)  The measurements of guard bars, expanded metal, hard drawn steel wire fabric 

of approved quality, grill work and gratings, when fixed in frame work, painting 

of which is once measured else where shall be taken exclusive of the frames. In 

other cases the measurements shall be taken inclusive of the frames. 

12)  For painting open palisade fencing and gates etc., the height shall be measured 

from the bottom of the lowest rail, if the palisades do not go below it, (or from 

the lower end of the palisades, if they project below the lowest rail), up to the top 

of rails or palisades whichever are higher, but not up to the top of standards 

when the latter are higher than the top rails or the palisades. 

15.33.6.5. Width of moulded work of all other kinds, as in hand rails, cornices, 

architraves shall be measured by girth. 

15.33.6.6. For trusses, compound girders, stanchions, lattice girders, and similar 

work, actual areas shall be measured in sq. meters and no extra shall be paid for 

painting on bolt heads, nuts, washers etc. even when they are picked out in a 

different tint to the adjacent work. 

15.33.6.7. Painting of rain water, soil, waste, vent and water pipes etc. shall be 

measured in running metres of the particular diameter of the pipe concerned. 

Painting of specials such as bends, heads, branches, junctions, shoes, etc. shall be 

included in the length and no separate measurements shall be taken for those or 

for painting brackets, clamps etc. 

15.33.6.8. Measurements of wall surfaces and wood and other work not referred to 

already shall be recorded as per actual. 

15.33.6.9. Flag staffs, steel chimneys, aerial masts, spires and other each objects 

requiring special scaffolding shall be measured separately. 

15.33.7. Precautions - All furniture’s fixtures, glazing, floors, etc. shall be 

protected by covering and stains, smears, splashing’s, if any shall be removed and 

any damages done shall be made good by the contractor at his cost. 
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15.33.8. Rate - Rates shall include cost of all labour and materials involved in all 

the operations described above and in the particular specifications given under the 

several items. 

Dismantling   
The term “dismantling” implies carefully taking up or down and removing the 

building materials without damaging them. The articles dismantled shall be lowered 

to the ground and not thrown.  Dismantling work shall cover complete removal of 

the existing structure or part of a work including all relevant items as indicated or 

as directed, clearing the site, sorting out useful materials and stacking them as 

described, and disposing of the unserviceable materials 

8.17.2 Serviceable materials  
Any material which is in the opinion of the engineer could be refused or otherwise 

useful will be considered as serviceable 

8.17.3 Unserviceable materials –  

Any material declared by the engineer are not serviceable shall be considered as 

unserviceable. 

A register shall be opened at the work site to show day-to-day account of the turn 

out of salvaged materials. The register shall also indicate whether dismantled 

materials are properly stacked or wasted. 

The contractor shall be reasonable for the safe custody of serviceable materials 

until handed over to the engineer’s representative or incorporated in the work and a 

written receipt for the same obtained. 

SECTION V 

DRAWINGS 
Brief Description of drawing 
The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

 

Sl. 
No 

Drawing No. Description 

1 21/85-LP LOCATION PLAN 
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21/85-LP LOCATION PLAN 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, 

Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the Drawings, 
Specifications, Conditions of Contract and to have acquainted 
himself with the detailed descriptions of the Works to be done, 
and the way in which they are to be carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every part 

of it shall be deemed to be supplementary to and complementary 
of every other part and shall be read with it or into it so far as it 
may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 
Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the 
conditions under which the work will proceed and all other 
matters affecting the carrying out of the works and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarised himself with all 

local conditions, in so far as they affect the work, means of 
access and the locality of existing services, in order to execute 
the Works measured and described hereinafter. No claims for 
want of knowledge in this respect will be reimbursed.  

 
1.2 Rates and Prices to be Inclusive  

 
1.2.1 Rates and prices set against items are to be the all inclusive 

value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
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transportation, erection, installation, performance of work, care 
of works, insurance, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever 
including all taxes if any excluding GST and every kind of 
temporary work executed or used in connection therewith 
(except those items in respect of which provision has been 
separately made in the general condition of contract) and all the 
Contractor's obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of 
the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing 
and/or described in the Specification or which can reasonably 
be inferred the reform and to cover the cost of every description 
of Temporary Works executed or used in connection therewith 
(except those items in respect of which specific provision has 
been separately made in these Bills of Quantities) and all the 
Contractor's obligations under the Contract including testing, 
giving samples and all matters and things necessary for the 
proper execution, completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of material 

and the execution of all work necessary to complete the works. 
Should there be any details of construction or material which 
have not been referred to in the Specifications or in the Bill of 
Quantities and Drawings, but the necessity for which may 
reasonably be implied or inferred there from, or which are usual 
or essential to the completion of all works in all trades, the same 
shall be deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the item 
as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done 
according to General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken 
as a guarantee that the quantities scheduled will be carried out 
or required or that they will not be exceeded. The Employer / 
Engineer reserves the right to delete any item and / or increase 
/ reduce quantities indicated in the Bills of Quantities at any 
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time. Payment will be made according to the actual quantities of 
work ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity of 
each individual item provided that the total contract value does 
not get altered by more than indicated in conditions of contract. 
No claim whatsoever for extra payment due to variation of 
quantities within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work 

to be carried out. However, the Tenderer must allow within his 
price for the items of work included in the Tender Documents for 
the details which will appear on subsequent drawings developed 
for construction purposes. Rate and price shall include any 
additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items 

are given) for the provision and operation of the following items, 
for compliance with the Conditions of Contract, Special 
Conditions, the specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and every 
incidental and contingent costs and charges whatsoever 
including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property 
in goods in the execution of works, Excise Duty, Duties, 
etc. (other than Customs Duty for materials to be 
permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 
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necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 and 

shall be net off the dimensions of the works shown on the 
drawings except as mentioned below:  

 
1.4.2 Units of Measurement: The units of measurement used in this 

Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeter or millimeter abbreviated 
to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 
Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities shall be 

priced in Indian Rupee Currency.  

2. Civil Works 
 

2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  
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2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes 

and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include 

for finishing the top surface to levels and slopes and surface 
finish as specified. Rates for concrete shall include for finishing 
the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for laps, cutting and waste, straightening 

short and long lengths, bending, fixing, rolling margin and the 
provision of spacer bars or support, chairs, binding wire, 
saddles, forks and all dense concrete spacer blocks, etc., 
including preparing bending schedules from the Drawings.  
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2.4.3 The rates shall include for all necessary descaling, wire brushing 
and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
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otherwise referred to and also associated labour.  
 

3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 
/ 

sqmt 
square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
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@ :  at the rate of 
Qtl Quintal  
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ii) ii) BILL OF QUANTITIES 
--------

NAME OF WORK: ANNUAL MAINTENANCE OF FENDERS, MOORING 
LADDERS, BOLLARDS, ROOFING SHEET AND ROLLING SHUTTERS INSIDE 
SECURITY COMPOUND WALL FOR THE YEAR 2023-24 AND 2024-2025    
(TWO YEARS) 

Ite
m 

No. 
DESCRIPTION OF ITEM QTY UNIT 

RATE 
IN 

figures 
/ 

WORD
S 

AMOUNT 
(Rs. Ps.) 

1 Servicing of rolling shutter by 
providing and applying 
multipurpose grease to all parts of 
the rolling shutters of all sizes 
such as 'U' channels, side guides, 
latches, locks, coil springs and 
gear type arrangements etc. after 
thoroughly cleaning the surface so 
as to make the movement of the 
shutter free including cost and 
conveyance of all materials, labour 
charges, climbing arrangements, 
hire charges of T&P and all other 
incidental charges etc. complete 
for successful completion of the 
work. 

100.00 Nos 770.00 77,000.00 

2 Replacing steel laths of 18 gauge 
and 75mm width including 
cutting to the required length, 
providing interlocking 
arrangements for steel laths by 
means of alternate end clips to the 
existing laths etc. complete as 
directed by the Engineer in 
charge. 

200.00 Rm 171.88 34376.00 

3 Replacing the bottom plate with 
12 gauge plates including 
providing locking arrangements, 
handling and providing other 
accessories to the required length, 
cost of all materials, labour 
charges for fixing, painting two 
coats over a coat of primer etc. 
complete. as directed by Engineer 
in charge. 

20.00 Rm 742.50 14850.00 
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4 Providing & fixing top covers made 
out of 20 gauge MS sheet over pull 
and push rolling shutters bent to 
shape including cost of red lead 
primer coat painting , materials, 
labour etc. complete 

20.00 Rm 696.30 13926.00 

5 Replacing the rolling shutter 
springs with 3 gauge 3 1/2" dia. 
13" to 14" length coil springs 
including removing the rolling 
shutter center shaft & fixing the 
springs with required tension, 
greasing the required parts etc. 
complete as directed by the 
Engineer in charge. 

24.00 Nos 1925.00 46200.00 

6 Replacing the gear attachment 
and gear box for the rolling 
shutter for free movement of 
folding including gear shaft, fixing 
firmly on wall with bolts of 
standard size including cost of all 
materials & tools etc. complete. 

4.00 Nos 9625.00 38500.00 

7 Providing & fixing pull & push 
type rolling shutters out of 18 
guage , 75mm wide cold rolled 
steel laths of convex corrugation, 
with side guides and bottom rail 
with interlocking arrangements for 
steel laths by means of alternate 
clips, suspension shaft with high 
tension coil type springs two 
number, mounted on specially 
designed pipe shaft with bracket 
plates, guide channels, ball 
bearing arrangements for inside & 
outside locking with push & pull 
operations complete including 
pulling hooks, 4 nos. handles with 
all fittings and accessories, 
painted with a coat of red lead 
paint (without top cover) cost of  
all materials labour, HOM of 
machinery complete as per 
specifications.  
 

50.00 m2 3091.00 154550.00 
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8 Providing & laying to required line 
and slope roofing with corrugated 
cement sheet 6mm thick fixed 
with galvanized iron J or L hooks, 
bolts and nuts 8mm dia., CI plain 
and bitumen washers over the 
existing purlines rafter and truss 
including cost of materials, labour 
and all other incidental charges 
with removing the old damaged 
sheets. etc., complete 

600.00 m2 428.45 257070.00 

9 Providing & fixing ridges, hips 
with cement sheet roofing with GI 
or L hooks bolts and nuts 8mm 
dia with CI and bitumen washers 
including cost of all materials 
labour etc. complete 

60.00 Rm 291.50 17490.00 

10 'Cutting and removing the 
existing, corroded, damaged GI 'J' 
/ 'L' hooks provided on the roofing 
of Transit sheds / Overflow sheds 
/ go-downs and providing & fixing 
new 600mm long GI 'J' / 'L' hooks 
with nuts and washers  over the 
existing AC / galvalume sheet 
roofing, purlins, rafters, channels 
and trusses including cleaning the 
surface and sealing the 'J' bolts 
with CI and bitumen washers 
including cost of all materials, 
cost of form work / scaffolding, 
cost of labour, Tools & Plants and 
all other incidental charges etc. 
complete as directed by the 
department. 

4000.00 Nos 41.25 165000.00 

11 Cleaning the valley gutter, water 
gutter, removing all deposited 
materials and disposing the same 
with a lead of 50m including cost 
of all tools & plants, labour 
charges, all necessary 
arrangements for working over the 
AC sheet roofing with necessary 
scaffolding/ staging, and all other 
incidental charges etc. complete 
as directed by the department. 

300.00 Rm 6.66 1998.00 
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12 KSRB 13-18.1 : Providing and 
fixing to wall, ceiling and floor, 
medium density polyethylene 
pipes 6.00 kgs/sq.cm working 
pressure 160mm outside diameter 
with all necessary specials, special 
flange, compression type fittings, 
wall clips, making good the wall, 
ceiling and floor including cost of 
all materials, labour charges, 
HOM of equipment and testing 
complete as per specifications. 

60.00 Rm 911.35 54681.00 

13 Fabricating, supplying & erecting  
Angular Truss for all spans, 
Mooring ladders, Manhole 
Chamber Covers, grill gates, hand 
railings, barricades, repairs to 
frontal frame and  bollards using 
Mild Steel sections such as plates, 
tubes, angles, channels, plate 
section as directed by the 
Engineer-in-charge as per 
approved designs and drawing. 
The fabricated items shall either 
be welded or anchored suitably by 
using M.S. anchor bolts at each 
support with base plates, shoe 
plates etc. The work includes, 
cutting, straightening, placing in 
position of M.S. section and 
welding wherever necessary, and 
applying one coat of red oxide 
primer coat to all the members 
including cost of materials, labour 
charges, & hire charges of 
machineries for cutting, welding, 
grinding & erection equipment’s, 
etc., complete as per specification 
for the successful completion of 
the work. 
 

11000.00 Kg 140.25 1542750.00 

14 Dismantling of existing structures 
comprising of steel work in all 
type of sections up to a height of 5 
m above plinth level including 
T&P and scaffolding wherever 
necessary, sorting the dismantled 
material, disposal of unserviceable 
material and stacking serviceable 
material in stack yard with all lifts 
complete as per specification.  

6600.00 Kg 21.04 138864.00 
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15 Providing and installing of pre-
painted galvalume iron 
Trapezoidal profiled sheet 
1060mm width (1000 mm cover 
width), 28-30 mm crest height 
with crest distance of 200 mm c/c 
with 2 ribs at the center for 
stiffening. The total coated 
thickness (TCT) of the sheet will 
be 0.47 mm +/- 0.02 mm 
tolerance Zinc-Alu Alloy coating 
AZ 150 gsm as per ASTM 
1397/A755-550 mpa steel grade, 
5-7 microns epoxy primer on both 
side of the sheet and polyester top 
coat 20-22 microns using self 
drilling / self tapping screws of 
25mm length, to be fixed over the 
existing purlins, rafters, channels 
and trusses. 
 

1200.00 m2 847.00 1016400.00 

16 Providing and installing pre-
painted galvalume iron 
Accessories like, plain ridges, 
plain gutter, plain flashing, corner 
trim, etc. The total coated 
thickness (TCT) of the sheet will 
be 0.47 mm +/- 0.02 mm 
tolerance Zinc-Alu Alloy coating 
AZ 150 gsm as per ASTM 
1397/A755-550 mpa steel grade, 
5-7 microns epoxy primer on both 
side of the sheet and polyester top 
coat 20-22 microns using using GI 
'J' / 'L' hooks with nuts & 
washers of required size and 
length or self-drilling / self 
tapping screws of 25mm length, 
(width upto 500-600mm only), to 
be fixed over the existing purlins, 
rafters, channels and trusses and 
making holes and fixing 
arrangements for rain water down 
take pipes etc. complete. 

400.00 m2 814.00 325600.00 
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17 Providing and fixing in position 
12mm thick plaster of paris 
(Gypsum anhydrous) for ceiling 
reinforced with heissian cloth flat 
surface with ceiling tiles upto a 
height of 5 m above floor level over 
aluminium strips and rendered 
smooth with plaster of paris 
including cost of materials, 
labour, curing complete as per 
specifications. 
 

200.00 m2 1025.75 205150.00 

18 Providing & applying water 
proofing bituminous membrane 
reinforced with non-woven 
polyester fabric, weighing 
180gm/sqm granular finish 4mm 
thick by torch on application 
method confirming the standard 
manufacturers specification and 
as directed by the department. 
 

200.00 m2 528.00 105600.00 

19 Dismantling the damaged Giant 
Tyre Fender from the Berth and 
Fixing the New / Released tyre 
fenders with GI chain, nylon rope 
etc., including stacking the 
released fender at stack yard, 
transporting the new tyre fender 
to worksite, providing necessary 
holes for inserting the GI chain 
and fixing at site including cost of 
all materials, tools and plants, 
hire charges of crane, 
transportation, labour charges 
etc. complete as per  site 
requirement. (Excluding the cost 
of tyre fender, GI chain, shackels, 
nylon rope etc which will be 
supplied by department.) 

30.00 Nos 4576.00 137280.00 

20 Dismantling the dislocated Giant 
Tyre Fender from the Berth and 
Refixing the same in required 
position, with new GI chain, nylon 
rope etc., including cost of all 
materials, labour, tools and 
plants, hire charges of cranes etc., 
complete as per the site 
requirements. ( Excluding the cost 
of tyre fender, GI shackles, chains 
etc. which will be supplied by 

80.00 Nos 2576.00 206080.00 
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Department) 

21 Periodical inspection of Fenders, 
tightening of all loosened bolts 
properly, checking the holding 
chains, hooks including chipping 
and cleaning the rust and other 
loose particles such as iron ore 
fines, coal dust,  fungal and algae 
growth from fender frontal frames, 
chains etc., of all the fenders from 
Berth Nos. 1 to 8 and Berths Nos. 
09 to 14, including cost of all 
materials, ladders, labours, tools 
and plants and all other incidental 
charges etc., complete. 

24.00 Opn 10264.00 246336.00 

22 Replacing the damaged / missing 
/ rusted fender bolts with sleeves 
including drilling holes in the 
concrete by core cutting machine 
at required place suitable for 
fixing sleeves, fixing the sleeve to 
the holes and grouting with Epoxy 
mortar etc., including cost of all 
materials, scaffolding, labour 
charges, tools and plants, and all 
other incidental charges etc. 
complete as per the site 
requirement. 

80.00 Nos 1925.00 154000.00 

23 Dismantling the damaged V / W 
type fender from the berth and 
refixing the available V / W type 
fender with necessary bolts etc., 
including removal of all bolts fixed 
to the sleeves, lifting fender by 
using Escort / Hydra crane, 
transporting and stacking at 
departmental stack yard, 
transporting new fender and fixing 
at site, including cost of all 
materials, labour charges, tools & 
plants, hire charges of crane, 
transportation, scaffolding 
charges and all other incidental 
charges etc. complete as per site 
requirements. (Excluding the cost 
of fender, bolts etc. which will be 
supplied by department) 

10.00 Nos 10874.40 108744.00 
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24 Providing and painting of letters of 
16cms height  in english for 
numbering of fenders by providing 
and applying synthetic enamel 
paint of approved colour & shade 
including cost of all materials, 
labour, T&P, hire charges, etc., 
complete as directed by the 
department. 

550.00 Nos 55.00 30250.00 

25 Painting with  synthetic  enamel  
paint  of required colour to give an 
even shade : One coats on old 
work as per specifications and as 
per directions of Engineer in 
charge. 

6000.00 m2 59.00 354000.00 

26 Providing and installing Turbo 
ventilators at suitable place 
including all labour and incidental 
charges etc. complete 
 

10.00 Nos 7700.00 77000.00 

27 Credit to taking away of the steel 
scrap materials /  (Buy back) 
inclusive of cost of labour, hire 
charges of machineries, cost of 
tools and plants, loading 
unloading and all other incidental 
charges etc., complete  as directed 
by the department.   

-6600.00 Kg 31.53 208098.00 

 TOTAL  Rs 53,15,597.00 
 Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 
 

(Quoted amount in Words Rupees ……………………………. 
 
 
Note: GST as applicable shall be claimed as separate line item in tax invoice 
and the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence 
 
 
 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To 
Executive Engineer (Civil) 
New Mangalore Port AURHORITY 
Panambur 
Mangalore - 575 010 
 
Sir 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 
execution of the above-named Works, and we the undersigned, offer to 
execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings 
and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 
1 Ornamental and 

Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or 
of Average Selling 
Price on 
advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 
 

15% of Sale Value or 
of  Average Selling· 
Price on advalorem 
basis orRs.1,500 per 
m3 which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value 
or of Average Selling 
Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400pe
rMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value 
or Average Selling 
Price on advalorem 
basis or Rs.1,800 
Variety) per m3 

Rs.600 
per MT 
 

Rs.350  
per MT 
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which is higher 
 C)Grey and White Granites 

and their varieties: 
(i) Very fine grained Grey 

granite 
(SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkab
allapuraDistrictHoskot
e of Bangalore 
District. 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
 

 

 (ii) Greyandwhitegranites 
and textural varieties 
having shades of grey,     
balckand white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 
 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk 
of Chikkaballapur 
District 

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.600 per m3 
which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 
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6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) 
of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 
12 Lime Kankar(non 

cement) Entire   State 
50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 

60 per MT 40 per MT 
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m-sand) Entire State. 
19 Waste rocks generated in 

Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 
8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 
12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-
valorem basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average 
selling price or of 
sale value whichever 

120 per MT 
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is higher on ad-
valorem basis 

28 Gypsum 20% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

29 Jasper 12% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

31 Mica 
i. Crude 
ii. Waste 

4% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is 
higher on ad-
valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 
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specified by IBM) 
34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average 
selling  price  or of 
sale value 
whichever is higher 
on ad-valorem  
basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on 
ad-valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 11-11-2021. 
The prevailing rates as per the updated order of the Geological Department during the 
course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates and 
his subcontractors and required for the works, at the rates and such conditions as 
notified by the State Government. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for the requisite 
quantity of material incorporated in works for which MDP is issued by the authorized 
supplier. If contractor fails to submit the MDP in original the amount will be deducted 
at 5 times the royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2023 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 
Unskilled 736.00 616.00 494.00 
Semiskilled/ 
Unskilled Supervisory 

816.00 695.00 577.00 

Skilled/Clerical 897.00 816.00 695.00 
Highly Skilled 973.00 897.00 816.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwar, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/5 
(3)/2023-LS-II dated 03.04.2023.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 736.00 
‘B’ 616.00 
‘C’ 494.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 897.00 973.00 
‘B’ 816.00 897.00 
‘C’ 695.00 816.00 

For further details log on to Ministry of Employment 
 
 


