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PART - 1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR SUBMISSION OF BIDS
ONLINE THROUGH CPP PORTAL

N.I.T. No. 9/Non-CMC/O&M/EE(E)II/2023 Dated: 16/08/2023

TITLE OF WORK: TENDER FOR “Non-comprehensive Maintenance Contract for
Operation & Maintenance of Electrical Installations in the Operational area at

NMPA - for a period of two years.

STl &1 819 U9 | IUasy faad R ¢ TRIA &1 SUIANT &b Uled B SHiers Amdid-
H1 AU R Uice W AT 39 A & 91 3-Clb1 & I Sfored Rider TRieHe &
E?ITIT | Bidder should do Online Enrolment in the Portal using the option Click Here
to Enroll available in the Home Page. Then the Digital Signature enrollment has to
be done with the e-token, after logging into the portal.

TAYTT SRS ATHIG & SR g T ST Ses! / TrAds Uied & AT 34 & UId

| Bidder then logs into the portal giving user id / password chosen during
enrollment.

GERI GRT GUANT 7 FRd §U USigd 3-cld BT IUAIT Siciigral gRT & fovar s =ifeu |
The e-token that is registered should be used by the Bidder and should not be
misused by others.

fpt Wra & A9 fpt oM R DsC ! fodlt 3 @rd & SIaRT Tl Yol o Jobdl & | T8 Phad]
fAfpa g gepar g

DSC once mapped to an account cannot be remapped to any other account. It
can only be inactivated.

Sreterdr S| ¥4 ¥ SR R 9P §, Gxddel oY YA, TG ey fJavor ofe, W
XA fdded & d8d 3R S fdal STaRadmdIsl & SUR AT S UdhdT § 3R b sl
ST R & SR el STl & 1 ey 351 S GavdT ¢ | I8 S Gardel & B SHuds
Eal Eﬁﬁﬂ &1 The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents option and these
can be selected as per tender requirements and then attach them along with bid
documents during bid submission. This will ensure easier upload of bid
documents.

fAfaa PriHH SEAS R / U FH3- & 916, SIIGId] b AauHIgdad S HTEH I ST
TR 3R fR fAfaeT SXATa & TR TIATAS STHT HAT TMRY; ST, el SRABR HR &l
ST After downloading / getting the tender schedules, the Bidder should go
through them carefully and then submit documents as stated in the tender
document; otherwise, the bid will be rejected.

dlafiey STaie &I Sieliardr gRT SR / uforefia =16Y fovar ST anfee ok Tefird wiaw
1RA & 916 I 3AUATS a1 1 1T, =0T deiierdl 39 fAfder & ol sRaleR fhu S
¥ forg IRer B | icfiararstt &1 dad fasR 91 iR I g dHR- Bt AR B

The BOQ template must not be modified /replaced by the bidder and the same
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should be uploaded after filling the relevant columns, else the bid is liable to be
rejected. Bidders are allowed to enter the Bidder Name and Values only.

g PIs WHHRU §, d I8 3-TRRAC Uicd & A1y § a1 (fde gxdas # G 71 9udh
IR & Tread ¥ AR U a1 o WHdT g1 Sidield & ied R SfAasT a1
http://eprocure.gov.in/eprocure/app or www.newmangalore-port.com UX CIKil
TR B W Ugd UHIRId [T TN HINTSH & & T g1 A1fg, Scilardr of 3 o aiell
GITAS R &3 A1y Fifdar srgepeh 7 a=ifu SrgaR uRqd fobar ST =i 8iR 9 disius
Ur=Ul I g @1gUl  If there are queries connected with this tender, have to be
clarified online through the e-Procurement Portal, or through the contact details
given in the tender document. Bidder should take into account the corrigendum
published before submitting the bids online on the portal or on
http:/ /eprocure.gov.in/eprocure/app or www.newmangalore-port.com. All
documents to be submitted, as indicated in the tender schedule and they should
be in PDF formats.

fAfaeremal &1 fAfae & Ay srTaR aich JRam givon 3R e Yo ot gawi H-1 ghl |
fafaer & forg ffaer TRgd & &1 Tl ok I & iR 9o &1 safaa &1 fAfaer smzon
YIErehRul H URe / PRAR / f&a1 HAT I |

Bidder should arrange for the EMD and tender fee as specified in the tender. The
original should be posted/couriered/given in person to the Tender Inviting
Authority, within the bid submission date and time for the tender.

el I ardl 1 T 3R wraf ) UeHT AT 3R Siferdl & ST R & ol 3 §g &
fore 34t & WeR w1 91y |

The Bidder should read the terms and conditions of the tender and accept the

same before proceeding with submission to tender.

Sl URgd B BT Ufohal & SR foat off S8 a1 Tew § g9 & fod Sielt @ arel
fuifd T7a ¥ ugd fAfder cxasl &1 SHAag SH A1 91y |

The Bidder has to submit the tender document(s) online well in advance before
the prescribed time to avoid any delay or problem during the bid submission
process.

TR & 3fd F IS Bi T8 WIed & AMHR DI Dis YA ol & | GTaller, S Farge Red
TR IUAS TART & -1 3G YHY FATEC WIS W YA Hedd safagy IR ad faar sirar
2| IS BT SHR HH B P (oY, FIGTdIsi ®1 75-100 DPI H GIATd9ll Bl X B Bl
g3Ta e ST € difes Tomdl 941 X8 3R W13d &1 SHTHR HH 81 SY | T8 9gd HH SSagy B
Tfa W 1t aRd Judle x4 #H Aee  oan |

There is no limit on the size of the file that can be uploaded at the server end.
However, the upload is dependent on the Memory available at the Client System
as well as the Network bandwidth available at the client side at that point of time.
In order to reduce the file size, bidders are suggested to scan the documents in 75-
100 DPI so that the clarity is maintained and file size is optimum. This will help in
quick uploading even at very low bandwidth speeds.

Tg &I TG Hgayuf ¢ 3, sicht T aTel &1 W1 sl de W e 1 81T, T8 JAfdd
B & 7T b a8 dieh Uegd 3 1 ufshan O = &1 Siferi, St 3rasg g Sl §, b 3rquf
/ ST Sl & U H AHEGR qUT e 3e-41 & [o¢ g1 T SR It is important

to note that, the bidder has to click on the Freeze Bid Button, to ensure that, Bid




Submission Process is completed. Bids, which are not frozen, are considered as
Incomplete/Invalid bids and are not considered for evaluation purposes.

T g} & HRO Sdtararsi gRT e aiell TH & RE e of veR 3 38 @
HiSATSAl BT AHAT B o ol FTIQT S0 UIfexT (TIA) & STHGR A8 ST Se|

The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local
issues.

SIATGTAT 39 UIed & H1EH 3 B Sl axdrdell ol SfHars HIS § o8] R gabdl ¢ | 59 Jor
& HIH ¥ SHBars cxldull Bl YU Ta! STET| Th-Ih! Sl B bad gls Hiul 53 (TH)
111, TIUHGIET o1 Fgd aika ¥ ugd ugat @nfey | Sicflerdr a8 R s & =gan
g § et it Garasl Bl der-iep! alel & W1y AR U ¥ 3udrs fobam s, forgd
3 I IR dllell B! WA AR TR SRABR P &1 S | 59 e § PIs TBIH0l g1
HIT ST The bidder may submit
the bid documents in online mode only, through this portal. Offline documents will
not accepted. The bidder shall ensure that all the documents pertaining to
minimum qualification shall be compulsorily uploaded along with the technical
Bid failing which the bid shall be rejected summarily. No clarifications shall be
sought in this regard.

SIcht B I I & IHY, 3-UiRIRAC Ried it Sl gxdrash &I 3Udrs &R+ & d1G Udh
THA aiet HTSTET TR ST 3R bR el AR &1 aiet HeR, fafd 3R |1 & & 999 &
1Y e Sie | 3 et URifiTes faaRon o 1 Sieh T | Sieidbdisf §RT URdd axdrdsit
DI AT F §-b BT ITANT TP fSoled U I gearelRa far s ik R vgd

a1 ST At the time of freezing the bid, the e-Procurement system will give a

successful bid updating message after uploading all the bid documents submitted
and then a bid summary will be shown with the bid no., date & time of submission
of the bid along with all other relevant details. The documents submitted by the
bidder should then be digitally signed using the e-token of the bidder and then
submitted.

ST TR B & d1G, el IRI B Ui AT g 3R Sielt TRgd F3A & < & 0 H U
TeHIcoHe & U | @ gR1 | siclt IRiRT fAfder fAfder & fow et oegd &= & JH10 &
0§ B HUT SR Sl Igured HriHH § YT a1 & forg vaw fig & u H ot wf o |

After the bid submission, the bid summary has to be printed and kept as proof of
submission of the bid. Entry to bid opening event will be restricted to bidders
having proof of bid submission of the subject tender.

et ¥ T d Siclt Ugd S &1 7aad ¢, [F Seliarar gRT SUars &1 s il U gl
Ren & WEld e ot T €, Rived S9! Y1 & forg ymnford 8t v g

Successful bid submission from the system means, the bids as uploaded by the
bidder is received and stored in the system. System does not certify for
correctness of the bid.

Sl 7 a1l 1 U Gl =fe fob TR fbu U dlell axarasl arRe A Herd § STR afe Mfdar
WA & IR IERY & HRUI SIS T61 G TR & al el SRl B & St | 39
fou GiTaEI'I'EE@WF[ SeRr el @Tﬁl The bidder should ensure

that the bid documents submitted are free from virus. If NMPA is unable to open
documents due to virus or any other reason during tender opening, the bid is liable
to be rejected. NMPA will not be responsible for rejection of such bids
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T UICA & MY R IR gS! § WelRid g are ¥y, 3-MedRAc Uicd H diel IRd B,
Sl Gie ofe & SFRIY & Tt S o o 7= g | 39 OIca & Sfad! 9 YR A
T (IST) F IR € S GMT + 5: 30 g1 e M & GRM Sieligrarat o 39 JAg &1
UTA- HRATERT | The time that is displayed The
from the server clock at the top of the tender Portal, will be valid for all actions of
requesting bid submission, bid opening etc., in the e-Procurement portal. The Time
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.
The bidders should adhere to this time during bid submission.

Sciiparelt I SRIY frar ST 8 o6 3 el T oA @t Sifad fafy ok Ig @k Ren
AP & AHTR) I Ugd Ffdar ufshar & oy siHaR- §-URRAc Ried & Arey ¥ [fden
Udd @< The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the bid
submission end date and time (as per Server System Clock).

U I- Gh-1! dieg el & A1y FAfder B Yoo IR STHS! ST fohaT STE | BN, SUAST &
T TR SRS, S b SR Ieard o T §, Hedie & fere faaR =8 fosar smam
3R R AR IR | F= fear smem|

Tender form Fee and EMD declaration shall be submitted with the Part I-
Technical BID. BID submitted without fees and EMD, as mentioned above will
not be considered for evaluation and shall be rejected summarily.

Sicht T arar / AR / $heR R fAUrT & 91y an] R 90a § SIied ST iR
SXATASN THTOT & =0 H TRgd BT 81T |

The Bidder/Bidder/Contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.

U1 &I thfge B & forg Sfiegd) Ay eo a1am & U 3a a8+ sfiged & &9 H foamar

Ol[UTTI The GST applicable shall be shown as a separate line items in the Tax
invoices to avail in put credit to Port.

SUAS! / TaIS) / THE ) Wad 3 b UMY A, Shwad Ay 8; aur JAiT o & SRM
SOt @R fopam ST |

In the event of forfeiting the LD /SD, GST is applicable and while imposing
penalty, applicable GST shall be collected.




*

Hd %I /INDEX

Description

NOTICE INVITING TENDER.

INSTRUCTIONS TO BIDDERS

GENERAL TERMS & CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

SCOPE OF WORK

PARTICULARS OF BIDDER — ANNEXURE - 1

TENDER FORM — ANNEXURE - 2

FORM OF AGREEMENT — ANNEXURE - 3

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK
GUARANTEE — ANNEXURE - 4

FORMAT FOR DECLARATION — ANNEXURE - 5

FORMAT OF POWER OF ATTORNEY — ANNEXURE - 6

BANK INFORMATION FOR E-PAYMENT — ANNEXURE - 7

DISPUTE REVIEW BOARD AGREEMENT — ANNEXURE - 8

DETAILS OF ONGOING CONTRACTS WITH NMPA-ANNEXURE - 9

VERIFICATION OF LOCAL CONTENT — ANNEXURE - 10

UNDERTAKING ON INDEMNIFICATION — ANNEXURE - 11

PRE-QUALIFICATION OF BIDDERS- ANNEXURE -12

PRE CONTRACT INTEGRITY PACT - ANNEXURE -13

BID SECURITY DECLARATION - ANNEXURE -14

BILL OF QUANTITIES

NMPA BANK DETAILS

CHECK LIST




N.I.T. No. 9/Non-CMC/O&M/EE(E)II/2023

PART-II

SCHEDULE OF TENDER (SoT)

NOTICE INVITING TENDER

Date: 16/08/2023

E-Tenders in two bid system are invited by New Mangalore Port Authority through
Electronic tendering in CPP Portal i.e. https://eprocure.gov.in/cppp/

NAME OF WORK: TENDER FOR

“NON-COMPREHENSIVE MAINTENANCE

CONTRACT FOR OPERATION & MAINTENANCE OF ELECTRICAL INSTALLATIONS IN
THE OPERATIONAL AREA AT NMPA - FOR A PERIOD OF TWO YEARS”.

TENDER NO.

9/Non-CMC/O&M/EE(E)II/2023 dtd.14.08.2023

MODE OF TENDER

E-Procurement System (Online Two Cover
Techno-Commercial & Price Bid) through CPP
portal https://eprocure.gov.in/cppp/

Estimated Cost

Rs.1,92,93,200/- (Rupees One Crore Ninety
Two Lakhs Ninety Three Thousand Two
Hundred only) Excluding ESI, PF & GST.

Earnest Money Deposit

Rs.4,55,320/- (Rupees Four Lakhs Fifty Five
Thousand Three Hundred Twenty only) inclusive
of 18% GST ‘OR’ exemption certificate as per
clause No 2.2.1(n) of ITB

Tender Fees

Rs.1,680/- (Rupees One Thousand Six
Hundred and Eighty only)inclusive of 12% GST
- Non-refundable or exemption certificate as per
clause No 2.2.1(n) of ITB

Date of NIT available to parties to
download

17 / 08 / 2023 at 12.00 HRS

Date of Starting of e-Tender for
submission Bid on line at
https:/ /eprocure.gov.in/cppp/

17 / 08 / 2023 at 12.00 HRS

Date of closing of e-Tender for
submission of Bid.

07 / 09 / 2023 at 15.00 HRS

Date & Time of opening of
Technical Bid.

08 / 09/ 2023 at 15.00 HRS

Date & Time of opening of
Price Bid.

Will be communicated separately to the
qualified Bidders

11

Contract period

2 (Two) Years

12

Validity of Tender

120 days from the date of opening of tender
(Tech. Bid)

Amendments to the tender (if any) will be issued only through web site
http:/ /www.newmangaloreport.gov.in and on https:/ /eprocure.gov.in/cppp/

Sd/-
Executive Engineer (E)-II




2. INSTRUCTIONS TO THE BIDDERS (ITB)
2.1 SCOPE OF BID:

E-tenders in Two Cover system (Techno-Commercial Bid & Price Bid) are
invited by Executive Engineer(E)I on behalf of New Mangalore Port Authority
from the reputed, bonafide, resourceful & experienced firms for the work of
“NON-COMPREHENSIVE MAINTENANCE CONTRACT FOR OPERATION &
MAINTENANCE OF ELECTRICAL INSTALLATIONS IN THE OPERATIONAL AREA
AT NMPA - FOR A PERIOD OF TWO YEARS”.

2.2 TENDER SUBMISSION:
The Tender shall be uploaded as follows:

2.2.1 Technical Bid shall contain the following:

a) EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft
or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of
the Commercial Banks or payment online is accepted.

Earnest Money Deposit of Rs.4,55,320/- (Rupees Four Lakhs Fifty Five
Thousand Three Hundred Twenty only) inclusive of 18% GST- NEFT Receipt
shall be uploaded along with the Technical Bid ‘OR’ exemption certificate as
per clause No 2.2.1(n) of ITB. Failure in submission of EMD will render the
Bidders disqualified, except in the case as per clause No. 2.2.1 (n) below.
TENDER FEE for Rs.1,680/- (Rupees One Thousand Six Hundred and
Eighty only) inclusive of 12% GST - non-refundable - NEFT Receipt shall be
uploaded along with the Technical Bid ‘OR’ exemption certificate as per
clause No 2.2.1(n) of ITB. Failure in submission of Tender fee will render the
Bidders disqualified, except in the case as per clause No. 2.2.1 (n) below.
All the documents should be as per the MQC. Technical Bid should not
contain Price Bid. “Disclosure/indication of Price in the Technical Bid shall
render the tender disqualified and rejected.

The Tender document duly signed and sealed by the Bidder on each page
along with Annexure duly filled along with amendments issued by NMPA if
any.

Supporting documentary evidence of work orders and also satisfactory
completion certificate issued by the client.

g) Copies of profit and loss statements, balance sheet and Auditor’s report for
the last three years.

h) Copies of the valid Electrical Contract License, GST Registration Certificate,
ESI & PF Registration Certificate and PAN card to be submitted.

i) Particulars of Bidder - Annexure - 1

j) Tender Form - Annexure - 2

k) Form of Declaration — Annexure - 5

1) Power of Attorney - Annexure — 6

m) Bank Details of the Bidder for E-Payment — Annexure - 7
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Micro and Small Enterprises (MSE) registered with District Industries
Centre (DIC) or Khadi and Village Industries commission or Khadi &
Industries Board (KVIB) or Coir Board or National Small Industries
Corporation (NSIC) or Directorate of Handicrafts and Handlooms or Udyog
Aadhar memorandum or any other body specified by Ministry of MSME shall
be exempted of EMD & Tender Fee on producing self-attested supporting
certificates and Bid Security Declaration as per Annexure-14 along with
Technical Bid.
Dispute review Board — Annexure - 8
Details of ongoing contracts at NMPA — Annexure - 9
Verification of Local Content — Annexure - 10
Undertaking on Indemnification — Annexure - 11
Supporting documentary evidence of work orders and also satisfactory
completion certificate issued by the client, duly certified by Statutory
Auditor with UDIN shall be submitted as per Annexure — 12
Pre-Contract Integrity Pact - Annexure - 13

u) Bid Security Declaration — Annexure - 14

Price Bid shall be uploaded only through ONLINE:

Technical Bid and Price Bid shall be uploaded through online only. Price
bid should be quoted in the BOQ template available in the CPP portal
only.The BOQ template must not be modified /replaced by the bidder and
the same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for that tender. Bidders are allowed to enter
the Bidder Name and Values only. Any condition imposed in the price bid
shall make the tender liable for out-right rejection. The contract shall be
for the whole works as described in the scope of work based on the priced
Bill of Quantities submitted through CPP portal by the Bidder. The Bidder
shall fill in rates and prices for all items of the works described in the Bill
of Quantities through CPP portal. Items for which no rate or price is
entered by the Bidder will not be paid for by the Port when executed and
shall be deemed covered by the other rates and prices in the Bill of
Quantities.

ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the
experience as defined in clause No 2.4.

2.3.2 Tender Form information as per Annexure - 2.

2.3.3 Government owned enterprises may only participate if they are
legally and financially autonomous operate under commercial law
and are not a dependent agency of the employer subject to
fulfillment of minimum qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt
and fraudulent practices issued by the employer in accordance
with clause No 2.21.

10




2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS (MQC):

2.4.1 FINANCIAL CRITERIA
1. The Bidder should have an average Annual financial turnover of

Rs.57,88,000/- for the last 3 financial years 2019-20, 2020-21 & 2021-22.

Note:- Documentary evidence duly self-attested viz. — Auditor’s
Certificates (with UDIN No)/balance sheet/latest income tax
return filed/profit and loss statement for three years shall be
uploaded along with the bid.

2. If the bidder is already having ongoing contracts in NMPA, then his
combined work order value of all the ongoing contracts shall be
deducted from his Financial Capacity. The Financial Capacity of the
bidder shall be assessed from the Average Annual Financial Turnover
of the Bidder for the last three years ending March 2022. The Bidder
shall be technically qualified, only if his balance Financial Capacity
after reduction, is equal to or more than the estimate put to tender.

{Example: If the Average Annual Turnover of the bidder is
Rs.3,00,000/- (Rupees Three lakhs only), then the Financial Capacity
of the Bidder is considered to be Rs.10,00,000/-(Rupees Ten lakhs
only). If the contractor declares total ongoing works at NMPA of value
Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the
contractor can Bid only for the remaining Financial Capacity i.e
Rs.6,00,000/-(Rupees Six lakhs only)}

2.4.2 TECHNICAL CRITERIA:

The Bidder shall have successfully completed Similar Works during
last 7 (Seven) years ending last day of month previous to the one in
which tenders are invited should be either of the following:

One similar completed work costing not less than Rs.1,54,34,600/-
(Excluding ESI, PF &GST)
OR
Two similar completed works each costing not less than Rs.96,46,600/-
(Excluding ESI, PF &GST).
OR
Three similar completed works each costing not less than Rs.77,17,300 /-
(Excluding ESI, PF & GST].

“Similar Work” means “Operation & Maintenance of HT/LT
Electrical installations” OR “Supply and installation of HT/LT
Electrical works”.

In order to meet the Technical criteria as per clause No.2.4.2 above, the bidder
shall submit the following documents along with the technical bid.




The bidder has to submit the details of payments received for the works
executed in Annexure - 12 in full, duly signed and sealed by the statutory
auditor with the UDIN number. In case any information in this annexure
is found to be false or incorrect, that particular work shall not be considered
for evaluation. Further, in case of false certification by the statutory auditor,
same shall be informed to the Institute of Chartered Accountants of India
(ICAI), for necessary action deemed fit.

Self attested photo copies of LOA/Work Order/Agreements showing the
awarded contract value for “similar works” and satisfactory Completion
Certificates issued by the Client, indicating the date of Completion and
completed Contract Value, for the contracts mentioned at Annexure-12. If
the bidders does not enclose LOA/work order/Agreements/completion
certificates along with the Technical bid, as desired for any of the works
mentioned at Annexure-12, that particular work shall not be considered for
further evaluation. The Bidder shall also enclose detailed BOQ with rates
and scope of work supporting the LOA /work order/Agreements/completion
certificates submitted as per Annexure-12 TDS certificate clearly showing
the tax deduction from client for related work orders/agreements shall be
attached for verification.

The works declared by the bidder in Annexure-12 only shall be
considered for technical qualification of the bidders. LOA/Work
orders/agreements other than the ones mentioned in this
Annexure-12 shall not be considered for evaluation, even if they have
been uploaded along with the technical bid. Bidder shall not have any
claim on this account later on.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4,
they are subject to be disqualified and debarred for a period of three (3)
years from participating for tenders at New Mangalore Port Authority duly
informing the MSME authorities if applicable, if they have:

1.

made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification
requirements; and/or

Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion or
financial failures etc. with New Mangalore Port Authority.

2.4.4 The Bidder shall have valid Electrical Contract License, ESI & PF
Registration Certificate - all in the same name (Bidder’s name) and same
should be uploaded along with the Technical Bid.

LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole

discretion reserves the right to extend the date for receipt of tender.

RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

2.6.1 The contractor may visit the Port Authority area before quoting. The Bidder

should quote the rate by taking into consideration all expenses.
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2.6.2 The ESI, PF & GST as applicable will be paid extra by the Port. The GST
Registration Number of the Bidder shall be furnished invariably in the
tender as well as the Bills/Invoices. Copy of ESI, PF & GST registration
certificate shall be enclosed along with the tender.

2.6.3 GST will be paid on production of documentary proof of registration with
the Central Excise Department only.

2.5 AUTHORITY IN SIGNING TENDER DOCUMENTS:

2.5.1 The tender, if submitted on behalf of a Partnership Firm should be signed either
by all the partners or some of the partners or other person/s holding a valid
“Power of Attorney” from other partners or all the partners constituting the firm.

2.5.2 In case of a Company, the tender should be signed by a person holding a valid
Power of Attorney executed in his favour in accordance with the constitution of
the Company.

ONE BID PER BIDDER

2.6.1 Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the Bidder's participation to be disqualified.

A Bidder shall not have a conflict of interest. All Bidders found to have conflict of
interest shall be disqualified. Bidders may be considered to have a conflict of
interest with one or more parties in this Tendering process, if they are or

1. have been associated in the past, with a firm or any of its affiliates which
have been engaged by the Employer to provide consulting services for the
preparation of the design, specifications, and other documents to be used for
the services to be rendered under these Tendering Documents ; or

2. Submit more than one Tender in this Tendering process.

A Bidder that is under a declaration of ineligibility by the Employer in accordance
with ITB Clause 2.21, at the date of contract award, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to
the Employer, as the Employer shall reasonably request.

BIDDER TO INFORM HIMSELF FULLY

2.7.1 The Bidder is expected to examine carefully the contents of all the documents
provided like instructions to the Bidders, Tender Conditions, Scope of work
etc. Failure to comply with the requirements of the tender will be at the
Bidders own risk. The Bidder to ensure to make a complete and careful
examination of requirements and other information set out in the tender
document. The Bidder shall be deemed to have, visited the site and
surroundings and have obtained all necessary information in all the matters
whatsoever that might influence while carrying out the Works as per the
conditions of the tender and to satisfy himself to sufficiency of his tender etc.
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The Bidder shall examine carefully the conditions of contract in the Tender
documents supplied herewith. Though every effort is made herein to give
basic data as exhaustively as possible, the Bidder is advised to visit the New
Mangalore Port and its approaches and get himself thoroughly acquainted
with all necessary data concerning weather conditions, working conditions,
sea conditions, etc. for the purposes of making a correct offer. All costs,
charges and expenses that may be incurred by the Bidder in connection with
such investigations for the submission of his offer shall be borne by him and
the Board accepts no liability or responsibility whatsoever therefore.

Bidder shall bear all costs associated with the preparation and submission of
his tender and NMPA will in no case be responsible or liable for these costs,
regardless of the conduct or outcome of the tendering process.

Earnest Money Deposit:

2.8.1

The tender shall be accompanied by proof (NEFT/RTGS) of Earnest Money
deposit of Rs.4,55,320/- (Rupees Four Lakhs Fifty Five Thousand Three
Hundred Twenty only) and Thirty Four only)inclusive of 18% GST ‘OR’
exemption certificate as per clause No 2.2.1(n) of ITB. The tender without

EMD shall be rejected, except in the case as per clause No.2.2.1(n).

In the event of Tenderer withdrawing his tender before the expiry of tender
validity period of 120 days from the date of opening, the tender shall be
cancelled and EMD shall be forfeited. Applicable GST shall be recovered
on forfeiture of EMD.

The Earnest Money Deposit of unsuccessful Tenderers shall be returned
without interest as early as possible on award of Contract to the successful
Tenderer. The Earnest Money Deposit of the successful Tenderer shall be
refunded (without interest) only on receipt of Security Deposit cum
Performance Guarantee as stipulated in the tender clause 2.20. In the event
of forfeiting of EMD/SD and while imposing LD/Damages GST shall be
collected.

NMPA reserves the right to forfeit the Earnest Money Deposit in respect of
successful Tenderer, if he fails to enter into a Contract and furnish the
necessary Bank Guarantee towards performance within 21 days from the
date of issue of Letter of Acceptance, otherwise penalty @ 0.25% of the
amount of the Performance Guarantee for each week or part thereof for the
number of weeks delayed beyond the stipulated date of submission shall be
levied maximum up to 2.5% of the amount of the Performance Bank
Guarantee.




2.8.5 In the event of forfeiting the Performance Security, GST is applicable and
while imposing penalty & Liquidated damages GST as applicable shall be
collected.

The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable)
and may be debarred for a period of three (3) years from participating for tenders
at New Mangalore Port Authority duly informing the MSME authorities if
applicable, if;

2.9.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity;

2.9.2 The successful Bidder fails within the specified time limit to:

a. Sign the Agreement AND / OR furnish the required Performance security.

b. Fail to commence the work on the specified date as per LOA/Work order.

c. If the bid is varied or modified in a manner not acceptable to the Employer
during the validity or extended validity period duly agreed by the Bidder.

d. If any information or representation submitted by Bidder is found to be
false or incorrect.

. Any effort by the Bidder to influence the Employer on bid evaluation, bid

comparison or contract award decision.

TENDER VALIDITY:

The tender shall remain valid for acceptance for a period of 120 days from the
date of opening of Technical Bid. NMPA reserves their right to extend the period
of validity for a specific time. The request and the response, thereto, shall be
made in writing by post or by Fax/e-mail. A bidder may refuse the request which
may be accepted by NMPA. However, in the event of the Bidder agreeing to the
request; he shall not be permitted to modify his tender.

AMENDMENTS:

At any time, prior to the last date for submission of tenders, NMPA reserves
the right to amend and modify the tender document by issuing
Addendum/Corrigendum which shall be uploaded in the CPP/PORT Websites.

The Addendum/Corrigendum so issued shall form part of the Contract and
shall be binding upon the Bidders. NMPA may at their discretion, extend the
last date for submission of the tender, to enable the Bidders to have reasonable
time to submit their tender after taking into consideration such amendments,
which shall also be uploaded to the Websites. The Bidder shall acknowledge
receipt of such Addenda/ Corrigenda and submit the same along with his
Tender duly signed and sealed in all pages.

2.12 LANGUAGE OF TENDER :

The Tender submitted by the Bidder and all correspondence and documents
relating to the Tender exchanged by the Bidder and the NMPA shall be written in
the English language. Any printed literature, other than English language, shall
be accompanied by an English translation, in which case, for purpose of
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interpretation of the tender, the English translation shall govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:

No offer shall be modified, substituted or withdrawn by the Bidder after the
closing time on due date. Withdrawal of a proposal during the interval between
closing time on proposed due date and expiry of the proposal validity period would
result in disqualification of the bidder as per clause 2.9 of Tender Document.

TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in
Indian Rupees.

2.15 PRE BID QUERIES: Not Applicable

2.16 TENDER OPENING AND EVALUATION:

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to
closingtime on stipulated date, shall be opened as per the Important
Instructions of CPP.

2.16.2_ SCRUTINY AND EVALUATION OF THE TENDER

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine
whether each bid (a) meets the eligibility criteria defined at 2.3 & 2.4
above (b) has been properly signed by an authorized signatory holding
Power of Attorney in his favor (c¢) accompanied by Bid Security
Declaration & Tender fee (if applicable), EMD (if applicable) and (d) is
responsive to the requirement of the bidding documents. If any of the
above conditions are not satisfied, the bid shall be rejected outright.
Conditional offer or alternative offers will not be considered further in the
process of tender evaluation.
A substantially responsive technical and Financial Bid is one which
conforms to all the terms, conditions and specifications of the bidding
documents, without material deviation. A material deviation or
reservation is one (a) which affects in any substantial way the scope,
quality or performance of the works; (b) which limits in any substantial
way, the employers right or bidders obligations under the contract or (c)
whose rectification would affect unfairly the competitive position of others
bidders presenting responsive bids. The Bidder who does not fulfill the
tender requirements shall not be considered for further evaluation.

After the tender opening, the whole process involving scrutiny,
clarifications, evaluation and comparison of tenders and
recommendations regarding award of Contract shall be confidential. Any
efforts on part of any Bidder to influence the Port Authority in any way in
the process of scrutiny, evaluation, comparison of tenders and decision
concerning award of Contract may result in rejection of the Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port
Authority may ask Bidder individually for clarifications. Clarifications
shall be sought only on the documents submitted along with the bid. No
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new documents/work orders shall be entertained which was not part of
the original submission whose acceptance would affect unfairly the
competitive position of others bidders presenting responsive bids.
Request for clarification and response thereto shall be in writing/email
or through fax. If the Bidder fails to submit the requested documents
within the time specified by the department, his bid is liable to be
rejected. No change in Price or substance of the tender shall be sought,
offered or permitted nor is the Bidder permitted to withdraw the tender
before the expiry of the validity period of the tenders in the process of
clarifications.

If a Technical Bid is not substantially responsive, it will be rejected by the
employer, and may not subsequently be made responsive by correction
or withdrawal of the non-conforming deviation or reservation. The
Price/Financial Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:

Tenders, which are found to be in conformity with NMPA’s Tender
requirement, shall be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about
the date and time of opening of their Price Bids. On the stipulated date and
time the Price Bids of such Bidders shall be opened online.

If the rate quoted by the bidder is below Rs.1,65,99,000/ - (for two
years), i.e. the total minimum wages to be paid to the deployed
staffs under the contract, the price bid of the bidder shall be
summarily rejected and shall not be considered for further
evaluation.

The Bidders has to quote the rate for the subject work in the price Bid
format- PART III excluding ESI, PF & GST. The evaluation shall be done on
the basis of lowest value (L1) quoted. The ESI, PF & GST element if any
will not be considered for comparison.

Further, in order to promote the Make in India Initiative by the Government
of India, Class 1 Local suppliers shall get purchase preference over Class II
local suppliers as well as non-Local supplier as per the following procedure
(Refer GCC Clause 3.1 definitions):-

Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class
I Local supplier, the contract will be awarded to L1.

If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I
local supplier, will be invited to match the L1 price subject to Class-Ilocal
Supplier’s quoted price falling within the margin of Purchase preference,
and the contract shall be awarded to such Class-I Local supplier subject
to matching the L1 price.

In case such Lowest eligible Class-I local supplier fails to match the L1
price, the Class-I local supplier with the next higher bid within the margin
of purchase preference shall be invited to match the L1 price and so on
and contract shall be awarded accordingly. In case none of the Class I
supplier within the margin of purchase preference matched the L1 price,
the contract may be awarded to the L1 bidder.

Note: The Class-I local supplier/Class-II Local Supplier shall submit the self-attested
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copy of Annexure-10 compulsorily along with the Bid clearly indicating the percentage
of local content (local staffs that the contractor shall be deploying, in case the contract
is awarded to him) and provide self-certification that the services/items offered meets
the local content requirement for Class I supplier/Class II local supplier, as the case
may be.

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly
informed in writing. Within 7 days of receipt of intimation, regarding
acceptance of its bid, the Bidder shall submit draft Contract agreement in
the format approved by the Port Authority as in the ANNEXURE-3 of Tender
Document, and within a week thereafter the Contract agreement shall be
signed between the Port Authority and the successful Bidder.

If the Bid of the successful Bidder is seriously unbalanced in relation to the

Engineer or his Representative’s estimate of the cost of work to be performed
under the contract, the Employer may require the Bidder to produce
detailed price analysis for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the
implementation/construction methods and schedule proposed.

Offers, deviations & other factors which are in excess of the requirement of
the Tender document or otherwise result in the accrual of unsolicited
benefits to the Employer shall not be taken into account in Tender
evaluation.

The Technical/Price Bid with any counter conditions will be summarily
rejected.

2.17 AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder
whose bid has been determined to be responsive to the bidding documents
and who has offered the lowest evaluated Bid Price, provided that such
bidder has been determined to be (a) eligible in accordance with the
provisions of Clause No.2.3 and (b) qualified in accordance with the
provisions of clause No.2.4.

2.18 _EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL:

Notwithstanding Clause No.2.17, the employer reserves the right to accept
or reject any bid and to cancel the bidding process and reject all bids, at
any time prior to the award of contract, without thereby incurring any
liability to the affected bidder or bidders of the grounds for employer’s
action. Further, NMPA does not bind them to accept the lowest offer.




2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

2.19.1 The bidder whose bid has been accepted will be notified of the award by the
employer prior to expiration of the bid validity period. This letter (herein after
and in the conditions of contract called the “Letter of Acceptance”) will state
the sum that the employer will pay the contractor in consideration of the
execution completion and maintenance of the works by the contractor as
prescribed by the contract (hereinafter and in the contract called the
“contract price”).

The notification of award will constitute the formation of the contract subject
only to the furnishing of a performance security in accordance with the
provision of clause 2.20.

The agreement will incorporate all correspondence between the employer and
the successful bidder. The Contractor shall enter into and execute the
Contract Agreement, to be prepared and completed at the cost of the
Contractor, in the Annexure-3 with such modifications as may be necessary
and furnish the performance security within 21 days of issue of Letter of
Acceptance. The agreement to be executed on a non-judicial Stamp paper of
value Rs.100/- issued from Mangaluru jurisdiction. The contract
Agreement shall be signed between the Port Authority and the
successful Bidder within 14 Days from the Date of issue of LOA/Work
order. The completion period of the contract shall be as mentioned in the
LOA/Work order. The Bidder shall submit 10 sets of Agreement copies at
his own cost.

2.20 PERFORMANCE SECURITY:

Performance security for a sum equivalent of 10% of the total contract value
including GST shall be submitted in the form of Bank Guarantee from any
Nationalized /Scheduled Bank in the approved format within 21 days from the date
of issue of LOA/Work order. The Bank Guarantee shall also en-cashable at
Mangalore. The Bank Guarantee shall be kept valid for the total contract period ie.,
Guarantee for Two years plus Three Months claim Period. Thereafter, the total of
10% of Performance Security shall be released to the Contractor after successful
completion of the Contract Period, deducting any dues payable to the Port. Failure
to comply with the above shall lead to termination of contract as per clause No. 2.9
of ITB. If the contract is extended on mutual consent at the same rates, terms and
conditions of the contract, then the Bank Guarantee shall also be extended for the
same period plus Three Months claim period.

Note:- i) The Penalty for the delay in submission of the Performance Guarantee within
the stipulate date above shall be at the rate of 0.25% of the amount of
performance guarantee for each week or part of the week for the number of
weeks delayed beyond the stipulated date of submission.

f. The performance security shall be complied as per the
orders/amendments issued by the Authorities.
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2.21 CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of
this contract. In pursuance of this policy, the Employer;

defines, for the purpose of these provisions, the terms set forth below as follows:

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process
or in contract execution; and

b. “fraudulent practice" means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition.

ii. Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

iii. Will declare a Bidder ineligible, either indefinitely or for a stated period of time,
to be awarded a contract/contracts if he at any time determines that the Bidder
has engaged in corrupt or fraudulent practices in competing for, or in executing,
the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT:

The Contract shall be governed by the Indian Contract Act and under
the Indian Law. The Arbitration for settlement of disputes shall be held in
Mangalore, Karnataka, India.

Apart from the above, conciliation through conciliation committees/councils
comprising of independent subject experts may also be explored to settle the
disputes.




3. GENERAL TERMS & CONDITIONS OF THE CONTRACT

A: GENERAL:

3.1 DEFINITIONS:
Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used
to identify defined terms;

i

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in Clause No.3.30.

iii. The Completion Date is the date of completion of the Works as certified by

the Engineer or his nominee in accordance with Clause No0.3.36.

iv. The Contract is the contract between the Employer and the Contractor to

execute, complete and maintain the Works. It consists of the documents
listed in Clause No. 3.2(iii).

The Contract Data defines the documents and other information which
comprise the Contract.

i. The Contractor is a person or corporate body whose Bid to carry out the

Works has been accepted by the Employer.

ii. The Contractor’s Bid is the completed Bidding documents submitted by the

Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

ix. Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

i. The Defects Liability Period is the period named in the Contract Data and

calculated from the Completion Date.

ii. The Employer is the party who will employ the Contractor to carry out the

Works.

The Site is the area defined as such in the Contract Data.

iv. The Intended Completion Date is the date on which it is intended that the

Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer or his nominee by issuing an extension of time.




xv. Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

xvi.The Engineer or his nominee is the person named in the Contract Data (or
any other competent person appointed and notified to the contractor to act in
replacement of the Engineer or his nominee) who is responsible for supervising
the Contractor, administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the Contract, awarding
extensions of time and valuing the Compensation Events.

xvii. Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Engineer or his
nominee.

xviii. The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily
coincide with any of the Site Possession Date.

xix.A Variation is an instruction given by the Engineer or his nominee which
varies the Works.

xx. The Works are what the Contract requires the Contractor to Supply, install
and turn over to the Employer as defined in the Contract Data.

xxi.“Local Content” means the amount of value added in India which shall
unless otherwise prescribed by the Nodal Ministry, be the total value of the
item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of
the total value, in percent.

xxii. “Class — I local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement , has local content equal to or more
than 50%.

xxiii. “Class — II Local Supplier“ means a supplier or service provider, whose
goods, services or works offered for procurement, has local content more than
20% but less than 50%.

“Non Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than or
equal to 20%.

. “Margin of purchase preference” means the maximum extent to which the
price quoted by a Class — I local supplier may be above the L1 for the purpose
of purchase preference, which shall be 20%.

i. “L1” means the lowest tender or lowest bid or the lowest quotation received
in a tender, bidding process or other procurement solicitation as adjudged in
the evaluation process as per the tender or other procurement solicitation.




xxvii. “Nodal Ministry” means the Ministry or Department identified pursuant to
this order in respect of a particular item of goods or services or works.

xxviii.“Procurement entity” means a Ministry of Department or attached or
subordinate office of or autonomous body controlled by, the Government of
India and includes Government companies as defined in the companies act.

3.2 INTERPRETATION:

i. Ininterpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer or his nominee will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole of the
Works).

iii. The documents forming the Contract shall be interpreted in the following
order of priority:

a. Agreement

Letter of Intent and work order.

Contractors Bid

Contract Data

Conditions of Contract including Special Conditions of Contract.
Specifications

Drawings, if any

Bill of quantities and

any other documents listed in the Contract Data as forming part of the
Contract.

b.
c.
d.
e.
f.
g.
h.

i.

3.2 LANGUAGE AND LAW:
The language of the Contract and the law governing the Contract are stated in
the Contract Data.

3.3 ENGINEER OR HIS NOMINEES DECISION:
Except where otherwise specifically stated, the Engineer or his nominee will
decide contractual matters between the Employer and the Contractor in the
role representing the Employer.

3.4 DELEGATION:
The Engineer or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation
after notifying the Contractor.

COMMUNICATIONS: Communications between parties which are referred to in
the conditions are effective only when in writing. A notice shall be effective only
when it is delivered (in terms of Indian Contract Act 1872).




3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite Support
Resource as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer or his nominee.
The Engineer or his nominee will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience are
substantially equal to or better than those of the personnel listed in the
schedule.

If the Engineer or his nominee asks the contractor to remove a person who is
a member of the contractor’s staff of his work force stating the reasons, the
contractor shall ensure that the person leaves the site within seven days and
has no further connections with the work in the contract.

3.8 EMPLOYERS AND CONTRACTORS RISKS:

The Employer carries the risks which this Contract states are Employer’s risks
and the contractor carries the risks which this Contract states are contractor’s
risks.

EMPLOYERS RISKS:
The Employers risks are:

a. in so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

1. war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

2. rebellion, revolution, insurrection, or military or usurped power, or
civil war;
ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof;
pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and
riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the conduct
of the Works;
Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

loss or damage due to the use or occupation by the Employer of any Section
or part of the Permanent Works, except as may be provided for in the
Contract;

loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

1. could not have reasonably foreseen, or
2. could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

i. prevent loss or damage to physical property from occurring by
taking appropriate measures, or
ii. insure against.




3.10 CONTRACTORS RISKS:

3.11

All risks of loss of or damage to physical property and of personal injury
and death which arise during and in consequence of the performance of
the Contract other than the excepted risks are the responsibility of the
Contractor.

The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the
works. If any claim is made against NMPA on this work, the Port Authority
shall have right to deduct the same from the bill amount payable to the
contractor after verification of the validity and if admissible as per rules.

The Employer (NMPA) shall not be liable for any accident, damage or

compensation payable to any workman or other person in the
employment of the Contractor or any Subcontractor.

INSURANCE:

The insurance shall be as follows;

i

ii.

All the men/women to be deployed by the Contractor for performing the contract
shall be insured against injury/accidents/death by the Contractor at his own
cost.

The Contractor shall indemnify New Mangalore Port Authority against all losses
and claims In case of death or injury caused to any person by him during the
execution of the work.

The Contractor shall effect and maintain the following policies at no cost to

NMPA, during Contract period with an Indian Insurance Company approved by
Insurance Regulatory Development Authority of India (IRDA).

Commercial General Liability (CGL): TheContractor is required to take a
Commercial General Liability (CGL) Insurance policy during execution of
contract work to the extent of 50% of the contract value to cover Third party
Liability with cross liability extension. The following third party liabilities shall
be covered;

a. Third party bodily injuries / death / disablement (persons not belonging
to Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/cargo/inventories /equipment/other facilities
belonging to third party and inclusive of properties during
construction/erection/ Government properties.

c. The value of third party legal liability for compensation for loss of human
life or partial / total disablement as well as for damage to others
equipment/material /property shall be of required statutory limit where
applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the
contract period (including defect liability period) and be also valid during the
extended period if any.

The policy will be having claim series clause and extended notification clause
with cross liability extension.

Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer i.e., NMPA against all damages or compensation
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payable at Law in respect of or in consequence of any accident or injury to
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto and the
Employer shall be at liberty to deduct or adjust from the Contactor’s bills
an amount that Employer may be called upon to pay towards claims,
demands, proceedings, costs, charges and expenses whatsoever in respect
of or in relation to any accident or injury referred to above without any
reference to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute
and act and shall continue such insurance till completion of the Contract
covering all the employees/workers/casual labour/contract
labour/outsourced persons under his supervision deputed for the said
contract work. The Contractor shall also submit such policy of insurance
as and when required by the Employer / Employers representatives.

Automobile Liability Insurance covering use of vehicles / mobile
equipments used by Contractor or sub-contractor(s) (whether or not owned
by them) in connection with the execution of the contract.

Claim Lodgment: In all cases the Contractor shall lodge the claim with
the underwriters and also settle the claims. All claims shall be settled in
India. However, the Contractor shall proceed with the repairs and/or
replacement of the damaged structures / facilities without waiting for the
settlement of the claims. In case seizure of materials by concerned
authorities the Contractor shall arrange prompt release against bond,
securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and
keep the Employer, its officers, employees and other related parties hold
harmless from all claims for bodily injury and property damage that may
arise from the performance of the work.

3.12 INSTRUCTIONS:

The Contractor shall carry out all instructions of the Engineer or his nominee
which comply with the applicable laws where the Site is located.

3.13 Disputes:
If the Contractor believes that a decision taken by the Engineer or his nominee was
either outside the authority given to the Engineer or his nominee by the Contract
or that the decision was wrongly taken, the decision shall be referred to the Dispute
Review Board (DRB) within 28 days of the notification of the Engineer or his
nominee’s decision.

3.14 Settlement of Disputes:

If a dispute of any kind whatsoever arises between the Employer and the Contractor
in connection with, or arising out of the Contract or the execution of the Works,
whether during the execution of the Works or after their completion and whether
before or after repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Engineer or his nominee, the matter in
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dispute shall, in the first place be referred to the Disputes Review Board [DRB]
established pursuant to Annexure -8 hereto.

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Engineer or his nominee unless and until the same shall be revised,
as hereinafter provided, in a Dispute Review Board Recommendation/Arbitral Award.

3.15 Arbitration
Any dispute in respect of in respect of contracts where party is dissatisfied by
the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set
forth below:

i) A dispute with contractor shall be finally settled by arbitration in accordance with
the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the contractor, and the third to be appointed by
the mutual consent of both the arbitrators, failing which by making a reference
to CIDC-SIAC Arbitration Center from their panel.

Neither party shall be limited in the proceedings before such arbitrators to the
evidence or arguments already put before the Engineer or his nominee or the
Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify
the Engineer or his nominee or any of the members of the Board, as the case may
be, from being called as a witness and giving evidence before the arbitrators or
any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the works shall
not then be or be alleged to be complete, provided always that the obligations of
the Employer, the Engineer or his nominee and the Contractor shall not be
altered by reason of the arbitration being conducted during the progress of the
works. Neither party shall be entitled to suspend the works to which the dispute
relates, and payment to the Contractor shall be continued to be made as provided
by the contract.

If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i],
within 14 days after receipt of the notice of the appointment of its arbitrator by
the other party, then President/Chairman of the nominated Institution shall
appoint arbitrator within 14 days of the receipt of the request by the nominated
institution. A certified copy of the President’s/ Chairman’s order, making such
an appointment shall be furnished to both the parties.

Arbitration proceedings shall be held at Mangalore, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be ‘English’.

The Arbitration shall be conducted by the experts from the panel of CIDCSIAC
Arbitration Center.




vii) The decision of the majority of arbitrators shall be final and binding upon both
parties. The expenses of the arbitrators as determined by the arbitrators shall be
shared equally by the Employer and the Contractor. However, the expenses
incurred by each party in connection with the preparation, presentation, etc. of
its case prior to, during and after the arbitration proceedings shall be borne by
each party itself.

All arbitration awards shall be in writing and shall state the reasons for the
award.

Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the Employer shallnot be withheld, unless
they are subject matter of the arbitration proceedings.

B. TIME CONTROL:

3.16 EXTENSION OF INTENDED COMPLETION DATE:

1. The Engineer or his nominee shall extend the Intended Completion Date if
a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost.

. The Engineer or his nominee shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Engineer or his nominee for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

3.17 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:
The Engineer or his nominee may instruct the Contractor to delay the start or
progress of any activity within the Works.

3.18 MANACPPENT MEETINGS:

1. Either the Engineer or his nominee or the Contractor may require the other
to attend a manaCPPent meeting. The business of a manaCPPent meeting
shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

. The Engineer or his nominee shall record the business of manaCPPent
meetings and is to provide copies of his record to those attending the
meeting and to the Employer. The responsibility of the parties for actions
to be taken is to be decided by the Engineer or his nominee either at the
manaCPPent meeting or after the manaCPPent meeting and stated in
writing to all who attended the meeting.

3.19 EARLY WARNING:

1. The Contractor is to warn the Engineer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price or delay
the execution of works. The Engineer or his nominee may require the
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Contractor to provide an estimate of the expected effect of the event or
circumstance on the Contract Price and Completion Date. The estimate is
to be provided by the Contractor as soon as reasonably possible.

2. The Contractor shall cooperate with the Engineer or his nominee in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Engineer or his
nominee.

3.20 IDENTIFY DEFECTS:

The Engineer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Engineer or his nominee considers may have a Defect.

3.21 BILL OF QUANTITIES:
The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

3.22 VARIATIONS AND ITS VALUATION:

i. The Engineer shall have the power to order the Contractor in writing to make
any variation of the Quantity, quantity or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows;

Increase or decrease the quantity of any work included in the contract.
Omit any work included in the contract.

Change the routes, position and dimensions of any part of the work.
Execute extra and additional work of any kind necessary for
completion of the works.

No price escalation is allowed. The rate(s) quoted against the work shall
remain firm during the entire contract period. Any change in Forex/rate shall
not be considered for price variation.

iii. The Contractor shall not be entitled to any claim of extra or additional work
unless they have been carried out under the written orders of the Engineer.

3.23 COMPENSATION EVENTS:

The following mutually agreed Compensation Events unless they are caused
by the Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.

b. The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.
The Engineer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.

. Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.

Other Compensation Events listed in the Contract Data or mentioned in
the contract.
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Whenever any compensation event occurs, the Contractor will notify the
employer, within 14 days in writing. If a compensation event would prevent the
work being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The Engineer or his nominee shall decide
whether and by how much the Intended Completion Date shall be extended.

EXECUTION: The Contractor shall carry out NON-COMPREHENSIVE
MAINTENANCE CONTRACT FOR OPERATION & MAINTENANCE OF
ELECTRICAL INSTALLATIONS IN THE OPERATIONAL AREA AT NMPA -
FOR A PERIOD OF TWO YEARS.

Contract Effective date to be from the Date of signing of Contract Agreement.

The contract may be extended for a further period of one year as
mutually agreed under the same rates, terms & conditions.

All operation and maintenance required materials/spares will be supplied
departmentally.

COMPLIANCE WITH STATUTES & REGULATIONS:

The Contractor shall fulfill all obligations under various labour laws in force and as
amended from time to time regarding deployment of contract workers in respect of
the services provided under the contract. The Contractor shall comply in all respects,
with all statutes and regulations as may be necessary, including clearance from
State/Central Govt. Authorities, Pollution Control Boards, Labour Enforcement and
Local Authorities. The Contractor shall, at all times during the continuance of the
contract, so far as it may be necessary, comply with all the existing enactments
including Central and State Legislation as well as any By-Laws of any Local
Authorities regarding labour, particularly the Minimum wages Act, Factories Act,
Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension Fund
Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) Act,
Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act,
Shop and Establishment Act, The Apprentice Act whatsoever in force if these are
applicable and keep the Employer indemnified against any loss or claim arising out
of contravention of the provisions of the above said enactments by the Contractor.
The price quoted by the Contractor in the Contract shall be deemed to include all
expenses in the offer whatsoever the Contractor may be required to incur for the
compliance with the provisions of the above said legislation. Any obligations findings
or otherwise missed under shall be the responsibility of the Contractor and NMPT will
take no responsibility for the same. The Contractor shall make necessary
arrangements for the Employer to witness the payment made by the Contractor to
his staff and labour.

The Contractor shall be obliged and solely responsible to comply with all statutory
security requirements in respect of the manpower engaged by him and NMPT shall
not be party to any dispute arising out of such deployment by the Contractor.




3.26 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep
indemnifies, depended and hold harmless the NMPA and its Officers against all
losses, penalties, costs and expenses, duties of any kind whatsoever which may arise
on account of breach un-authorized act, fraud deed or any other acts of Contractor
or any of its personnel. The Contractor shall also agree and undertake to indemnify
and keep indemnifies against any order passed by any executive, quasi-judicial or
judicial authority wherein the NMPT is compelled to obey the order which arise due
to breach of contract by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New Mangalore
Port Trust and its agents & employees from & against any/all actions, claims, losses
or damages arising out of;

i. Any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties.

ii. Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

iii. The Contractor shall indemnify NMPA against all claims for compensation by or
on behalf of any workman employed by him in connection with the contract, for
injury or death by accident under the Workman Compensation Act (Act VIII of
1923) as amended from time to time.

iv. The Contractor shall be responsible for all commissions and omissions on part of
manpower engaged for the purpose. NMPA shall not be responsible in any

manner whatsoever, in matters of injury/death/health etc. of the Contractor’s
employees performing duties under the contract.

3.27 DEDUCTION:

i. Deduction of taxes at source shall be made from any bills of the Contractor in
accordance with the prevailing rules of Govt./New Mangalore Port Authority.

While performing under the contract, the damages caused by the Contractor
or his workers to any of the Port property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the
damages, New Mangalore Port Authority shall have the right to take steps to
make good the damages and all the cost on this account shall be recovered
from the bills of the Contractor or any money due to the Contractor from this
contract or any other contract or any other transaction. In determination of
the damage, the opinion of the Engineer-In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any
obligation under the contract shall be deducted from the bills of the
Contractor or from any money due to the Contractor from this contract or any
other contract.

The Contractor shall be accountable for all losses occurring during the
contract period due to negligence or mal-operation of the systems by his staff.
The quantum of loss as determined by Engineer-in-Charge shall be
conclusive. Such loses shall be deducted from the bills of the Contractor or




from any money due to the Contractor from this contract or any other
contract.

3.28 VARIATION IN CONDITIONS OF CONTRACT:

In case of any variation in Instructions to Bidders (ITB), General Conditions of
Contract (GCC) and the Special Conditions of Contract — if any shall prevail. But in
case of any requirement/condition specified in the Scope of Work, it shall prevail
over all other conditions. In case of any variation in the tender document which was
downloaded by the bidder from the web site, the former shall prevail. For Agreement
purpose, the tender document, which is uploaded by the Department, shall be used.
It may please be noted that at any time prior to the dead line for submission of Bids,
New Mangalore Port Authority may, for any reason, whether at it’s own initiative or
in response to a clarification requested by any prospective bidder, modify the tender
document by amendment/issue of addendum. In such cases, New Mangalore Port
Authority may, at it’s discretion, extend the dead line for submission of bid. The
Bidders who wish to download the tender document from the web site are strongly
advised to visit the site for such amendments/addendum and note that New
Mangalore Port Authority shall not be responsible to intimate them about such
amendment/addendum.

3.29 VARIATION IN PRICE OFFER:

In case of variation between the amount quoted in words & figures, the amount
quoted in words shall prevail and in case of variation between rate and amount, the
quoted rate shall prevail.

3.30 PERSONAL PROTECTIVE EQUIPMENT:

SAFETY: The Contractor shall comply with all precautions as required under
safety of workman by IE rules, ILO regulations, IDRL appliances i.e. safety belts,
helmets, hand glows, safety shoes, first-Aid-Box etc. to the workmen & the staff.
He will be responsible for violation of any of these rules/regulations, which will
attract the relevant unpleasant actions accordingly binding on the Contractor. The
Contractor shall be responsible for taking precautionary measures for the safety
of the workmen working under him and the responsibility arising due to any
mishap during the execution of work, payment of any compensation etc., lies
entirely on the part of the Contractor. Safety Items required while working are to
be provided by the Contractor.

The Contractor shall be solely responsible, at his own cost, for the supply of required
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets,
safety shoes, nose masks, hand gloves, Safety Harness or any other equipment as
required depending on nature of work by his staff at site as per Scope of work.

3.31 CONDUCT:

The Contractor, at all times during the tenure of contract, shall take all measures to
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site
and for the preservation of peace and protection of persons and property at the work
site as well as in the neighborhood of the works. The Contractor shall have adequate
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measures in place to ensure that the employed staff at all times complies with the
provisions and obligations contained in the tender and as amended from time to time.

3.32 POLICE VERIFICATION:

At all times, the Contractor will be responsible to ensure that the character and
antecedents of manpower engaged by him are verified by Police Station of worker’s
residential area. Police verification is to be submitted prior to the commencement of the
Contract. The Contractor will also ensure that no person employed by him for the
services has been / is involved in any activity against the interest of the State.

3.33 ACCIDENT:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about
the work site or in connection with execution of the contract, report such accidents
to the Engineer-in-Charge giving all the details. He shall also provide additional
information about the accident as requested by the EIC.

The Employer shall not be liable for any accident, damages or compensation payable
to any workman or other person in the employment of the Contractor during the
contract period.

3.34 UNDERTAKING BY THE CONTRACTOR IN THE PRICE BID:

Having understood all the terms and conditions of the tender document, we hereby
confirm that the price offered by us is a firm price and excluding applicable ESI, PF
& GST.

3.35 PAYMENT TERMS:

The payment along with applicable ESI, PF and GST will be released within 15
days from the date of submission of monthly bill/Tax Invoice along with a copy
of maintenance schedule and attendance register of the contract staffs.
Also the Contractor has to submit the receipt of ESI and EPF contribution
paid to their staff & extract of wage payment Register and Bank Statement
of the Contractor for the month for which the Contractor submits the bill,
as documentary evidence. Any increase in minimum wages along with ESI &
PF as applicable will be paid to the Contractor by NMPA based on notification of
the revision of wages issued by the ALC / other competent authority.

Provident Fund & ESI: The Contractor has to remit the PF & ESI contribution
regularly to the concerned department for the staff engaged by him. The EPF
and ESI contribution on the part of the employer in respect of this contract shall
be paid by the Contractor. These contributions on the part of Employer paid by
the Contractor shall be reimbursed by the Engineer in-charge to the Contractor
on actual basis.

iii. In case the Notice for non-compliance is received from the appropriate agencies
(i.e. PF & ESI), the amount due will be deducted from the Contractor’s bills and
other monies available with the Port.




iv. The deployed personnel have to attend the duty. In case any personnel is on
leave or absent from duty, suitable substitute should be provided by the
Contractor, failing which deductions will be made from Contractor’s bill as
applicable.

Any shortage of personnel/staff than the prescribed number, penalty as per
clause No. 4.20 of SCC shall be applicable and same shall be deducted from
Contractors monthly bill.

3.36 No interest on account of delayed payments:
Any claim for interest will not be entertained by the NMPA with respect to any
payment or balance which may be in their hands owing to any disputes between
themselves and the Contractor or with respect to any delay on the part of the
NMPA in making payment. Further no interest will be paid on Retention money
of Performance Security amount.

3.37 Income Tax:
Applicable Income tax will be deducted from the monthly bills and necessary
certificate will be issued to the Contractor by the Finance department. All the
applicable statutory recoveries shall be made from the monthly bills.

i. The Contractor shall pay the applicable GST to the concerned department and
the documentary evidence of the same to be produced to NMPA for
reimbursement by the Port. The Contractor/tenderer shall file the applicable
returns with tax Departments on time and submit the same as documentary
proof/evidence, GST as applicable shall be shown as a separate line items in
the Tax Invoice. If any ITC lost due to non-filling of GST return same will be
recovered from Contractor.

ii. The Contractor shall have the Registration with EPFO & ESIC. The EPF & ESI
contribution on the part of the Employer in respect of this contract shall be
paid by the Contractor. These contributions on the part of the Employer paid
by the Contractor shall be reimbursed to the Contractor on actual basis.

iii. The Contractor shall submit month wise Electronic challan cum Returns (ECR)
& submit its reference number (TRR No.) along with the bills for payment.

3.38 RECORD OF ATTENDANCE:

The Contractor will obtain Biometric RFID cards for each of his/her employee, from
the Mechanical Engineering Department. These RFID card details will be recorded
for the purpose of attendance in the Port ERP system and intimated to the respective
Contractor. The Contractor will submit the extracts of the attendance sheets along
with the wage bill. The contractor should maintain records of attendance of
contractual employees provided by the Contractor.

3.39 IDENTITY CARD:
The Contractor has to issue Identity card to each employee of the outsourced
contract. It shall be the responsibility of the Contractor to issue employment card
to each labour as per the prescribed format and to maintain the muster roll, the
wage register and other registers as provided in the Contract Labour (Regulation
and Abolition) Act.




3.40 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:

i. The Contractor shall maintain the Maintenance Registers, Attendance Register
for the staff and Operational Register in the prescribed format of NMPA and
same shall be checked and verified by Engineer i/c. or his representative. The
monthly report of the system shall be submitted by the Contractor to Engineer
i/c every month along with the bill. The Contractor shall be responsible for
safety and security of the equipment in both the Berths during the contract
period.

The Contractor shall be liable for all acts of omission or commission of the
personnel deployed and also for all liabilities pertaining to their salaries,
Insurance coverage, statutory default or any action due to non-fulfillment of the
statutory obligations towards E.P.F., E.S.I., etc. The Contractor shall maintain
all the Records/Registers as required under Central and State Contract Labour
(Regulation & Abolition) Act. The Contractor shall allow inspection of the wage
records etc., to the EIC or his representative.

iii. The Contractor shall deploy the manning as per the instruction of EIC or his
representative from time to time after confirming the same to be displayed on
the work places for reference. Instruction Book is to be kept by the Contractor
at the site. Any order or instructions issued by the EIC or his authorized
representative shall be entered in the book. The Contractor shall sign each entry
in token of having seen the same. The instructions regarding Operation and
Maintenance work to be attended in shortest possible time and compliance date
to be mentioned in the instructions Book against each item after compliance of
the instructions. This shall be returned to the EIC in good condition after the
completion of the Contract period.

3.41 PAYING AUTHORITY:
The Contractor should submit the monthly bill in triplicate along with the
consolidated statement to the paying authority. The payment of bills will be made
on the submission of the following documents by the Contractor;

i.  Register of Payment of wages.

ii. Register of Attendance and Muster Roll of proceeding month.

iii. Claim for statutory and other levies to be supported with requisite
documents / proof of payment for EPF/ESIC/EDLI contribution with
nominal roll of beneficiaries etc. as applicable.

iv. Bank Guarantee for advance, if any.

v.  Proof of Payment of wages (Copy of the bank statement of Contractor).

vi. Any other document / certificate that may be provided for in the contract.

3.42 PAYMENT OF WAGES:
a) The Asst. Managers monthly consolidated salary shall not be less than

Rs.40,000/- per month for First Year and shall not be less than Rs.42,000/- per
month for Second Year.

b) The Contractor should ensure payment of existing minimum wages as per Govt.
of India, Ministry of Labour Act to the manpower deployed by him as per the
provisions of the Contract Labour (Regulation and abolition) Act 1970 and
Contract Labour (Regulation and abolition) Central Rules, 1971 as amended from
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time to time at the existing minimum wages promulgated by the Central Labour
Department for the Highly skilled / Semi Skilled / Unskilled manpower specified.

As and when the minimum wages are revised, the Contractor shall pay to the
workmen accordingly and claim for reimbursement from the Port, duly providing
documentary proof for such revision and payment. The Contractor shall also
abide by the provisions of the Child Labour (Provision and Regulation) Act 1986.

Non adherence to the Minimum Wages Act will result in cancellation of the
contract, forfeiture of EMD / BG and appropriate administrative action.

The workmen shall furnish an undertaking to NMPA that they will not claim any
type of compensation/Absorption/Regularization/Benefit of service from NMPA
under Industrial Dispute Act 1947 & Contract Labour Regulation & Abolition Act
1970 and related other Laws.

The Contractor shall fix the wage period not exceeding one month to make
payment to the employees employed by him and shall ensure payment before
expiry of the 7th day after the last of the wage period.

Payment of monthly wage by the Contractors to the deployed manpower
individually should be made through NEFT / RTGS only, on or before 7th day of
every succeeding month which in any case shall not be less than the minimum
wages as prescribed by the Central Govt. for category of works deployed by the
agency from time to time. The Contractor should submit the Bank details with
the A/c No., of the workmen before releasing of the first bill of the contract.

If the workers are engaged at the discretion of the Contractor.

The minimum wages per day applicable as on 01.04.2023 as per Minimum
Wages Act, 1948 is -
1. Skilled - Rs.816/-

NOTE:

i. The wages are normally revised by the Asst. Labour Commissioner
once in 6 months linked to the Consumer Price Index. Difference in
revision of minimum wages shall be claimed by the Contractor for
reimbursement after payment to the workers.

ii. Specified 8 Nos. holidays per year as below are to be considered
and to be paid to the workmen;
Republic Day, May day, Independence day, Krishna Jayanthi
Uthsava, Gandhi Jayanthi, Bakrid, Rajyothsava, Christmas.

3.43 WELFARE MEASURES - EPF & ESI:

i. All the workmen of this contract shall be covered with EPF as per the provisions
of “The Emplovees Provident Funds & Miscellaneous Provision Act, 1952” and
updated amendments.

ii. All the workmen of this contract shall be compulsory covered as per the
provisions of “Employees State Insurance Act, 1948” & updated amendments.
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iii.,The EPF & ESI contribution of the employees and immediate employer’s
contribution shall be remitted to the authorities concerned periodically at the
applicable rates. ESI & PF will be reimbursed to the Contractor based on the
documentary evidences towards remittance made.

iv.The prevailing rates of employees contribution and immediate employers
contribution towards ESI, EPF are;

Employees Contribution/Immediate Employers Contribution
1. ESI 1.75% of the Wages 3.25% of the Wages
2. PF 13% of the Wages 13 % of the Wages

Note: ESI & EPF contribution shall be followed/complied as and when
revision/amendment orders issued by the Authorities.

v. Difference in revision of ESI or PF contribution by the employer shall be claimed
by the Contractor for reimbursement after payment to the workers.

i. The immediate employer’s contribution (Contractor) towards ESI, EPF is the
liability of the Contractor. As such the rate shall be Exclusive of ESI & EPF. The
evidence of payment of ESI & EPF to the appropriate authorities shall be provided
by the Contractor to the Principal Employer (NMPA).

ii. The amount of EPF/ESI paid by the Contractor, will be reimbursed as per actual,
based on the notification issued by the Govt. from time to time. However payment
for these statutory obligations will be made with the monthly bills, on production
of documentary evidence to the effect that the same has been deposited by the

Contractor to the appropriate authorities. Further, these documents shall be
produced to the enforcement authorities of Central/State Govt., whenever
demanded by such authorities. Failure to comply with EPF, ESI & other
applicable welfare measures, the Contractor is liable to pay fines as decided by
the enforcement authorities or competent authorities of NMPA.

viii. NMPA is not liable to reimburse the EPF Contribution in respect of the staff of
the contractor who can be considered to be ‘excluded employee’ as defined under
EPF & MP Act, 1952. (Explanation: Staff of the Contractor already covered under
EPF & MP Act, 1952 even if drawing salary above the salary limit under EPF &
MP Act, 1952 shall be considered as ‘Excluded Employee’)

NMPA is not liable to reimburse ESI contribution in respect of the staff of the
contractor drawing gross salary in excess of salary limit as provided under ESI
Act, 1948. However, in case of existing ESI coverage of the concerned staff of
the contractor drawing salary in excess of salary limit, the ESI contribution shall
be reimbursed for the entire contribution period between April to September and
October to March.

UNIFORMS: The staff deployed by the Contractor shall be in distinct/net a
uniform with logo of the firm embossed. Samples of the uniform are to be
approved by the Contract Operation Authority prior to the commencement of
the Contract. In order to maintain neat and clean uniforms at all times at least
two set of uniforms to be issued to employees per annum.
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3.45 TOOLS & TACKLES:

No tools shall be provided by the Port to carry out the work. It is the responsibility
of the Contractor to ensure that all required tools are provided to his workmen
deployed for the maintenance work at his own cost. The following Tools and
Tackles are to be always available in substation during period of
Non-Comprehensive maintenance Contract;

As listed in Clause No. 5.2.4, Scope of Work for Electrical Technicians.
3.46 RISK CLAUSE:

Not-withstanding the other terms therein, the Port at its option will be entitled to
terminate the contract and to avail service from elsewhere at the risk and cost of
Contractor either the whole of the contract or any part which the Contractor has
failed to perform in the opinion of the Port within the time stipulated or if the same
performance is not available, the best and the nearest available substitute thereof.
The Contractor shall be liable for any loss which the Port may sustain by reason of
such risk in addition to penalty.

3.47 INSOLVENCY & BREACH OF CONTRACT:

The Port may, at any time, by notice in writing summarily terminate the contract
without compensation to the Contractor in any of the following events;

If the Contractor being an individual or a firm if any partner in the Contractor’s

firm shall be adjudged insolvent or shall have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition under any insolvency act for the time being in
force or make any conveyance or assignment of his effects or enter into and
arranCPPent or composition with his creditors or suspend payment, or if the
firm be dissolved under the Partnership Act, or

If the Contractor being a company shall pass a resolution or the court shall
make an order for the liquidation of its affairs or a receiver or manager on
behalf of the debenture holders shall be appointed or circumstance shall have
arisen which entitle the court or debenture holders to appoint a receiver or
manager, or

If the Contractor commits any breach of contract not herein specifically
provided always that such determination shall not prejudice any right of action
or remedy which shall have then accrued or shall accrue thereafter to the Port
provided also that the Contractor shall be liable to pay the Port for any extra
expenditure he is thereby put to but shall not be entitled to any gain on re-
tender.

In the event of inadequate or unsatisfactory performance of duties by the
Contractor, the Port shall have the right to bring to the notice of the Contractor
the default (s) on their part and the Contractor shall ensure that the said
default (s) is / are not repeated and/or are duly remedied, within a period of
three days from the receipt of the said notice. Failing such remedial action, or
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in the event of the said default (s)’s being inadequately corrected, the Port shall
have the right to immediately terminate the agreement.

Notwithstanding any other clause herein, if there is any act or omission by the
Contractor or the Contract employees which jeopardizes the safety / security of the
Port including but not limited to;

i. Theft or pilferage of property of NMP

ii. Fire, flooding, breakage or damage

iii. Violence or physical attack on the Campus

iv. Any act or incident which may prove detrimental to the interests of NMP - the
contract would be terminated without any notice. Further, the Contractor would
be levied penalties, as appropriate by the deemed authority. The decision of the
NMP Authorities shall be final in such matters.

v. The Contractor shall pay any claim made by the Port for any deficiency (both
tangible and intangible) in service. Such amount may also be deducted from
bills payable to the Contractor. It may be noted that the Port shall have the right
to forfeit the Security Deposit in full or part for any due/damages caused by the
Contractor. If the Security Deposit or outstanding bills of the Contractor is
found inadequate, then such monetary recoveries shall be effected from any
amount payable to the Contractor against this or any other contract until the
dues of the Port are fully settled. If the claim of the Port could not be met in this
manner, the Contractor shall pay up all such claims if a demand is made by
NMP.

3.48 ENGINEER-IN-CHARGE DECISIONS:

The Chief Mechanical Engineer will decide contractual matters between Contractor
& Employer.

3.49 WARNING CLAUSE:

In case any complaint is received from users, the following penalty will be imposed
in addition to deduction of amount equivalent to deficiency in manpower
deployment;

i. First complaint - Verbal warning

ii. Second & Third complaint -Written warning / Show cause notice

iii. Fourth & Fifth complaint - Deduction of % amount of the monthly bill.

iv. Sixth complaint - Issue of show cause notice for Termination of
contract and PBG of the contract will be forfeited.

3.50 PERSONNEL: The Contractor shall submit the profile of the Personnel engaged
by them for the contract within 02 days from the date of Signing of Agreement. All
Electrical Technicians employed should have minimum 2 years experience and
should be an electrical ITI/ITC certificate holder (Valid certificates to be
submitted for the same). They should be fully trained, fit (Physically fit as this is a
field job) enough to do work anywhere within the port area. Staff should have
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experience in the field of electrical systems in order to rectify during complaint and
comply with scope of work of tender.

The duties and responsibilities of Personnel employed under each category will be
in commensuration to the trade, qualification and experience prescribed in the
Tender document.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member
of the Contractor’s staff of his work force stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connections with the work in the Contract.

The manpower deployed by the Contractor under this contract shall be the
employee of the Contractor and in no circumstances shall ever have any claim of
employment with the New Mangalore Port Authority.

3.51 DAMAGE CHARGES:

The Contractor will be penalized on following accounts;
i. In case of failure of deploying Manpower to report on duty, the Contractor
shall be penalized at a rate equal to the daily wages of the absent workmen.
This will be in addition to the pro rata deduction from the monthly bill.

ii. In case of theft / damage to NMPA assets within the assigned working
premises of Workmen, on account of any negligence of duty by the Workmen,
the Contractor shall be penalized for a sum of amount as assessed by NMPA
for said theft / damage.

3.52 TERMINATION:

The employer may terminate the contract if Contractor causes a fundamental
breach of the contract. Fundamental breaches of contract include, but shall not
be limited to the following;

a. The Contractor stops work for 28 days and the stoppage has not been

authorized by the Engineer-in-Charge.

. The Engineer-in-Charge instructs the Contractor to delay the progress of
the work and the instruction is not withdrawn within 28 days
The Contractor becomes bankrupt

. The Engineer-in-Charge gives Notice to the Contractor and the failure to
correct a particular defect is a fundamental breach of contract and the
Contractor fails to correct it within a reasonable period of time determined
by the Engineer-in-Charge.
The Contractor does not maintain a security which is required.
If the Contractor, in the judgment of the employer has engaged in corrupt

or fraudulent practices in competing for or in the executing the contract.




For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials in
the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition”.

If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

3.53 TERMINATION FOR DEFAULT:

1. The Board may, without any prejudice to any other remedy for breach of
contract, by written notice of default sent to the Contractor, terminate the
contract in whole or in part;

If the Contractor fails to execute the work within the period as specified in
the contract or any extension granted by the Board.

. If the Contractor fails to perform any other obligation under the contract
and does not cure after receipt of a notice of default, its failure within the
time specified in the notice. The notice of default shall specify the nature
of default as well as the time within which the default has to be cured by
the Contractor.

If at any point of time it is found that the documents submitted by the
bidder is false, appropriate action will be taken to forfeit the EMD, SD and
BG along with banning the business for the period of Three (03) Years.

. In the event of Board’s termination of the contract in whole or in part, the
Board may execute the remaining work through any other Contractor and
the Contractor whose contract is terminated shall remain liable to the
Board for any excess cost for such works or goods and risks, if any.

In case of termination of contract for default by the Contractor, the Board
may not permit the Contractor to participate in any of the future tender of
New Mangalore Port Authority.

The contract may be terminated by NMPA by giving written notice to the
Contractor, at least 30 days in advance and Contractor shall not have right
of any claim on NMPA on account of such termination.




4.0 SPECIAL CONDITIONS OF CONTRACT (SCC)

PERIOD OF CONTRACT:

The contractor shall carry out the Operation and Maintenance of Electrical
installations for a period of two (2) years from the date mentioned in the work
order and same may be extended for a further period of one more year as mutually
agreed under the same rates, Terms and Conditions.

Contractor’s Working Area: The Contractor will be provided with room for their
office and store, free of cost. The Contractor will be permitted to use the Toilet
facilities provided at NMPA.

The Contractor, shall except when authorized by the Engineer, confine his men,
materials and plant in the site of which he is given possession. The Contractor
shall not use any part of the site for purpose not connected with works unless
the prior written consent of the EIC.

Water Supply: Fresh water will be made available to the contractor at existing fresh
water supply line at free of cost.

Electric Power: Electric Power supply will be made available to the Contractor free
of cost for Operation and Maintenance of Electrical installations and also for the
Office/Store room provided to the Contractor.

Communication Facilities: Ports EPABX Extension lines will be made available to
the contractor at free of cost.

Working in the Water Front Area: The Contractor shall contact and coordinate his
work with the other agencies working in the area. He shall abide by all Port
regulations that may be enforced from time to time and coordinate his work in
consultation with the Port and other user agencies at Oil Terminal. Any damage to
the Port’s structures/equipment or to other works caused at the time of carrying
out operations and maintenance activities by his staff shall be made good by the
Contractor at his own cost to the complete satisfaction of the EIC immediately failing
which the cost of such damages will be recovered from the contractor’s monthly bill.

Welfare Facilities: The Contractor shall provide welfare measures to his workmen
as applicable under the Welfare Act. Transportation of the deployed staffs under this
contract to and fro site, if required shall be arranged by the contractor at his cost.
However, necessary passes for the vehicles of the deployed staffs under this contract
shall be provided as per the rules.

Precautions to be Taken: It will be entirely the contractor’s responsibility to
provide personal protective equipment to his staff and labour force, take required
steps to adequately safeguard the personnel carrying out the work and to ensure
that the work is carried outin such a manner that maximum safety to the personnel
is assured.




Permission for Port Entry: Port Entry passes to the Contractor, his vehicle and his
workmen during the period of contract will be issued as per rules. The Contractor
shall make an application furnishing the details of his supervision staff and workmen
for whom the Port Entry Passes are required. In case entry pass is required for the
vehicle, the vehicle shall be fitted with spark arrestors.

Major Port Trust Act - 1963, Indian Ports Act -1908, Merchant Shipping Act - 19358,
Major Port Authorities Act 2021, Dock Safety Regulations and all other relevant
Laws on that behalf to the extent applicable in connection with the work to be carried
out inside the Port.

No accommodation / transport facility will be provided by the port to the workmen.
If required port shall provide residential facilities to the contractor or his employees
during contract period on payment basis based on the availability as per NMPTA
rules.

New Mangalore Port Authority has the absolute right to inspect the Electrical
Installations at any time. Any abnormal condition observed in operation or
maintenance of these installations during such inspection shall be rectified by the
Contractor immediately as directed by the EIC or his representative.

The Contractor shall be accountable for all losses occurring to the Port during the
contract period due to negligence or mal-operation of the systems.

The Contractor shall comply with all the Central State and Municipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act etc. The Workmen Compensation Act
or any other applicable legislation and the Municipal by-laws or other statutory Rules
and Regulations whatsoever in force if these are applicable. Any obligations finding
or otherwise missed under any statutory enactments, rules & regulations there under
shall be the responsibility of the Contractor and the NMPA will take no responsibility
for the same. The Contractor should take Workmen’s Compensation Policy for his
workers, who are not covered under ESI and submit the same to the EIC immediately
after commencement of the work.

The Contractor is liable to pay all Statutory Compensation to the Laborers/persons
engaged by him for the satisfactory execution of the works. If any claim is made
against New Mangalore Port Authority on this work, the Port Authority shall have the
right to deduct the same from the bill amount payable to the contractor after
verification of the validity and if admissible as per rules.

The Contractor shall indemnify the Port Authority for any claim made towards
statutory default or any action due to non-fulfillment of the statutory obligations
towards E.P.F., ESI etc.




4.17 The Contractor shall take utmost care and precautions as regards fire accident while
carrying out the operation and maintenance work as this installation is located in
the hazardous area. The hot works permits shall have to be obtained by the
Contractor from the Competent Authorities of New Mangalore Port Authority before
carrying out any hot work. The Contractor shall also ensure that his operation and
maintenance personnel strictly adhere to the instructions given by the EIC or his
representative from time to time.

The Contractor shall engage the personnel as per the Manning roaster round the
clock during the contract period for Operation & Maintenance Electrical installations
at NMPA. If any personnel in a particular category is absent in any of the shifts, the
contractor shall engage a substitute from the same category, else the concerned
category personnel shall be treated as absent and penalty as per clause No 4.20 of
SCC shall be applicable and same shall be deducted from contractors monthly bill.
Late arrival and early departure shall be treated as absent and penalty shall also
be applicable.

No cooking is permitted inside the plant. If any personnel found in alcoholic condition
on duty point such personnel shall be removed from the service by the contractor
and port entry pass shall be surrendered to the EIC or his representative.

Damage Charges:
4.20.1 The Contractor will be penalized on following accounts;

i. In case of failure to deploy manpower to duty as per clause no 5.1 & 5.5
of scope of work & man power, the Contractor shall be penalized at a
rate equal to the daily wages of the absent workmen. This will be in
addition to the pro rata deduction from the monthly bill.

ii. In case of theft / damage to NMPA assets within the assigned working
premises of Workmen, on account of any negligence of duty by the
Workmen, the Contractor shall be penalized for twice the sum of
amount as assessed by NMPA for said theft / damage.

4.20.2 The contractor shall ensure the system readiness round the clock. Break
down maintenance of all the equipment needs to be carried out such that,
the system readiness is not compromised. In case of failure of installed
items shall be attended immediately. However, the failed component shall
be repaired within 7 days from the date of supply of spares by NMPA. In
case of failure of any other component/equipment except OEM
equipments such as Transformer, DG, UPS etc, same shall be rectified
within 2 days from the date of supply of spares by NMPA. If the contractor
fails to rectify/repair the failed component as per the time schedule
mentioned above, penalty @ 2% per day on the daily O & M charges will
be imposed till the rectification of the defect.

Note: 1 The contractor shall provide the list of critical spares required for
the maintenance of Electrical Installations within 15 days from
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the date of issue of Work order/LOA, so that same can be stocked
by NMPA for maintenance purpose.

The staffs deployed for the Operation and maintenance of electrical Installations
shall be as per the qualifications prescribed at clause No 5.5.2 of scope of work
in this tender document. If any staffs deployed under contract misbehaves/
doesn’t obey the orders of EIC, the contractor shall be intimated to issue warnings
to the concerned staff. If the concerned staff doesn’t change his attitude of
disobedience/ misbehavior; a second notice shall be served to the contractor, to
terminate the concerned staff. The contractor upon receipt of the second notice
shall immediately remove the staff from the contract and provide a replacement
within 3 days from the date of issuance of the second notice. Wages pertaining to
the concerned staff shall not be paid during this period. If the contractor fails to
provide a suitable replacement within 3 days from the date of issuance of the
second notice, penalty as per clause No 4.20.1.1 shall be imposed from the 4th
day of issuance of second notice to the contractor, from the payment due to the
contractor till such appointment has been made.

Contractor’s staffs shall not claim any type of compensation/Absorption/
Regularization/Benefit (Health related also) of service from this office under
Industrial Dispute Act 1947 & Contract Labour Act 1970. Same shall be ensured
by the Contractor. Further, the contractor shall ensure that, the deployed staffs
are not affiliated to any unions etc.




5.0 SCOPE OF WORK

A. Operation & Maintenance of electrical Installations:

5.1 Scope of work

i

Manning round the clock 365 days in shifts for attending all Electrical Complaints
of Operational area inside the Wharf - all Non Residential buildings, Pump Houses,
all Street & Outdoor Yard Lights, High Mast lights (excluding major works like rope
& carriage replacements etc.) and rectification of the same.

Attending all HT/LT complaints of 33/11 KV Substation, 11 KV substations
Transformers, HT /LT Panels, Feeder Pillars & Maintaining the same.

Attending / rectification of Motor (FLP/Non FLP) complaints (except rewinding)
checking of control panel, replacement of contactor, MCBs, MCCBs, ACBs, relays,
Cutouts, Fuse wire, cable termination, crimping of lugs, cleaning etc. complete.

Attending all HT/LT lines complaints such as wire hanging, stringing of conductor,
binding of conductors, replacing of HT /LT insulators, lighting arrestors etc. All type
of UG Cables works etc. complete.

Attending/rectification of Motor complaints, checking of control panel, replacement
of contactor, MCB’s, MCCB’s ACB’s, relays, cutouts, Fuse Wire, cable terminations,
crimping of lugs, cleaning etc. complete.

Repair/Replacement of Single Phase & Three Phase Energy Meter, Water
Heater/Geyser/hot Plate/Time Switch/Fuse Cut-outs/HRC Fuse link/TPN/DP
MCB’s, MCCB’s ACB’s of any rating etc.

Attending all Earth leakage complaints and rectification of the same by using
required materials complete. Testing of all Earth Pits of Non Residential buildings
as per IE Rules and submitting the report once in a year.

Cutting/Trimming of Tree branches touching to the HT/LT overhead line. NMPA
may provide Department Ladder Vehicle on free of Cost, based on the requirement
after getting permission from concerned Engineer.

Operation of DG Sets, PA & Sound Systems and other Electrical/Electronic
Equipments.

Maintenance of Outdoor 11 KV & 33 KV Switchyards/Transformer Centres, Cable
Network System etc..

Wiring for official Buildings including cable laying/clamping, making distribution
boards etc.

Operation and Maintenance of all Electrical installations such as DG sets,
Transformers, Circuit breakers, Motors, Pumps, Outdoor Structures, Reefer Panels,
high Masts, Mobile Harbor Crane, Shore Power Supply etc. at Operation and Non
Operational Area.




Attending all types of complaints/measurements etc. as per the instructions of
Engineer In-Charge.

Taking up of all preventive/breakdown works as per the instructions of Engineer
In-Charge.

Any other works assigned by the Engineer In-Charge such as preparation of
Estimate, Billing, measurement, maintaining the records & materials.

Role of Contract Asst. Managers:

1. Supervision of Operation and Maintenance of all Electrical installations such as
DG sets, Transformers, LT/HT panels, Circuit Breakers, Motors, Pumps, Outdoor
structures, Reefer Panels, High Masts, harbor Mobile Crane shore Supply, Pump
house Motors, Street lights, Solar System etc.at Operational and Non
Operational Area.

2. Attending all complaints / Measurements etc. as per the instruction of EIC.

3. Taking up of all preventive / Breakdown works as per the instruction of EIC.

4. Any other works assigned by the EIC such preparation of Estimate,
measurement, maintaining the records & Materials etc.

5.2 Contractor’s Responsibilities:

i. Round the clock Operation & Maintenance of the Electrical Installations as per
manning pattern in Clause No. 5.5 below. Any failure in deployment of staff as
per the Manning Pattern, penalty as per clause No 4.20 of Special Condition of
contract shall be imposed. The Contractor shall ensure smooth operation of the
Electrical Installations throughout the contract period by continuously
monitoring the condition and health of the various equipment and systems
during the operation. Any abnormal condition noticed in any
facility /system /equipment is to be immediately reported to the EIC or his
representative.

ii. Maintaining the Maintenance Registers, Attendance Register for the staff and
Operational Register in the prescribed format of NMPA which shall be periodically
checked and verified by Engineer i/c. or his representative. The monthly
maintenance report of the Electrical Installations shall be submitted by the
Contractor to Engineer i/c every month along with the bill.

iii. Ensuring safety and security of all the Electrical Installations during the contract
period.

iv. Arranging all the tools & tackles as mentioned below, for carrying out day to day
maintenance during the contract period.

For Electrical Technicians
Sl. No. Particulars

1 11KV Insulated Earth Discharge
Rod
Complete set of all size double
ended and ring spanner
11KV Heavy Duty Safety Hand
Gloves
Heavy Duty Torch- Rechargable

2
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Multimeter 3 Nos

Tong Tester (Clamp Meter) 3 Nos

Screw Driver Kit 26 Sets
Nose Plier 26 Nos
Combination Plier 26 Nos
Line Tester 26 Nos
Wire Stripper 26 Nos
Tools Bag 27 Nos

v. Providing manpower for the transportation of material from Stores/ workshop
to site including fuel from petrol pump.

vi. Maintaining good liaison and cordial relations with the Port staff and ensuring
that the Electrical Installations shall be operated in accordance with the
requirement of NMPA without prejudice at the time of any eventuality.

vii. Providing the following uniform and safety materials to persons engaged by the
contractor during the contract period for all the staffs deployed at NMPA:-

Sl. No. Particulars Qty Periodicity per

Person
Uniform - (Pair of Shirt & Pant
of Terrycot fabric and Grey in 2 Pairs | Once in a year
colour)
Safety Helmet 1 No Once in 2 years
Electrical safety Shoes 1 Pair | Once in a year
Socks 2 Pair | Once in a year
Raincoat 1 No Once in a year
Gum Boot 1 Pair | Once in a year

Soap 24 Nos | Once in a year

viii._Electrical / instrumentation equipments:
a. The Contractor shall ensure the working condition of all the electrical
Installations/equipments. The contractor shall also be responsible for
maintaining the electrical installations as per the maintenance schedule.

. Periodical checking of earthing continuity of all the electrical equipments,
Any Issues with regard to electrical system shall be reported to
EE(E)/AEE(E)/AE(E) of NMPA.

. The contractor shall comply with all precautions as required under safety
of workman by IE rules, ILO regulations, IDRL appliances i.e. safety belts,
helmets, hand glows, safety shoes, first-Aid-Box etc. to the workmen & the
staff. He will be responsible for violation of any of these rules/regulations,
which will attract the relevant unpleasant actions accordingly binding on
the Contractor. The Contractor shall be responsible for taking precautionary
measures for the safety of the workmen working under him and the
responsibility arising due to any mishap during the execution of work,
payment of any compensation etc., lies entirely on the part of the
Contractor. Safety Items required while working are to be provided by the
Contractor.
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5.3 NMPA'’s responsibilities :-

5.3.1 Shall inspect the Electrical Installations at regular intervals for checking
the health of all the systems. If any problems are noticed, the same will be
communicated to the Shift in charge of the O & M contractor for corrective
action. The defects mentioned in the inspection report are to be rectified by
the contractor immediately. If the contractor fails to rectify the same,
penalty as per clause no 4.20 of SCC will be applicable.

5.3.2 Shall supply the required Electrical items/spares parts required for the
breakdown /preventive maintenance work.

5.3.3 Shall provide electrical power at free of cost for the maintenance activities.

5.3.4 Replacement of major components shall be taken up by the Port as a
measure of preventive maintenance or any augmentation/modification/
additional works for the existing system.

5.3.5 Arranging Ladder Van, Cranes, lifting Tackles. Etc. for the
regular/breakdown maintenance.

In case of any system/equipment failure couldn’t be repaired/ rectified by
the contractor, within the stipulated time in the tender, penalty will be
imposed as per clause No 4.20 of SCC. Further, if the system is not
rectified /repaired within additional 10 days from the stipulated time in
the tender (with penalty). The required spares shall be supplied by NMPA.

5.5 Deployment of Staff :

5.5.1 Manning Pattern for Electrical Technicians and Assistant

Managers:

Tentative Shift Timings are as follows:-
First Shift:- From 6 AM to 2 PM
Second Shift:- From 2 PM to 10 PM
Third Shift:- From 10 PM TO 6 AM
General Shift:- From 9 AM to 6 PM

a) Electrical Technician cum Operator - 26 Nos. per day.

b) Assistant Manager - 1 No. (General Shift)

i) Electrical Sub Division II — 33KV MUSS and Wharf

3 Nos. Electrical Technicians per shift round the clock on all days.
(Total 9 Nos.)
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3 Nos. Electrical Technicians in General Shift on all days.

ii) Electrical Sub Division - IV
2 Nos. Electrical Technicians per shift round the clock on all days.
(Total 6 Nos.)
1 No. Electrical Technicians in General Shift on all days.

iii) Electrical Sub Division - V

2 Nos. Electrical Technicians per shift round the clock on all days.
(Total 6 Nos.)

1 No. Electrical Technicians in General Shift on all days.

Electrical Technicians shall avail weekly off after 6 days of working.

c) Assistant Manager :

1 No. Asst. Manager in General Shift.
Assistant Manager shall avail weekly off after 6 days of working.

Note:
1) The duty spot, shift patterns & timings mentioned above is tentative only.
Actual will be decided by the Department as per requirement.

2) The deployment of staff shall be Interchangeable between sub divisions or to
work in any Electrical Sub Division under Electrical Division of Port Authority
without any pre-conditions.

Also the staff shall be made available to attend any emergency breakdown
without any extra cost after the duty hours, if any.

3) In case manpower engaged on overtime duty, overtime wages at applicable
rate shall be paid extra at contractor’s cost and maintain record for the same.

5.5.2 Qualification of the Staffs to be deployed:- The Contractor shall submit the
profile of the personnel engaged by them for the contract at least two (2) days prior
to the start of the O & M contract as indicated in the Work Order/LOA. The
qualification of the staffs deployed shall be as follows:-

5.5.2.1 Asst. Manager shall be Diploma in Electrical Engineering with 5 year’s
experience or B.E/B.Tech in Electrical Engineering with 2 year’s experience.

5.5.2.2 Skilled Electrical Technicians shall be ITI/ITC in Electrician passed with 2 years

minimum experience.
*kkkkhk




Annexure - 1
PARTICULARS OF BIDDER:

All individual firms or each of the partners of an organization submitting the
tender must complete the information in this form.
1 Full name of the Firm:

2 Head Office address:

Contact person name
at Head office:

Telephone number/s:

Fax number/s:

E-mai Id

Branch Office address, if any:

Contact person name
at Branch office:

Telephone number/s:

Fax number/s:

E-mail Id

Works address:

Contact person name
at Works:

Telephone number/s:

Fax number/s:

E-mail Id

Place of Registration/
Incorporation:
Year of Registration/
Incorporation

Signature & seal of the Bidder




Annexure - 2

TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

To,

The Chief Mechanical Engineer,
New Mangalore Port Authority,
Panambur, Mangalore — 575 010.

India

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and
having satisfied ourselves of the site conditions for the Tender for “Non-
comprehensive Maintenance Contract for Operation & Maintenance
of Electrical Installations in the Operational area at NMPA - for a
period of two years” we the undersigned, offer to execute the work as per
conditions of contract, at rates for items of work in the Schedule of items

of work and rates attached herewith.

. We further undertake, if our tender is accepted, to enter into and execute

within 14 days of our being called upon to do so, an Agreement in the form
annexed and the conditions of contract with such modifications as are

agreed upon.

. Unless and until a formal agreement is prepared and executed, this tender

together with your written acceptance thereof, shall constitute a binding

contract between us.

. We have submitted the Tender Fees, EMD /exemption for the same as per

the instructions.

. We further agree that in the event of our withdrawing the tender before the

receipt of the final decision or in the event of our failing to deposit the
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Performance Security in such form as contained in the GCC of tender or
in the event of our tender being accepted, fail to execute an agreement in
the form aforesaid within 14 days or extended time thereafter from the
date of receipt of letter of acceptance, we may be disqualified and debarred
for a period of three (3) years from participating for tenders at New
Mangalore Port Authority duly informing the MSME authorities if
applicable.

. We agree that the payment shall be made direct to us by the Port Authority

in Rupees.

. We understand that you are not bound to accept the lowest or any tender

you may receive.

Dated this Day of in the capacity of
authorized to sign the Tender for and on behalf of
(IN BLOCK CAPITALS)

Signature:
Witness
Address:




Annexure -3

FORM OF AGREEMENT

THIS AGREEMENT made at Mangalore this day of BETWEEN
M/s. (hereinafter called "the Contractor") which

expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include his heirs, executors, administrators successors and
permitted assigns) of the one part and THE BOARD, NEW MANGLORE PORT
AUTHORITY incorporated by Major Port Authorities Act 2021 having its Regional
Office at Panambur, Mangalore ( herein after called "The Board") which
expression shall unless excluded by or repugnant to the context or meaning
hereof, be deemed to include their successors and assigns) of other part,
WHEREAS the Board have accepted a tender by the Contractor for “Non-
comprehensive Maintenance Contract for Operation & Maintenance of
Electrical Installations in the Operational area at NMPA - for a period of two

years” vide work order No

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as

are respectively assigned to them in the conditions of Contract hereinafter
referred to.

The following documents annexed herein shall be deemed to form and be
read and construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

c) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures.

f) The Contractor’s all correspondence, by which the Contract is

added, amended, varied or modified in any way by mutual consent.




In consideration of the payments to be made to the Contractor as
hereinafter mentioned the Contractor HEREBY COVENANT with the Board
for “Non-comprehensive Maintenance Contract for Operation &
Maintenance of Electrical Installations in the Operational area at
NMPA - for a period of two years” in conformity in all respects with the

provision of the Contract.

The Board HEREBY COVENANT to pay to the Contractor in consideration

of the work of “Non-comprehensive Maintenance Contract for
Operation & Maintenance of Electrical Installations in the
Operational area at NMPA - for a period of two years”, the Contract
Price or and such other sum as may be payable at the time and in the

manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and
seals, the day and year first above written. This Agreement is assigned as
CMEA pages in
all.

Signed, sealed and delivered

by for and on behalf of

(Contractor) Witness:

COMPANY SEAL

CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA

(Board)




Annexure - 4

FORMAT OF PERFORMANCE SECURITY DEPOSIT - BANK GUARANTEE

1. In consideration of the Board of Authorities of the New Mangalore Port
incorporated by the Major Port Authority Act, 1963 as amended by the Major
Port Authority Amendment Act, 1974 (hereinafter called “The Board”) which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include its successors and assigns has awarded the
Contract for “Non-comprehensive Maintenance Contract for Operation &
Maintenance of Electrical Installations in the Operational area at NMPA
for a period of two years” vide Work Order No. (hereinafter called
‘the Contract) to M/s. “Name of the Contractor” (hereinafter called the
‘Contractor’) which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include his heirs, executives,
administrators, successors and permitted assigns under the terms and
conditions of the Contract, made between the Contractors and the Board, the
Contractor is bound to submit a performance Guarantee of Rs.
(Rupees ) to Board, we the Corporation Bank, full address of the bank to
be mentioned(hereinafter referred to as ‘the Bank’ ) at the request of the
Contractors do hereby undertake to pay to the Board an amount not
exceeding Rs. /-( Rupees ) against any loss or damage
caused to or suffered or which would be caused to or suffered by the Board
by reason of any breach by the Contractors of any of the terms and conditions
of the said Contract.

. We, (Name of the Bank), do hereby undertake to pay Rs. /-
(Rupees ) as the amounts due and payable under this guarantee
without any demur, merely on a demand from the Board stating that the
amount claimed is due by way of loss or damage caused to or which would
be caused to or suffered by the Board by reason of the Contractor’s failure to
perform the said Contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this Guarantee shall be restricted to
an amount not exceeding Rs. /-(Rupees ).

. We, (Name of the Bank), undertake to pay to the Board any money
so demanded notwithstanding any dispute or disputes raised by the
Contractor in any suit or proceeding before any court or Tribunal relating
thereto, our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our
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liability for payment there under and the Contractor shall have no claim
against us for making such payment.

. We, (Name of the Bank), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and it
shall continue to be enforceable till all the dues of the Board under or by
virtue of the said Contract have been fully paid and its claims satisfied or
discharged or till the Chief Mechanical Engineer of the said Board certified
that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractors and accordingly discharge this
guarantee. Unless the demand or claim under this guarantee is made on us
in writing on or before , we shall be discharged from all liabilities under
this guarantee thereafter. This Guarantee will remain in force from the date
hereof, i.e. till and unless a demand or suit or action to enforce
any claim under the guarantee is made within three months from the date of
expiry of this guarantee, i.e. on or before ,all your rights under this
guarantee shall be forfeited and we shall be relieved and discharged from all
liabilities under this guarantee thereafter PROVIDED, that the Bank shall at
the request of the Board but at the cost of the Contractors, renew or extend
this guarantee for such further period or periods as the Board may require
from time to time.

. We, (Name of the Bank), further agree with the Board that the Board
shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of
the said Contract or to extend the time of performance by the said Contractors
from time to time to postpone from any time or from time to time any of the
powers exercisable by the Board against the said Contractors and to forebear
or enforce any of the terms and conditions relating to the said Contract and
we shall not be relieved from our liability by reason of any such variation or
extension being granted to the Contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the Board to
the Contractors or by any such matter or thing whatsoever which under the
law relating to sureties would but for this provision, have effect of so relieving
us.

. This Guarantee will remain valid for the entire period as agreed, even though
there happens to be change in the constitution of the bank or that of the
Contractor.




. We, (Name of the Bank), lastly undertake not to revoke this

guarantee during its currency except with the previous consent of the Board
in writing.

. Our liability under this Guarantee shall not exceed Rs. /-
(Rupees ).

9. This Guarantee shall valid up to

10. We, are liable to pay the guaranteed amount or any part thereof under this
guarantee only & only if you serve us a written claim or demand on or before

11. The Bank Guarantee is en-cashable at our branch
at Mangalore, Karnataka

(Authorised Signatory/s)
(Name & Code No.)

(For and on behalf of Bank.)




Annexure - 5

FORMAT FOR DECLARATION

To

(To be executed on bidder’s letter head)

Non-comprehensive Maintenance Contract for Operation & Maintenance of
Electrical Installations in the Operational area at NMPA - for a period of two years

Ref:

The undersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

()
(b)

()

(h)

Date:
Place:

Name of the Applicant

Represented by (Name & capacity)

The information furnished in our bid is true and accurate to the best of
my knowledge.

That in case of being pre-qualified, we acknowledge that the Employer
may invite us to participate in due time for the opening of Price cover
of the tender on the basis of provisions made in the tender documents
to follow.

When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture
changes, we commit ourselves to inform you and acknowledge your sole
right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-
qualification evaluation.

We state that no changes have been made by us in the downloaded
tender documents and also understand that in the event of any
discrepancies observed, the printed tender document No. is full
and final for all legal/contractual obligations (delete if not required).
No conditions are incorporated in the Financial Bid. In case any
conditions are specified in the Financial Bid, the Tender will be
rejected summarily without making any further reference to the
Bidder.

We also state that we have not made any payment or illegal gratification
to any person/authority connected with the bid process so as to
influence the bid process and have not committed any offence under
the PC Act in connection with the bid.

We also undertake that, currently we don’t have any litigation.




Annexure - 6

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF
(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of
the authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors) do hereby sub-delegate/delegate, in terms of the powers
delegated to me by the Board of Directors, (name of the Co.) to Shri -

(name, designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors), do hereby authorize and empower Shri
designation & address of the Attorney) to do severally amongst others, for the
purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
“Non-comprehensive Maintenance Contract for Operation &
Maintenance of Electrical Installations in the Operational area at

NMPA - for a period of two years”. Or any other works incidental to

such works

To discuss the technical and financial matters, negotiate and accept

prices and take decisions regarding terms and conditions and sign
agreements and contracts and also to bind the (name of the Co.) to the
arbitration clause included in the contract.

For all or any of the purposes here of to sign and deliver or otherwise
execute such deed or deeds, transfer or transfers, endorsement or
endorsements and to perform such other acts, matters, things as the
Attorney shall consider requisite or advisable as full and effectively as
the Company could do, if present and acting there.
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I, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors) in terms of the powers
delegated to me by the Board of Directors of (name of the Co.), do hereby agree
that all acts, deeds and things done by the said Attorney by virtue of this power

of attorney, shall be construed as acts, deeds and things done by the Company.

[, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors), further undertake to ratify
and confirm whatever our said attorney shall do or cause to be done for the
Company, the said Company, in the premises, by virtue of the powers hereby

given.

WHEREAS, this sub-delegation is signed and delivered to Shri
(name & designation of the Attorney), on this day of
20 (Two thousand ).

WHEREAS, even though this sub-delegation is signed on this day
of 20 (Two thousand ), will have effect from the date

he signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to
sub-delegate/delegate powers, delegated on him by the Board of Directors) has,

this day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON

BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON

BY

(Name & designation of Attorney)




Annexure - 7

Bank Information for E-Payment

Name and full address
of the Bidder

Credit Account No.
(Should be full 14 digit)

Account type
(SB or CA or OD)

Name of the Bank

Branch (Full address
with Telephone No.)

MICR code
(should be 9 digit)

Telephone/Mobile/Fax/
e-mail of the Bidder

Telephone:

Mobile:

e-mail:

Xerox copy of a
cheque should be
enclosed

PAN

(Xerox copy of
Permanent Account
Number shall be
enclosed)

Signature and seal of the Bidder




ANNEXURE -8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between (the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either
party, i.e contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have contracted
for the executionof (Project name) (the "Contract")
and WHEREAS, the contract provides for the establishment and
operation of the DR Board NOW THEREFORE, the parties hereto agree as
follows -

1. The parties agree to the establishment and operation of the DR
Board in accordance with this DR Board Agreement.

Except for providing the services required hereunder, the DR Board
Members should not give any advice to either party or to the Engineer
or Engineer’s Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the
Engineer or Engineer’s Representative, or a financial interest in the
contract, except for payment for services on the DR Board_

(b) shall have had no previous employment by, or financial ties to, any party
to the contract, or the Engineer or Engineer’s Representative, except
for fee based consulting services on other projects, all of which must
be disclosed prior to appointment to the DR Board.

(c) shall have disclosed in writing to the parties prior to signature of this

Agreement any and all recent or close professional or personal or
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personal relationships with any director, officer, or employee of any
party to the contract, or the Engineer or Engineer’s Representative,
and any and all prior involvement in the project to which the contract
relates;

(d) shall not, while a DR Board Member, be employed whether as a consultant
or otherwise by either party to the contract, or the Engineer or
Engineer’s Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or
Engineer’s Representative, regarding employment whether as a
consultant or otherwise either after the contract is completed or after
services as a DR Board Member is completed,;

(f) shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer/ Board, the Contractor, the
Engineer or Engineer’s Representative, and one another any fact or
circumstances which might be such to cause either the Port or the
Contractor to question the continued existence of the impartiality and
independence required of DR Board Members.

Except for its participation in the DR Board's activities as provided
in the contract and in this Agreement none of the Employer/ Board,
the Contractor, the Engineer or Engineer’s Representative, and one a
nother any fact or circumstances which might be such to cause either
the Employer/ Board or the Contractor to question the continued
existence of the impartiality and independence required of DR Board
Members.

The Contractor shall

a) furnish to each DR Board Members one copy of all documents which
the DR Board may request including contract documents, progress
reports, variation orders, and other documents, pertinent to the
performance of the Contract.
in co-operation with the Employer/ Board, co-ordinate the Site visits
of the DR Board, including conference facilities and secretarial and
copying services.

The DR Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its

activities -after issuance of the taking over Certificate and the DR Board's
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issuance of its Recommendations on all disputes referred to it.

DR Board Member, shall not assign or subcontract any of their work
under this Agreement

The DR Board Members are independent and not employees or agents of
either the Employer/ Board or the Contractor.

The DR Board Members are absolved of any personal or professional
liability arising from the activities and the Recommendations of the DR
Board.

Fees and expenses of the DR Board Member|s| shall be agreed to and shared
equally by the Employer/ Board and the Contractor. If the DR Board
requires special services, such as accounting, data research, and the like,
both parties must agree and the costs shall be shared by them as mutually
agreed

DR Board Site visits:

a) The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the Engineer or Engineer’s
Representativeat regular intervals, at times of critical construction
events, and at the written request of either party. The timing of Site
visit failing agreement shall be fixed by the DR Board.

Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both
attended by personnel from the Employer/ Board, the Contractor and
the Engineer or Engineer’s Representative.

If requested by either party or the DR Board, the Employer/ Board will
prepare minutes of the meetings and circulate them for comments of
the parties and the Engineer or Engineer’s Representative.

Procedure for disputes referred to the DR Board :

a) If either party objects to any action or inaction of the other party or

the Engineer or Engineer’s Representative, the objecting party may

file a written notice of Dispute to the other party with a copy to the
Engineer or Engineer’s Representativestating that it is given
pursuant to Clause [number] and stating clearly and in detail the basis
of the dispute.

The party receiving the notice of Dispute will consider it and respond
in writing within 7 days after receipt.
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This response shall be final and conclusive on the subject, unless a
written

appeal to the response is filed with the responding party within 7 days
of receiving the response. Both parties are encouraged to pursue the
matter further to attempt to settle the dispute. When it appears that
the dispute can not be resolved without the assistance of the DR Board
either party may refer the dispute to the DR Board by written Request
for Recommendation to the Board, the other party and the Engineer
or Engineer’s Representativestating that it is made pursuant to
(insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail
the specific issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied that
thedispute requires the DR Board's assistance, the DR Board shall
decide when to conduct a hearing on the dispute. The DR Board may
request that written documentation and arguments from both parties
be submitted to each DR Board Members before the hearing begins.
The parties shall submit insofar as possible agreed statements of
the relevant facts

During the hearing, the Contractor, the Employer/ Board, and the
Engineer or Engineer’s Representative shall each have ample
opportunity to be heard and to offer evidence. The DR Board's
Recommendations for resolution of the dispute will be given in
writing, to the Employer/ Board, the Contractor and the Engineer
or Engineer’s Representativeas soon as possible, and in any event
not more than 28 days after the DR Board's final hearing on the
dispute.

12 Conduct of Hearings:

a)

normally hearing will be conducted at the Site, but any location that
would be more convenient and still provide all required facilities
and access to necessary documentation may be utilised by the DR
Board. Private sessions of the DR Board may be held at any location
convenient to the DR Board,

The Employer/ Board, the Engineer or Engineer’s
Representativeand the Contractor shall have representatives at
all hearings.




During the hearings, no DR Board Member shall express any
opinion concerning the merit of any facet of the case.

After the hearing is concluded, the DR Board shall meet
privately to formulate its Recommendations. All DR Board
deliberations shall be conducted in private, with all individual views
kept strictly confidential. The DR Board's Recommendations,
together with an explanation of its reasoning shall be submitted in
writing to both parties and to the Engineer or Engineer’s
Representative. The Recommendations shall be based on the
pertinent contract provisions, applicable laws and regulations,
and the facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall
decide and the dissenting member any prepare a written mi nority
report for submission to both parties.

[ Note: Delete if it is one member DR Board]
If during the contract period, the Employer/Board and the Contractor
are of the opinion that the Dispute Review Board is not performing its
functions properly, the Employer/Board and the Contractor may
together disband the Disputes Review Board. In such an event, the
disputes shall referred to Arbitration straightway.

The Employer / Board and the Contractor shall jointly sign a notice
specifying that the DR Board shall stand disbanded with effect from the
date specified in the notice. The notice shall be posted by a registered

letter with AD or delivery of the letter, even if he refuses to do so.




ANNEXURE - 9

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.07.2023

Sl.No Work Order | Work Work Department Date of
Description | Order Order which has completion as
no. & date | Value issued the per work
Work order order

Sign & Seal of the Contractor

ANNEXURE-10

VERIFICATION OF LOCAL CONTENT

Tender No & Name of the work Bidder shall enter, the % of
Local Content

(%)

Non-comprehensive Maintenance
Contract for Operation & Maintenance
of Electrical Installations in the
Operational area at NMPA - for a
period of two years

Sign & Seal of the Contractor




ANNEXURE - 11

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake to
indemnify, keep indemnifies, depended and hold harmless the NMPA and its
Officers against all losses, penalties, costs and expenses, duties of any kind
whatsoever which may arise on account of breach un-authorized act, fraud deed
or any other acts of ours or any of our personnel. We hereby further agree and
undertake to indemnify and keep indemnifies against any order passed by any
executive, quasi judicial or judicial authority wherein the NMPA is compelled to
obey the order which arise due to breach of contract by us.

We (Bidders name ) shall indemnify, protect and defend

at our own cost, New Mangalore Port Authority and its agents & employees from

& against any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions
or any right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of
the contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf

of any workman employed by us in connection with the contract, for injury

or death by accident under the Workman Compensation Act (Act VIII of
1923) as amended from time to time.

We (Bidders name) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose.
NMPA shall not be responsible in any manner whatsoever, in matters of
injury/death/health etc. of our employees performing duties under the
contract.

(Bidders name ) hereby undertake that,

. The workforce deployed under this contract will be provided with all the
necessary safety gears and equipment for the job.

. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure - 12

PRE-QUALIFICATION OF BIDDERS

PAYMENT RECEIPT DETAILS OF
(firms name) CERTIFIED BY

M/s
STATUTORY AUDITOR

Name of the Work: “Non-comprehensive Maintenance Contract for Operation &
Maintenance of Electrical Installations in the Operational area at NMPA-for a
period of two years”.

E-tender No: 9/Non-CMC/O&M/EE(E)II/2023, dated 16/08/2023

Details of payment received for the completed similar work (For similar work,
please refer Clause No 2.4.2.1 of ITB) during the last seven years:

Sl.
No

Name
of
Work

(i)

Work
Order
No.
and
Date

Extension
orders to
the work
order
mentioned
at Sl No (ii)

Completi-
on

certificate
No & date

(i)

Period of
contract
as per the
Work
order

(iv)

Actual
period of
contract
(including

extensions if

any)

Final
complet-
ed Value
as per the
completi-
on
certificate

Name
and
contact
details
of the
client

if any with
order No (v)
and date.

ii 3
(i) (Excl. of | (vii)
GST, ESI

& PF) (vi)

3

I hereby declare that the information given in this Annexure-12 is true and
correct to the best of my knowledge and belief and have been furnished duly
verifying the documents submitted by the bidder.

Name of the Statutory auditor:

Signature & Seal of the Statutory Auditor
UDIN No:

Ph No: Email ID:




NOTE:

a. The bidder has to submit the details of payments received for the works

C.

executed in Annexure-12 in full, duly signed and sealed by the statutory
auditor with the UDIN number. In case any information in this annexure is
found to be false or incorrect, that particular work shall not be considered for
evaluation. Further, in case of false certification by the statutory auditor,
same shall be informed to the Institute of Chartered Accountants of India
(ICAI), for necessary action deemed fit.

. Self-attested photo copies of LOA/work order/agreements showing the

awarded contract value for “similar works” and satisfactory Completion
Certificates issued by the Client, indicating the date of Completion and
completed Contract Value, for the contracts mentioned at Annexure-12. If the
bidders does not enclose LOA/work order/agreements/completion
certificates along with the Technical bid, as desired for any of the works
mentioned at Annexure-12, that particular work shall not be considered for
further evaluation. The Bidder shall also enclose detailed BOQ with rates and
scope of work supporting the LOA/work order/agreements/completion
certificates submitted as per Annexure-12. TDS certificate clearly showing the
tax deduction from client for related work orders/agreements shall be
produced for verification.

The works declared by the bidder in Annexure - 12 only shall be considered
for technical qualification of the bidders. LOA/Work orders/Agreements
other than the ones mentioned in this Annexure-12 shall not be
considered for evaluation, even if they have been uploaded along with
the technical bid. Bidder shall not have any claim on this account later
on.

d. Additional sheets may be used if necessary.




Annexure -13

PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is
made on day of the month of , between, on one hand, the
Board of Trustees of New Mangalore Port Authority acting through Shri

, Chief Mechanical Engineer, New Mangalore Port Authority
(hereinafter called the 'BUYER/EMPLOYER', which expression shall mean and
include, unless the context otherwise requires, his successors in office and
assigns) of the First Part and M/s represented by Shri
, Chief Executive Officer (hereinafter called the
‘BIDDER’ which expression shall mean and include, unless the context otherwise
requires, his successors and permitted assigns) of the Second Part.

WHEREAS the 'BUYER/EMPLOYER' has invited bids for “Non-comprehensive
Maintenance Contract for Operation & Maintenance of Electrical
Installations in the Operational area at NMPA - for a period of two years”
and the BIDDER is submitting his bid for the same and

WHEREAS the BIDDER is a Private company / Public company / Government
undertaking / registered partnership firm, constituted in accordance with the
relevant law in the matter and the 'BUYER/EMPLOYER' is New Mangalore Port
Authority.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent
and free from any influence/prejudiced dealings prior to, during and subsequent
to the currency of the contract to be entered into with a view to:-

Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said
stores/equipment/services/works at a competitive price in conformity with the
defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice
in order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing and other corrupt practices and the
'BUYER/EMPLOYER' will commit to prevent corruption, in any form, by its
officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as
follows:
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Commitments of the 'BUYER/ EMPLOYER'

1.1The 'BUYER/EMPLOYER' undertakes that no official of the
'BUYER/EMPLOYER', connected directly or indirectly with the contract, will
demand, take a promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit
or any other advantage from the BIDDER, either for themselves or for any
person, organisation or third party related to the contract in exchange for an
advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

1.2 The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all
BIDDERS alike and will provide to all BIDDERS the same information and
will not provide any such information to any particular BIDDER which could

afford an advantage to that particular BIDDER in comparison to other
BIDDERS.

All the officials of the 'BUYER/EMPLOYER' will report to the appropriate
Government office any attempted or completed breaches of the above
commitments as well as any substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is
reported by the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable
facts and the same is prima facie found to be correct by the
'BUYER/EMPLOYER' necessary disciplinary proceedings, or any other action
as deemed fit, including criminal proceedings may be initiated by the
'BUYER/ EMPLOYER' and such a person shall be debarred from further
dealings related-to the contract process. In such a case while an enquiry is
being conducted by the 'BUYER/ EMPLOYER' the proceedings under the
contract would not be stalled.

Commitments of BIDDERS

3. The BIDDER commits itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract
or in furtherance to secure it and in particular commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official
of the 'BUYER/EMPLOYER' connected directly or indirectly with the
bidding process, or to any person, organisation or third party related to




the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the 'BUYER/EMPLOYER' or
otherwise in procuring the Contract or forbearing to do or having done any
act in relation to the obtaining or execution of the contract or any other
contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract
with the Government.

BIDDERS shall disclose the name and address of agents and
representatives and Indian BIDDERS shall disclose their foreign principals
or associates.

BIDDERS shall disclose the payments to be made by them to
agents/brokers or any other intermediary, in connection with this
bid/contract.

The BIDDER further confirms and declares to the 'BUYER/EMPLOYER'
that the BIDDER has not engaged any individual or firm or company

whether Indian or foreign to intercede, facilitate or in any way to
recommend to the ‘BUYER/EMPLOYER' or any of its functionaries,
whether officially or unofficially to the award of the contract to the
BIDDER, nor has any amount been paid, promised or intended to be paid
to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he
has made, is committed to or intends to make to officials of the 'BUYER/
EMPLOYER' or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services
agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract
to impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.




The BIDDER shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the
'BUYER/ EMPLOYER' as part of the business relationship, regarding
plans, technical proposals and business details, including information
contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable
facts.

The BIDDER shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

If the BIDDER or any employee of the BIDDER or any person acting on
behalf of the BIDDER, either directly or indirectly, is a relative of any of
the officers of the 'BUYER/EMPLOYER' or alternatively, if any relative of
an officer of the 'BUYER/EMPLOYER' has financial interest/stake in the
BIDDER's firm, the same shall be disclosed by the BIDDER at the time of
filing of tender.

The term 'relative' for this purpose would be as defined in Section 6 of the
Companies Act 1956.

The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any
employee of the ' BUYER/EMPLOYER'.

4. Previous Transgression

4.1 The BIDDER declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged
hereunder or with any Public Sector Enterprise in India or any
Government Department in India that could justify bidder's exclusion from
the tender process.

4.2 The BIDDER agrees that if it makes incorrect statement on this subject,
BIDDER can be disqualified from the tender process or the contract, if
already awarded, can be terminated for such reason.

5. Earnest Money Deposit (EMD)

The BIDDER shall submit EMD /exemption for the same.




6. Sanctions for Violations

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed
by it or acting on its behalf (whether with or without the knowledge of the
BIDDER) shall entitle the ' BUYER/EMPLOYER' to take all or any one of
the following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning
any reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

(ii) The disqualification of bidder and debarring for a period of three years
duly informing MSME authorities if applicable and forfeiture of
Performance Security/Performance Bond (after the contract is signed)
either fully or partially, as decided by the 'BUYER/EMPLOYER' and the
'BUYER/ EMPLOYER' shall not be required to assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving
any compensation to the BIDDER.

(iv) To recover all sums already paid by the ‘BUYER/EMPLOYER', and in
case of an Indian BIDDER with interest thereon at 2% higher than the
prevailing Prime Lending Rate of State Bank of India, while in case of a
BIDDER from a country other than India with interest thereon at 2%
higher than the LIBOR. If any outstanding payment is due to the BIDDER
from the BUYER/EMPLOYER' in connection with any other contract, such
outstanding payment could also be utilized to recover the aforesaid sum
and interest.

(v To encash the advance bank guarantee and performance
bond/warranty bond, if furnished by the BIDDER, in order to recover the
payments, already made by the ‘BUYER/EMPLOYER', alongwith interest.

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER
shall, be liable to pay compensation for any loss or damage to the
'BUYER/EMPLOYER' resulting from such cancellation/rescission and the
'BUYER/EMPLOYER' shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processes
for a minimum period of five years, which may be further extended at the
discretion of the ' BUYER/EMPLOYER’.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing the contract.
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(ix) In cases where irrevocable Letters of Credit have been received in
respect of any contract signed by the BUYER/EMPLOYER' with the
BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Guarantee in case of a decision by the
'BUYER/ EMPLOYER' to forfeit the same without assigning any reason for
imposing sanction for violation of this Pact.

The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions
mentioned at para 6.1(i) to (x) of this Pact also on the Commission by the
BIDDER or any one employed by it or acting on its behalf (whether with or
without the knowledge of the BIDDER), of an offence as defined in Chapter
IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or
any other statute enacted for prevention of corruption.

6.3 The decision of the ' BUYER/EMPLOYER' to the effect that a breach of the

provisions of this Pact has been committed by the BIDDER shall be final
and conclusive on the BIDDER. However, the BIDDER can approach the
Independent Monitor(s) appointed for the purposes of this Pact.

7. Fall Clause

7.1 The BIDDER undertakes that it has not performed/is not performing

similar project at a price lower than that offered in the present bid in

respect of any other Ministry/Department of the Government of India or
PSU and if it is found at any stage that similar project was performed by
the BIDDER in any other Ministry/Department of the Government of India
or a PSU at a lower price, then that very price, with due allowance for
elapsed time, will be applicable to the present case and the difference in
the cost would be refunded by the BIDDER to the 'BUYER/EMPLOYER/, if
the contract has already been concluded.

8. Independent Monitors

8.1

The 'BUYER/EMPLOYER' has appointed the following Independent
Monitor (hereinafter referred to as Monitor) for this Pact in consultation
with the Central Vigilance Commission

Name and Address of the Monitor :

Shri Prem Chand Pankaj, Ex-CMD, NEEPCO,
M 402, Pioneer Park,

Sector-61, Golf Course, Extn Road, Gurgaon.
Mobile No. -9717433886

Email: prempankaj@gmail.com
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The task of the Monitor shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations
under this Pact.

The Monitor shall not be subject to instructions by the representatives
of the parties and perform his functions neutrally and independently.

Both the parties accept that the Monitor has the right to access all the
documents relating to the project/bidding, including minutes of
meetings.

As soon as the Monitor notices, or has reason to believe, a violation of
this Pact, he will so inform the Authority designated by the
‘BUYER/EMPLOYER’.

The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the ‘BUYER/EMPLOYER’,
including that provided by the BIDDER. The BIDDER will also grant
the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation.
The same is applicable to Subcontractors. The Monitor shall be under
contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

The ‘BUYER/EMPLOYER’, will provide to the Monitor sufficient
information about all meetings among the parties related to the Project
provided such meetings could have an impact on the contractual
relations between the parties. The parties will offer to the Monitor the
option to participate in such meetings.

The Monitor will submit a written report to the designated Authority of
‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference
or intimation to him by the BUYER / EMPLOYER / BIDDER and,
should the occasion arise, submit proposals for correcting problematic
situations.

9. Facilitation of Investigation

In case of any allegation of violation of any provisions of this pact or payment of
commission, the ‘BUYER/EMPLOYER’ or its agencies shall be entitled to
examine all the documents including the Books of Accounts of the BIDDER and
the BIDDER shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

10. Law and Place of Jurisdiction

This Pact is subject to Indian Law.' The place of performance and
jurisdiction is the seat of the ‘ BUYER/EMPLOYER’.




11. Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any
other legal action that may follow in accordance with the provisions of the extant
law in force relating to any civil or criminal proceedings.

12. Validity

12.1 The validity of this Integrity Pact shall be from date of its signing and
extend upto S years or the complete execution of the contract to the
satisfaction of both the ‘BUYER/EMPLOYER’ and the BIDDER,
including warranty period, whichever is later. In case BIDDER is
unsuccessful, this Integrity Pact shall expire after six months from the
date of the signing of the contract.

Should one or several provisions of this Pact turn out to be invalid, the
remainder of this Pact shall remain valid. In this case, the parties will
strive to come to an agreement to their original intentions.

12.3 If the BIDDER is a partnership or a consortium, this agreement must
be signed by all partners or consortium members.

13. The parties hereby sign this Integrity Pact at on /___ /2022

BUYER/EMPLOYER BIDDER

Name of the Officer CHIEF EXECUTIVE

OFFICER

and Designation

Witness Witness
1. 1.
2. 2. ,
* Provisions of these clauses would need to be amended/ deleted in line with the
policy of the BUYER/ EMPLOYER in regard to involvement of Indian agents of
foreign bidders.




ANNEXURE - 14

Bid Security Declaration

Tender No.

To,
The Executive Engineer (Elec.),

NMPA, Panambur, Mangaluru.

Sub : E-tender for Non-comprehensive Maintenance Contract for Operation &

Maintenance of Electrical Installations in the Operational area at
NMPA - for a period of two years

I/We. The undersigned, declare that:
I/We understand that, according to tender conditions, bids must be supported by a Bid
Securing Declaration.
I/We accept that I/We may be disqualified from bidding for any contract with NMPA for
a period of three (3) year from the date of notification if T am /We
a. are in a breach of any obligation under the bid conditions,
b. made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements;
If the bid is withdrawn or varied or modified in a manner not acceptable to
the Employer during the validity or extended validity period duly agreed by
the Bidder
Any effort by the Bidder to influence the Employer on bid evaluation, bid
comparison or contract award decision.
Fail to commence the work on the specified date as per LOA/Work order
and/or.
sign the Agreement AND / OR furnish the required Performance security.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are
not the successful Bidder, upon the earlier of (i) the receipt of your notification of the
name of the successful Bidder; or (ii) thirty days after the expiration of the validity of
my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)




PART- III
BILL OF QUANTITIES

Tender No: 9/Non-CMC/0O&M/EE(E)II/ 2023 Dated: 16/08/2023

Name of work: Non-comprehensive Maintenance Contract for Operation &
Maintenance of Electrical Installations in the Operational area at NMPA - for a
period of two years.

Rate per | Total Amount

s1 L Month (Qty x Rate
No Description of work (Rs.) per Month)

(Rs.)

Electrical Technicians: Monthly
Charges for Non-Comprehensive
Maintenance Contract for Electrical
Installations at Operational area to
carry out works as mentioned in the
Scope of Work (excluding ESI, PF
and GST).

Assistant Managers: Monthly | 24
Charges for Non-Comprehensive Months
maintenance contract for Electrical
Installations to carry out works as
mentioned in the Scope of Work.

Total Amount (exclusive of GST, ESI & PF)

Total Amount in words (exclusive of GST, ESI & PF):

Note:

1. The rates quoted above at Sl. No.l1] shall be inclusive of Minimum
wages/Salary, Tools & Tackles, Uniform, PPE & Contractors Overhead
charges etc. and exclusive of ESI, PF & GST. Applicable GST shall be
mentioned separately.

. The rate quoted above at Sl. No. 2 shall be as per 3.42 (a), including PPE &
Contractors Overhead charges etc. Applicable GST shall be mentioned
separately.

. L1 will be considered on total lowest amount quoted exclusive of ESI, PF &
GST.

. Applicable GST, PF & ESI shall be paid to the concerned authority by the
Contractor and documentary evidence of the same shall be produced to
NMPA for reimbursement at actual.

. Refer Payment Terms - Clause No. 3.35.

. Refer Opening of Price Bid - Clause No. 2.16.3 (iii) - If the rate quoted by the
bidder is below Rs.1,65,99,000/- (for two years), i.e. the total minimum
wages to be paid to the deployed staffs under the contract, the price bid of
the bidder shall be summarily rejected and shall not be considered for
further evaluation.




PART- IV

NMPA BANK DETAILS

Name of Payee: The FA & CAO, NMPA, Panambur, Mangalore for making payment of
Tender Fee & EMD through RTGS mode.

Name of the Bank: State Bank of India, Panambur,
Mangaluru - Pin: 575 010.
Bank A/C No. 10205649448

IFSC Code: SBIN0002249

MICR Code: 575002011




PART-V
CHECK LIST

Tender No: 9/Non-CMC/0O&M/EE(E)II/2023 Dated: 16/08/2023

SCHEDULE for Checklist of Documents to be uploaded along with Technical Bid.

DETAILS OF DOCUMENT TO BE SUBMITTED YES | NO
EMD and RTGS receipt of Cost of Tender or supporting
document for exemption of Tender Fee as per clause
2.2.1

Supporting documentary evidence of work orders and
satisfactory completion certificate issued by the client
duly self-attested and TDS certificate of the supporting
work.

Copies of profit and loss Account statements, balance
sheet and Auditor’s report for the last three years,
endorsed by Chartered Accountant with attestation.

Certificates:
a) Electrical Contract License
b) GST Registration Certificate.
c) PAN Card copy
d) ESI Registration Certificate
e) PF Registration Certificate

Tender Document, sealed and signed by the bidder
along with Pre-bid replies, Corrigendum /Addendums if
any.

TECHNICAL BID

a) Annexure — 1 - Particulars of Bidder.

b) Annexure — 2 - Tender Form

c) Annexure — 5 - Format of Declaration (on Bidder’s
Letter Head)

d) Annexure - 6 - Power of Attorney - in Original (Hard
Copy)

e) Annexure - 7 - Bank information for E-payment

f) Annexure - 8 - Dispute review Board agreement

g) Annexure - 9 - Details of ongoing Contracts at NMPA

h) Annexure - 10 - Verification of Local Content

i) Annexure - 11 - Undertaking on indemnification

j) Annexure - 12 - Pre-Qualification of Bidder

k) Annexure - 13 - Pre Contract Integrity Pact

1) Annexure - 14 - Bid Security Declaration

PART-III - Price Schedule (Online Mode Only)




