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PART - I 

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE 
BIDS ONLINE THROUGH E-PROCUREMENT PORTAL 

TENDER No: NMPA/Mech/EE(E)I/2024/0945                   Dated: 09/12/2024 

Name of Work: “Supply, Installation, Testing and Commissioning of 1 No. 
High Mast Light at Railway Marshalling Yard” 

1. बोलीदाता को होम पजे मᱶ उपल᭣ध ि᭍लक िहयर टू एनरोल का उपयोग करके पोटᭅल मᱶ ऑनलाइन नामांकन करना 
चािहए। ᳰफर पोटᭅल पर लॉग इन करने के बाद ई-टोकन के साथ िडिजटल िसᲨेचर एनरोलमᱶट करना होगा । Bidder 
should do Online Enrolment in the Portal using the option Click Here to Enroll available in the 
Home Page. Then the Digital Signature enrollment has to be done with the e-token, after 
logging into the portal. 

2. त᭜प᳟ात बोलीधारक  नामांकन के दौरान चुने गए उपयोगकताᭅ आईडी / पासवडᭅ पोटᭅल मᱶ लॉग इन कर पाएगें । 
Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. दसूरᲂ ᳇ारा दᱧुपयोग न करते ᱟए पजंीकृत ई-टोकन का उपयोग बोलीदाता ᳇ारा ही ᳰकया जाना चािहए|  The e-
token that is registered should be used by the Bidder and should not be misused by others. 

4. ᳰकसी खाते मᱶ मपै ᳰकए जाने पर DSC को ᳰकसी अ᭠य खाते मᱶ दोबारा नहᱭ भेजा जा सकता है। यह केवल िनि᭬ᮓय 
हो सकता ह|ै                                                                                                                                           
DSC once mapped to an account cannot be remapped to any other account. It can only be 
inactivated. 

5. बोलीदाता अिᮕम ᱨप से अ᳒तन कर सकते हᱹ, द᭭तावेज़ जैसे ᮧमाणपᮢ, खरीद आदशे िववरण आᳰद, मरेे द᭭तावज़े 
िवक᭨प के तहत और इ᭠हᱶ िनिवदा आव᭫यकताᲐ के अनुसार चुना जा सकता ह ैऔर ᳰफर बोली जमा करने के दौरान 
बोली द᭭तावेजᲂ के साथ संलᲨ ᳰकया जा सकता है। यह बोली द᭭तावेजᲂ के कम अपलोड को सुिनि᳟त करेगा।  The 
Bidders can update well in advance, the documents such as certificates, purchase order 
details etc., under My Documents option and these can be selected as per tender 
requirement and then attach them along with bid documents during bid submission. This will 
ensure easier upload of bid documents. 

6. िनिवदा कायᭅᮓम डाउनलोड करने / ᮧा᳙ करन ेके बाद, बोलीदाता को सावधानीपवूᭅक उनके मा᭟यम से जाना चािहए 
और ᳰफर िनिवदा द᭭तावेज के अनुसार द᭭तावेज जमा करना चािहए; अ᭠यथा, बोली अ᭭वीकार कर दी जाएगी After 
downloading / getting the tender schedules, the Bidder should go through them carefully and 
then submit documents as stated in the tender document; otherwise, the bid will be rejected. 

7. बीओ᭍यू टे᭥पलेट को बोलीदाता ᳇ारा संशोिधत / ᮧित᭭थािपत नहᱭ ᳰकया जाना चािहए और संबंिधत कॉलम भरने के 
बाद उसे अपलोड ᳰकया जाना चािहए, अ᭠यथा बोलीदाता उस िनिवदा के िलए अ᭭वीकार ᳰकए जाने के िलए उᱫरदायी 
ह।ै बोलीदाताᲐ को केवल िबडर नाम और वै᭨यू दजᭅ करने कᳱ अनुमित है।                                                                

The BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are 
allowed to enter the Bidder Name and Values only. 

8. यᳰद कोई ᭭प᳥ीकरण हᱹ, तो यह ई-ᮧो᭍योरमᱶट पोटᭅल के मा᭟यम से या िनिवदा द᭭तावजे मᱶ ᳰदए गए संपकᭅ  िववरण के 
मा᭟यम से ऑनलाइन ᮧा᳙ ᳰकया जा सकता ह।ै बोलीदाता को पोटᭅल पर ऑनलाइन या 
http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in पर बोली ᮧ᭭तुत 
करने से पहले ᮧकािशत ᳰकए गए कोᳯरगᱶडम को ᭟यान मᱶ रखना चािहए, बोलीदाता को अिᮕम मᱶ बोली द᭭तावेज 
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तैयार करने चािहए। िनिवदा अनुसूची मᱶ दशाᭅए अनुसार ᮧ᭭तुत ᳰकया जाना चािहए और वे पीडीएफ ᮧाᱨपᲂ मᱶ होने 
चािहए।   If there are queries connected with this tender, have to be clarified online through 
the e-Procurement Portal, or through the contact details given in the tender document. Bidder 
should take into account the corrigendum published before submitting the bids online on the 
portal or on http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in.  All 
documents to be submitted, as indicated in the tender schedule should be in PDF formats. 

9. बोलीदाता को िनिवदा मᱶ िन᳸दᭅ᳥ ईएमडी और िनिवदा शु᭨क )जैसा लागू हो (कᳱ ᳞व᭭था करनी चािहए। मूल को 
िनिवदा के िलए बोली जमा करने कᳱ तारीख और समय के भीतर, िनिवदा आमंᮢ ण ᮧािधकारी को ᳞िᲦगत ᱨप 
से पो᭭ट /कूᳯरयर/᳞िᲦगत ᱨप से ᳰदया जाना चािहए।  Bidder should arrange for the  EMD & tender fee 
(as applicable) as specified in the tender. The original should be posted/couriered/given in 
person to the Tender Inviting Authority, within the bid submission date and time for the tender.                                                                                                                 

10. बोली लगाने वाले को िनयमᲂ और शतᲄ को पढ़ना चािहए और बोिलयᲂ को जमा करन ेके िलए आगे बढ़ने के िलए 
उसी को ᭭वीकार करना चािहए |                                                                                                               
The Bidder should read the terms and conditions of the tender and accept the same before 
proceeding with submission to tender. 

11. बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया के दौरान ᳰकसी भी दरेी या सम᭭या से बचने के िलए बोली लगाने वाले को िनधाᭅᳯरत 
समय से पहले िनिवदा द᭭तावेजो  को  ऑनलाइन जमा करना चािहए । The Bidder has to submit the tender 
document(s) online well in advance, before the prescribed time to avoid any delay or problem 
during the bid submission process. 

12. सवᭅर के अंत मᱶ अपलोड कᳱ गई फ़ाइल के आकार कᳱ कोई सीमा नहᱭ है। हालाँᳰक, अपलोड ᭍लाइंट िस᭭टम पर 
उपल᭣ध मेमोरी के साथ-साथ उस समय ᭍लाइंट साइड पर उपल᭣ध नेटवकᭅ  बᱹडिव᭙थ पर तय ᳰकया जाता है। फ़ाइल 
का आकार कम करने के िलए, बोलीदाताᲐ को 75-100 DPI मᱶ द᭭तावेज़ᲂ को ᭭कैन करने का सुझाव ᳰदया जाता ह ै
ताᳰक ᭭प᳥ता बनी रह ेऔर फ़ाइल का आकार कम हो जाए। यह बᱟत कम बᱹडिव᭙थ कᳱ गित पर भी ᭜वᳯरत अपलोड 
करने मᱶ मदद करेगा |  There is no limit on the size of the file that can be uploaded at the server 
end. However, the upload is dependent on the Memory available at the Client System as well 
as the Network bandwidth available at the client side at that point of time. In order to reduce 
the file size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity 
is maintained and file size is optimum. This will help in quick uploading even at very low 
bandwidth speeds. 

13. यह ᭟यान रखना मह᭜वपूणᭅ ह ैᳰक, बोली लगाने वाल ेको ᮨᳱज बोली बटन पर ि᭍लक करना होगा, यह सुिनि᳟त करने 
के िलए ᳰक वह बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया पूरी करता है। बोिलयां, जो अव᯶᳍ ᱟए नहᱭ ह,ᱹ को अपूणᭅ / अमा᭠य 
बोिलयᲂ के ᱨप मᱶ मानकर तथा  म᭨ूयांकन उ᳎े᭫यᲂ के िलए नहᱭ माना जायेगा ।                                        

 It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that, 
Bid Submission Process is completed. Bids, which are not frozen, are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

14. ᭭थानीय मु᳎ᲂ के कारण बोलीदाताᲐ ᳇ारा ऑनलाइन बोली लगाने के दौरान ᳰकसी भी ᮧकार कᳱ दरेी या कᳯठनाइयᲂ 
का सामना करने के िलए िनिवदा आमंᮢ ण ᮧािधकरण (TIA) को िज᭥मेदार नहᱭ ठहराया जाएगा।      

The Tender Inviting Authority (TIA) will   not be held responsible for any delay or the difficulties 
faced during submission of bids online by the bidders due to local issues. 

15. बोलीदाता इस पोटᭅल के मा᭟यम से ही बोली द᭭तावेजᲂ को ऑनलाइन मोड मᱶ जमा कर सकता है। इस ᮧणाली के 
मा᭟यम से ऑफ़लाइन द᭭तावेजᲂ को संभाला नहᱭ जाएगा। तकनीकᳱ बोली कᳱ केवल हाडᭅ कॉपी ईई (एम) III, 
एनएमपीटी को िनयत तारीख से पहल ेपᱟचंनी चािहए| बोलीदाता यह सुिनि᳟त करेगा ᳰक ᭠यूनतम यो᭏यता से 
संबंिधत सभी द᭭तावेजᲂ को तकनीकᳱ बोली के साथ अिनवायᭅ ᱨप स ेअपलोड ᳰकया जाएगा,िजसमᱶ असफल होने पर 
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बोली को अ᭭वीकार कर ᳰदया जाएगा । The bidder may submit the bid documents in online mode 
only, through this portal. Offline documents will not be accepted. The bidder shall ensure that 
all the documents pertaining to minimum qualification shall be compulsorily uploaded along 
with the technical Bid failing which the bid shall be rejected.  

16. बोली को ᮨᳱज़ करने के समय, ई-ᮧो᭍योरमᱶट िस᭭टम सभी बोली द᭭तावेजᲂ को अपलोड करने के बाद एक सफल 
बोली अपडेᳳटंग संदेश देगा और ᳰफर बोली सारांश को बोली नंबर, ितिथ और जमा करने के समय के साथ ᳰदखाया 
जाएगा। अ᭠य सभी ᮧासंिगक िववरणᲂ के साथ बोली लगाएं। बोलीकताᭅᲐ ᳇ारा ᮧ᭭तुत द᭭तावजेᲂ को बोलीदाता के 
ई-टोकन का उपयोग करके िडिजटल ᱨप से ह᭭ताᭃᳯरत ᳰकया जाएगा और ᳰफर ᮧ᭭तुत ᳰकया जाएगा।                  

At the time of freezing the bid, the e-Procurement system will give a successful bid updating 
message after uploading all the bid documents submitted and then a bid summary will be 
shown with the bid   no., date & time of submission of the bid along with all other relevant 
details. The documents submitted by the bidder should then digitally signed using the e-token 
of the bidder and then submitted. 

17. बोली ᮧ᭭तुत करन े के बाद, बोली सारांश को ᳲᮧंट करना होगा और बोली ᮧ᭭तुत करन े के टोकन के ᱨप मᱶ एक  
एᲣॉलेजमᱶट के ᱨप मᱶ रखना होगा। बोली सारांश िनिवदा िनिवदा के िलए बोली ᮧ᭭तुत करने के ᮧमाण के ᱨप मᱶ 
कायᭅ करेगा और बोली उ᳃ाटन कायᭅᮓम मᱶ भाग लेने के िलए ᮧवेश ᳲबंद ुके ᱨप मᱶ भी कायᭅ करेगा।                     

After the bid submission, the bid summary has to be printed and kept as proof of submission 
of the bid. Entry to bid opening event will be restricted to bidders having proof of bid 
submission of the subject tender. 

18. िस᭭टम से सफल बोली ᮧ᭭तुत करने का मतलब ह,ैᳰक बोलीदाता ᳇ारा अपलोड कᳱ गई बोिलयां ᮧा᳙ होकर  िस᭭टम 
मᱶ संᮕहीत कर ली गयी  हᱹ; िस᭭टम इसकᳱ शु᳍ता के िलए ᮧमािणत नहᱭ करता ह।ै Successful bid submission 
means, the bids as uploaded by the bidder is received and stored in the system. System does 
not certify for correctness of the bid. 

19. बोली लगाने वाले को यह दखेना चािहए ᳰक ᮧ᭭तुत ᳰकए गए बोली द᭭तावेज वायरस से मुᲦ ह ᱹऔर यᳰद िनिवदा 
खोलने के दौरान वायरस के कारण द᭭तावेज नहᱭ खलु पा रह ेह ᱹ  तो बोली अ᭭वीकार कर दी जाएगी। इसके िलए 
आगᱷनाइजेशन िज᭥मदेार नहᱭ होगी। The bidder should ensure that the bid documents submitted are 
free from virus. If NMPA is unable to open documents due to virus or any other reason during 
tender opening, the bid is liable to be rejected. NMPA will not be responsible for rejection of 
such bids.  

20. टᱶडर पोटᭅल के शीषᭅ पर सवᭅर घड़ी से ᮧदᳶशᭅत होने वाला समय, ई-ᮧो᭍योरमᱶट पोटᭅल मᱶ बोली ᮧ᭭तुत करने, बोली 
खोलने आᳰद के अनुरोध के सभी कायᲄ के िलए मा᭠य होगा। इस पोटᭅल मᱶ अनुवतᱮ समय भारतीय मानक समय (IST) 
के अनुसार ह ैजो GMT + 5: 30 ह।ै बोली लगाने के दौरान बोलीदाताᲐ को इस समय का पालन करना होगा| The 
time displayed from the server clock at the top of the tender Portal, will be valid for all actions 
of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 
should adhere to this time during bid submission. 

21. बोलीकताᭅᲐ से अनुरोध ᳰकया जाता ह ैᳰक वे बोली ᮧ᭭तुत करन ेकᳱ अंितम ितिथ और समय (सवᭅर िस᭭टम ᭍लॉक के 
अनुसार) से पहले िनिवदा ᮧᳰᮓया के िलए ऑनलाइन ई-ᮧो᭍योरमᱶट िस᭭टम के मा᭟यम से िनिवदाए ंᮧ᭭तुत करᱶ।  The 
bidders are requested to submit the bids through online e-Procurement system to the Tender 
Inviting Authority (TIA) well before the bid submission end date and time (as per Server 
System Clock). 

22. िनिवदा ᮧपᮢ शु᭨क और ईएमडी भाग I-तकनीकᳱ बोली के साथ जमा ᳰकया जाएगा। शु᭨क और ईएमडी के िबना 
जमा कᳱ गई बोली, जैसा ᳰक ऊपर उ᭨लेख ᳰकया गया ह,ै म᭨ूयांकन के िलए िवचार नहᱭ ᳰकया जाएगा और खाᳯरज 
कर ᳰदया जाएगा। Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 
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BID submitted without fees and EMD, as mentioned above will not be considered for 
evaluation and shall be rejected. 

23. बोली लगाने वाला / िनिवदाकार / ठेकेदार कर िवभागᲂ के साथ लागू ᳯरटनᭅ समय मᱶ दािखल करेगा और द᭭तावेजी 
ᮧमाण के ᱨप मᱶ ᮧ᭭तुत करना होगा । The Bidder/Contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. पोटᭅ को ᮓेिडट करने के िलए जीएसटी लागू टै᭍स चालान मᱶ एक अलग लाइन आइटम के ᱨप मᱶ ᳰदखाया जाएगा।  
The GST applicable shall be shown as a separate line items in the Tax invoices to avail input 
credit to Port. 

25. ईएमडी / एलडी / एसडी को ज᭣त करने कᳱ ि᭭थित मᱶ, जीएसटी लाग ूह;ै तथा  जुमाᭅना लगाने के दौरान जीएसटी 
लाग ूᳰकया जायेगा ।                                                                                                                                      
In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD 
applicable GST shall be collected. 
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Part-II 
SCHEDULE OF TENDER (SoT) 
 

TENDER No: NMPA/Mech/EE(E)I/2024/0945                       Dated: 09/12/2024 

NOTICE INVITING TENDER 
(Through CPP Portal) 

E-Tenders in two bid system are invited by New Mangalore Port Authority through 
Electronic tendering in CPP Portal i.e. http://eprocure.gov.in/eprocure/app 

TENDER NO.  NMPA/Mech/EE(E)I/2024/0945                                                          
Name of the Work “Supply, Installation, Testing and Commissioning 

of 1 No. High Mast Light at Railway Marshalling 
Yard” 

Mode of tender Through CPP portal 
https://eprocure.gov.in/cppp/ 

Estimated cost  Rs.10,01,149/-(Rupees Ten Lakhs One Thousand 
One Hundred and Forty Nine only) excluding GST. 

Earnest Money Deposit     Rs.23,627/-(Rupees Twenty Three Thousand Six 
Hundred Twenty Seven only)inclusive of 18% GST 
‘OR’ exemption certificate as per clause No 
2.2.1(n) of ITB. 

Tender Fees 
 

Rs. 560/- (Rupees Five Hundred Sixty only) 
inclusive of 12% GST -   Non-refundable OR 
exemption certificate as per clause No 2.2.1(n) of 
ITB 

Date of Tender Document 
available to parties to 
download  

09/12/2024 at 18:00 Hrs. 

Date of Starting of e-Tender for 
submission Bid on line at   
https://eprocure.gov.in/cppp/ 

09/12/2024 at 18:00 Hrs. 

Date of closing of e-Tender for 
submission of Bid. 

30/12/2024 at 15.00 Hrs. 

Date & Time of opening of 
Technical Bids 

31/12/2024 at 16.00 Hrs. 
 

Date & Time of opening of 
Price Bid  

Will be communicated separately to the qualified 
Bidders  

Contract Period 3 Months from the date of execution of Contract 
Agreement (excluding Monsoon). 

Validity of Tender 120 days from the date of opening of Tender 
(Technical Bids) 

Amendments to the tender (if any) will be issued only through web site  
http://www.newmangaloreport.gov.in and onCPP Portal www.eprocure.gov.in/eprocure/app 
                                                                                                    
                                                                                              Sd/-                                                                                             

Executive Engineer (Ele)-I 
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2. INSTRUCTIONS TO THE BIDDERS (ITB) 

2.1 SCOPE OF BID 

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are 
invited by Executive Engineer (E)II on behalf of New Mangalore Port Authority 
for the work of “Supply, Installation, Testing and Commissioning of 1 No. 
High Mast Light at Railway Marshalling Yard”. 

2.2 TENDER SUBMISSION:  

The Tender shall be uploaded as follows: 
 
2.2.1 Technical Bid shall contain the following: 

a) EMD in the form of Insurance Surety Bonds or Account Payee Demand 
Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee 
from any of the Commercial Banks or payment online is accepted. 

b) Earnest Money Deposit of Rs.23,627/- (Rupees Twenty Three Thousand 
Six Hundred Twenty Seven only) inclusive of 18% GST- NEFT Receipt 
shall be uploaded along with the Technical Bid ‘OR’ exemption 
certificate as per clause No 2.2.1(n) of ITB. Failure in submission of EMD 
will render the Bidders disqualified, except in the case as per clause No. 
2.2.1 (n) below. 

c) TENDER FEE for Rs. 560/- (Rupees Five Hundred Sixty only) inclusive 
of 12% GST - non-refundable - NEFT Receipt shall be uploaded along 
with the Technical Bid ‘OR’ exemption certificate as per clause No 
2.2.1(n) of ITB.  Failure in submission of Tender fee will render the 
Bidders disqualified, except in the case as per clause No. 2.2.1 (n) below. 

d) All the documents should be as per the MQC. Technical Bid should not 
contain Price Bid. “Disclosure/indication of Price in the Technical Bid 
shall render the tender disqualified and rejected. 

e) The Tender document duly signed and sealed by the Bidder on each 
page along with Annexure duly filled along with amendments issued by 
NMPA if any. 

f) Particulars of Bidder - Annexure – 1. 
g) Supporting documentary evidence of work orders and also satisfactory 

completion certificate issued by the client,  
h) Tender Form - Annexure - 2. 
i) Form of Declaration – Annexure – 5. 
j) Power of Attorney - Annexure – 6. 
k) Bank Details of the Bidder for E-Payment – Annexure - 7. 
l) Copies of the Valid Electrical Contract License, GST Registration 

Certificate, ESI & PF Registration and PAN card to be submitted. 
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m) Copies of profit and loss statements, balance sheet and Auditor’s report 
for the last three years. 

n) Micro and Small Enterprises (MSE) registered with District Industries 
Centre (DIC) or Khadi and Village Industries commission or Khadi& 
Industries Board (KVIB) or Coir Board or National Small Industries 
Corporation (NSIC) or Directorate of Handicrafts and Handlooms or 
Udyog Aadhar memorandum or any other body specified by Ministry of 
MSME shall be exempted of EMD & Tender Fee on producing                          
self attested supporting certificates along with Technical Bid. 

o) Dispute review Board – Annexure - 8 
p) Details of ongoing contracts at NMPA – Annexure - 9 
q) Verification of Local Content – Annexure - 10 
r) Undertaking on Indemnification – Annexure - 11 
s) Indemnity Bond – Annexure –12 

 
2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and 

Price Bid shall be uploaded through online only. Price bid should be 
quoted in the BOQ template available in the CPP portal only. The BOQ 
template must not be modified/ replaced by the bidder and the same 
should be uploaded after filling the relevant columns, else the bidder is 
liable to be rejected for that tender. Bidders are allowed to enter the Bidder 
Name and Values only. Any condition imposed in the price bid shall make 
the tender liable for out-right rejection. The contract shall be for the whole 
works as described in the scope of work based on the priced Bill of 
Quantities submitted through CPP portal by the Bidder. The Bidder shall 
fill in rates and prices for all items of the works described in the Bill of 
Quantities through CPP portal. Items for which no rate or price is entered 
by the Bidder will not be paid for by the Port when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities. 
 

2.3 ELIGIBLE BIDDER:- 

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the 
eligibility criteria as defined in clause No.2.4 

2.3.2 Tender Form information as per Annexure-2 
2.3.3 Government owned Enterprises may only participate if they are legally 

and financially autonomous operate under commercial law and are not 
a dependent agency of the employer subject to fulfillment of minimum 
qualifying criteria. 

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with 
clauseNo.2.21 
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2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC) 
2.4.1 FINANCIAL CRITERIA 

      The Bidder should have an average Annual financial turnover of                  
Rs.3,00,345/- for the last 3 financial years 2021-22, 2022-23 &          
2023-24 

Note:- 1. Documentary evidence duly self-attested viz – Auditor’s 
Certificates (with UDIN No)/balance sheet / latest income tax return 
filed/profit and loss statement for the three years shall be uploaded 
along with the bid.  

           2. If the bidder is already having ongoing contracts in NMPA, then his 
combined work order value of all the ongoing contracts shall be 
deducted from his Financial Capacity. The Financial Capacity of the 
bidder shall be assessed from the Average Annual Financial Turnover 
of the Bidder for the last three years ending March-2024. The Bidder 
shall be technically qualified, only if his balance Financial Capacity 
after reduction, is equal to or more than the estimate put to tender. 
{Example: If the Average Annual Turnover of the bidder is 
Rs.3,00,000/- (Rupees Three lakhs only), then the Financial Capacity 
of the Bidder is considered to be Rs.10,00,000/-(Rupees Ten lakhs 
only). If the contractor declares total ongoing works at NMPA of value 
Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the 
contractor can Bid only for the remaining Financial Capacity i.e., 
Rs.6,00,000/-(Rupees Six lakhs only)} 
 

2.4.2 TECHNICAL CRITERIA 

The Bidder shall have successfully completed Similar Works during last 
7 (Seven) years ending last day of month previous to the one in which 
tenders are invited should be either of the following: 

 
  One similar completed work costing not less than Rs.8,00,919/-      
                                                                        (Excluding GST) 

OR 
  Two similar completed works each costing not less than Rs.5,00,574/-     

(Excluding GST) 
OR 

   Three similar completed works each costing not less than Rs.4,00,460/-         
(Excluding GST)
  

“Similar Work” means “Supply, Installation, Testing & 
Commissioning of High Mast Tower and associated works (or) HT/LT 
Electrical works which includes Supply, Installation, Testing & 
Commissioning of High Mast Towers”. 

Note: In case of Composite work, amount pertaining to similar 
works mentioned above will only be considered for 
evaluation.    
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i) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the 
bidder shall submit the following documents along with the technical bid:- 

a. Self-attested photocopies of LOA/Work Order/Agreements showing 
the awarded contract value for “similar works” and satisfactory 
Completion Certificates issued by the Client, indicating the date of 
Completion and completed Contract Value. The Bidder shall also 
enclose detailed BOQ with rates and scope of work supporting the 
LOA/work order/agreements/completion certificates. TDS certificate 
clearly showing the tax deduction from client for related work 
orders/agreements shall be attached for verification. 
 

b. If the similar work carried out on sub-contract basis, then 
permission obtained by the prime contractor from the client for 
sub-contracting should be submitted. 

 
c. Work Order/Work Completion Certificate submitted by the 

bidder will be sent for client confirmation. 
 

 
ii. The Bidder shall have Valid Electrical Contract License, ESI, PF and GST 

Registration Certificate- all in the same name (Bidder’s name) and same 
should be uploaded along with the Technical Bid.   

 
2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they 

are subject to be disqualified and debarred for a period of two (2) years from 
participating for tenders at New Mangalore Port Authority duly informing the 
MSME authorities if applicable, if they have: 
 
i. made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 
ii.   Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion or financial 
failures etc. 

2.5 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion 
reserves the right to extend the date for receipt of tender. 

 
2.5.1 RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES: 

i. The contractor may visit the Port Authority area before quoting.  The Bidder 

should quote the rate by taking into consideration all expenses.   

ii. The GST as applicable will be paid extra by the Port.  The GST Registration 

Number of the Bidder shall be furnished invariably in the tender as well as 

the Bills/Invoices.  Copy of GST registration certificate shall be enclosed 

along with the tender. 
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iii. GST will be paid on production of documentary proof of registration with 
the Central Excise Department only. 

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS: 
i. The tender, if submitted on behalf of a Partnership Firm should be 

signed either by all the partners or some of the partners or other 
person/s holding a valid “Power of Attorney” from other partners or all 
the partners constituting the firm.  

ii. In case of a Company, the tender should be signed by a person holding 
a valid Power of Attorney executed in his favour in accordance with the 
constitution of the Company.  

 
2.7 ONE BID PER BIDDER 

2.7.1 Each bidder shall submit only one bid for one package. A bidder who 
submits or participates in more than one Bid (other than as a subcontractor 
or in cases of alternatives that have been permitted or requested) will cause 
all the proposals with the Bidder's participation to be disqualified. 

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have 
conflict of interest shall be disqualified.  Bidders may be considered to have 
a conflict of interest with one or more parties in this Tendering process, if 
they are or 

a. have been associated in the past, with a firm or any of its affiliates which 
have been engaged by the Employer to provide consulting services for the 
preparation of the design, specifications, and other documents to be used 
for the services to be rendered  under these Tendering Documents ; or  

d. Submit more than one Tender in this Tendering process.   

i. A Bidder that is under a declaration of ineligibility by the Employer in 
accordance with ITB Clause 2.21, at the date of contract award, shall be 
disqualified. 

ii. Bidders shall provide such evidence of their continued eligibility satisfactory 
to the Employer, as the Employer shall reasonably request. 

 
2.8 BIDDER TO INFORM HIMSELF FULLY 

2.8.1 The Bidder is expected to examine carefully the contents of all the 
documents provided like instructions to the Bidders, Tender Conditions, 
Scope of work etc. Failure to comply with the requirements of the tender 
will be at the Bidders own risk. The Bidder to ensure to make a complete 
and careful examination of requirements and other information set out in 
the tender document. The Bidder shall be deemed to have, visited the site 
and surroundings and have obtained all necessary information in all the 
matters whatsoever that might influence while carrying out the Works as 
per the conditions of the tender and to satisfy himself to sufficiency of his 
tender etc.  



14 | P a g e  
 

 
2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender 

documents supplied herewith.  Though every effort is made herein to give 
basic data as exhaustively as possible, the Bidder is advised to visit the 
New Mangalore Port and its approaches and get himself thoroughly 
acquainted with all necessary data concerning weather conditions, 
working conditions, sea conditions, etc. for the purposes of making a 
correct offer.  All costs, charges and expenses that may be incurred by the 
Bidder in connection with such investigations for the submission of his 
offer shall be borne by him and the Board accepts no liability or 
responsibility whatsoever therefore. 

 
2.8.3 Bidder shall bear all costs associated with the preparation and submission 

of his tender and NMPA will in no case be responsible or liable for these 
costs, regardless of the conduct or outcome of the tendering process. 

 
2.9 Earnest Money Deposit: 

2.9.1 The tender shall be accompanied by proof of Earnest Money deposit of 
Rs.23,627/- (Rupees Twenty Three Thousand Six Hundred Twenty Seven 
only) inclusive of 18% GST ‘OR’ exemption certificate as per clause No 
2.2.1(n) of ITB. EMD in the form of Insurance Surety Bonds or Account 
Payee Demand Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank 
Guarantee from any of the Commercial Banks or payment online is 
accepted. The tender without EMD shall be rejected, except in the case as 
per clause No.2.2.1 (n).  

2.9.2 In the event of Tenderer withdrawing his tender before the expiry of tender 
validity period of 120 days from the date of opening, the tender shall be 
cancelled and EMD shall be forfeited. Applicable GST shall be recovered 
on forfeiture of EMD. 

2.9.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned 
without interest as early as possible on award of Contract to the successful 
Tenderer. The Earnest Money Deposit of the successful Tenderer shall be 
refunded (without interest) only on receipt of Security Deposit cum 
Performance Guarantee as stipulated in the tender clause 2.20.In the 
event of forfeiting of EMD/LD/SD and while imposing penalty GST shall 
be collected. 

2.9.4 NMPA reserves the right to forfeit the Earnest Money Deposit in respect of 
successful Tenderer, if he fails to enter into a Contract and furnish the 
necessary Bank Guarantee or security  towards performance within                
21 days from the date of issue of Letter of Acceptance, otherwise penalty 
@ 0.25% of the amount of the Performance Guarantee for each week or 
part thereof for the number of weeks delayed beyond the stipulated date 
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of submission shall be levied maximum up to 2.5% of the amount of the 
Performance Bank Guarantee. 

2.9.5 In the event of forfeiting the Performance Security, GST is applicable and 
while imposing penalty & Liquidated damages GST as applicable shall be 
collected. 

2.9.6 The bidder shall be disqualified/terminated duly forfeiting EMD (if 
applicable) and may be debarred for a period of two (2) years from 
participating for tenders at New Mangalore Port Authority duly informing 
the MSME authorities if applicable, if 
 

i.  The Bidder withdraws the Bid after Bid opening during the period of 
Bid Validity; 
 

2.9.7  The successful Bidder fails within the specified time limit to: 
 
i. Sign the Agreement AND / OR furnish the required Performance 

security.  
ii. Fail to commence the work on the specified date as per LOA/Work 

order. 
iii. If the bid is varied or modified in a manner not acceptable to the 

Employer during the validity or extended validity period duly agreed by 
the Bidder. 

iv. If any information or representation submitted by Bidder is found to 
be false or incorrect. 

v. Any effort by the Bidder to influence the Employer on bid evaluation, 
bid comparison or contract award decision. 

 
2.10 TENDER VALIDITY: The tender shall remain valid for acceptance for a 

period of 120 days from the date of opening of Technical Bid. NMPA 
reserves their right to extend the period of validity for a specific time. The 
request and the response, thereto, shall be made in writing by post or by 
Fax/e-mail. A bidder may refuse the request which may be accepted by 
NMPA. However, in the event of the Bidder agreeing to the request; he shall 
not be permitted to modify his tender. 

 
2.11 AMENDMENTS: 

 
2.11.1 At any time, prior to the last date for submission of tenders, NMPA 

reserves the right to amend and modify the tender document by issuing 
Addendum/Corrigendum which shall be uploaded in the CPP/PORT 
Websites.  

2.11.2 The Addendum/Corrigendum so issued shall form part of the Contract 
and shall be binding upon the Bidders. NMPA may at their discretion, 
extend the last date for submission of the tender, to enable the Bidders 
to have reasonable time to submit their tender after taking into 
consideration such amendments, which shall also be uploaded to the 
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Websites. The Bidder shall acknowledge receipt of such Addenda/ 
Corrigenda and submit the same along with his Tender duly signed and 
sealed in all pages.  

 
2.12 LANGUAGE OF TENDER : 

The Tender submitted by the Bidder and all correspondence and documents 
relating to the Tender exchanged by the Bidder and the NMPA shall be 
written in the English language. Any printed literature, other than English 
language, shall be accompanied by an English translation, in which case, 
for purpose of interpretation of the tender, the English translation shall 
govern.  
 

2.13 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:  

No offer shall be modified, substituted or withdrawn by the Bidder after the 
closing time on due date.  Withdrawal of a proposal during the interval 
between closing time on proposed due date and expiry of the proposal 
validity period would result in disqualification of the bidder as per clause 
2.9 of Tender Document.  

2.14 TENDERED CURRENCIES: 

Prices shall be quoted in Indian Rupees only and all payments will be made 
in Indian Rupees.  
 

2.15 PRE_BID QUERIES 

Not Applicable 
 

2.16 TENDER OPENING AND EVALUATION: 
 

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, 
received up to closing time on stipulated date, shall be opened as per the 
Important Instructions of CPP.  
 

 
2.16.2 SCRUTINY AND EVALUATION OF THE TENDER  

i. Prior to the detailed evaluation of bid, the employer will determine 
whether each bid (a) meets the eligibility criteria defined at 2.3 & 2.4 
above (b) has been properly signed by an authorized signatory holding 
Power of Attorney in his favor (c) accompanied by Tender fee (if 
applicable), EMD (if applicable) and (d) is responsive to the requirement 
of the bidding documents. If any of the above conditions are not satisfied, 
the bid shall be rejected outright. 

ii. Conditional offer or alternative offers will not be considered further in the 
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process of tender evaluation. 
iii.  A substantially responsive technical and Financial Bid is one which 

conforms to all the terms, conditions and specifications of the bidding 
documents, without material deviation. A material deviation or 
reservation is one (a) which affects in any substantial way the scope, 
quality or performance of the works; (b) which limits in any substantial 
way, the employers right or bidders obligations under the contract or (c) 
whose rectification would affect unfairly the competitive position of others 
bidders presenting responsive bids. The Bidder who does not fulfill the 
tender requirements shall   not be considered for further evaluation. 

iv. After the tender opening, the whole process involving scrutiny, 
clarifications, evaluation and comparison of tenders and 
recommendations regarding award of Contract shall be confidential. Any 
efforts on part of any Bidder to influence the Port Authority in any way in 
the process of scrutiny, evaluation, comparison of tenders and decision 
concerning award of Contract may result in rejection of the Bidder’s bid. 

v. To assess the scrutiny, evaluation and comparison of tenders, the Port 
Authority may ask Bidder individually for clarifications. Clarifications 
shall be sought only on the documents submitted along with the bid. No 
new documents/work orders shall be entertained which was not part of 
the original submission whose acceptance would affect unfairly the 
competitive position of others bidders presenting responsive bids. 
Request for clarification and response thereto shall be in writing/email 
or through fax. If the Bidder fails to submit the requested documents 
within the time specified by the department, his bid is liable to be 
rejected. No change in Price or substance of the tender shall be sought, 
offered or permitted nor is the Bidder permitted to withdraw the tender 
before the expiry of the validity period of the tenders in the process of 
clarifications. 

vi. If a Technical Bid is not substantially responsive, it will be rejected by the 
employer, and may not subsequently be made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. The 
Price/Financial Bid of those bidders shall not be opened. 
 

2.16.3 OPENING OF PRICE BID:  
 

i. Tenders, which are found to be in conformity with NMPA’s Tender 
requirement, shall be considered for opening of Price Bid.  

ii. The Bidders found to be qualified and responsive shall be informed about 
the date and time of opening of their Price Bids. On the stipulated date 
and time the Price Bids of such Bidders shall be opened online.  

iii. The Bidders has to quote the rate for the subject work in the price Bid 
format– PART III excluding GST. 

iv. The evaluation shall be done on the basis of total lowest value (L1) 
quoted. The GST element if any will not be considered for comparison.  

v. Further, in order to promote the Make in India Initiative by the 
Government of India, Class 1 Local suppliers shall get purchase 
preference over Class II local suppliers as well as Non-Local supplier as 
per the following procedure (Refer GCC Clause 3.1 definitions):- 
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a. Among all qualified bids, the lowest bid will be termed as L1, if L1 

is Class I Local supplier, the contract will be awarded to L1. 
b. If L1 is not a Class-I Local Supplier, the lowest bidder among the 

Class-I local supplier, will be invited to match the L1 price subject 
to Class-I local Supplier’s quoted price falling within the margin of 
Purchase preference, and the contract shall be awarded to such 
Class-I Local supplier subject to matching the L1 price. 

c. In case such Lowest eligible Class- I local supplier fails to match the 
L1 price, the Class-I local supplier with the next higher bid within 
the margin of purchase preference shall be invited to match the L1 
price and so on and contract shall be awarded accordingly. In case   
none of the Class I supplier within the margin of purchase 
preference matched the L1 price, the contract may be awarded to 
the L1 bidder. 
 

     Note: The Class-I local supplier/Class-II Local Supplier shall submit the 
self attested copy of Annexure-11 compulsorily along with the Bid 
clearly indicating the percentage of local content (local staffs that the 
contractor shall be deploying, in case the contract is awarded to him) 
and provide self-certification that the services/items offered meets 
the local content requirement for Class I supplier/Class II local 
supplier, as the case may be.  

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly 
informed in writing. Within 7 days of receipt of intimation, regarding 
acceptance of its bid, the Bidder shall submit draft Contract agreement in 
the format approved by the Port Authority as in the ANNEXURE-3 of 
Tender Document, and within a week thereafter the Contract agreement 
shall be signed between the Port Authority and the successful Bidder. 

vii. If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Engineer or his Representative’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 
produce detailed price analysis for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

viii. Offers, deviations & other factors which are in excess of the requirement 
of the Tender document or otherwise result in the accrual of unsolicited 
benefits to the Employer shall not be taken into account in Tender 
evaluation. 

ix. The price Bid with any counter conditions will be summarily rejected. 
 

2.17  AWARD OF CONTRACT: 
 Award Criteria: The employer will award the contract to the L1 Bidder whose 
bid has been determined to be responsive to the bidding documents and who 
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has offered the lowest evaluated Bid Price, provided that such bidder has 
been determined to be (a) eligible in accordance with the provisions of Clause 
No.2.3 and (b) qualified in accordance with the provisions of clause No.2.4.  

 
2.18  EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL: 

  Notwithstanding Clause No.2.17, the employer reserves the right to accept 
or reject any bid and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring any liability to 
the affected bidder or bidders of the grounds for employer’s action. Further, 
NMPA does not bind them to accept the lowest offer. 

 
2.19  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

i. The bidder whose bid has been accepted will be notified of the award by 
the employer prior to expiration of the bid validity period. This letter 
(herein after and in the conditions of contract called the “letter of 
acceptance”) will state the sum that the employer will pay the contractor 
in consideration of the execution completion and maintenance of the 
works by the contractor as prescribed by the contract (hereinafter and in 
the contract called the “contract price”).  

 
ii.  The notification of award will constitute the formation of the contract 

subject only to the furnishing of a performance security in accordance 
with the provision of clause 2.20. 

 
iii. The agreement will incorporate all correspondence between the employer 

and the successful bidder. The Contractor shall enter into and execute 
the Contract Agreement, to be prepared and completed at the cost of the 
Contractor, in the Annexure-3 with such modifications as may be 
necessary within 14 Days from the Date of issue of LOA.  The Agreement 
to be executed on a non-judicial Stamp paper of value Rs.500/- issued 
from Mangaluru jurisdiction. The Bidder shall submit 10 sets of 
Agreement copies at his own cost. 
 

2.20 PERFORMANCE SECURITY: 

Performance security for a sum equivalent of 10% of the total contract value 
including GST shall be submitted in the form of Insurance Surety Bonds or 
Account Payee Demand Draft or Fixed Deposit Receipt from a Commercial 
Bank or Bank Guarantee from a Commercial Bank or online payment are 
accepted in the approved format within 21 days from the date of issue of 
LOA. The Performance security shall be kept valid for the total contract 
period and Guarantee for one year plus Three Months claim Period. 
Thereafter, the total of 10%of Performance Security shall be released to the 
Contractor after successful completion of the Guarantee Period, deducting 
any dues payable to the Port. Failure to comply with the above shall lead to 
termination of contract as per clause No. 2.9 of ITB. If the contract is 
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extended on mutual consent at the same rates, terms and conditions of the 
contract, then the Performance security shall also be extended for the same 
period plus Three Months claim period. 
 

Note:- i) The Penalty for the delay in submission of the Performance Guarantee 
within the stipulate date above shall be at the rate of 0.25% of the amount 
of performance guarantee for each week or part of the week for the 
number of weeks delayed beyond the stipulated date of submission. 

ii) The performance security shall be complied as per the 
orders/amendments issued by the Authorities. 

“The Contractor shall furnish the BG towards performance security by the 
issuing bank directly to the Port through SFMS mode with ICICI Bank IFSC 
code: ICIC0000014. 

This will not bear any interest. Bank Guarantee, obtained from the 
Nationalized Bank/Scheduled bank in the format prescribed shall be in 
compliance with for a digital confirmation for the Bank Guarantee and the 
BG not complying with this shall not be considered” 

2.21  CORRUPT OR FRAUDULENT PRACTICES 

The Employer requires that Bidders/Suppliers/Contractors under this 
contract, observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer 
i. defines, for the purpose of these provisions, the terms set forth below as 

follows: 
a. "corrupt practice" means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 
 

b. “fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Employer 
of the benefits of free and open competition. 

 
ii. Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 
in competing for the contract in question. 
 

iii. Will declare a Bidder ineligible, either indefinitely or for a stated period of 
time, to be awarded a contract/contracts if he at any time determines 
that the Bidder has engaged in corrupt or fraudulent practices in 
competing for, or in executing, the contract. 

 
 



21 | P a g e  
 

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT:  

The Contract shall be governed by the Indian Contract Act and under the Indian 
Law.  The Arbitration for settlement of disputes shall be held in Mangalore, 
Karnataka, India. 

Apart from the above, conciliation through conciliation committees/ 
councils comprising of independent subject experts may also be explored to 
settle the disputes.  
 

 
                                           -*** ***- 
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3    GENERAL CONDITIONS OF CONTRACT 

 
 A:  GENERAL: 
 

3.1 DEFINITIONS: 
 

Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are 
used to identify defined terms; 

 
i. Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid. 
 

ii. Compensation Events are those defined in Clause No.3.30. 
 

iii. The Completion Date is the date of completion of the Works as certified 
by the Engineer or his nominee in accordance with Clause No.3.36. 
 

iv. The Contract is the contract between the Employer and the Contractor 
to execute, complete and maintain the Works. It consists of the 
documents listed in Clause No. 3.2(iii). 
 

v. The Contract Data defines the documents and other information which 
comprise the Contract. 
 

vi. The Contractor is a person or corporate body whose Bid to carry out 
the Works has been accepted by the Employer. 
 

vii. The Contractor’s Bid is the completed Bidding documents submitted 
by the Contractor to the Employer. 
 

viii. The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 
 

ix. Days are calendar days, months are calendar months. 
 

x. A Defect is any part of the Works not completed in accordance with the 
Contract. 
 

xi. The Defects Liability Period is the period named in the Contract Data 
and calculated from the Completion Date. 
 

xii. The Employer is the party who will employ the Contractor to carry out 
the Works. 
 

xiii. The Site is the area defined as such in the Contract Data. 
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xiv. The Intended Completion Date is the date on which it is intended that 
the Contractor shall complete the works. The Intended Completion Date 
is specified in the Contract Data. The Intended Completion Date may be 
revised only by the Engineer or his nominee by issuing an extension of 
time. 
 

xv. Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works. 

xvi. The Engineer or his nominee is the person named in the Contract Data 
(or any other competent person appointed and notified to the contractor 
to act in replacement of the Engineer or his nominee) who is responsible 
for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the 
Contract, awarding extensions of time and valuing the Compensation 
Events. 

 
xvii. Specification means the Specification of the Works included in the 

Contract and any modification or addition made or approved by the 
Engineer or his nominee. 

 
xviii. The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Date. 
 

xix. A Variation is an instruction given by the Engineer or his nominee which 
varies the Works. 
 

xx. The Works are what the Contract requires the Contractor to Supply, 
install and turn over to the Employer as defined in the Contract Data. 

 
xxi. “Local Content” means the amount of value added in India which shall 

unless otherwise prescribed by the Nodal Ministry, be the total value of 
the item procured (excluding net domestic indirect taxes) minus the value 
of imported content in the item (including all customs duties) as a 
proportion of the total value, in percent. 

 
xxii. “Class – I local supplier” means a supplier or service provider, whose 

goods, services or works offered for procurement, has local content equal 
to or more than 50%. 

 
xxiii “Class – II Local Supplier”  
means a supplier or service provider, whose goods, services or works offered 

for procurement, has local content more than 20% but less than 50%. 
 

xxiv  “Non Local supplier” means a supplier or service provider, whose goods, 
services or works offered for procurement, has local content less than or 
equal to 20%. 
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xxv  “Margin of purchase preference” means the maximum extent to which 
the price quoted by a Class – I local supplier may be above the L1 for the 
purpose of purchase preference, which shall be 20%. 

 
xxvi  “L1” means the lowest tender or lowest bid or the lowest quotation received 

in a tender, bidding process or other procurement solicitation as adjudged 
in the evaluation process as per the tender or other procurement 
solicitation. 

xxvii  “Nodal Ministry” means the Ministry or Department identified pursuant 
to this order in respect of a particular item of goods or services or works. 

xxviii “Procurement entity” means a Ministry of Department or attached or 
subordinate office of or autonomous body controlled by, the Government 
of India and includes Government companies as defined in the companies 
act.  

 
3.2 INTERPRETATION: 

 
i. In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Engineer or his 
nominee will provide instructions clarifying queries about the 
Conditions of Contract. 
 

ii. If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works). 
 

iii. The documents forming the Contract shall be interpreted in the 
following order of priority: 

a. Agreement 
b. Letter of Intent and work order. 
c. Contractors Bid 
d. Contract Data 
e. Conditions of Contract including Special Conditions of Contract. 
f. Specifications 
g. Drawings, if any 
h. Bill of quantities and 
i. any other documents listed in the Contract Data as forming part 

of the Contract. 
 

3.3 LANGUAGE AND LAW: 
The language of the Contract and the law governing the Contract are stated 
in the Contract Data. 

 
3.4 ENGINEER OR HIS NOMINEES DECISION: 

Except where otherwise specifically stated, the Engineer or his nominee will 
decide contractual matters between the Employer and the Contractor in the 
role representing the Employer. 
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3.5 DELEGATION: The Engineer or his nominee may delegate any of the 

duties and responsibilities to other people after notifying the Contractor 
and may cancel any delegation after notifying the Contractor. 
 

3.6 COMMUNICATIONS: Communications between parties which are referred 
to in the conditions are effective only when in writing.  A notice shall be 
effective only when it is delivered (in terms of Indian Contract Act 1872). 
 

3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite 
Support Resource as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Engineer or his nominee. The Engineer or his nominee will approve any 
proposed replacement of key personnel only if their qualifications, abilities, 
and relevant experience are substantially equal to or better than those of 
the personnel listed in the schedule. 
 
If the Engineer or his nominee asks the contractor to remove a person who 
is a member of the contractor’s staff of his work force stating the reasons, 
the contractor shall ensure that the person leaves the site within seven 
days and has no further connections with the work in the contract. 
 

3.8 EMPLOYERS AND CONTRACTORS RISKS:  
The Employer carries the risks which this Contract states are Employer’s 
risks and the contractor carries the risks which this Contract states are 
contractor’s risks. 

 
3.9 EMPLOYERS RISKS: 

 
     The Employers risks are; 

 
a. in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 
 

1. war and hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

 
2. rebellion, revolution, insurrection, or military or usurped power, or 

civil war; 
 
3. ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof; 

 
4. pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and 
 
5. riot, commotion or disorder, unless solely restricted to the employees 

of the Contractor or of his Subcontractors and arising from the conduct 
of the Works; 

 
6. Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 
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b. loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for 
in the Contract; 

c. loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for which 
the Contractor is responsible; and 

d. any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor: 

 
1. could not have reasonably foreseen, or 
2. could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures: 
 
A. prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 
B. Insure against. 

 
 

3.10 CONTRACTORS RISKS: 
 

All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the 
Contractor. 

 
3.11 INSURANCE: 

 
The insurance shall be as follows; 

 
1. All the materials shall stand insured in the name of New Mangalore Port 

Authority from the time of arrival at site till commencement of installation 
against fire, pilferage and damage for the value of 90% of each item. The 
charges for the insurance shall be borne by the Contractor. 
 

2. During erection and till the work is completed and satisfactory taken over 
by the N.M.P.A after testing the materials shall stand covered by suitable 
erection Insurance also for the value of 110% of the item. The charges for 
the insurance shall be borne by the Contractor.  
 

3. All the men/women to be deployed by the Contractor for performing the 
contract shall be insured against injury/accidents/death by the Contractor 
at his own cost. 
 

4. The Contractor shall indemnify New Mangalore Port Authority against all 
losses and claims In case of death or injury caused to any person by him 
during the execution of the work. 
 

5. The Contractor shall effect and maintain the following policies at no cost to 
NMPA, during Contract period with an Indian Insurance Company 
approved by Insurance Regulatory Development Authority of India (IRDA). 
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i. Commercial General Liability (CGL):  
 
The Contractor is required to take a Commercial General Liability (CGL) 
Insurance policy during execution of contract work to the extent of 50% 
of the contract value to cover Third party Liability with cross liability 
extension. The following third party liabilities shall be covered; 
 
a. Third party bodily injuries / death / disablement (persons not 

belonging to Employer and/or Contractors. 
b. Third party Property damage which includes damages to others 

materials/pipeline/argo/inventories/equipment/other facilities 
belonging to third party and inclusive of properties during 
construction/erection/ Government properties. 

c. The value of third party legal liability for compensation for loss of 
human life or partial / total disablement as well as for damage to 
others equipment/material/property shall be of required statutory 
limit where applicable or as awarded by Court of Law. 

  The policy will be on claim made basis with retroactive date from the date 
of commencement of the contract and shall be valid throughout the tenure 
of the contract period (including defect liability period) and be also valid 
during the extended period if any. 

  The policy will be having claim series clause and extended notification 
clause with cross liability extension. 

ii. Employer Liability Insurance:  
The Contractor shall indemnify and keep indemnified the Employer 
against all damages or compensation payable at Law in respect of or in 
consequence of any accident or injury to any workman or other person 
in the employment of the Contractor or Sub-Contractor against all 
claims, demands, proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto and the Employer shall be at 
liberty to deduct or adjust from the Contactor’s bills an amount that 
Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect of or in 
relation to any accident or injury referred to above without any reference 
to the Contractor. 

 
     The Contractor shall be registered under ESI as per the relevant statute 

and act and shall continue such insurance till completion of the Contract 
covering all the employees / workers / casual labour/contract 
labour/outsourced persons under his supervision deputed for the said 
contract work. The Contractor shall also submit such policy of insurance 
as and when required by the Employer / Employers representatives. 

 
iii. Automobile Liability Insurance: Covering use of vehicles / mobile 

equipments used by Contractor or sub-contractor(s) (whether or not 
owned by them) in connection with the execution of the contract. 
 

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with 
the underwriters and also settle the claims. All claims shall be settled in 
India. However, the Contractor shall proceed with the repairs and/or 
replacement of the damaged structures / facilities without waiting for the 
settlement of the claims. In case seizure of materials by concerned 
authorities the Contractor shall arrange prompt release against bond, 
securities or cash as required. 
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The Contractor will indemnify to the fullest extent permitted by law and keep 
the Employer, its officers, employees and other related parties hold harmless 
from all claims for bodily injury and property damage that may arise from 
the performance of the work. 
 

3.12 THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION 
PERIOD: 

The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the Bar Chart submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date. 
 

3.13 SAFETY:  The Contractor shall be responsible for the safety of all 
activities on the Site. 
 

3.14     POSSESSION OF THE SITE: 
The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the start date 
stated in the Contract Data the Employer is deemed to have delayed the start 
of the relevant activities and this will be a Compensation Event. 
 

3.15     ACCESS TO THE SITE: 
The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the works. 
 

3.16     INSTRUCTIONS: 
The Contractor shall carry out all instructions of the Engineer or his 
nominee which comply with the applicable laws where the Site is located. 
 

3.17        DISPUTES: 
If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the Dispute Review Board (DRB) within 28 days of the 
notification of the Engineer or his nominee’s decision. 

3.17.1 SETTLEMENT OF DISPUTES: 
 If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution 
of the Works, whether during the execution of the Works or after their 
completion and whether before or after repudiation or after termination of 
the Contract, including any disagreement by either party with any action, 
inaction, opinion, instruction, determination, certificate or valuation of the 
Engineer or his nominee, the matter in dispute shall, in the first place be 
referred to the Disputes Review Board [DRB].  
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Unless the Contract has already been repudiated or terminated or frustrated 
the Contractor shall in every case, continue to proceed with the Works with 
all due diligence and the Contractor and the Employer shall give effect 
forthwith to every decision of the Engineer or his nominee unless and until 
the same shall be revised, as hereinafter provided, in a Dispute Review Board 
Recommendation / Arbitral Award.  

3.17.2   Arbitration:  Any dispute in respect of in respect of contracts where party 

is dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided 

by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof. The arbitral tribunal shall consist of 3 

arbitrators, one each to be appointed by the Employer and the contractor, 

and the third to be appointed by the mutual consent of both the arbitrators, 

failing which by making a reference to CIDC-SIAC Arbitration Center from 

their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to 

the evidence or arguments already put before the Engineer or his nominee 

or the Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, 

as the case may be, from being called as a witness and giving evidence 

before the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the Contractor 

shall not be altered by reason of the arbitration being conducted during the 

progress of the works. Neither party shall be entitled to suspend the works 

to which the dispute relates, and payment to the Contractor shall be 

continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-

clause [i], within 14 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then President/Chairman of the nominated 

Institution shall appoint arbitrator within 14 days of the receipt of the 

request by the nominated institution. A certified copy of the President’s/ 

Chairman’s order, making such an appointment shall be furnished to both 

the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be ‘English 
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vi) The Arbitration shall be conducted by the experts from the panel of CIDC-

SIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the 

award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall not 

be withheld, unless they are subject matter of the arbitration proceedings. 

 
3.18    BAR CHART: 

1. Bar Chart showing stage wise activities of the work should be uploaded 
along with the Technical Bid. However, the successful Bidder shall review 
the Bar Chart & take prior approval from the Engineer before 
commencement of work. 

2. An update of the Bar Chart shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work including any changes to the sequence of the 
activities. 

3. The Contractor shall submit to the Engineer on the first day of each week or 
such longer period as the Engineer may from time to time direct, a progress 
report in an approved form showing up-to-date total progress, progress 
achieved against planned progress, during the previous week and progress 
forecast for the following week for all important items in each section or 
portion of the Works, in relation with the approved Program. 

4. The Contractor shall submit to the Engineer or his nominee, for approval an 
updated Program at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program within 
this period, the Engineer or his nominee may withhold the amount stated in 
the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue Program has been submitted. 

5. The Engineer or his nominee’s approval of the Bar Chart shall not alter the 
Contractor’s obligations.  The Contractor may revise the Bar Chart and 
submit it to the Engineer or his nominee again at any time. A revised Bar 
Chart is to show the effect of Variations and Compensation Events. 
 

3.19      EXTENSION OF INTENDED COMPLETION DATE: 
1. The Engineer or his nominee shall extend the Intended Completion Date if 

a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
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without the Contractor taking steps to accelerate the remaining work and 
which would cause the Contractor to incur additional cost. 

 
2. The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall 
not be considered in assessing the new Intended Completion Date. 

 
3.20 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE: 

The Engineer or his nominee may instruct the Contractor to delay the start 
or progress of any activity within the Works. 
 

3.21   MANAGEMENT MEETINGS: 
1. Either the Engineer or his nominee or the Contractor may require the other 

to attend a management meeting. The business of a management meeting 
shall be to review the plans for remaining work and to deal with matters raised 
in accordance with the early warning procedure. 

 
2. The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the meeting 
and to the Employer.  The responsibility of the parties for actions to be taken 
is to be decided by the Engineer or his nominee either at the management 
meeting or after the management meeting and stated in writing to all who 
attended the meeting. 
 

3.22 EARLY WARNING: 
 

1. The Contractor is to warn the Engineer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or delay 
the execution of works. The Engineer or his nominee may require the 
Contractor to provide an estimate of the expected effect of the event or 
circumstance on the Contract Price and Completion Date. The estimate is to 
be provided by the Contractor as soon as reasonably possible. 

 
2. The Contractor shall cooperate with the Engineer or his nominee in 

making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer or his 
nominee. 
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B.  QUALITY CONTROL: 
 
3.23   IDENTIFY DEFECTS: 
 

The Engineer or his nominee shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect 
the Contractor’s responsibilities.  The Engineer or his nominee may instruct 
the Contractor to search for a Defect and to uncover and test any work that 
the Engineer or his nominee considers may have a Defect. 
 
 

3.24 TESTS: 
 

If the Engineer or his nominee instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a Defect 
and the test shows that it does the Contractor shall pay for the test and any 
samples. If there is no Defect the test shall be a Compensation Event. 
 

3.25 CORRECTION OF DEFECTS: 
 

1. The Engineer or his nominee shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 
 

2. Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer or his nominee’s 
notice.  

 
3.26UNCORRECTED DEFECTS: 
 

If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount. 
 
 

C.  COST CONTROL: 
 

3.27    BILL OF QUANTITIES: 
1. The Bill of Quantities shall contain items for the supply, installation, testing 

and commissioning work. 
 

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor 
is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

3.28   VARIATIONS AND ITS VALUATION: 
i. The Quantities set out in the Bill of Quantities of the tender shall be 

treated as estimated quantities of the work and shall never be deemed 
as actual or correct quantities of the works to be executed by the 
contractor in fulfillment of his obligation under the contract. 
 

ii. The Engineer shall have the power to order the Contractor in writing to 
make any variation of the Quantity, quantity or form of the works or any 
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part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows; 
 
a. Increase or decrease the quantity of any work included in the 

Contract. 
 

b. Omit any work included in the contract. 
 

c. Change the routes, position and dimensions of any part of the work. 
 

d. Execute extra and additional work of any kind necessary for 
completion of the works. 
 
 

iii. No such variation shall in any way vitiate or invalidate the contract or 
be treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

iv. Provided variation in the quantity of any work will be permitted which 
is necessary to complete the works where such increase is not the result 
of any variation order given under this clause but is the result of the 
quantities exceeding those stated in the bill of quantities. Provided the 
variation shall be complied with by the Contractor and the Engineer’s 
subsequent written confirmation of such variation shall be deemed to 
be an order in writing within the meaning of this clause.  
 

v. No price escalation is allowed. The rate(s) quoted against the work shall 
remain firm during the entire contract period. Any change in Forex/rate 
shall not be considered for price variation. 
 
 

vi. The purpose of this document is to define the minimum requirements 
for the supply, design & engineering, manufacturing, installation, 
inspection, Commissioning and documentation of all the items and 
other activities as per BOQ (Bill of Quantities) attached with tender 
document, for the Job /construction contractor in performing the work 
of “Supply, Installation, Testing and Commissioning of 1 No. High 
Mast Light at Railway Marshalling Yard” 
 

vii. The Contractor shall note that all the activities that are required to be 
performed for completion and successful commissioning of the project 
needs to be considered in his scope of work. Any missing activities/ 
supplies in BOQ or in any other project issued documents, but essential 
for the completion and success full implementation of the project shall 
be the sole responsibility of the contractor at his cost. 
 
 

viii. a. The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 
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b. The Engineer shall solely determine the amount (if any) to be added to 
or deducted from the sum named in the tender in respect of any extra 
work done or work omitted by his order. 

 
c.  All extra, additional or substituted work done or work omitted by order 
of the Engineer shall be valued on the basis of the rates and prices set out 
in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly 
applicable to the extra additional or substituted work, then the Engineer 
may decide the suitable rates on the basis of Schedule of Rates, if any 
thereon. In all other cases the Engineer shall solely determine suitable 
rates in the manner deemed by him as fair and reasonable, and his 
decision shall be final, binding and conclusive. 
 

3.29   PAYMENTS: 
Running bills will be paid for at quoted rates for the items in schedule, 

after acceptance of Bank Guarantee which shall be valid for whole contract 
period including Guarantee period. Payment will be made within 15 days 
from the date of receipt of bill, after receipt of items / satisfactory testing 
& commissioning of system. 

 
Running Account Bill claim shall be submitted separately and 

corresponding GST for the value of service shall be shown in the tax 
invoice/ Bill Claim. Following are the stages of Payment; 

 
a. 70% (Seventy percent) of supplied Item rate against receipt of material 

at site in good condition and after inspection of the same. 
 

b. 20% (Twenty Percent) of supplied item rate after completion of 
Installation, Testing and commissioning etc. and 90 % (Ninety 
Percent) of payment against items covering only Installation, Testing 
and commissioning. 

 
c. 10% (ten percent) will be paid on successful completion of the work 

and issue of Taking over Certificate in respect of the subject works 
(totally 100%) after acceptance of Performance Security Deposit 
(performance Bank Guarantee) for 10% (Ten percent) value of 
Contract Price to cover guarantee period. 

 
d. For BOQ items having “Supply and 

laying/installation/fixing/running/testing/commissioning 
etc…..”,  70% of quoted rate will be considered for supply of items and 
balance 30% will be considered for laying/installation/fixing/ 
running/ testing/commissioning etc. and payment terms at a, b & c 
above will be applied accordingly. 
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Payment along with applicable GST will be released within 15 days 
subject to recoveries if any, from the date of submission of Tax 
Invoice after satisfactory completion of work in all respect. 

 
3.30    COMPENSATION EVENTS: 

The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable; 
 
a. The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
 

b. The Employer modifies the schedule of other contractors in a way 
which affects the work of the contractor under the contract. 

 
c. The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
works on time. 

 
d. The Engineer or his nominee instructs the Contractor to uncover or 

to carry out additional tests upon work which is then found to have 
no Defects. 

 
e. The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

 
f. Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the Contract 
that cause delay or extra cost to the Contractor. 

 
g. Other Compensation Events listed in the Contract Data or mentioned 

in the contract. 
 

Whenever any compensation event occurs, the Contractor will notify the 
employer, within 14 days in writing. If a compensation event would 
prevent the work being completed before the Intended Completion Date, 
the Intended Completion Date shall be extended. The Engineer or his 
nominee shall decide whether and by how much the Intended Completion 
Date shall be extended.   
 

3.31 LIQUIDATED DAMAGES: 
i. In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of 0.5% of the contract price plus applicable 
GST per week of delay or part thereof subject to a maximum of 10 per 
cent of the contract price. 

 
ii. The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension granted being with L.D, 
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the Employer will be entitled without prejudice to any other right or 
remedy available in that behalf, to recover from the Contractor as agreed 
damages equivalent to 0.5% of the contract value plus applicable GST 
for each week or part thereof subject to the ceiling defined in Clause 
3.31(i). 
 

iii. The Employer, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract. 

 
iv. The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract. 
 

v. In the event of such termination of the contract as described in clauses 
3.31(iii) or 3.31(iv) or both the Employer shall be entitled to recover 
L.D. up to ten per cent (10%) of the contract value and forfeit the 
security deposit made by the Contractor besides getting the work 
completed by other means at the risk and cost of the Contractor. 
 

vi. Contractor hereby agree after due assessment of damages that there will 
be definite loss to the Employer in case of delay in completion of work 
and the amount of Liquidated damages fixed above is genuine and 
reasonable to be recovered. Contractor hereby further agrees that 
Employer is not required to prove the loss suffered to him before 
recovery of LD. 
 

3.32 OBLIGATIONS OF THE CONTRACTOR: 
 

i. The Contractor shall exercise all reasonable care and diligence in the 
discharge of all technical, professional and contractual duties to be 
performed by them under this Contract within the Time for Completion. 
The Contractor shall be fully responsible to the NMPA for proper, 
efficient and effective discharge of their duties. 

 
ii. The Contractor shall when called upon so to do enter into and execute 

a Contract agreement as per clause 2.19 of this tender document. 
 

iii. The successful Tenderer shall furnish bond in the form of Bank 
Guarantee towards the performance of the work as per clause 2.20 of 
this tender document. 
 

iv. If the Board shall consider itself entitled to any claim under the 
performance Guarantee it shall forth with so inform the Contractor 
specifying the default of the Contractor upon which he relies. If the 
Contractor fails to remedy such default within 20 days after the receipt 
of such notice the Board shall be entitled to forfeit to the extent of the 
loss or damage incurred by reason of the default. 
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v. The Contractor shall proceed with the Works in accordance with the 
decisions, instructions and orders given by the Engineer in accordance 
with the condition of the Contract. 

3.33 EXECUTION: 
The Contractor shall execute and do the works set forth as described in the 
scope of the work and specifications, including any amendments. 

3.34 EXTRAS: 
  Any extra expenses incurred in connection to the Works by the NMPA in 
the performance of the Works owing to the neglect or omission on the part 
of the Contractor in any of the case mentioned in this Contract shall be 
deducted from any sum due or which may thereafter become due to the 
Contractor or from any amount lying with them or under their control or he 
may be called upon to pay the amount of such extra expense to such person 
or persons as the NMPA may appoint to receive the same and in the event 
of the Contractor failing to make such payment, the said amount shall be 
recoverable from him in such manner as the NMPA may determine. 

3.35 EXISTING SERVICES: The Contractor shall not store any materials or 
otherwise occupy any part of the site in a manner likely to hinder the 
Port operation. Any damage/loss caused by the contractor to the Port 
property, same shall be rectified at his own cost without any delay with 
the satisfaction of the Engineer. 

 
3.36   COMPLETION PERIOD: 
          “Supply, Installation, Testing and Commissioning of 1 No. High 

Mast Light at Railway Marshalling Yard” shall be completed within 
Three (3) months, excluding Monsoon from the date of execution of 
Contract Agreement. 

 
3.37   INSPECTION & TESTS: 

 
i. The Employer or his representative shall have right to inspect the work being 

carried out under this Contract and to test the system to confirm conformity 
with the specifications. The employer shall notify the Contractor in writing 
of the identity of a representatives retained for these purposes. 
 

ii. The tests may be conducted on the premises of the Contractor or its 
subcontractor (s) at point of delivery and at the final destination. Where 
conducted on the premises of the Contractor or its subcontractor (s), all 
reasonable facilities and assistance shall be furnished to the inspector at no 
discharge to the Employer. 
 

iii. Should any tested systems fail to conform to the specification, the Employer 
may reject them, and the Contractor shall make suitable alterations with 
prior approval of Employer to meet the requirements of the specifications, 
without any effect on cost of delivery times / project schedules. 
 

iv. The Employer’s right to inspect, test and where necessary, reject the system 
shall be in no way limited or waived by reason of the systems having 
previously been tested and passed by the Employer or its representatives 
prior to dispatch of the system. 
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v. The Contractor shall submit the Quality Assurance plan (QAP), Technical 

drawings for prior approval before commencement of Inspection / Test at 
manufacturer’s work / Site to the Inspection Agencies / Engineers 
representatives.  
 

3.38 FINAL ACCEPTANCE: 
Upon completion of the work under the Contract a meeting shall be held for 
the purpose of accepting the system and services. Such meeting shall 
constitute the Final Acceptance Test under the Contract. In case defects or 
shortcomings or both which are considered essential, a new meeting shall be 
convened when the contractor has given notice of completion of the corrective 
work carried out. Otherwise NMPA may accept the system if the defects or 
shortcomings or both are not considered essential and the Contractor has 
agreed to carry out the modifications in conformity with this Contract. 
 

3.39 REJECTION OF DEFECTIVE WORK: 
i. If the complete system at site or any portion thereof before being taken over, 

is defective, or fail to fulfill the requirements of the Contract, the Engineer 
shall give notice to the Contractor setting forth particulars of such defects 
and the Contractor shall forthwith make the defective supply/Installation 
good or alter the same to make it comply with the requirements of the 
Contract. 

 
ii. If Contractor fails to do so within a reasonable time, NMPA may reject and 

replace the same at the cost of Contractor, the whole, or any portion of the 
work, as the case may be, which is defective or fails to fulfill the requirements 
of the Contract. The Contractor's fails and extreme liability under this clause 
shall be satisfied by the payment to NMPA, the extra cost, if any, of such 
replacement delivered and erected. Such extra cost being ascertained shall 
be deducted from the Contractor's bill. 
 

iii. If any supply of defective items shall have caused delay in the completion of 
the Contract so as to give rise to a claim for damage on the part of the NMPA 
under Clause 3.26 of Tender Document nothing contained in this clause 
shall interfere with or prejudice any rights of the Board of Directors with 
respect to such claim. 
 

3.40 TAKING OVER CERTIFICATE: 
When the whole of the works has been substantially completed and have 
satisfactorily passed any tests on completion prescribed by the contract, the 
contractor may give a notice to that effect to the engineer, with a copy to the 
employer, accompanied by a written undertaking to finish with due expedition 
any outstanding work during the defects liability period. Such notice and 
undertaking shall be deemed to be a request by the contractor for the engineer 
to issue a taking over certificate in respect of the works. The Engineer shall, 
within 21 days of the date of delivery of such notice, either issue to the 
contractor, with a copy to the employer, a taking over certificate, stating the 
date on which, in his opinion, the works were substantially completed in 
accordance with the contract, or give instruction in writing to the contractor 
specifying all the work which in the engineer opinion, is required to be done 
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by the contractor before the issue of such certificate. The Engineer shall also 
notify the contractor of the any defects in the works affecting substantial 
completion that may appear after such instructions and before completion of 
the works specified there in. The contractor shall be entitled to receive such 
taking over certificate within 21 days of completion, to the satisfaction of the 
engineer, of the works so specified and remedying any defects so noticed. 
 

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER: 
i.   In this condition the expression 'Defect liability period’ shall mean a period 

of 12 months calculated from the date of Taking Over in accordance with 
clause 3.40 of Tender Document for all works. 

ii.  The Contractor shall be responsible for making good with all possible speed 
at his expense any defect in or damage to any portion of the Works which 
may appear or occur during the defect liability period without extra cost to 
NMPA and which arises either; 

a. From any defective materials, workmanship or Design or 
b. From any act or omission of the Contractor done or omitted 

during the said period. 

iii. If any such defects shall appear or damage occur, the Engineer shall 
forthwith inform the Contractor thereof stating in writing the nature of defect 
or damage. The provision of this clause shall apply to all replacements or 
renewals carried out by the Contractor to remedy defects and damage as if 
the said replacements and renewals had been taken over on the date they 
were completed to the satisfaction of Engineer but not so as to extend the 
Defects Liability Period in respect thereof beyond three years from the date 
of taking over decided by the Engineer as the respective case of remedying 
may warrant. 

iv. If any such defect or damages were not remedied within a reasonable time, 
NMPA may proceed to do the work at the Contractor's risk and expense 
provided that he does so in a reasonable manner. 

 

3.42 INCOME TAX DEDUCTION: 
Income Tax as at such rates applicable from time to time will be deducted at 
source from all running bills and Final Bill and a certificate to this effect will 
be issued. The deduction of Income Tax can, however, is waived if exemption 
certificate is produced from Income Tax Authorities. Deduction of income tax 
at reduced rate can be considered subject to production of valid certificate for 
the period from Income tax authorities.  
The GST applicable shall be shown as a separate line item in the tax invoices, 
and shall be paid extra. Contractor should provide proper tax invoice as per 
GST act. 
The Tenderer / Contractor shall file the applicable returns with tax 
departments in time and submit the same as documentary proof. 
Contractor shall submit all the GST returns with in time specified. Any ITC 
lost by NMPA due to non-filling of return will be recovered from the contractor. 
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3.43 The payment will be made through E-Payment. The Tenderers are required 
to furnish Bank details for making E-Payment as per the schedule- III of this 
Tender document. 
 

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK: 
The Instruction Book is to be kept by the Contractor at the site. Any order or 
instructions issued by the EIC or his authorized representative shall be 
entered in the book. The Contractor shall sign each entry in token of having 
seen the same.  This shall be returned to the EIC in good condition after the 
completion of the Contract period. 
 

3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: 
Any claim for interest will not be entertained by the NMPA with respect to any 
payment or balance which may be in their hands owing to any disputes 
between themselves and the Contractor or with respect to any delay on the 
part of the NMPA in making payment. 
 

3.46 GUARANTEE PERIOD: 
i. The items to be supplied under this Contract shall be guaranteed for a 

period of 12 (twelve) months for all works towards satisfactory 
performance. The Contractor shall be responsible for any defects that may 
develop under proper use arising from faulty materials, Designs, 
workmanship in the work but not otherwise and shall at his own cost remedy 
such defects when called upon to do so by the Engineer who shall state in 
writing in what respect any portion is faulty. 

 
ii. If it becomes necessary for the Contractor to replace or renew any defective 

portions of the supply of the items under this clause, the provisions of this 
clause shall apply to the portions of the supply so replaced or renewed until 
the expiry of 12 months from the date of such replacement or renewal of the 
abovementioned period of 12 months, whichever may be later. If any 
defects are not remedied within a reasonable time, the Port may proceed to 
do the work at the Contractors' risk and expenses but without prejudice to 
any other rights, which the Port may have against the Contractor in respect 
of such defects. 
 
 

3.47 EXTENSION OF COMPLETION PERIOD: 
If the quantum of total work increases due to additional work against the 
BOQ for the subject works “Supply, Installation, Testing and 
Commissioning of 1 No. High Mast Light at Railway Marshalling Yard” 
suitable extension of completion period shall be taken during the approval of 
additional work from the Competent Authority. 
 

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION: 
If the Contractor makes any default or on the happenings of anyone or 
more of the following events that is to say; 
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a. If the Contractor without reasonable cause abandons the Contract or 
b. Suspends the carrying out of the Works for a reasonable time after 

receiving written notice from the NMPA without any lawful excuse or 
fails to make proper progress with Works after receiving written notice 
from the Engineer or 

c. Fails to proceed diligently with the work or 
d. Fails to give the NMPA proper facilities for inspection of the Works of 

any part thereof for three days after receiving notice in writing by the 
NMPA demanding the same or 

e. The Contractor has become insolvent or 
f. The Contractor has gone into liquidation or passes the resolution for 

winding up or 
g. Upon the Contractor making an arrangement with or assignment in 

favour of his creditor or upon his assigning this contract or 
h. Upon an execution being levied upon the Contractor's good or 
i. Upon winding up order being passed by the court or a Receiver or 

manager is appointed in respect of any of the property of the 
Contractor or 

j. Possession is taken by or on behalf of any holder of any debentures 
secured by floating charges of any of the property of the Contractor or 

k. Fails to complete all or any part of the Works during the time specified 
for completion of the Contract or such extended time as may be 
granted by the NMPA. 
 

3.49   TERMINATION OF THE CONTRACT  
In the event of repeated instances of unsatisfactory service or any failure at 
any time on the part of the contractor to comply with the terms and 
provisions of this contract to the satisfaction of NMPA (who shall be the sole 
judge and whose decision shall be final, it shall also be open to NMPA to 
terminate this contract by giving not less than 30 (thirty) days Notice in 
writing to that effect and if the contractor, does not make good his default 
within the notice period, NMPA shall be entitled to terminate the contract 
as a whole or in part. 

 
i. In the event of such termination of the contract, NMPA shall be entitled                  

to: 
1. forfeit the Performance Guarantee as it may consider fit;  
2. get the balance/remaining work done by making alternative 

arrangements as deemed necessary and until such time NMPA is able to 
appoint a new regular Contractor; and recover from the contractor 
(appointed under this tender) any extra expenditure incurred by NMPA 
in getting the work done and damages which NMPA may sustain as a 
consequence of such action.  
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ii. If the extra expenditure incurred by NMPA on account of unsatisfactory 
performance of the contractor as mentioned in paragraphs above is more 
than the Security Deposit proposed to be forfeited, the expenditure over and 
in excess of the Security Deposit may be recovered by deducting the said 
amount from pending bills of the contractor under this tender or from 
money due to the contractor by NMPA under this or any other contract or 
otherwise. The contractor shall have no claim whatsoever against NMPA, in 
consequence on such recoveries or termination of the contract, as stated 
above.  

 
iii. if at any time the contractor becomes insolvent or files an application for 

insolvency or any creditor of his moves the court for adjudicating him as an 
insolvent or, if he is convicted by any court of law, withdraws from the 
contract, NMPA will have the absolute option of terminating the contract 
forthwith and he shall have no right for damages or compensations on this 
account. 

  Further, NMPA reserves the right to terminate/pre-close the contract at its 
convenience, without assigning reasons to the contractor by giving a notice 
period of 30 days. The contractor shall not have right of any claim on NMPA 
on account of such termination. 

 
3.50 DEBARRING OF BUSINESS DEALINGS: 

In the event of premature termination of contract in terms of provisions of 
clause 3.48 above, NMPA shall also be entitled to debar the Contractor for 
participation in future tenders of NMPA for a period of two (02) years. 
 
Further, in case if it comes to the notice of NMPA that the Bidder/Contractor 
has used forged documents or misrepresented the facts in any manner either 
to get the contract or during the pendency of the contract, in such cases 
NMPA at its sole discretion may disqualify the bid / terminate the contract 
and debar such Bidder/Contractor for participation in future tenders of 
NMPA for a period of two (02) years. 
 

3.51 NMPA’s LIEN: 
The NMPA shall have a lien on and over all or any money that may become 
due and payable to the Contractor under this Contract or any other Contract 
or from any amount lying with them or under their control and in respect of 
any debt or sum that may become due and payable by the NMPA to the 
Contractor either alone or jointly with another or other and either under this 
Contract or under any other Contracts or transaction of any nature 
whatsoever the NMPA and the Contractor. 
 

3.52 FORCE MAJEURE: 

If the supply, Commissioning and Testing of equipment/materials is hindered 
due to force majeure such as war, riots, civil commotion, fire, epidemics, 
natural calamities, heavy/continuous rain for 8 hrs in a day time during 
monsoon such period shall be exempted from Liquidated Damages as 
mentioned in clause 3.31 of this tender document. 
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3.53 LABOUR LAWS: 

The Contractor shall comply with all the provisions of the Labour Laws and 
the rules and regulations made there under as amended from time to time 
and as applicable from time to time with regard to the employees to be 
deployed by the Contractor for Electrification, Testing, Commissioning and 
Maintenance of the system. 
 

3.54 ACTS & STATUTORY RULES:  

        The contractor shall comply with all the Central State and Municipal laws 
and rules and shall be solely responsible for complying with the provisions 
of the contract labour (regulations and abolition) Act 1970 and rules there 
under and the other enactments that may be applicable including ESI Act, 
the payment of wages Act, Provident Fund Act, the minimum wages Act, the 
factories Act, the workmen compensation act or any other applicable 
legislation and the Municipal by laws or other statutory rules and 
regulations whatsoever in force in so far as these are applicable. Any 
obligations finding or otherwise missed under any statutory enactments, 
rules and regulations there under shall be the responsibility of the 
contractor and the NMPA will take no responsibility for the same. 

 
i) The Tenderer must possess documents certifying registration 

under Employees State Insurance Act, EPF & MP Act and GST. 
ii) If the Tenderer is not registered under ESI Act and EPF & MP Act 

for the reasons that he has not employed 10 or more workers as 
required under said laws, he shall submit an affidavit in this regard 
that he has never employed 10 or more workers on any given day 
preceding 12 months from the inception of its operations. 

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, 
shall mandatorily cover his workers deployed at NMPA 
site/premises under Employees Compensation Act Policy 
declaring proper wages. 

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE-
12 for undertaking to indemnify NMPA both loss/legal expenses 
incurred in case of any claims filed against NMPA by EPFO/ESIC 
authorities with regard to the workers of the bidder/contractor. 
 

3.55 SAFETY GEARS: 
The Contractor shall at his own expenses provide all safety gears for all 
labours engaged during the work and failing to do so, the NMPA shall provide 
the same and recover the cost there of from any amount due or which may 
become due to the Contractor or from any amount lying with them or under 
their control. 
 

3.56 INDEMNIFICATION: 
The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, 
keep indemnifies, depended and hold harmless the NMPA and its Officers 
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against all losses, penalties, costs and expenses, duties of any kind 
whatsoever which may arise on account of breach un-authorized act, fraud 
deed or any other acts of Contractor or any of its personnel. The Contractor 
shall also agree and undertake to indemnify and keep indemnifies against 
any order passed by any executive, quasi-judicial or judicial authority 
wherein the NMPA is compelled to obey the order which arise due to breach 
of contract by the Contractor. 
 
The Contractor shall indemnify, protect and defend at its own cost, New 
Mangalore Port Authority and its agents & employees from & against any/all 
actions, claims, losses or damages arising out of; 
i. Any violation by the Contractor in course of its execution of the contract 

of any legal provisions or any right of third parties. 
ii. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
iii. The Contractor shall indemnify NMPA against all claims for 

compensation by or on behalf of any workman employed by him in 
connection with the contract, for injury or death by accident under the 
Workman Compensation Act (Act VIII of 1923) as amended from time to 
time. 

iv. The Contractor shall be responsible for all commissions and 
omissions on part of manpower engaged for the purpose. NMPA shall 
not be responsible in any manner whatsoever, in matters of 
injury/death/health etc. of the Contractor’s employees performing 
duties under the contract. 
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4.  SPECIAL CONDITIONS OF CONTRACT 

 
4.1 The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive 

of applicable GST. The Employer shall not provide any concessional “C” or “D” 
Form. 
 

4.2 The Contractor should have valid Electrical Contract License, ESI, PF & 
GST- all in the same name (Bidder’s name) and same should be uploaded 
along with the Technical Bid.   
 

4.3 The Contractor shall carryout the work as a complete job i.e. Supply 
materials, their storage, keeping under safe custody, transporting to work 
site, fixing, testing and commissioning of the whole work. The Tenderers 
should satisfy themselves about the quantities indicated in the Schedule and 
it is the responsibility of the supplier to supply and make the system 
operational to the satisfaction of Engineer. 
 

4.4 The supply items should have Test Certificates/warranty certificates and the 
same shall be submitted along with supply of materials. 
 

4.5 Delay in making the execution site available to the Contractor will not form a 
cause for any claims. The Port Authority will inform the Contractor of such 
possible delay in advance and a suitable extension of time for completion shall 
be considered. 
 

4.6 The Successful Contractor shall take approval from the Engineer in charge 
for technical datasheets, drawings etc. before procurement of material / 
fabrication of materials etc. and should supply all materials/equipments as 
per relevant standard & Tender specifications and carryout the complete work 
including Testing and commissioning as per applicable act. 
 

4.7 Any part or whole of the system, which requires the approval of the statutory 
body, if any, should be arranged by the Contractor at his cost. It is the 
responsibility of the Contractor to submit the system drawings with all details 
to the statutory body and obtain their approval, if any. 
 

4.8 All related Civil works shall be responsibility of the Contractor. The Contractor 
should take timely action to complete all civil works in all respects. 
 

4.9 Power supply, if available, will be given to the Contractor on free of cost. 
Wherever such source is not available, the contractor has to make his own 
arrangements. Tapping of power from the source point of NMPA to the 
required location will have to be arranged by the Contractor at his cost 
conforming to IE Rules / Standards. 
 

4.10 The Contractor has to make his own arrangement for engaging all tools & 
tackles, testing equipment’s etc. 
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4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-

works cost from the place of dispatch to the place of destination & till handing 
over / taking over of the Equipment to the satisfaction of the Employer. 
 

4.12 The Contractor has to make his own arrangements for construction of 
temporary stores; office work sheds etc., for their requirements at his own 
cost. Land for such temporary work sheds, stores, site office etc., till the work 
is completed will be given free of rent at spot approved by NMPA. The sheds 
shall be constructed with non-inflammable materials like G.I. sheets etc., and 
shall be removed in reasonable time after the work is completed. In case the 
Contractor fails to remove the same, the Department will remove the same 
and the cost of such removal will be recovered from any amount due from the 
Contractor. 
 

4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site 
on daily basis with details of works carried out on that particular day, defects   
noticed by the Site Engineer (AE/AEE/EE) and instructions given to the 
Contractor etc. Any orders or instructions issued by the Engineer-in-Charge 
or Higher Authorities shall be entered in the book and shall be deemed to have 
been legally issued. 
 

4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) 
at site &should contain all the Hindrances to the work due to the reasons 
attributed either to the Contractor or Port date wise and date of resumption 
of work. The Contractor and Engineer in charge should sign each entry in 
token of having seen the same. 
 

4.15 The Contractor is responsible for taking precautionary measures for the safety 
of the lives of the workmen working under him and the responsibility arising 
due to any mishap during the execution of work, the payment of any 
compensation etc., lies entirely on the part of the Contractor. Safety nets, life 
jackets, Helmets required while working in site and Danger Boards, 
barricades are to be provided by the Contractor without any extra cost to the 
Port Authority. 
 

4.16 The Contractor should ensure, that all necessary arrangements for the safety 
of others and also his men and materials while performing the work, are well 
maintained at his cost, risk and responsibility. He should ensure proper 
watch of the signals by providing barricades, lights, vigils, precautionary 
measures etc., to ensure safety at his work. 

 
4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 

5.00 P.M. If any work is carried out by the Contractor requiring supervision 
beyond Port working hours, the Contractor shall apply in writing well in 
advance of such work to the Engineer to arrange for such supervision. 
 

4.18 All rules and regulations governing the New Mangalore Port Authority shall 
be applicable. 
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4.19 The site for the work will be handed over to the Contractor in phases for the 
execution as soon as the work order is given. In case the entire site is not 
handed over to the Contractor, he should programme his work in such a way 
so as not to hamper the progress in any way and a suitable extension of time 
shall be considered. 
 

4.20 Any damages caused to the Port property either directly or indirectly shall be 
made good by the Contractor at his own cost. 
 

4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well 
as in words without any correction(s). If there is any correction(s) in the 
tender, such corrections should be attested by the Tenderer(s) before 
submission of the tender. However, the rates shall be quoted in words and 
figures, in case of dispute, rates in words shall be taken as final. 
 

4.22 Port entry passes to the Contractor and his workmen and vehicle during the 
period of work will be issued on a chargeable basis to carry out the work as 
per rules. 
 

4.23 Completion Drawing & Documentation: 
On the basis of drawings issued and additional drawings generated during 
the course of execution of works & documentation required for various 
components and sub-components, the Contractor should prepare completion 
documents generally as below but not limited to; 
 
a. Supply items - The contractor shall furnish one set of original manuals, 

leaflets etc. All drawings and documents are to be neatly filed in a heavy 
duty binder and indexed. 

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to 
be presented separately in a folder for records and reference. 

 
4.24 The successful Bidder / Contractor shall furnish an undertaking on their 

Firm’s letterhead for the following before executing the Contract agreement; 
 
a. We will ensure that our workforce will be provided with and use all 

necessary safety gears and equipments required for the job. 
b. We will follow all the required safety procedures while executing the job. 
c. We indemnify the Port for any accidents / incidents while carrying out the 

Contract. 
 

4.25 The Department’s Standard Operating Procedure (SOP) will be shared with 
the successful Bidder / Contractor at the time of signing of agreement. The 
successful Bidder / Contractor have to give an undertaking for complying 
with the same. In case if the successful Bidder / Contractor does have a 
defined SOP for carrying out the tendered work, the same shall be submitted 
to the Executive Engineer (E) for scrutiny and approval for its applicability 
before commencement of the work.    

 
4.26   Addition/Alteration: 

     The Contractor shall not be entitled to any claim of extra or additional work 
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unless they have been carried out under the written orders of the Engineer 
in charge. 

 
4.27   Others: 

1) Accommodation for the deployed staff shall be arranged by the Contractor 
at his own cost; however the Port quarters may be allotted on chargeable 
basis if available as per applicable rules of NMPA. 
 

2) At the end of the period of contract, all the equipment under this tender 
shall be handed over to the Port on as is where basis is in good working 
condition.  

 
3) The hardware, software and all related licenses thereto shall be under the 

ownership of the Port. The bidder shall obtain/issue licenses or such other 
certification/documentation required for the purpose in the name of the 
NEW MANGALORE PORT AUTHORITY.  

 
4) The successful Bidder shall be responsible for insurance of all the 

manpower & hardware/network supplied and installed by vendor for risk 
coverage including accidental hazards, death & disability of person, 
material breakage due to negligence, theft, storm, fire or any other hazards 
which may occur due to trespassing of vehicles & /or natural adverse 
climatic conditions and calamities - War, Fire, Cyclone, salinity problems 
at shore etc. 
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6.  SCOPE OF WORK & TECHNICAL SPECIFICATIONS 
 

1. SCOPE 

The proposed work is to be carried out at Railway Marshalling Yard of New Mangalore 
Port Authority, Panambur, Mangalore. The work involves Supply, Installation, Testing 
and Commissioning of 1 No. High Mast, High Mast control panel, RCC barricade wall and 
foundation for the High Mast, LT UG cable etc. 

Technical Specifications: 

   High Mast : 30 Mtr 
 
APPLICABLE STANDARDS: 

The following shall be the Reference Standards for the loading of the High mast: 

                    Code No.                                 Title 
a).   I.S.875  (Part III) 1987.    Code and practice for design loads for 
                                                              Structures.              
b).   BSEN 10025.             Grades of  MS. Plates. 
c).   BS.ISO 1461.             Galvanising. 
e).   TR. No.7 2000 of ILE, UK.               Specification for Mast and foundation. 
 
1.01   Structure: 
The High mast shall be of continuously tapered, polygonal cross section, at least 20 sided, 
presenting a good and pleasing appearance and shall be based on proven In-Tension 
design conforming to the standards referred to above, to give an assured performance, 
and reliable service. The structure shall be suitable for wind loadings as per IS 875 part3 
1987. 

1.02   Construction : 
The mast shall be manufactured using special steel plates, conforming to BS-EN10-
025/DIN 17100/BS 4360 or equivalent and shall be delivered in multiple sections of 
effective length 10 metres. Thus a 30 M mast shall be delivered in 3 sections. At site the 
sections shall be joined together by slip-stressed-fit method. No site welding or bolted 
joint shall be done on the mast.  The minimum over lap distance shall be 1.5 times the 
diameter at penetration.  

The mast shall be provided with fully penetrated flange, which shall be free from any 
lamination or incursion.  The welded connection of the base flange shall be fully developed 
to the strength of the entire section.  The base flange shall be provided with 
supplementary gussets between the bolt-holes to ensure elimination of helical stress 
concentration.  For the environmental protection of the mast, the entire fabricated mast 
shall be hot dip galvanised, internally and externally, having a uniform average thickness 
of 86 microns to 65 micron as per BSEN-1461/BS ISO1461/IS/2629-1966. Galvanising 
shall be done in single dipping method for better adhesion and life. 
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1.02.1   Door Opening : 
An adequate door opening shall be provided at the base of the mast and the opening shall  
be  such that it permits clear access to equipment like winches, cables, plug and socket, 
etc. and also facilitate easy removal of the  winch.  The door opening shall be complete 
with a close fitting, vandal resistant, weatherproof door, provided with a heavy-duty 
double internal lock with special paddle key.  

The door opening shall be carefully designed and reinforced with welded steel section, so 
that the mast section at the base shall be unaffected and undue buckling of the cut 
portion is prevented. Size of door opening shall well suitable to avoid buckling of the mast 
section under heavy wind conditions. 

1.03   Dynamic Loading for the Mast: 
The mast structure shall be suitable to sustain an assumed maximum reaction arising 
from a wind speed as per IS 875.  The design life of the mast shall be 25 years.  

1.04   Lantern Carriage: with 10 arms 

1.04.1   Fabrication: 
A fabricated Lantern Carriage shall be provided for fixing and holding the 10 Nos. 500 W 
LED flood light fittings and control gear boxes and also have a perfect self balance. The 
Lantern Carriage shall be fabricated in two halves and joined by bolted flanges with 
stainless steel bolts and nuts to enable easy installation or removal from the erected 
mast. The inner lining of the carriage shall be provided with protective PVC arrangement, 
so that no damage is caused to the surface of the mast during the raising and lowering 
operation of the carriage. The entire Lantern Carriage shall be hot dip galvanised after 
fabrication. 

1.04.2  Junction Box. 
Weather proof junction box, IP 55 made of Cast Aluminium shall be provided on the 
Carriage Assembly as required, from which the inter-connections to the designed number 
of the flood light luminaires and associated control gears fixed on the carriage, shall be 
made. 

1.05   Raising and lowering mechanism: 
For the installation and maintenance of the luminaires and lamps, it will be necessary to 
lower and raise the Lantern Carriage Assembly.  To enable this, a suitable Winch 
Arrangement shall be provided, with the winch fixed at the base of the mast and the 
specially designed head frame assembly at the top. 

1.05.1 Winch: Double drum with double gears type 

The winch shall be of completely self sustaining type, without the need for brake shoe, 
springs or clutches. Each driving spindle of winch shall be positively locked when not in 
use, by gravity activated PAWLS. The capacity, operating speed, safe working load, 
recommended lubrication and serial number of the winch shall be clearly marked on each 
winch. 
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The gear ratio of the winch shall be 53:1. However the minimum working load shall not 
be less than 750 Kg. The winch shall be self-lubricating type by means of an oil bath and 
the oil shall be readily available grades of reputed producers. 

The winch shall have double drum having grooves to ensure perfect seating suitable and 
tight rope lay with no chances of rope slippage. The rope termination in the winch shall 
be such that distortion or twisting is eliminated and at least 5 to 6 turns of wire ropes 
remain on the drum when the lantern carriage is fully lowered and rested on the pads. It 
should be possible to operate the winch manually by a suitable handle and by an integral 
power tool. Operation of the winch with manual handle shall be independent of the power 
tool. Winches with manual operation through the power tool shaft shall not be accepted. 
Individual drum operation of the winch shall be possible. A double drum winch shall have 
two drums and two worm gears independent in operation for increased safety. It shall be 
possible to remove the double drum after dismantling through the door opening provided 
at the base of the mast. Also a winch gear box for simultaneous and reversible operation 
of double drum winch shall be provided. Manufacturer Test certificates shall be 
submitted along with the winch.  

1.05.2  Head Frame: ( with top canopy) 
The head frame which is to be designed as a capping unit of the mast, shall be of welded 
steel construction, galvanised both internally and externally after assembly. The top 
pulley shall be of appropriate diameter, large enough to accommodate the stainless steel 
wire ropes and the multi-core electric cable.  The pulley block shall be made of non-
corrodable material, and shall be of die cast Aluminium Alloy (LM-6). Pulley made of 
synthetic materials such as Plastic or PVC are not acceptable.  Self-lubricating bearings 
and stainless steel shaft shall be provided to facilitate smooth and maintenance free 
operation for a long period.   The pulley assembly shall be fully protected by a canopy 
galvanised internally and externally. 

Close fitting guides and sleeves shall be provided to ensure that the ropes and cables do 
not dislodged from their respective positions in the grooves.  The head frame shall be 
provided with guides and stops with PVC buffer for docking the lantern carriage. 

1.05.3   Stainless Steel Wire Ropes : 
The suspension system shall essentially be without any intermediate joint and shall 
consist of only non-corrodable stainless steel of AISI 316 grade or better grade. 

The stainless steel wire ropes shall be of 7/19 construction, the central core being of the 
same material.  The overall diameter of the rope shall not be less than 6 mm.  The 
breaking load of each rope shall not be less than 2350 kg, giving a factor of safety of over 
5 for the system at full load. The end constructions of ropes to the winch drum shall be 
fitted with talurit. The thimbles shall be secured on ropes by compression splices.  Two 
continuous lengths of stainless steel wire ropes shall be used in the system and no 
intermediate joints are acceptable in view of the required safety. No intermediate 
joints/terminations, either bolted or else, shall be provided on the wire ropes 
between winch and lantern carriage. Manufacturer certificate for the rope to be 
produced.  
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1.05.4  Electrical System, Cable and Cable Connections : 
A suitable terminal box shall be provided as part of the contract at the base compartment 
of the high mast for terminating the incoming cable. The electrical connections from the 
bottom to the top shall be made by special trailing cable. The cable shall be EPR 
insulated and PCP sheathed to get flexibility and endurance with Rodent proof coating. 
Size of the cable shall be minimum    5 core 4 sq.mm copper. The cable shall be of reputed 
make. At the top there shall be weather proof junction box to terminate the trailing cable. 
Connections from the top junction box to the individual luminaires shall be made by 
using 3 core 2.5 sq. mm flexible PVC copper cables of reputed make. The system shall 
have in-built facilities for testing the luminaries while in lowered position.  

Also, suitable provision shall be made at the base compartment of the mast to facilitate 
the operation of internally mounted, electrically operated power tool for raising and 
lowering of the lantern carriage assembly.  The trailing cables of the lantern carriage rings 
shall be terminated by means of specially designed, metal clad, multipin plug and socket 
provided in the base compartment to enable easy disconnection when required. The costs 
of copper cable, cable connections, terminations must be included in the High mast 
quoted price itself and no separate item/quantity is considered. 

1.05.5   Power Tool for the Winch: 
A suitable, high-powered, electrically driven, internally mounted power tool, with manual 
over ride shall be supplied for the raising and lowering of the lantern carriage for 
maintenance purposes. The speed of the power tool shall be to suit the system. The power 
tool shall be single speed, provided with a motor of the required rating. The power tool 
shall be supplied complete with suitable control.  The capacity and speed of the electric 
motor used in the power tool shall be suitable for the lifting of the design load installed 
on the lantern carriage.  

The power tool mounting shall be so designed that it will be not only self supporting but 
also aligns the power tool perfectly with respect to the winch spindle during the 
operations. Also, a handle for the manual operation of the winches in case of problems 
with the electrically operated tool, shall be provided and shall incorporate a torque 
limiting device. The power tool operation shall always be through a separate torque-
limiting device to protect the wire ropes from over stretching. It shall be mechanical with 
suitable load adjusting device. The torque limitor shall trip the load when it exceeds the 
adjusted limits. There shall be suitable provision for warning the operator once the load 
is tripped off. The torque limitor is a requirement as per the relevant standards in view of 
the over all safety of the system. Each mast shall have its own power tool motor. 
 
1.08   Lightning Finial 
One number heavy duty hot dip galvanised lighting finial shall be provided for each mast. 
The lightning finial shall be minimum 1.2 M in length and shall be provided at the centre 
of the head frame. It shall be bolted solidly to the head frame to get a direct conducting 
path to the earth through the mast. The lightning finial shall not be provided on the 
lantern carriage under any circumstances in view of safety of the system. 

1.09   Aviation Obstruction Lights: 
Suitable Aviation Obstruction Lights of reliable design and reputed manufacturer shall 
be provided on top of each mast. The aviation fitting shall be Heavy duty & whether proof 
and yellow painted suitable for housing two nos. LED lamps equivalent to 100 W GLS 
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lamp. The Omni directional red colour light shall be prewired up to the terminal block. 
The unbreakable red coloured polycarbonate dome shall be provided and secured to 
housing by 3 nos. screws. The Aviation obstruction light shall be Degree of protection : 
IP 43 and Electrical safety-Class-I. Threaded stem with lock nuts for mounting on the 
pipe above the high mast structure to be provided. 

1.10   Earthing Terminals: 
Suitable earth terminal using 12 mm diameter stainless steel bolts shall be provided at 
a convenient location on the base of the Mast, for lightning and electrical earthing of the 
mast. 

1.11 Control Panel 
Supply of stainless steel grade SS 304 control panel of size 600(W) x 760(H) x 210(D)mm 
with Rain canopy, single door type (Right side door hinge) with cam lock door sealing 
Gasket and Gland plate with required openings etc., complete. Material: Enclosure 
thickness- 2.0 mm, Door – 2.0mm & Mounting plate – 2.5mm comprising the following 
components with control wiring with 10 Sq.mm copper wire and 2.5  Sq.mm copper wire 
for motor circuit and termination with suitable lugs. Work including supply & fixing of 
the components as per BOQ. 

i)   1 No 63A, 4P, 25KA MCCB  
ii)  3Nos 32A, SP, MCB for high Mast light control 
iii) 1 No. 16A , 3 pole MCB for Motor Control 
iv) 4 Nos., 100 A ,CBT connector for incomer 
 v) 50 Amps CBT Connectors - 4 Nos. 
vi) 16 Amps Connectors - 4 Nos. 
vii) 1 No MNX 45, 3P, Contactor with add on block  
viii)1 No 24Hrs Timer 
 ix) 1 No Auto Manual selector switch to bypass timer 
 x)  forward and Reverse Contactor with push button control to raise/lower the lantern 
carriage for “fixed 3 phase, 415 V Winch Electric Motor of suitable rating” as per the 
recommendations of manufacturer  

1.12 Incoming Power Cable 

      A cable of size 4 x 25 sq.mm Aluminium conductor, Armoured cable for power supply 
and 4 x 2.5 sq.mm Copper conductor Armoured cable for motor supply shall be provided 
from control panel to the base compartment of the high mast. Cable shall be taken to the 
base compartment of the high mast through the provision made in the foundation. The 
incoming power cable for lighting and motor from control panel to the base compartment 
of the high mast shall be included in the High mast price and no separate item/qty. is 
considered.  

1.13 LUMANARIES: 

500 W LED FLOOD LIGHT FITTINGS suitable for 30 M High mast applications. 
Necessary warranty certificate of manufacturer for 500 W LED Flood light fittings 
has to be submitted for acceptance 

1) Rated voltage: 230 V AC, 50 HZ. Operating voltage: 120-277 V AC 
2) System wattage: 500 W 
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3) P.F: >=0.95 
4) Luminaire efficacy: 120 lm/W or more 
5) CCT & CRI  :- 5000K & >70 
6) Driver efficiency:>85% 
7) Total lumens:>=60000(system efficiency) 
8) Protection: O.C, SC, Surge protection of min 10 KV , SPD 
9) Mounting: bracket 
10) Main housing/ heat shrinks material: Aluminum extruded/ Aluminum PDC 
11) Housing end caps & CG box: aluminum PDC 
12) Front cover: clear toughened glass 
13) LED lumens maintenance: 50000 hrs @L70 
14) Control gear: isolated, electronic, CC drive 
15) Hardware: SS 
16) IP:66 
17) Impact resistance: IK08 
18) Name of the make: shall be engraved/embossed/printed on light fitting 
19) Fitting shall have NABL certification 

 
1.14 Civil foundation : 

The High Mast Towers along with base plate shall be erected on the concrete 
foundation as per firms design approved by New Mangalore Port Authority. The firms 
shall furnish necessary civil foundation drawing for approval based on the soil 
bearing capacity Test results. The foundation shall be designed to meet the soil 
conditions. The foundation provided shall have adequate bolts of adequate diameter 
and height for anchoring the base plate of the mast. The contractor shall ensure 
correct vertical and horizontal alignment of the foundation bolts while carryout the 
foundation works by using suitable steel template. Necessary power supply point 
required for erecting towers will be provided by NMPA at free of cost for the above 
construction work for curing and erection works at nearest possible point. Contractor 
has to make his own arrangements for conveying the water to the foundation site.  

      Note: 

The Tenderer shall inspect the site and get acquainted with the nature of civil  
foundation that is required for erecting the High Mast before offering their Tender. 

2) LT  Cables     
Data sheet for LV cables 

 2(i) Scope 

Supply, laying, testing, commissioning and making terminations of 1.1 kV grade 
XLPE insulated, PVC extruded inner sheathed armoured Cables. 

2(ii) Codes & Standards 

The design, construction, manufacture and performance of cables shall comply 
with all currently applicable statutes, regulations and safety codes of the locality 
where cables shall be installed. Nothing in this specification shall be construed to 
relieve the successful Bidder of his responsibility. 
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Unless otherwise specified, the cables shall conform to the latest applicable IS/IEC 
standards. 
 

s.no Description Remarks 
 Voltage Rating 1,1KV grade 
 Working Voltage 415V TPN system 
 Frequency 50Hz 
 Type of Earthing Solidly Grounded 
 No. of Cores / Size Required 3.5 C  x 70 Sq.mm  

3.5 C  x 35 Sq.mm  

 Core Colours Red-Yellow-Blue for Phase and 
Black for Neutral 

 Conductor Material Stranded Aluminium, IS 
8130/1984 with latest 
amendments 

 Type of Insulation XLPE 
 Laying of core Right hand lay for outer most layer 

cables, successive layers in 
opposite layers 

 Inner sheath thickness As per IS: 7098 (Part-I) 
 Armouring Galvanised steel wire / Taped 
 Outer sheath type As per IS: 5831- 1984 with latest 

amendments 
 Embosing of cable make, Size of 

cables, Running length in meters 
Required  as per relevant IS 

  Type Test Certificate Required as per IS 
 Routine Test Certificate Required as per IS 
 Acceptance Test Required 

Note : The cable to be embossed the length on every running meter and on each 
meter length on the outer sheath, year of Manufacture conforming to IS: 
7098(Part-I) 

      2(iii) Packing and Markings :- 
 
The cable shall be wound on a drum conforming to IS:10418-1982 and 
packed. The ends of the cable shall be sealed by means of non-hygroscopic 
sealing material. 
The cable drum shall carry the following information stenciled on the drum: 
Manufacturer’s Name and Trademark 

i) Type of Cable and Voltage Grade 
ii) Number of Cores 
iii) Nominal cross-sectional area of conductor 
iv) Cable code 
v) Length of Cable on drum 
vi) No. of lengths on the drum if more than one 
vii) Direction of rotation of Drum 
viii) Gross weight 
ix) Weight of Drum with Battens (if any) 
x) Weight of cable 
xi) Reference of any Indian Standard, 
xii) ISI Mark 

 
2(iv) Cable Laying and Handling: 
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The cable shall be laid directly in ground on bedding free from large stones, 
pieces of rocks, etc. and drawn in Hume pipes or ducts wherever necessary. 
Cables shall be laid carefully to avoid any damage. It should be ensured that 
both ends of the cable are properly sealed to prevent absorption of moisture 
during transportation, storage, etc. Sufficient number of sealing caps shall be 
available at site to ensure sealing of cable ends in case of part use of drum. When 
cable drums have to be moved over short distances, they should be rolled in the 
direction of the arrow, marked on the drum. While removing cables the drums 
shall be properly mounted on jacks or on a cable wheel. The Tenderer should 
store the cable drums at site on hard packed surface, protect from the sun and 
rain, duly allowing free circulation of air. Where gradients and changes in depths 
are unavoidable, they shall be gradual. The bottom of the trench shall be level 
and free from stone, brick bats etc. The LT cable shall be laid on existing trench, 
Drain, Duct, GI pipe, On wall, Hume pipe and Structure as required. If during 
laying of cables, if any pavor blocks are removed it shall be refixed as original 
condition. Any minor civil work during laying of cables will be carried out by the 
contractor as required.  

3. RCC barricade wall around the high mast 
 Design & construction of RCC barricade wall around the high mast by using M 
20 concrete with 10 mm vertical rod at a gap of 200 mm double layer and 3 
rows of 8 mm horizontal rod by keeping 2000 mm inner radius from centre of 
high mast foundation 
Earth work excavation in hard soil: - 4.2x0.7x0.65 m (LXBXD) =6 CuM 
Providing laying PCC 1:3:6 using 20 mm granite metal: 4.2x0.7x0.15 m 
(LXBXD) =1.39 CuM 
Providing laying RCC 1:1.5:3 using 20 mm granite metal: (raft footing) 
4.2x0.5x0.2 m (LXBXD) =1.32 CuM 

            Providing laying RCC 1:1.5:3 using 20 mm granite metal: (side wall) 
4.2x0.2x1.05 m (LXBXD) =2.77 CuM 
Providing TMT steel  main bars 10mm dia @ 200 c/c double layer----132.58 kgs 
Providing TMT steel main bars 10mm dia @ 200 c/c raft top----28.64 kgs 
Providing TMT steel distribution bars 8mm dia 4 rows----44.29 kgs 
Providing 20mm thick cement plaster in single coat with cement mortar 1:3 
inside,outside, top: 29.03 sqmm 

 

4.  ALLIED ELECTRICAL WORKS : 
      a) All allied Electrical works as per the Bill of Quantities to be carried out                                

complete the work in all respects.            
      b) The materials required / intended for the work should be handled carefully and 

neatly installed / laid / commissioned and any damages during installation will 
be Contractors account and same shall be rectified immediately to its original 
condition. 

      c)  The Miscellaneous works to be carried out invariably whether clearly   mentioned 
or not in the specifications and BOQ and to be completed in all respects the said 
project work. 
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5.  GENERAL NOTES:  

All the drawings of Design, Construction, Foundation Details, catalogues/Brochures 
of High Mast and cable layout drawings, type Test certificates, routine Test 
certificates etc. should be submitted by the contractor in THREE sets invariably 
mentioned or not in the Tender Schedule. As Built drawings in THREE sets to be 
submitted, after the completion of work,. 
All the drawings to be got approved by the Engineer –in –charge before Fabrication, 
Assembly, installation etc.  
All the works of installation, laying of of cables, testing commissioning to be carried 
out in the presence of Engineer-in-charge.  
All the Hardware materials/Miscellaneous materials should be galvanized and 
conform to IS and Specification and got approved by the Engineer – in-charge before 
installation and commissioning.  
The High Mast, lighting fixtures, cables etc. to be supplied for the work should 
conform to Applicable Standards as per Technical specifications of Tender Document. 
The High Mast offered shall be Tendered for inspection at the manufacturer’s works 
before dispatch. Routine Test certificate of High Mast shall be furnished. Other items 
are inspected at site as per the requirement. The contractor should provide all 
facilities to test the materials at site  
The total turn-key project should be guaranteed for a period of 12 months from the 
last date of commissioning for all the materials and work carried out by the 
contractor. In the event of failure during the Guarantee Period, the restoration work 
shall be done free of cost by the Contractor within 24 Hours of giving notice or else, 
the expenditure incurred by NMPA to carry-out the defective work will be recovered 
from the performance guarantee amount with the NMPA. 
Necessary warranty certificate of manufacturer for 500 W LED Flood light 
fittings has to be submitted for acceptance 
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Annexure-1 

PARTICULARS OF BIDDER 

All individual firms or each of the partners of an organization submitting 
the tender must complete the information in this form.    

1. Full name of the Firm:  

2. Head Office address: 

3. Contact person name 
at Head office:  

 

4. Telephone number/s:  

5. Fax number/s:  

6 E-mail Id  

7. Branch Office address if any:  

8. Contact person name 
at Branch office: 

 

9. Telephone number/s:  

10. Fax number/s:  
11. E-mail Id  

12. Works address: 

13. Contact person name 
at Works: 

 

14. Telephone number/s:  

15. Fax number/s:  

16. E-mail Id  

17. Place of Registration/ 
Incorporation: 

 

18. Year of Registration/ 
Incorporation 

 

  

 

Signature & seal of the Bidder 
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Annexure – 2 
TENDER FORM  

 

(Note: - Bidders are required to fill up all the blank spaces in this Tender 
Form) 

 

To, 

 The Chief Mechanical Engineer, 

 New Mangalore Port Authority, 

 Panambur, Mangalore – 575 010. 

 India. 

1. Having examined the Instructions to Bidders, Conditions of Contract, 

Specifications and Schedules attached to the Tender with Annexure and 

having satisfied ourselves of the site conditions for the Tender for “Supply, 

Installation, Testing and Commissioning of 1 No. High Mast Light at 

Railway Marshalling Yard” we the undersigned, offer to execute the 

Contract as per conditions of contract, at rates for items of work in the 

Schedule of items of work and rates attached herewith. 

2. We further undertake, if our tender is accepted, to deposit within 21 days 

from the date of receipt of the letter of acceptance, Bank Guarantees to the 

extent of 10% (Ten percent) of the contract price in the manner set forth 

in the GCC of tender. 

3. We further undertake, if our tender is accepted, to enter into and execute 

within 14 days of our being called upon to do so, an Agreement in the form 

annexed and the conditions of contract with such modifications as are 

agreed upon. 

4. Unless and until a formal agreement is prepared and executed, this tender 

together with your written acceptance thereof, shall constitute a binding 

contract between us. 

5. We have submitted the Tender Fees, EMD/exemption for the same as per 

the instructions. 

6. We further agree that in the event of our withdrawing the tender before the 

receipt of the final decision or in the event of our failing to deposit the 

Performance Security in such form as contained in the GCC of tender or in 
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the event of our tender being accepted, fail to execute an agreement in the 

form aforesaid within 14 days or extended time thereafter from the date of 

receipt of letter of acceptance, we may be disqualified and  debarred for a 

period of two (2) years from participating for tenders at New Mangalore Port 

Authority duly informing the MSME authorities if applicable. 

 

7. We agree that the payment shall be made direct to us by the Port Authority 

in Rupees. 

 

8. We understand that you are not bound to accept the lowest or any tender 

you may receive. 

 

 

Dated this _________   Day of __________   in the capacity of ________  duly 
authorized to sign the Tender for and on behalf of  

 

 

 

(IN BLOCK CAPITALS)        Signature: 

 

 

 

 

Witness 

        Address: 
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       Annexure - 3 

FORM OF AGREEMENT 

THIS AGREEMENT  made at Mangalore this ______ day of __________ BETWEEN 

M/s. ____________________________ (hereinafter called "the Contractor") which 

expression shall unless excluded by or repugnant to the context or meaning 

thereof be deemed to include his heirs, executors, administrators successors and 

permitted assigns) of the one part and “The Board of New Mangalore Port 

Authority, a body constituted under Major Port Authorities Act 2021” having its 

Office at Panambur, Mangalore ( herein after called "The Board") which expression 

shall unless excluded by or repugnant to the context or meaning hereof, be 

deemed to include their successors and assigns) of other part, WHEREAS the 

Board have accepted a tender by the Contractor for “Supply, Installation, 

Testing and Commissioning of 1 No. High Mast Light at Railway Marshalling 

Yard” vide work order   No……………………………dated………………. 

  NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meaning as 

are respectively assigned to them in the conditions of Contract hereinafter 

referred to. 

2. The following documents annexed herein shall be deemed to form and be 

read and construed as part of this Agreement, viz – 

a) The said tender 
b) The acceptance of tender 
c) The conditions of Contract 
d) The scope of work/specifications. 
e) The Price schedule and all other Annexures 
f) The Contractor’s all correspondence, by which the Contract is added, 

amended, varied or modified in any way by mutual consent. 
 

3. In consideration of the payments to be made to the Contractor as 
hereinafter mentioned the Contractor HEREBY COVENANT with the Board 
for “Supply, Installation, Testing and Commissioning of 1 No. High 
Mast Light at Railway Marshalling Yard” in conformity in all respects with 
the provision of the Contract. 
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4. The Board HEREBY COVENANT to pay to the Contractor in consideration 
of the work of “Supply, Installation, Testing and Commissioning of 1 
No. High Mast Light at Railway Marshalling Yard”, the Contract Price or 
and such other sum as may be payable at the time and in the manner 
prescribed by the Contract. 
 

5. IN WITNESS WHEREOF the parties hereunto have set their hands and 

seals, the day and year first above written.  This Agreement is assigned as 

CMEA- …../202-2dated.…./…./2024  and contains with……….pages in all. 

Signed, sealed and delivered 

by ____________________ for and on behalf of  

 

(Contractor)         

COMPANY SEAL 

           

 

CHIEF MECHANICAL ENGINEER   

For and On behalf of the NMPA 

      (Board) 

 

 Witness   1. 

 

              2. 
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Annexure – 4 
 

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE        

1. In consideration of “The Board of New Mangalore Port Authority, a body 

constituted under Major Port Authorities Act 2021”(hereinafter called “The 

Board”) which expression shall unless excluded by or repugnant to the context 

or meaning thereof be deemed to include its successors and assigns has 

awarded the Contract for “Supply, Installation, Testing and Commissioning 

of 1 No. High Mast Light at Railway Marshalling Yard” vide Work Order 

No.______(hereinafter called ‘the Contract’) to  M/s. “Name of the Contractor” 

(hereinafter called the ‘Contractor’) which expression shall unless excluded by 

or repugnant to the context or meaning thereof be deemed to include his heirs, 

executives, administrators, successors and permitted assigns under the terms 

and conditions of the Contract, made between the Contractors and the Board, 

the Contractor is bound to submit a performance Guarantee of Rs.----- /-

(Rupees-----) to Board, we the Corporation Bank, full address of the bank to be 

mentioned(hereinafter referred to as ‘the Bank’ ) at the request of the 

Contractors do hereby undertake to pay to the Board an amount not exceeding 

Rs.___________/-( Rupees_____________) against any loss or damage caused to 

or suffered or which would be caused to or suffered by the Board by reason of 

any breach by the Contractors of any of the terms and conditions of the said 

Contract. 

 

2. We, _________ (Name of the Bank), do hereby undertake to pay Rs._________/-

(Rupees_____________) as the amounts due and payable under this guarantee 

without any demur, merely on a demand from the Board stating that the 

amount claimed is due by way of loss or damage caused to or which would be 

caused to or suffered by the Board by reason of the Contractor’s failure to 

perform the said Contract.  Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this 

Guarantee.  However, our liability under this Guarantee shall be restricted to 

an amount not exceeding Rs._______/-(Rupees __________________). 
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3. We, _________(Name of the Bank), undertake to pay to the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor 

in any suit or proceeding before any court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal.  The payment so 

made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor shall have no claim against us for 

making such payment. 

4. We, _________(Name of the Bank), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract and it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said Contract have been fully paid and its claims satisfied or discharged or 
till the Chief Mechanical Engineer of the said Board certified that the terms 
and conditions of the said Contract have been fully and properly carried out 
by the said Contractors and accordingly discharge this guarantee.  Unless the 
demand or claim under this guarantee is made on us in writing on or before 
_______, we shall be discharged from all liabilities under this guarantee 
thereafter.  This Guarantee will remain in force from the date hereof, i.e. till 
_____________ and unless a demand or suit or action to enforce any claim under 
the guarantee is made within three months from the date of expiry of this 
guarantee, i.e. on or before __________,all your rights under this guarantee 
shall be forfeited and we shall be relieved and discharged from all liabilities 
under this guarantee thereafter PROVIDED,  that the Bank shall at the request 
of the Board but at the cost of the Contractors, renew or extend this guarantee 
for such further period or periods as the Board may require from time to time. 

 

5. We, _________(Name of the Bank), further agree with the Board  that the Board 
shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract or to extend the time of performance by the said Contractors 
from time to time to postpone from any time or from time to time any of the 
powers exercisable by the Board against the said Contractors and to forebear 
or enforce any of the terms and conditions relating to the said Contract and we 
shall not be relieved from our liability by reason of any such variation or 
extension being granted to the Contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the Board to 
the Contractors or by any such matter or thing whatsoever which under the 
law relating to sureties would but for this provision, have effect of so relieving 
us. 
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6. This Guarantee will remain valid for the entire period as agreed, even though 

there happens to be change in the constitution of the bank or that of the 

Contractor.   

7. We, _________(Name of the Bank), lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 

8. Our liability under this Guarantee shall not exceed Rs._________/-

(Rupees__________). 

9. This Guarantee shall valid up to _____________. 

10. We, are liable to pay the guaranteed amount or any part thereof under this 

guarantee only & only if you serve us a written claim or demand on or before -

---/-----/202  .   

11. The Bank Guarantee is en-cashable at our ______________________ branch 

at Mangaluru, Karnataka 

 

Dated ---------------- day of ----------------2024 

 

For  

(Authorised Signatory/s) 

(Name & Code No.) 

(For and on behalf of Bank.) 
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Annexure-5 
Format for Declaration 

(To be executed on bidder’s letter head) 
To 
 _______________________ 
 “Supply, Installation, Testing and Commissioning of 1 No. High Mast 

Light at Railway Marshalling Yard” 
Ref: ________________________ 
The undersigned, having studies the pre-qualification submission for the 
abovementioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the opening of Price cover of 
the tender on the basis of provisions made in the tender documents to 
follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your sole 
right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
documents and supplementary information required for the pre-
qualification evaluation. 

(e) We state that no changes have been made by us in the downloaded 
tender documents and also understand that in the event of any 
discrepancies observed, the printed tender document No._______ is full 
and final for all legal/contractual obligations (delete if   not required). 

(f) No conditions are incorporated in the Financial Bid.  In case any 
conditions are specified in the Financial Bid, the Tender will be 
rejected summarily without making any further reference to the 
Bidder. 

(g) We also state that we have not made any payment or illegal gratification 
to any person/authority connected with the bid process so as to 
influence the bid process and have not committed any offence under the 
PC Act in connection with the bid. 

(h) We also undertake that, currently we don’t have any litigation. 
 

Date: 

Place: 

Name of the Applicant :            __________________________________ 

                        __________________________________ 

Represented by (Name & capacity)  _________________________________  
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Annexure - 6 

(To be executed on Non-Judicial Stamp Paper of Rs.100/-) 

 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 
Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of 

the authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors) do hereby sub-delegate/delegate, in terms of the powers 

delegated to me by the Board of Directors, -------------(name of the Co.) to Shri ---

--------- (name, designation & address of the Attorney) the following: 

   NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors), do hereby authorize and empower Shri ----------- (name, 

designation & address of the Attorney) to do severally amongst others, for the 

purpose of carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of 

“Supply, Installation, Testing and Commissioning of 1 No. High 

Mast Light at Railway Marshalling Yard” Or any other works 

incidental to such works 

b) To discuss the technical and financial matters, negotiate and accept 

prices and take decisions regarding terms and conditions and sign 

agreements and contracts and also to bind the (name of the Co.) to the 

arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise 

execute such deed or deeds, transfer or transfers, endorsement or 

endorsements and to perform such other acts, matters, things as the 

Attorney shall consider requisite or advisable as full and effectively as 

the Company could do, if present and acting there. 
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I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors) in terms of the powers 

delegated to me by the Board of Directors of (name of the Co.), do hereby agree 

that all acts, deeds and things done by the said Attorney by virtue of this power 

of attorney, shall be construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors), further undertake to ratify 

and confirm whatever our said attorney shall do or cause to be done for the 

Company, the said Company, in the premises, by virtue of the powers hereby 

given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 
(name & designation of the Attorney), on this _______ day of ______________, 20____ 
(Two thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to 

sub-delegate/delegate powers, delegated on him by the Board of Directors) has, 

this ______ day of ______ 20_____ (Two thousand ___________ ) set my hands and 

subscribed my signature unto this instrument. 

 SIGNED AND DELIVERED ON  

                                                                                                   
______________________ BY 

   (Name of authorized person to delegate powers) 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure - 7 

Bank Information for E-Payment 

1 Name and full address 
of the Bidder 

 

2 Credit Account   No. 

(Should be full 14 digit) 

 

3 Account type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch (Full address 
with Telephone  No.) 

 

 

 

 

6 MICR code  

(should be 9 digit) 

 

7 Telephone/Mobile/Fax/ 
e-mail of the Bidder 

 

Telephone: 

Mobile: 

e-mail: 

8 Xerox copy of  a 
cheque should be 
enclosed 

 

9 PAN  

(Xerox copy of 
Permanent Account 
Number shall be 
enclosed) 

 

 
 

Signature and seal of the Bidder 
 
 



70 | P a g e  
 

Annexure - 8 
 

DISPUTES REVIEW BOARD AGREEMENT 
 

(To be executed on Rs.100/-   non-judicial Stamp Paper) 

 

T H I S  A G R E E M E N T ,  m a d e  a n d  e n t e r e d  i n t o  t h i s      
D a y  o f ____________20_______   Between ("the Employer/ Board" )  
and ("the Contractor"), and the Disputes Review Board ("the DR Board") 
consisting of One/three DR Board Members, (Members from either 
party, i.e contractor and Employer/ Board)  

(1)  ……………………………………………………………….  

(2)  ……………………………………………………………….  

(3)  ……………………………………………………………….  

 

[  Note Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/ Board and the Contractor have contracted 
for the execution of (P r o j e c t  n a m e )     ( t h e  "Contract") 
and WHEREAS, the contract provides for the establishment and operation 
of the DR Board   NOW THEREFORE, the parties hereto agree as follows - 

1.  The parties agree to the establishment and operation of the DR 
Board in accordance with this DR Board Agreement. 

2.  Except for providing the services required hereunder, the DR Board 
Members should not give any advice to either party or to the Engineer 
or Engineer’s Representative concerning conduct of the Works. 

 
The DR Board Members 

(a) shall have no financial interest in any party to the contract or the 
Engineer or Engineer’s Representative, or a financial interest in the 
contract, except for payment for services on the DR Board_ 

(b) shall have had no previous employment by, or financial ties to, any party 

to the contract, or the Engineer or Engineer’s Representative, except for 

fee based consulting services on other projects, all of which must be 

disclosed prior to appointment to the DR Board. 

(c) shall have disclosed in writing to the parties prior to signature of this 
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Agreement any and all recent or close professional or personal or 

personal relationships with any director, officer, or employee of any 

party to the contract, or the Engineer or Engineer’s Representative, and 

any and all prior involvement in the project to which the contract relates; 

(d) shall not, while a DR Board Member, be employed whether as a consultant 

or otherwise by either party to the contract, or the Engineer or 

Engineer’s Representative, except as a DR Board Member. 

(e) shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or 

Engineer’s Representative, regarding employment whether as a 

consultant or otherwise either after the contract is completed or after 

services as a DR Board Member is completed; 

(f) shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/ Board, the Contractor, the 

Engineer or Engineer’s Representative, and one another any fact or 

circumstances which might be such to cause either the Port or the 

Contractor to question the continued existence of the impartiality and 

independence required of DR Board Members. 

3  Except for its participation in the DR Board's activities as provided in 

the contract and in this Agreement none of the Employer/ Board, the 

Contractor, the Engineer or Engineer’s Representative, and one a nother 

any fact or circumstances which might be such to cause either the 

Employer/ Board or the Contractor to question the continued 

existence of the impartiality and independence required of DR Board 

Members. 

 

4  The Contractor shall 

a) furnish to each DR Board Members one copy of all documents which 

the DR Board may request including contract documents, progress 

reports, variation orders, and other documents, pertinent to the 

performance of the Contract. 

b) in co-operation with the Employer/ Board, co-ordinate the Site visits of 

the DR Board, including conference facilities and secretarial and 

copying services. 

 

5.  The DR Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its 

activities -after issuance of the taking over Certificate and the DR Board's 



72 | P a g e  
 

issuance of its Recommendations on all disputes referred to it. 

6.  DR Board Member, shall   not assign or subcontract any of their work under 

this Agreement 

7.  The DR Board Members are independent and not employees or agents of 

either the Employer/ Board or the Contractor. 

8.  The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9.  Fees and expenses of the DR Board Member[s] shall be agreed to and shared 

equally by the Employer/ Board and the Contractor. If the DR Board requires 

special services, such as accounting, data research, and the like, both 

parties must agree and the costs shall be shared by them as mutually 

agreed. 

10.  DR Board Site visits: 

a) The DR Board shall visit the Site and meet with representatives of the 

Employer/ Board and the Contractor and the Engineer or Engineer’s 

Representative at regular intervals, at times of critical construction 

events, and at the written request of either party. The timing of Site 

visit failing agreement shall be fixed by the DR Board. 

 b) Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both 

attended by personnel from the Employer/ Board, the Contractor and 

the Engineer or Engineer’s Representative. 

 c) If requested by either party or the DR Board, the Employer/ Board will 

prepare minutes of the meetings and circulate them for comments of the 

parties and the Engineer or Engineer’s Representative. 

11.  Procedure for disputes referred to the DR Board : 

a) If either party objects to any action or inaction of the other party or 

the Engineer or Engineer’s Representative, the objecting party may 

file a written   notice of Dispute to the other party with a copy to the 

Engineer or Engineer’s Representative stating that it is given 

pursuant to Clause [number] and stating clearly and in detail the basis 

of the dispute. 

b) The party receiving the   notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a 
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written  

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the 

matter further to attempt to settle the dispute. When it appears that 

the dispute can  not be resolved without the assistance of the DR Board 

either party may refer the dispute to the DR Board by written Request 

for Recommendation to the Board, the other party and the Engineer or 

Engineer’s Representative stating that it is made pursuant to (insert 

relevant clause   no.). 

d) The Request for recommendation shall state clearly and in full detail 

the specific issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is 

satisfied that the dispute requires the DR Board's assistance, the DR 

Board shall decide when to conduct a hearing on the dispute. The DR 

Board may request that written documentation and arguments from 

both parties be submitted to each DR Board Members before the 

hearing begins. The parties shall submit insofar as possible agreed 

statements of the relevant facts 

f)  During the hearing, the Contractor, the Employer/ Board, and the 

Engineer or Engineer’s Representative shall each have ample 

opportunity to be heard and to offer evidence. The DR Board's 

Recommendations for resolution of the dispute will be given in 

writing, to the Employer/ Board, the Contractor and the Engineer 

or Engineer’s Representative as soon as possible, and in any event   

not more than 28 days after the DR Board's final hearing on the 

dispute. 

12  Conduct of Hearings: 

a) normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilised by the DR 

Board. Private sessions of the DR Board may be held at any location 

convenient to the DR Board, 

b) The Employer/ Board, the Engineer or Engineer’s Representative 

and the Contractor shall have representatives at all hearings. 

c)  During the hearings,   no DR Board Member shall express any 

opinion concerning the merit of any facet of the case. 
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d)  After the hearing is concluded, the DR Board shall meet 

privately to formulate its Recommendations. All DR Board 

deliberations shall be conducted in private, with all individual views 

kept strictly confidential. The DR Board's Recommendations, 

together with an explanation of its reasoning shall be submitted in 

writing to both parties and to the Engineer or Engineer’s 

Representative. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 

The DR Board shall make every effort to reach a unanimous 

Recommendation.  If this proves impossible, the majority shall 

decide and the dissenting member any prepare a written minority 

report for submission to both parties. 

 

[Note: Delete if it is one member DR Board] 

 

13. If during the contract period, the Employer/Board and the Contractor are 

of the opinion that the Dispute Review Board is   not performing its 

functions properly, the Employer/Board and the Contractor may together 

disband the Disputes Review Board.  In such an event, the disputes shall 

referred to Arbitration straightway. 

 The Employer / Board and the Contractor shall jointly sign a   notice 

specifying that the DR Board shall stand disbanded with effect from the 

date specified in the   notice.  The   notice shall be posted by a registered 

letter with AD or delivery of the letter, even if he refuses to do so. 
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Annexure - 9 

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 30.11.2024 

 
Sl   
no  

Work Order 
Description 

Work Order   
no. & date 

Work 
Order 
Value 

Department 
which has 
issued the 
Work order 

Date of 
completion as 
per work order 

  
 

    

  
 

    

  
 

    

 
 

 
 

Sign & Seal of the Contractor 
 
 
 
 
 

Annexure-10 

VERIFICATION OF LOCAL CONTENT 

Tender   no & Name of the work  Bidder shall enter, the % of Local 
Content 

(%) 

Tender No. NMPA/Mech/EE(E)I/ 
2024/0945, dtd 09.12.2024 

“Supply, Installation, Testing 
and Commissioning of 1 No. 
High Mast Light at Railway 
Marshalling Yard” 

 

  
  
 
 
 Sign & Seal of the Contractor  
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Annexure – 11 

UNDERTAKING ON INDEMNIFICATION 

We ___________________________ (Bidders Name )  hereby agree and undertake to 

indemnify, keep indemnifies, depended and hold harmless the NMPA and its 

Officers against all losses, penalties, costs and expenses, duties of any kind 

whatsoever which may arise on account of breach un-authorized act, fraud deed 

or any other acts of ours or any of our personnel. We hereby further agree and 

undertake to indemnify and keep indemnifies against any order passed by any 

executive, quasi judicial or judicial authority wherein the NMPA is compelled to 

obey the order which arise due to breach of contract by us. 

We________________________(Bidders name ) shall indemnify, protect and defend 

at our own cost, New Mangalore Port Authority and its agents & employees from 

& against any/all actions, claims, losses or damages arising out of; 

i. Any violation in course of execution of the contract of any legal provisions 
or any right of third parties. 

ii. Failure to exercise the skill and care required for satisfactory execution of 
the contract. 

iii. Shall indemnify NMPA against all claims for compensation by or on behalf 
of any workman employed by us in connection with the contract, for injury 
or death by accident under the Workman Compensation Act (Act VIII of 
1923) as amended from time to time. 

We________________________(Bidders name ) shall be responsible for all 
commissions and omissions on part of manpower engaged for the purpose. 
NMPA shall   not be responsible in any manner whatsoever, in matters of 
injury/death/health etc. of our employees performing duties under the 
contract. 

We ______________________(Bidders name ) hereby undertake that ,  

The workforce deployed under this contract will be provided with all the necessary 

safety gears and equipment for the job. 

a. Bidder/deployed staffs will follow all the required safety procedures while 
executing the job. 

Sign and Seal of the Bidder/ Bidders Authorized representative 
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Annexure - 12 

INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 
‘Indemnifier’ which expression shall unless repugnant to the context or meaning 
thereof, include its successors, Administrator, representatives and assignees in 
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein 
after referred to as ‘Indemnified’ which expression shall unless repugnant to the 
context or meaning thereof include its representatives and assignees witnesses as 
to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 
Tender/Contract or for supply of / Construction of ………… on terms and 
conditions set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order 
provides for indemnifying the indemnified by the indemnifier for any accident, 
damage or compensation payable to any workmen or other person in the 
employment of the contractor or any sub contractor during the period of 
tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 
indemnified against all damages or compensation payable at law in respect of or 
in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or sub-contractor against all claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto and the indemnified shall be at liberty to deduct or adjust from 
the bills payable to the indemnifier by the indemnified for an amount that the 
indemnified may be called upon to pay towards claims, demands, proceedings, 
costs, charges and expenses whatsoever in respect of or in relation to any accident 
or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 
Rules and shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages act, 
Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 
Compensation Act or any other applicable legislation and the Muncipal by-laws 
or other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or otherwise missed under any statutory 
enactments rules & regulations there under shall be the responsibility of the 



78 | P a g e  
 

Indemnifier and the Indemnified will have no responsibility for the same. The 
Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are 
not covered under ESI and submit the same to the ESIC immediately after 
commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 
persons engaged by him for the satisfactory execution of the works. If any claim 
is made against Indemnified arising out of this work, the Port shall have the right 
to deduct the same from the bill amount payable to the Indemnifier after 
verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 
masks, hand gloves, safety harness or any other equipment as required depending 
on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, which 
may lead to fatality including death, permanent/ partial disablement, injury, 
financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs 
of the contractor / sub-contractor for which the indemnified and its officers / 
representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and 
Designation) 

Company Seal 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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PART-III 
 

BILL OF QUANTITIES 

TENDER NO: NMPA/Mech/EE(E)I/2024/0945                   Dated: 09/12/2024 

 
Name of Work: “Supply, Installation, Testing and Commissioning of 1 No. 

High Mast Light at Railway Marshalling Yard” 

Sl. 

No. 

              Item Description Qty.  Unit   Rate (Rs) Amount  (Rs) 

01 

Supply of 30M high mast shaft in 
three  sections suitable for 50 m/sec 
wind speed, as per IS:875 part-III,  
with head frame, winch mounting 
bracket, luminaries carriage 
suitable to install 10 no’s 500W LED 
Flood light luminaries in 
symmetrical arrangement. 

As per Technical Specifications.  

1 No.   

02 

Supply of raising, lowering system 
comprising double drum winch, 
6mm diameter SS wire rope, trailing 
cable, connector, integral power tool 
motor, manual handle, junction 
box, lightening finial.  

As per Technical Specifications. 

1 No.   

03 

Supply of foundation bolts 
manufactured from special steel 
along with nuts, washers, anchor 
plate and common template.  

As per Technical Specifications. 

1 Set   

04 Supply of LED type double dome 
aviation obstruction light. 

1 No.   

05 

Construction of shallow foundation 
with M25 grade concrete for the high 
mast considering the safe soil 
bearing capacity at site as                 
10 T/sqmtr at 2 metre depth with all 
materials and labour. 

As per Technical Specifications. 

1 Set    

06 
Erection of the high mast with the 
help of suitable tools and plants, 

1 Set   
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wiring of luminaries with all wiring 
materials like PVC insulated PVC 
sheathed flexible cable of suitable 
copper conductor cores of                  
1.5 sq. mm, lugs, MCB and all 
labour as a complete job. 

07 

Supply, Installation, testing & 
commissioning of       500 W LED 
Flood light fittings complete with 
driver and necessary accessories as 
required to maintain average 25 Lux 
for keeping minimum uniformity. 
Bidder to submit illumination 
design with location of the mast. 
Housing material of the flood light 
should be Matt Grey powder coated 
pressure Die-cast aluminium 
housing, with heat resistant 
tempered glass cover. System 
wattage of the luminaire should be 
within 500W and system lumen 
output should not be less than                
120 lm/W. And total Luminous flux 
shall be 60000 lm (+/- 10%). The 
fixture should be available with 
choice of beam angles of NB A3 -25°. 
Fixture should be suitable for a 
input voltage range of 120 V to 277 
V AC with input power supply of 
230V AC ± 10 %. Lifetime should be 
at least 50,000 burning hours. 
Ingress protection class of IP 66 and 
impact resistance of IK 08. Bidder to 
submit LM 79-80 report of the 
luminaire from NABL / Govt. 
approved test house along with BIS 
certificate as required. 

As per Technical Specifications. 

10 Nos.   

08 

Supply of High Mast control panel 
made of SS 304 Grade Stainless 
steel Enclosure of size 600(W) 
X760(H) X210(D) mm with rain 
canopy, single door type with cam 
lock door sealing gasket and gland 

1 No.   
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plate with required openings etc.  
Material 2mm thick and mounting 
plate 2.5mm thick comprising  the 
following components with control 
wiring  10 Sq.mm copper wire  for 
lighting circuit and 2.5 Sq.mm 
copper wire for motor circuit and 
termination with suitable lugs 
complete etc.                                        
As per Technical Specifications. 

09 

Design & construction of RCC 
barricade wall around the high mast 
by using M 20 concrete with 10 mm 
vertical rod at a gap of 200 mm 
double layer and 3 rows of 8 mm 
horizontal rod by keeping 2000 mm 
inner radius from centre of high 
mast foundation as per the 
specifications. 
As per Technical Specifications. 

1 No.   

10 

Providing RCC/Stone masonry 
foundation for the High Mast control 
Panel and the dimension of the 
foundation is 800(W) x 1000(H) x 
400(D) mm and gap between the 
pillars is 350 mm for cable 
connection to the control panel. The 
foundation starts 300mm below the 
ground  after making 100mm stone 
soling and height of the foundation 
500mm above the high Mast 
foundation level and curing etc. and 
the panel should be stand on the 
four Stainless steel bolts (12mm x 
6”)and each bolt with four nuts & 
washers at 50mm height from the 
foundation and complete. 

1 No.   

11 

Installation and commissioning of 
the stain less steel high mast control 
panel by terminating the required 
cables such as Incomer, lighting and 
motor. Work also including supply 
and fixing of required materials 
such as glands lugs etc. complete. 

1 Job   

12 
Earth work excavation for cable 
trench of 0.5 Mtr. Width and depth 

125 CMT   
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up to 1 Mtr including trial pit, 
depositing on bank up to a lead of 50 
Mtr. Supplying and displaying 
necessary danger boards and 
lighting, using sight rails and sign 
boards at every 100 Mtr wherever 
necessary as directed.  
Hard Soil 

13 

Refilling the cable trenches with 
selected available earth from trench 
excavation including watering, 
consolidation in layers of 15 cm. 
Thickness including depositing of 
the surplus earth with   a lead of 
200Mtr. 

125 CMT   

14 

Supplying of 1.1KV XLPE insulated, 
PVC extruded inner sheath 
armoured UG LT cable as per IS-
7098 Part-1, Armouring strip 
thickness and resistivity as per IS-
3975. 
3.5C x 70sq.mm 
As per Technical Specifications. 

300 Mtrs   

15 

Supplying of 1.1KV XLPE insulated, 
PVC extruded inner sheath 
armoured UG LT cable as per IS-
7098 Part-1, Armouring strip 
thickness and resistivity as per IS-
3975. 
3.5C x 35sqmm 
As per Technical Specifications. 

10 Mtrs   

16 

Labour charges for laying of 
following size 1.1KV class XLPE UG 
cable/on wall/GI Pipe as required 
etc., complete, 
3.5C x 70 sq.mm   

300 Mtrs   

17 

Labour charges for laying of 
following size 1.1KV class XLPE UG 
cable/on wall/GI Pipe as required 
etc., complete, 
3.5C x 35 sq.mm  

10 Mtrs   

18 
Supplying and making end 
terminations of cable with suitable 
glands, crimping the lugs in the 

2 Nos.   
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Feeder pillars with supply, fixing of 
all required hard ware complete. 
3.5 Core x 70 sqmm 

19 

Supplying and making end 
terminations of cable with suitable 
glands, crimping the lugs in the 
Feeder pillars with supply, fixing of 
all required hard ware complete. 
3.5 Core x 35sqmm 

2 Nos.   

20 

Supplying and laying Double walled 
corrugated DWC HDPE pipe as per 
IS 14930 part II with necessary 
connecting sockets, couplings, Tees, 
bends, End - caps of same materials 
in existing trench/duct/pole/on 
wall/on black stone wall with SS 
saddles/ on poles/structure 
drawing the cable with supply and 
fixing DWC pipe with Aluminium 
clamps and stainless steel screws as 
required for drawing thecable as 
complete job.  
63mm OD/50mm ID 

50 Mtrs   

21 

Supply and laying of country bricks 
of size 8” x 4” x 3” in trench over 
cable after spreading soft soil at 2” 
height of the cable. 

2500 Nos.   

22 

Supplying, fixing and wiring earth 
electrode for panel using 40 mm dia, 
2.90 mm thick GI pipe 2.5 Mtr long 
with funnel with mesh and suitable 
size reducer fixed on the top of the 
Electrode. The funnel should be 
enclosed in a CC chamber of 
400x400x400mm with cast iron 
cover. The electrode shall have 
staggered holes of 12mm dia and the 
electrode covered 150mm all-round 
with alternate layers of salt and char 
coal from the bottom of the CC 
chamber. The connection from the 
electrode is to be established 

2 Nos.   
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through GI strip using GI bolts and 
nuts. 

23 

Supplying and running GI strip for 
grounding connections, using 
necessary fixing materials as 
required. 
25 x 6 mm GI strip 

12 
 

Mtrs
. 

  

24 

Supplying and installing cable route 
marker made up of RCC Block  of 
size 100cm (H) x 50 cm (W) x 6 cm 
(D) indicating Embossed text as 
“NMP LT Cable”with yellow paint an 
red colour letters and fixing with 
cement concrete.  
 

5 Nos.   

 Total     

 Applicable GST @ 18%     
 Grand Total including GST      
 
Note:    

 
1. Applicable GST shall be mentioned separately. 

 
2. L1 will be considered based on BOQ exclusive of GST.  
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PART- IV 
 
 

NMPA BANK DETAILS 
 

Name of the Payee: 
 
The FA & CAO, NMPA, Panambur, Mangaluru for remitting Tender fee through 

NEFT / RTGS. 
 

1 Name of the bank State Bank of India, 
Panambur, Mangaluru -575 010 

2 Bank Account   No. 10205649448 

3 IFSC Code. SBIN0002249 

4 MICR Code. 575002011 
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PART – V 

CHECK LIST        

TENDER NO: NMPA/Mech/EE(E)I/2024/0945                Dated: 09/12/2024 
 
SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG 
WITH TECHNO-COMMERCIAL BID  

DETAILS OF DOCUMENT TO BE SUBMITTED 
YES 

  
NO 

T
E

C
H

N
IC

A
L
 B

ID
 

1 
EMD & Tender fee or supporting document for 
exemption of EMD /Tender Fee as per clause 2.2.1 
(n)   

2 

Supporting documentary evidence of work orders 
and satisfactory completion certificate issued by 
the client duly     self-attested and TDS certificate 
of the supporting work.    

3 

Copies of Profit and Loss Account statements, 
balance sheet and Auditor’s report for the last 
three years, endorsed by Chartered Accountant 
with attestation.     

4 

Certificates: 
a)  Valid Electrical Contract License 
b)  GST Registration Certificate. 
c)  ESI, PF Registration Certificates & PAN card 
copy     

5 
Tender Document, sealed and signed by the bidder 
along with Pre-bid replies, 
Corrigendum/Addendums if any.   

6 

a) Annexure - 1 - Particulars of Bidder. 
b) Annexure - 2 - Tender Form 
c) Annexure - 5 - Format of Declaration 
d) Annexure - 6 - Power of Attorney 
e) Annexure - 7 - Bank information for E-payment 
f) Annexure - 8 - Dispute review Board agreement 
g) Annexure - 9 - Details of ongoing Contracts at 

NMPA 
h) Annexure - 10- Verification of Local Content 
i) Annexure - 11 - Undertaking on indemnification 
j) Annexure -12 - Indemnity Bond    

PRICE 
Bid 

PART-III - Price Schedule (Online Mode Only) 
 

 


