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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/11/2025-26 Date: 17-04-2025 

TENDER ID: 2025_NMPT_856916_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/app of 

CPP portal from the Contractor fulfilling the Minimum Eligibility Criteria 

stipulated in this notice in two cover bidding procedure for the work of 

“Renovation of Marine rest room and other allied works inside wharf area”  

Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month previous 

to the one in which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount 

equal to Rs.7.38 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount 

equal to Rs.9.23lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount 

equal to Rs.14.76lakhs (Excluding GST) 

Note1:*Similar work(s) means  

Civil Construction works 

 or   

Civil Repair Works  

or  

Civil Maintenance Works.  

Note2: Documentary evidence for successful completion of the work shall 
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be furnished along with work order and work completion 

certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for 

‘substantial completion’ of project/work/asset should contain two parts. 

Part -I shall contain ‘financial value of work done’ and part-II shall contain 

‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial 

years 2021-22, 2022-23 and 2023-24shall be at least Rs.5.54lakhs. 

The financial capacity of bidders would be evaluated considering the works 

in hand at NMPA. The port would award the work not exceeding the 

remaining financial capacity of the bidder. The financial capacity to be 

3.33times of the average financial turnover of last three years of the bidder 

minus works in hand at NMPA.  The bidder must fill the Annexure-6. In 

case the average turnover is Rs. 3.00 crores, the financial capacity of the 

contractor will be considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 

certificate along with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to 

Tender 

Rs.1844016/- 

ii) Earnest Money Deposit 

(EMD)     

Rs.43600/- (Rupees FourtyThree 

Thousand Six Hundred  Only) The EMD 

shall be in the form of Insurance 

Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers 

Cheque or shall be paid by RTGS in 

favour of F.A. & C.A.O., NMPA. 

Scanned copy should be uploaded 

along with bid. The benefit of 

Exemption of EMD to all Micro and 
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small enterprises (MSE) will allowed. 

Shall upload with their offer, the proof 

of their being MSE registered with 

district industries center (DIC) or 

Khadhi and village industries 

commission or Khadhi and Industries 

board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) 

or Directorate of handicrafts and 

handlooms or Udyam Registration 

Certificate or any other body specified 

by Ministry of MSME. The bidder 

shall submit "Bid Security 

Declaration" in the prescribed form 

as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty 

Only) Payment of Tender fee by NEFT 

in favour of F.A. & C.A.O., NMPA. 

Scanned copy should be uploaded 

along with bid. Scanned copy should 

be uploaded along with bid. The 

benefit of Exemption of Tender fee to 

Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, 

the proof of their being MSE registered 

with district industries center (DIC) or 

Khadhi and village industries 

commission or Khadhi and Industries 

board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) 

or Directorate of handicrafts and 

handlooms or Udyam Registration 
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Certificate or any other body specified 

by Ministry of MSME. 

iv) Document download start 

date and time 

17-04-2025 at 15.00 HRS 

v) Seek clarification start date 

and time 

NA 

vi) Seek clarification end date 

and time 

NA 

vii) Bid submission start date 

and time 

01-05-2025  at 10:00HRS 

vii) Bid submission closing date 

and time 

08-05-2025 at 15.00 HRS 

ix) Date & time of opening of  

Cover -I : Technical 

Part - II : Financial  

09-05-2025 at 15.30 HRS 

Shall be communicated separately. 

x) Completion period 4 (Four) Months (including monsoon) 

xi) Validity of Tender 90 days from the date of closing of 

online submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees 

Five Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: bhgayalaxmi.b@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 

portal, may have to be referred by the prospective Tenderer from time to time. 

             -sd- 

        Executive Engineer (Civil)  
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                          NEW MANGALORE PORT AUTHORITY 

PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/11/2025-26 

E-Tender event No.2025_NMPT_856916_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-

SUBMISSION OF THE BIDS ONLINE THROUGH THIS E-

PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service 

provider is https://www.eprocure.gov.in/eprocure/app of CPP portal. 

You are requested to read the terms & conditions of this tender before 

submitting your online tender. Tenderers who do not comply with the 

conditions with documentary proof (wherever required) will not qualify 

in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option 

Click Here to Enroll available in the Home Page. Then the Digital 

Signature enrollment has to be done with the e-token, after logging 

into the portal. 

2. Bidder then logs into the portal giving user id / password chosen 

during enrollment. 

3. The e-token that is registered should be used by the bidder and 

should not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents 

option and these can be selected as per tender requirements and 

then attached along with bid documents during bid submission. 

This will ensure lesser upload of bid documents. 
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6. After downloading / getting the tender schedules, the 

Bidder should go through them carefully and then submit the 

documents as per the tender document; otherwise, the bid will be 

rejected. 

7. The BOQ template must not be modified/replaced by the bidder and 

the same should be uploaded after filling the relevant columns, else 

the bidder is liable to be rejected for that tender. Bidders are allowed 

to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through 

the e-Procurement Portal, or through the contact details given in the 

tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online on the 

portal or on www.newmangaloreport.gov.in Bidder, in advance, 

should prepare the bid documents to be submitted as indicated in 

the tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in 

the tender. The benefit of Exemption of EMD to all Microand small 

enterprises (MSE) will allowed. Bidder Shall upload with their offer, 

the proof of their being MSE registered with district industries 

center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body 

specified by Ministry of MSME will be considered. The bidder should 

read the terms and conditions and accepts the same to proceed 

further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in 

advance before the prescribed time to avoid any delay or problem 

during the bid submission process. 

11. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the 

Client System as well as the Network bandwidth available at the 

client side at that point of time. In order to reduce the file size, 
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bidders are suggested to scan the documents in 75-100 DPI 

so that the clarity is maintained and the size of file gets reduced. 

This will help in quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission 

Process. Bids, which are not frozen, are considered as 

Incomplete/Invalid bids and are not considered for evaluation 

purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for 

any sort of delay or the difficulties faced during the submission of 

bids online by the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, 

through this portal. Offline documents will not be handled through 

this system.  

15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid 

documents submitted and then a bid summary will be shown with 

the bid no., date & time of submission of the bid with all other 

relevant details. The documents submitted by the bidders will be 

digitally signed using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and 

kept as an acknowledgement as a token of the submission of the 

bid. The bid  

summary will act as a proof of bid submission for a tender floated 

and will also act as an entry point to participate in the bid opening 

event. 

17. Successful bid submission from the system means, the bids as 

uploaded by the bidder is received and stored in the system. System 

does not certify for its correctness. 

18. The bidder should see that the bid documents submitted should be 

free from virus and if the documents could not be opened, due to 

virus, during tender opening, the bid is liable to be rejected. 
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19. The time that is displayed from the server clock at 

the top of the tender Portal, will be valid for all actions of requesting 

bid submission, bid opening etc., in the e-Procurement portal. The 

Time followed in this portal is as per Indian Standard Time (IST) 

which is GMT+5:30. The bidders should adhere to this time during 

bid submission. 

20. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well 

before the bid submission end date and time (as per Server System 

Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- 

Technical BID. BID submitted without fees, as mentioned above will 

not be considered for evaluation and shall be rejected summarily 

the benefit of Exemption of EMDand tender fee to all Micro and 

small enterprises (MSE) registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms o 

or any other body specified by Ministry of MSME, will be 

considered.The bidder shall upload with their offer, the proof of their 

being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns 

with Tax departments in time and submit the same as documentary 

proof.The GST applicable shall be shown as a separate line item in 

the Tax invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / 

documentary evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary 

evidence for exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) 

of volume-I (Original power of attorney duly authenticated by Notary 
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Public) i.e. Annexure 2 to be submitted by post or by hand 

immediately after the closing date for submission of online e-tender). 

However, such Power of Attorney would not be required if the 

Application is signed by an authorized partner or Director (on the 

Board of Directors) of the Applicant, in case the Applicant is a 

partnership firm or limited liability partnership 

4. copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The 

BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to enter 

the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for 

the purpose for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on 

specified date and time as given in the NIT. Bidder(s) can witness 

electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) 

whose Part I Techno-Commercial Bid is found to be Techno-

Commercially acceptable by NMPA. Such bidder(s) will be intimated, 

the date of opening of Part II Price bid, through valid email confirmed 

by them 

Note: The tenderers are advised to offer their best possible rates.  
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There would generally be no negotiations hence most 

competitive prices may be quoted while submitting the price bid. 

However in case the lowest rate appears to be reasonable taking into 

account the prevailing market conditions, the work may be awarded 

to the lowest bidder and if the rate is still considered high, action as 

per prevailing instructions / guidelines shall be taken. All entries in 

the tender should be entered in online Technical & Commercial 

Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority 

reserves the right to determine whether the information has been 

provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the 

qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A 

material deviation or reservation is one (1) which affects in any 

substantial way, the scope, quality, or performance of the Tenderer or 

(2) which limits in any substantial way, inconsistent with the Tender 

document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 

opinion is non-responsive and no request for alteration, modification, 
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substitution or withdrawal shall be entertained by 

the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 

Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria 

and technical specification, the Chief Engineer will examine and seek 

clarification if any and list out the firms, which are found technically 

suitable and Cover-II Price Bid of such tenderers only will be opened 

and EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are 

found suitable and Cover – II of such tenderers will be opened on the 

specified date and time 

n. The cost of stamping Agreement must be borne by the successful 

Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing 

time and date of the tenders will be taken as valid. 
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B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Renovation of Marine rest room and 

other allied works inside wharf area”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should 

apply for the tender document.  The successful bidder will be expected 

to complete the works by the intended completion date specified in the 

Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the 

eligibility criteria. The bidders may submit bids for the works detailed in 

the NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eproc

ure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who 

submits or participates in more than one Bid will cause all the proposals 

with the Bidder’s participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and 

submission of his Bid, and the Employer will in no case be responsible 

and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to 

visit and examine the work site and its surroundings and obtain all 

information that may be necessary for preparing the Bid and entering 
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into a contract for construction of the Works.  The 

costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section 

III 

Conditions of Contract: Part A - 

E: General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section 

IV 

Technical Specifications 

 Section V Drawings 

Volume III Section 

VI 

Preamble 

Bill of Quantities 

For of tender 

 Section 

VII 

Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to 

rejection of the bid outright. For evaluation purpose the uploaded offer 

documents will be treated as authentic and final. No hard copy shall be 

submitted, upload the entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully 

and if there be or appear to be any ambiguity or discrepancy in the 

documents, or any clarifications needed on the Tender Documents; these 
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shall be referred to the Chief Engineer (Civil) in writing, so as to 

reach at least three days before start date of submission of bid.  It is to 

be noted that queries asked after closing date of pre bid meeting will not 

be answered. Employer’s clarifications shall be furnished in the CPP e-

portal or shall be issued a corrigendum in the web site after closing date 

of online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during 

the date mentioned in the NIT. The bidders can ask queries if any during 

the period of pre-bid meeting through online. The queries of the bidders 

shall be answered online or a separate consolidated list of queries and 

clarifications shall be uploaded in web sites after closing date of online 

pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity 

shall be shall be made exclusively through the issue of an Addendum. 

Any addendum thus issued shall be part of the tender documents and 

will be uploaded in CPP e-portal and Port website to all the bidders. 

Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. 

Such addenda will be numbered and it shall be submitted by the 

Tenderers as part of Part I of their bid.  The Addendum can also be 

downloaded from NMPA official website from ‘Ongoing Project link’. The 

responsibility of downloading such addendum / amendment from NMPA 

website and CPP e-portal fully lies with the bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of 

the following:- 
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At least Three similar completed works costing not less 

than the amount equal to Rs.7.38 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount 

equal to Rs.9.23 lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount 

equal to  Rs.14.76 lakhs (Excluding GST) 

Note1:*Similar work(s) means  

Civil Construction  

or  

Civil Repair  

or  

Civil Maintenance Works 

Note2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial 

years 2021-22, 2022-23 and 2023-24shall be at least Rs.5.54lakhs. 

The financial capacity of bidders would be evaluated considering the 

works in hand at NMPA. The port would award the work not exceeding 

the remaining financial capacity of the bidder. The financial capacity to 

be 3.33times of the average financial turnover of last three years of the 

bidder minus works in hand at NMPA.  The bidder must fill the 

Annexure-6. In case the average turnover is Rs.3.00crores, the financial 

capacity of the contractor will be considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other 

income shall not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 

certificate along with the tender 

Copy of the work order, Client’s satisfactory work completion Certificate, 

along with any other documentary proof certifying the year of completion, 

brief description of the project and project completion cost shall be 

submitted in support of the assignments performed and claimed by the 
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tenderer to fulfill the eligibility criteria for qualification. 

Experience of the tenderer / contractor for completed works, executed in 

private organization shall be considered only if the Tax Deducted at 

Source Certificate with respect to referred work, issued by Competent 

Authority is enclosed by the tenderer along with the tender A statement 

duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years shall be submitted. A 

statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years duly 

indicating UDIN shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date 

of application, such as abandoning the work, rescission of the contract 

for reasons which are attributable to non-performance of the 

contractor, inordinate delays in completion, consistent history of 

litigation resulting in awards against the contractor or any of the 

constituents, or financial failure due to bankruptcy, and so on. The 

rescission of a contract of venture JV on account of reasons other than 

nonperformance, such as the most experienced partner (major 

partner) of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the 

priced Bill of Quantities submitted through CPP e-portal by the Bidder. 

The Bidder shall fill in the percentage of Excess or Less in the Bill of 

Quantities through CPP e-portal. Items for which no rate or price is 

entered will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. 
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14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) 

after the last date for online bid submission. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity 

period, the Employer may request that the bidders may extend the period 

of validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder agreeing to the 

request will not be permitted to modify his bid and also shall submit an 

extension for EMD, if it is in the form of Bank Guarantee. 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account 

Payee Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall 

be paid by RTGS/NEFT in favour of Financial Adviser & Chief 

Accounts Officer, New Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore-10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the 

RTGS/NEFT deposit details towards Earnest Money Deposit of Rs. 

43600/- (Rupees FourtyThree Thousand Six Hundred  Only) as 

stipulated in the tender. The tender without EMD shall be treated 

invalid. The benefit of Exemption of EMD and tender fee to all Micro 

and small enterprises (MSE) registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or 
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any other body specified by Ministry of MSME, will be 

considered. The bidder shall upload with their offer, the proof of their 

being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender 

validity period of 90 days from the last date for online bid submission, 

the tender shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest as early as possible by RTGS/NEFT on conclusion of 

contract. The Earnest Money Deposit of the successful bidder shall 

be refunded (without interest) after he has signed the agreement and 

furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the 

following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish 

the required Performance Security. In the event of forfeiting the 

EMD / SD / LD and while imposing penalty GST as applicable 

will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the 

bidding documents, including the basic technical design as indicated in 

the drawing and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the 

Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online 

only through CPP Portal before deadline for online submission of bid.  
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For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. Any documents submitted in the form of 

hard copy except Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  

“Disclosure/indication of Price in the Techno Commercial Bid shall 

render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for 

Rs.43600/- (Rupees FourtyThree Thousand Six Hundred  Only) by 

RTGS/NEFT to NMPA Bank Account, failing which the Techno 

commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER 

Fee: Rs.560/-(Rupees Five Hundred Sixty Only) (To be paid by 

RTGS/NEFT to NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the 

date mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date 

for receipt of Bid.  Bid after the aforesaid time and date or the 

extended time and date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be 

uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1). 

b) Power of Attorney in favour of signatory/s to the Tender, (vide 

Annexure -2) (Original power of attorney i.e. Annexure-2 to be 

submitted by post or by hand so as to reach the Executive 

Engineer (Civil) immediately after the closing date for submission 

of online e-tender) duly authenticated by Notary Public. However, 

such Power of Attorney would not be required if the Application is 

signed by an authorized partner or Director (on the Board of 

Directors) of the Applicant, in case the Applicant is a partnership 
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firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of 

instruction to Tenderers and certificates (Client Certificates / work 

completion certificates or any other documentary evidences with 

respect to the eligibility work) (vide Annexure-4) of condition of 

contract. The following specific instruction may be noted; 

i) Bidders are expected to provide information in respect of 

Eligible Assignments in this Section.  The assignments cited 

must comply with the criteria specified in Clause No. 12 (a) for 

“Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible 

assignments the details are to be supplemented by 

documentary proof from the respective client for having carried 

out such assignment duly certified by client’s completion 

certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 

evaluation. Mere submission of work completion certificate will 

not be considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing 

Average Financial turnover of the tenderer over the last three 

financial years (vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work. 

(vide Annexure-7) The equipment indicated in the Annexure -7 will 

form part of contract agreement and as such the bidders are 

requested to indicate the availability of the equipment at site at 

what stage of the construction period the equipment would made 

available. 

h) Tenderer should submit copy of Permanent Account Number. 

(PAN), ESI, PF and GST Registration (GSTIN) Number along with 

certificates issued by the authority as applicable 
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i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 

sufficient for the work have been furnished in the Annexure to 

Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have 

been proposed at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to influence 

the bid process and have not committed any offence under PC Act in 

connection with the bid. 

d. We disclose with that we have made / not made payments or propose 

to be made to any intermediaries (agents) etc in connection with the 

bid. 

e. NEFT Payment details towards cost of tender / documentary evidence 

for exemption of tender cost. 

f. RTGS/NEFT Payment details towards EMD / documentary evidence 

for exemption of EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the 

date and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause 10, in which 

case all rights and obligations of the Employer and the bidders 

previously subject to the original deadline will thereafter be subject 

to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted 

price’ in the online technical bid documents shall lead to rejection 
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of the bid outright. For evaluation purpose the uploaded 

offer documents will be treated as authentic and final. No hard 

copy shall be submitted for reference purpose. The bid submitted 

through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic 

tender and if any discrepancy is noticed at any stage between the 

Port’s tender document and the one submitted/uploaded by the 

tenderer, the conditions mentioned in the Port’s uploaded 

document shall prevail. Besides, the tenderer shall be liable for 

legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-

portal, will be valid for all actions of requesting bid submission, bid 

opening etc., The bidders should adhere to this time during bid 

submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freeze bids 

in online only through CPP e-portal (after submission of bid) and 

resubmit/upload the revised offer before the deadline prescribed 

in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal 

by the bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in 

Clause 15 may result in the forfeiture of the Bid Security or the 

bidder shall be disqualified from bidding for any contract with New 

Mangalore Port Authority for a period of 2 (two) years in pursuant 

to Clause 16. 

iv) Bidders may only modify the prices and other required details of 

their Bids by Resubmitting Bid only in accordance with this clause 
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through CPP e-portal. 

23. Bid Opening - Technical Bid: 

g. On the due date and time as specified in Clause 20, the Employer will 

first open Techno Commercial bids of all bids received online in 

presence of the Bidders or their representatives who choose to attend. 

In the event of specified date for bid opening is declared as holiday by 

the Employer, the bid will be opened at the appointed time and 

location on the next working day. 

h. In the first instance the Techno Commercial Bid containing the 

RTGS/NEFT payment details of EMD & Cost of tender document will 

be verified.  If EMD and Tender Fee is in line with the Tender 

Condition there after the Techno Commercial Bid will be considered 

for evaluation. 

i. If all Bidders have submitted unconditional Bids together with 

requisite Bid security, then all Bidders will be so informed then and 

there. If any Bid contains any deviation from the Bids documents and 

/ or if the same does not contains Bid security in the manner 

prescribed in the Bid documents, then that Bid will be rejected and 

the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to 

the qualified bidders based on the evaluation of the technical bid. The 

price bid (cover-II) of such eligible bidders shall be opened on the 

specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will 

be disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response 

shall be in writing, but no change in the price or substance of the Bid 
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shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If 

the Bidder wishes to bring additional information to the notice of the 

Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of 

his bid. 

The employer may proceed to evaluate the bid by construing the 

particulars requiring clarification to the best of its understanding, and 

the bidder shall be barred from subsequently questioning such 

interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each 

Bid. 

a) meets the eligibility criteria as defined in Clause 12. 

b) Power of Attorney in favour of signatory/s to the Tender, duly 

authenticated by Notary Public. (vide Annexure -2) (Original power of 

attorney i.e. Annexure 2 to be submitted by post or by hand so as to 

reach the Executive Engineer (Civil) immediately after the closing date 

for submission of online e-tender). However, such Power of Attorney 

would not be required if the bid is signed by an authorized partner or 

Director (on the Board of Directors) of the bidder, in case the bidder 

is a partnership firm or limited liability partnership. 

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions 

and specification of the Bidding documents, without material 

deviation or reservation. A material deviation or reservation is one  

a) which affects in any substantial way the scope, quality or 

performance of the Works; 

b) which limits in any substantial way, the Employer’s rights or the 
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Bidder’s obligations under the Contract; or 

c) whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids. The tenderer shall submit 

a certificate in the tender schedule in the Technical Bid that he has 

not incorporated any conditions in the Financial Bid and in case any 

conditions are specified in the financial bid his tender will be rejected 

without making any further reference to him. If a Bid is not 

substantially responsive, it shall be rejected by the Employer, and 

may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

27. Correction of Errors: (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the 

Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill 

of Quantities and the tender shall comply strictly with the terms and 

conditions of the tender document.  The Employer may however ask any 

tenderer for clarifications of his tender if required.  Nevertheless, no 

tenderer will be permitted to alter his tender price after opening of the 

tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, 

or alternative design proposal for whole or part of the work will not be 

acceptable. Tenders containing any qualifying conditions or even 

Bidder's clarifications in any form will be treated as non-responsive and 

will run the risk of rejection.   Part II: Price Bid of such Bidder’s will not 
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be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has 

offered the lowest evaluated bid price, provided that such bidder has 

been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the 

award by the Employer prior to expiration of the Bid validity period 

by, fax or e-mail and confirmed by registered letter.  This letter 

(hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 

with the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 21 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the 

performance security and sign the Agreement with the Employer. The 

contractor shall make 12 copies of the Agreement and submit to the 

employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned 

without interest by RTGS/NEFT on conclusion of Contract. The Earnest 

Money Deposit of the successful bidder if deposited in cash, shall be 

refunded (without interest) after he has signed the agreement and 
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furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a Performance Security in the 

form in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt from a commercial bank, remittance by 

RTGS or in the form of Bank Guarantee for an amount equivalent to 

5% of the Contract price including GST, as applicable rounded off to 

the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in 

the form of a Bank Guarantee, it shall be issued by a Nationalized 

/Scheduled Indian bank having its branch at Mangalore acceptable 

by NMPA and cashable at Mangalore. The BG shall be issued in favor 

of FA&CAO, New Mangalore Port Authority in the Format enclosed in 

Volume I as Annexure-A.  

iii) The Contractors shall furnish the BG by the issuing bank directly to 

the Port through SFMS mode with ICICI Bank IFSC Code 

ICICI0000014. This will not bear any interest. Bank Guarantee, 

obtained from the Nationalized bank / Scheduled bank in the format 

prescribed shall be in compliance with for a digital confirmation for 

the Bank guarantee and the BG not complying with this shall not be 

considered. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, 

the Port shall reject the tender without being liable in any manner 

whatsoever to the bidder, if it determines that the bidder has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice 

(collectively the “Prohibited Practices”) in the Selection Process. In such 
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an event, the Port shall, without prejudice to its any other 

rights or remedies, forfeit and appropriate the Bid Security or 

Performance Security, as the case may be, as mutually agreed genuine 

pre-estimated compensation and damages payable to the Port for, inter 

alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such 

Bidder shall not be eligible to participate in any tender or RFP issued by 

the Authority during a period of 2 (two) years from the date such Bidder 

is found by the Authority to have directly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the 

meaning hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected 

with the Selection Process (for avoidance of doubt, offering of 

employment  to or employing or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who 

is or has been associated in any manner, directly or indirectly with 

the Selection Process or the LOA or has dealt with matters 

concerning the Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from 

the date such official resigns or retires from or otherwise ceases to 

be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection 

Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Agreement, who at 

any time has been or is a legal, financial or technical consultant/ 

adviser of the Authority in relation to any matter concerning the 
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Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts 

or disclosure of incomplete facts, in order to influence the Selection 

Process; 

(c) “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any persons or  property to 

influence any person’s participation or action in the Selection 

Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed 

or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence 

the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective 

of restricting or manipulating a full and fair competition in the 

Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest or 
any tender and has the right to reject any tender without assigning any 
reason thereof. No representation whatsoever will be entertained on this 
account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They 
are intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 
16-09-2020 in respect of Local Content and furnish an undertaking in 
the prescribed format as per Annexure 13, to that effect, failing which, 
the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Renovation of Marine rest room and other allied 

works inside wharf area” 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully 
understood all of the requirements of the bid document and information 
provided, the undersigned hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as 
per the requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 
v. (Annexure 4) 
vi. Average Financial turnover over the last three financial year-(Annexure 

5) 
vii. List of ongoing works at NMPA -(Annexure-6) 
viii. List of plant and equipment – (Annexure - 7) 
ix. Declaration – (Annexure – 8) 
x. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 
xi. Banker’s Details – Annexure 10 & 11 
xii. Tender fee paid by NEFT vide vide UTR No…………….dtd.……………. of  

(name and address of the branch). 
xiii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 
xiv. Bid security (Annexure – 13) 

 
 
 
 

Signature 
(Authorised Signatory) 
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ANNEXURE – 2 

ON STAMP PAPER of Rs 500/- 
“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS 

INSIDE WHARF AREA” 
-- 
 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

POWER OF ATTORNEY IN FAVOUR OF ---------------------------------------
(Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of 

the authorized person to sub-delegate/delegate powers, delegated on him by 

the Board of Directors) do hereby sub-delegate/delegate, in terms of the powers 

delegated to me by the Board of Directors, ------------- (name of the Co.) to Shri 

------------ (name, designation & address of the Attorney) the following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors), do hereby authorize and empower Shri ----------- (name, 

designation & address of the Attorney) to do severally amongst others, for the 

purpose of carrying on our business, the following: 

a) To represent lawfully the (Name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of 

(Name of work)or any other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices 

and take decisions regarding terms and conditions and sign agreements and 

contracts and also to bind the (name of the Co.) to the arbitration clause 

included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements 

and to perform such other acts, matters, things as the Attorney shall 

consider requisite or advisable as full and effectively as the Company could 

do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate 
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powers, delegated on him by the Board of Directors) in terms of the 

powers delegated to me by the Board of Directors of (name of the Co.), do hereby 

agree that all acts, deeds and things done by the said Attorney by virtue of this 

power of attorney, shall be construed as acts, deeds and things done by the 

Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors), further undertake to ratify 

and confirm whatever our said attorney shall do or cause to be done for the 

Company, the said Company, in the premises, by virtue of the powers hereby 

given. 

WHEREAS, this sub-delegation is signed and delivered to Shri -----------

- (name & designation of the Attorney), on this _______ day of ______________, 

20____ (Two thousand __________ ). 
 

 WHEREAS, even though this sub-delegation is signed on this ______ day 

of __________ 20______ (Two thousand __________ ), will have effect from the date 

he signs and receives this delegation. 
 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to 

sub-delegate/delegate powers, delegated on him by the Board of Directors) has, 

this ______ day of ______ 20_____ (Two thousand ___________) set my hands and 

subscribed my signature unto this instrument. 

SIGNED AND DELIVERED ON 

____________________ BY 

(Name of authorized person to delegate powers) 

 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

Note: i) This Document to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS 

INSIDE WHARF AREA” 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be 

involved in the project and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the 

project etc. 

9. Name and address of the companies / Sub-contractors who will be 

involved in the execution of works, namely: 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS 

INSIDE WHARF AREA” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 

12(a) of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and 
certificates in the following format (Client Certificates/work completion 

certificates or any other documentary evidences with respect to the eligibility 
work) 

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

    Assignment Number: 
Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work 
order 

 

Reference No of  the enclosed Client 
work Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and 
email address of the client’s 
representative 

 

Description  and Scope of Work  
Signature 

(Authorised Signatory) 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Sl. No 4 above is correct as 
per the accounts of the Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual 
accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 
criteria specified Clause No. 12.0(a) Minimum eligibility of the “Instructions 
to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and 

work completion certificate) from the respective client for having carried out 
such assignment duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS INSIDE 

WHARF AREA” 

FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

Net 

Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation 
reserves + Miscellaneous expenditure not written off + depreciation not 
provided for). Year 1 will be the Financial Year 2023-24. Year 2 shall be the 
year immediately preceding Year 1 and Year 3 shall be the year immediately 
preceding Year 2. The Bidder shall provide audited Annual Reports as required 
under this Bid Document. 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow 
demand for the work) 

Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific 
mention to be made to this effect and proof for such resources shall be 
enclosed. 
 
 
 
 
    Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS INSIDE 

WHARF AREA” 

LIST OF ONGOING WORKS IN HAND AT  NMPA 

 

The Tenderer shall furnish in the format given below details of works being 

carried out by him at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order 

No. and Date 

Value of 

Work Order 

in Rs. 

Average annual 

financial turnover 

as per MEC for the 

work 

     

 

      

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS INSIDE 

WHARF AREA” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying 

out of the works, along with a construction programme showing sequence of 

operation and the time frame for various segments of temporary and 

permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS INSIDE 

WHARF AREA” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descrip

tion  of 

equipm

ent 

Require

ment 

no. / 

capacit

y 

Owned 

/ 

leased 

/ to be 

procure

d 

Nos / 

capac

ity 

Age / 

condit

ion 

Remarks 

(from 

whom to 

be 

purchase

d) 

At what stage  

of contract 

period the 

equipment  will 

be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of 

the equipment at site and at what stage of the construction period in a separate 

column. 

 

Signature 
(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS INSIDE 

WHARF AREA” 

 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV 

and V) and Vol.III (Section V and VII) and agreed to the terms and 

conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for 

site organisation considered necessary and sufficient for the work have 

been furnished in the Annexures to Conditions of Contract in Volume I 

and that such plant, temporary works and personnel for site organisation 

will be available at the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions 

are specified in the financial bid, the tender will be rejected summarily 

without making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process 

and have not committed any offence under PC Act in connection with the 

bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against 

all damages or compensation payable at Law in respect of or in 

consequence of any accident or injury to any workman or other person in 

the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the Employer shall be at liberty to deduct 

or adjust from the Contactor's bills an amount that Employer may be 

called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses Whatsoever in respect of or in relation to any accident or 

injury referred to above without any reference to the Contractor. The 
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contractor shall execute indemnity bond in the prescribed 

format as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules 

and we shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation &Abolition) Karnataka Rules 1974 and rules there under and 

the enactments that may be applicable including ESI Act, the payment of 

wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. 

The Workmen Compensation Act or any other applicable legislation and 

the Municipal by-laws or other statutory Rules and Regulations 

whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments, rules & regulations 

there under shall be the responsibility of the Contractor and the NMPA 

will take no responsibility for the same. The Contractor should take 

Workmen's Compensation Policy for his Workers, who are not covered 

under ESI and submit the same to the EIC immediately after 

commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the 

works. lf any claim is made against New Mangalore Port Authority on this 

work, the Port Authority shall have the right to deduct the same from the 

bill amount payable to the contractor after verification of the validity and 

if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to 

be made to any intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the 

Bidder”) has submitted his bid dated__________________________ [date] for the 

Renovation of Marine rest room and other allied works inside wharf 

area(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ 

[name of bank] of _____________________ (name of country) having our registered 

office at ____________________________ (hereinafter called “the Bank”) are bound 

unto ___________________________________ [name of Employer] (hereinafter 

called “the Employer”) in the sum of _________________________ 1 for which 

payment well and truly to be made to the said Employer the Bank binds itself, 

his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 

20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of 

bid validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ 2 

days after the deadline for submission of Bids as such deadline is stated in the 



  50
Instructions to Bidders or as it may be extended by the Employer, 

notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… 

(Rupees ……………………………………. only) and unless a claim in writing is 

lodged with us within 3 months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall stand 

discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 

day of …… 20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_______________________________

___________________________________________________________ 

_________________________ 

 [Signature, name and address]  

______________ _________ _________________ __________________________ 

_____________ 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 

Clause 16 of the Instructions to Bidders.  

30 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-

PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                 
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

Signature of the party with seal 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is 

also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 

Indemnifier’ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, Administrator, representatives and 

assignees in favour of New Mangalore Port Authority, Panambur, Mangalore 

575010, herein after referred to as ‘Indemnified’ which expression shall unless 

repugnant to the context or meaning thereof  include its representatives and 

assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and 

conditions set out interalia in the work order No……….. valued at 

Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order 

provides for indemnifying the indemnified by the indemnifier for any accident, 

damage or compensation payable to any workmen or other person in the 

employment of the contractor or any sub contractor during the period of 

tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of 

or in consequence of any accident or injury to any workmen or other person in 

the employment of the contractor or sub-contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the indemnified shall be at liberty to deduct 

or adjust from the bills payable to the indemnifier by the indemnified for an 

amount that the indemnified may be called upon to pay towards claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference 

to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 
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Rules and shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & the 
contract labour (Regulation & Abolition) Karnataka Rules 1974 and rules there 
under and the enactments that may be applicable including ESI Act, the 
payment of wages act, Provident Fund Act, the Minimum Wages Act, the 
Factory’s Act, the Workmen Compensation Act or any other applicable 
legislation and the Muncipal by-laws or other statutory Rules and Regulations 
whatsoever in force if these are applicable. Any obligations finding or otherwise 
missed under any statutory enactments rules & regulations there under shall 
be the responsibility of the Indemnifier and the Indemnified will have no 
responsibility for the same. The Indemnifier shall obtain Workmen’s 
Compensation Policy for his workers, who are not covered under ESI and 
submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 
persons engaged by him for the satisfactory execution of the works. If any claim 
is made against Indemnified arising out of this work, the Port shall have the 
right to deduct the same from the bill amount payable to the Indemnifier after 
verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, 
nose masks, hand gloves, safety harness or any other equipment as required 
depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, which 
may lead to fatality including death, permanent/ partial disablement, injury, 
financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs 
of the contractor / sub-contractor for which the indemnified and its officers / 
representation are in no way responsible. 

 
For…………………………................. 

INDEMINIFIER 

(Signature with Name and 
Designation) 

Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported 

by a Bid security declaration 

I/We accept that we will automatically be disqualified from bidding for any 

contract with New Mangalore Port Authority for a period of 2 (Two) years 

starting from the date of notification from the Employer, if the undertaking of 

the affidavit submitted by us or our constituents in pursuance to any of the 

declarations of Letter of Technical Bid or Letter of Price Bid submitted by us 

are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because 

I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, 

my / our Bid during the period of bid validity specified in the form of Bid; 

or 

b) do not accept the correction of errors in accordance with the Instructions 

to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during 

the period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with 

the Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

 

I/We understand this Bid Security Declaration shall cease to be valid if I 
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am/we are not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty-eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

 
In the capacity of [insert legal capacity of person signing the Bid-Securing 

Declaration] 

 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the 

Bidder] 

 

 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       

 

 
 

Corporate seal [where appropriate] 
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Annexure-14 

 

                  Format for Self-Certification under 

Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-

II) dtd. 16-09-2020, as amended from time to time and as applicable on the 

date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-----------------------------------------------------------------------------------------------

-- -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a 

bidder or its successors can be debarred for up two years as per Rule 151 (iii) 

of the General Financial Rules along with such other actions as may be 

permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of 

_____________ 20___ BETWEEN New Mangalore Port Authority (hereinafter 

called "the Employer") of the one part and _____________ _________________ 

__________ 

____________________________________________________________________________

________________  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer 

is desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the 

Contractor for the execution and Completion of such works and the remedying 

of any defects therein at a contract price of Rs 

.....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings 

as are respectively assigned to them in the General Conditions 

hereinafter referred to. 

2. The following documents shall be deemed to form and be read and 

construed as part of this Agreement, viz.- 

 a) The Letter of Acceptance; 

 b) The Said Tender (Technical Bid); 

 c) The Conditions of Contract (Parts I and II) 

 d) The Specifications;  

 e) The Drawings;  

 f) The Bill of Quantities and 

 g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the 

issue of Letter of Acceptance as separately listed and annexed here 

to. 
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3. In consideration of the payments to be made by the Employer to the 

contractor as hereinafter mentioned the Contractor hereby covenants 

with the Employer to execute and complete the works and remedy any 

defects therein in conformity in all respect with the provisions of the 

Contract.   

 

4.  The Employer hereby covenants to pay the Contractor in consideration 

of the execution and completion of the works and the remedying of 

defects therein the Contract Price or and such other sum as may become 

payable under the Provisions of the Contract at the times and in the 

manner prescribed by the Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to 

be executed the day and year first above written in accordance with their 

respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA 

...... /20XX-XX. 

 

 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials 

are used to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified 

by the Engineer or his nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor 

to execute, complete and maintain the Works. It consists of the 

documents listed in Clause 2.3 below.  

 

The Contract Data defines the documents and other information which 

comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the 

Works has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by 

the Contractor to the Employer.  

 

The Contract Price is the price stated in the letter of acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract.  
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Days are calendar days, months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the 

Contract.  

 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out 

the Works.  

 

Equipment is the Contractor’s machinery and vehicles brought 

temporarily to the Site to construct the Works.  

 

The Initial Contract Price is the Contract Price listed in the Employer’s 

Letter of Acceptance.  

 

The Intended Completion Date is the date on which it is intended that 

the Contractor shall complete the works. The Intended Completion Date 

is specified in the Contract Data. The Intended Completion Date may be 

revised only by the Engineer or his nominee by issuing an extension of 

time. 

 

Materials are all supplies, including consumables, used by the 

contractor for incorporation in the Works.  

 

The Engineer or his nominee is the person named in the Contract Data 

(or any other competent person appointed and notified to the contractor 

to act in replacement of the Engineer or his nominee) who is responsible 

for supervising the Contractor, administering the Contract, certifying 

payments due to the Contractor, issuing and valuing Variations to the 

Contract, awarding extensions of time and valuing the Compensation 

Events.  
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Plant is any integral part of the Works which is to have 

mechanical, electrical, electronic or chemical or biological function.  

 

The Site is the area defined as such in the Contract Data.  

 

Site Investigation Reports are those which are included in the Bidding 

documents and are factual interpretative reports about the surface and 

sub-surface conditions at the site.  

 

Specification means the Specification of the Works included in the 

Contract and any modification or addition made or approved by the 

Engineer or his nominee.  

 

The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not 

necessarily coincide with any of the Site Possession Date. 

 

A Subcontractor is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the work in the Contract which 

includes work on the Site.  

 

Temporary Works are works designed, constructed, installed and 

removed by the Contractor which are needed for construction or 

installation of the Works. 

 

A Variation is an instruction given by the Engineer or his nominee which 

varies the Works.  

 

The Works are what the Contract requires the Contractor to construct, 

install and turn over to the Employer as defined in the Contract Data.  

 

The Trained Work Person are those employed / proposed to be employed 

by the Contractor at the Project Site, who have participated and are in 
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possession of a valid Competency Certificate through a 

programme run under the auspices of a University, State Technical 

Board, Ministry of Government of India. 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter and the other way 

around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically 

defined. The Engineer or his nominee will provide instructions 

clarifying queries about the Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references 

in the Conditions of Contract to the Works, the Completion Date, 

and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended 

Completion date for the whole of the Works).  

 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority:  

 

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part 

of the Contract.  
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3. Language and Law 

3.1 The language of the Contract and the law governing the Contract 

are stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his 

nominee will decide contractual matters between the Employer 

and the Contractor in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and 

may cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions 

are effective only when in writing.  A notice shall be effective only when 

it is delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 

Document. Upon signing the Contract Agreement, the Contractor shall 

make 12 copies of Contract Documents in hardbound cover which shall 

cover documents used in Contract/Agreement and provide the same to 

the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of 

the Condition of Contract shall be deemed to include data listed 

elsewhere in the Contract and open for inspection at the office of the 

Deputy Chief Engineer (Civil) of the New Mangalore Port Authority (by 

prior appointment with the Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer 

or his nominee but may not assign the Contract without the 
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approval of the Employer in writing. 

Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of other contractors. The 

Contractor shall as referred to in the Contract Data, also provide 

facilities and services for them as described in the Schedule. The 

employer may modify the schedule of other contractors and shall 

notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the 

Schedule of Key Personnel as referred to in the Contract Data to 

carry out the functions stated in the Schedule or other personnel 

approved by the Engineer or his nominee. The Engineer or his 

nominee will approve any proposed replacement of key personnel 

only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed 

in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a 

person who is a member of the contractor’s staff of his work force 

stating the reasons, the contractor shall ensure that the person 

leaves the site within seven days and has no further connections 

with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are 

Employer’s risks and the contractor carries the risks which this 

Contract states are contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a)       In so far as they directly affect the execution of the Works in the 
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country where the Permanent Works are to be 

executed: 

i) war and hostilities (whether war be declared or not), invasion, act 

of foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, 

or civil war;  

iii) ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste, from the combustion of 

nuclear fuel, radioactive toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear 

component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling 

at sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the 

employees of the Contractor or of his Subcontractors and arising 

from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 

earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided 

for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, 

other than any part of the design provided by the Contractor or for 

which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 

which an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 

B) insure against.  
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12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal 

injury and death which arise during and in consequence of the 

performance of the Contract other than the excepted risks are the 

responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end of 

the Defects Liability Period, in the amounts and deductibles stated in the 

Contract Data for the following events which are due to the Contractors 

risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials 

and Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 

nominee’s approval before the start date. All such insurances shall 

provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage 

incurred.  

13.3  If the contractor does not provide any of the policies and 

certificates required, the Employer may affect the insurance which 

the contractor should have provided and recover the premiums the 

Employer has paid from payments otherwise due to the contractor 

or, if no payment is due, the payment of the premiums shall be a 

debt due.  

13.4  Alterations to the terms of insurance shall not be made without 

the approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance 

policies.  
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14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation 

Report referred to in the Contract Data, supplemented by any 

information available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with 

the Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date 

and shall carry out the works in accordance with the program submitted 

by the contractor as updated with the approval of the Engineer or his 

nominee, and complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing 

the proposed Temporary Works to the Engineer or his nominee, 

who is to approve them if they comply with the specifications and 

Drawings.  

18.2  The Contractor shall be responsible for design of Temporary 

Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the 

contractor’s responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the 

Site.  
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20. Discoveries 

Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site is the property of the Employer.  The 

Contractor is to notify the Engineer or his nominee of such discoveries 

and carry out the Engineer or his nominee’s instructions for dealing with 

them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the 

Contractor, free from encumbrances. If possession of a part is not given 

by the start date stated in the Contract Data the Employer is deemed to 

have delayed the start of the relevant activities and this will be a 

Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 

authorized by the Engineer or his nominee access to the Site to any place 

where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are 

being manufactured, fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his 

nominee which comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his 

nominee was either outside the authority given to the Engineer or his 

nominee by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the Dispute Review Board (DRB) within 28 

days of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer 
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and the Contractor in connection with, or arising out of 

the Contract or the execution of the Works, whether during the execution 

of the Works or after their completion and whether before or after 

repudiation or after termination of the Contract, including any 

disagreement by either party with any action, inaction, opinion, 

instruction, determination, certificate or valuation of the Engineer or his 

nominee, the matter in dispute shall, in the first place be referred to the 

Disputes Review Board [DRB] established pursuant to Appendix 1 

hereto. (Not applicable to this contract) 

 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with 

the Works with all due diligence and the Contractor and the Employer 

shall give effect forthwith to every decision of the Engineer or his nominee 

unless and until the same shall be revised, as hereinafter provided, in a 

Dispute Review Board Recommendation / Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is 

dissatisfied by the Dispute Review Board’s (DRB) decision shall be 

decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, 

or any statutory amendment thereof. The arbitral tribunal shall 

consist of 3 arbitrators, one each to be appointed by the Employer 

and the contractor, and the third to be appointed by the mutual 

consent of both the arbitrators, failing which by making a 

reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such 

arbitrators to the evidence or arguments already put before the 

Engineer or his nominee or the Board, as the case may be, for the 

purpose of obtaining said recommendations/decision. No such 

recommendations/decision shall disqualify the Engineer or his 

nominee or any of the members of the Board, as the case may be, 
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from being called as a witness and giving evidence before 

the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the 

works shall not then be or be alleged to be complete, provided 

always that the obligations of the Employer, the Engineer or his 

nominee and the Contractor shall not be altered by reason of the 

arbitration being conducted during the progress of the works. 

Neither party shall be entitled to suspend the works to which the 

dispute relates, and payment to the Contractor shall be continued 

to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of 

sub-clause [i], within 14 days after receipt of the notice of the 

appointment of its arbitrator by the other party, then 

President/Chairman of the nominated Institution shall appoint 

arbitrator within 14 days of the receipt of the request by the 

nominated institution. A certified copy of the President’s/ 

Chairman’s order, making such an appointment shall be furnished 

to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the 

language of the arbitration proceedings and that of all documents 

and communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel 

of CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and 

binding upon both parties. The expenses of the arbitrators as 

determined by the arbitrators shall be shared equally by the 

Employer and the Contractor. However, the expenses incurred by 

each party in connection with the preparation, presentation, etc. 

of its case prior to, during and after the arbitration proceedings 

shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the 

reasons for the award. 

ix) Performance under the contract shall continue during the 
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arbitration proceedings and payments due to 

the contractor by the Employer shall not be withheld, unless they 

are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall 

submit to the Engineer or his nominee for approval a Program 

showing the general methods, arrangements, order, and timing for 

all the activities in the works along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work including any changes 

to the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of 

each week or such longer period as the Engineer may from time to 

time direct, a progress report in an approved form showing 

up-to-date total progress, progress achieved against planned 

progress, during the previous week and progress forecast for the 

following week for all important items in each section or portion of 

the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for 

approval an updated Program at intervals no longer than the period 

stated in the Contract Data. If the Contractor does not submit an 

updated Program within this period, the Engineer or his nominee 

may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Program has been 

submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter 

the Contractor’s obligations.  The Contractor may revise the Program and 

submit it to the Engineer or his nominee again at any time. A revised 

Program is to show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion 
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Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost.  

 

29.2  The Engineer or his nominee shall decide whether and by how 

much to extend the Intended Completion Date within 21 days of 

the Contractor asking the Engineer or his nominee for a decision 

upon the effect of a Compensation Event or Variation and 

submitting full supporting information.  If the Contractor has 

failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the 

start or progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require 

the other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the early 

warning procedure.  

31.2  The Engineer or his nominee shall record the business of 

management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer.  The 

responsibility of the parties for actions to be taken is to be decided 

by the Engineer or his nominee either at the management meeting 

or after the management meeting and stated in writing to all who 

attended the meeting.  
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32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the 

earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work, 

increase the Contract Price or delay the execution of works. The 

Engineer or his nominee may require the Contractor to provide an 

estimate of the expected effect of the event or circumstance on the 

Contract Price and Completion Date. The estimate is to be provided 

by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall 

not affect the Contractor’s responsibilities.  The Engineer or his nominee 

may instruct the Contractor to search for a Defect and to uncover and 

test any work that the Engineer or his nominee considers may have a 

Defect.  

34. Tests 

If the Engineer or his nominee instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a 

Defect and the test shows that it does the Contractor shall pay for the 

test and any samples. If there is no Defect the test shall be a 

Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, which 

begins at Completion and is defined in the Contract Data. The 

Defects Liability Period shall be extended for as long as Defects 

remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct 

the notified defect within the length of time specified by the 

Engineer or his nominee’s notice. To the intent that the works 

shall, at or as soon as practicable after the expiration of the Defects 

Liability Period, be delivered to the Employer in the condition 

required by the Contract, fair wear and tear excepted, to the 

satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in 

the Taking-Over Certificate within the date to be intimated 

by the engineer and  

(b) execute all such work of amendment, reconstruction, and 
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remedying defects, shrinkages or other faults 

as the Engineer may, during the Defects Liability Period or 

within 14 days after its expiration, as a result of an 

inspection made by or on behalf of the Engineer prior to its 

expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the 

contractor at his own cost if the necessity thereof is, in the opinion of the 

Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance 

with the Contract, or 

b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or 

failure on the part of the Contractor to comply with any 

obligation, expressed or implied, on the Contractor's part under 

the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects 

Liability Certificate shall have been signed by the Engineer and 

delivered to the Employer, with a copy to the Contractor, stating 

the date on which the Contractor shall have completed his 

obligations to execute and complete the Works and remedy any 

defects therein to the Engineer's satisfaction.  The Defects Liability 

Certificate shall be given by the Engineer within 28 days after the 

expiration of the Defects Liability Period, or, if different defects 

liability periods shall become applicable to different Sections or 

parts of the Permanent Works, the expiration of the latest such 

period, or as soon thereafter as any works instructed, pursuant to 

Clauses 35, have been completed to the satisfaction of the 

Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment 
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of any obligation incurred under the provisions of 

the Contract prior to the issue of the Defects Liability Certificate 

which remains unperformed at the time such Defects Liability 

Certificate is issued and, for the purposes of determining the 

nature and extent of any such obligation, the Contract shall be 

deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in 

the Engineer or his nominee’s notice the Engineer or his nominee will 

assess the cost of having the Defect corrected, and the Contractor will 

pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, 

supply, installation, testing and commissioning work to be done 

by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in 

the Bill of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than +25 % 

provided the change exceeds +10% of initial Contract Price, the 

Engineer or his nominee shall adjust the rate(s), to allow for the 

change.  

38.2  The Engineer or his nominee shall not adjust rates from changes 

in quantities if thereby the Initial Contract Price is exceeded by 

more than 15 percent except with the Prior approval of the 

Employer.  

38.3  If requested by the Engineer or his nominee where the quoted 

rate(s) of any item(s) is abnormally high, the Contractor shall 

provide the Engineer or his nominee with a detailed cost 

breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or 

quantity of the Works or any part thereof that may, in his opinion, 

be necessary and for that purpose, or if for any other reason it 

shall, in his opinion, be appropriate, he shall have the authority to 

instruct the Contractor to do and the Contractor shall do any of 

the following: 

a) increase or decrease the quantity of any work included in 

the Contract, 
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b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any 

part of the Works, 

e) execute additional work of any kind necessary for the 

completion of the Works, 

f) change any specified sequence or timing of construction 

of any part of the Works. 

No such variation shall in any way vitiate or invalidate the 

Contract, by the effect, if any, of all such variations shall be valued 

in accordance with Clause 40. Provided that where the issue of an 

instruction to vary the works is necessitated by some default of or 

breach of contract by the contractor or for which he is responsible, 

any additional cost attributable to such default shall be borne by 

the contractor. All Variations shall be included in updated 

Programs produced by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an 

instruction of the Engineer. Provided that no instruction shall be 

required for increase or decrease in the quantity of any work where 

such increase or decrease is not the result of an instruction given 

under this clause, but is the result of the quantities exceeding or 

being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each 

individual item, and +10% of the total contract price. Within 14 

days of the date of instruction for executing varied work, extra 

work or substitution, and before the commencement of such work, 

notice shall be given either (a) by the contractor to the Employer of 

his intention to claim extra payment or a varied rate or price, or 

(b) by the Employer to the contractor of his intention to vary rate 

or price.  
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40.2  For items not existing in the Bill of Quantities or 

substitution to items in the Bill of Quantities, rate payable should 

be determined by methods given below and, in the order, given 

below:  

i) Rates and prices in Contract, if applicable plus escalation as 

per contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant 

and machinery used, plus 10% for overheads and profits of 

contractor.  

40.3  For items in the Bill of Quantities but where quantities have 

increased beyond the variation limits, the rate payable for quantity 

in excess of the quantity in the Bill of Quantity plus the 

permissible variation should be:  

 

i) Rates and prices in contract, if reasonable plus escalation, 

failing which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of 

contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 

Employer shall be payable provisionally till such time as the rates 

are finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying 

the work prevent a quotation being given and considers not 

delaying the work, no quotation shall be given and the Variation 

shall be treated as a Compensation Event.  
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41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the 

Engineer or his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee 

monthly statements of the estimated value of the work completed 

less the cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the 

month in question in respect of materials for the works in the 

relevant amounts and under conditions set forth in sub-clause 

51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or 

his nominee.  

42.4  The value of work executed shall comprise the value of the 

quantities of the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of 

variations and Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information.  



  83
43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works 

which are not paid on monthly basis the Contractor has to submit 

the bill within 7 days of joint measurement taken along with the 

concerned Engineer. The Engineer has to ensure that joint 

measurement to be completed within 7 days of completing of part 

work / running work.  The concerned Engineer i/c shall check and 

make entries into bill/M.B within 10 days of submission of the 

interim bill and submit to Executive Engineer/ Superintending 

Engineer (Civil).  The Executive Engineer/ Superintending 

Engineer (Civil) shall check the bills and after certification of the 

quantities as per manual shall forward to the Finance Department 

within 3 working days.  The Contractor and Assistant Engineer 

both jointly complete the measurements, if Contractor due to any 

reason does not attend/avoid joint survey/measurements the 

Executive Engineer shall give notice to the contractor to be present 

at the site for joint measurement within 7 days’ notice.  If the 

contractor fails to attend the joint measurement second notice 

shall be issued to the contractor to attend the joint measurement 

within 3 days failure to attend the site for joint measurement the 

Assistant Engineer and AEE or EE would record the reason and 

complete the measurements in a transparent manner 

departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the 

Contractor. Joint measurements shall be taken continuously and 

need not be connected with billing stage. System of 4 copies of 

measurements, one each for Contractor, Employer and Engineer 

or his nominee, and signed by both Contractor and Employer shall 

be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of 

the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 
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30 days from the date of submission 

43.4  The payment will be made to the contractor after deducting any 

dues payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result 

of an award by the DRB or an Arbitrator, the Contractor shall be 

paid interest upon the delayed payment as set out in this clause. 

Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of 

dispute. 

43.6  Items of the Works for which no rate or price has been entered in 

will not be paid for by the Employer and shall be deemed covered 

by other rates and prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they 

are caused by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in 

a way which affects the work of the contractor under the 

contract.  

(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for 

execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to 

uncover or to carry out additional tests upon work which is 

then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve 

for a subcontract to be let.  

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of 

Letter of Acceptance from the information issued to Bidders 

(including the Site Investigation Reports), from information 
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available publicly and form a visual 

inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing 

with an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the 

Employer does not work within the dates and other 

constraints stated in the Contract that cause delay or extra 

cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation 

event.  

 

44.2  If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended. The Engineer or his nominee 

shall decide whether and by how much he Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended.  

44.3  As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast has been 

provided by the Contractor, it is to be assessed by the Engineer or 

his nominee and the Contract Price shall be adjusted accordingly. 

If the Contractor’s forecast is deemed unreasonable the Engineer 

or his nominee shall adjust the Contract Price based on Engineer 

or his nominee’s own forecast. The Engineer or his nominee will 

assume that the Contractor will react competently and promptly 

to the event.  
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45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the 

performance of this Contract. The Employer will perform such 

duties in regard to the deduction of such taxes at sources as per 

applicable law.Any new Taxes, levies, duties imposed after signing 

the Contract shall be reimbursed by the employer on production 

of documentary evidence.The GST shall be quoted separately in 

tax invoice. The contractor shall file the applicable returns with 

tax department in time and submit the same as documentary 

evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the 

Contractor the proportion stated in the Contract Data until 

Completion of the whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal 

tax invoice, from first Running Bill onwards subject to a max of 

5% plus of the contract price including GST. Retention money 

shall be refunded after completion of defect liability period along 

with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages 

(L.D) may be levied at the rate of half per cent (½%) of the contract 

price per week of delay, or part thereof subject to a maximum of 

10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 



  87
contractor within a reasonable time after the specified 

time for completion, may allow further extension of time at its 

discretion with or without the levy of L.D. In the event of extension 

granted being with L.D, the Employer will be entitled without 

prejudice to any other right or remedy available in that behalf, to 

recover from the  contractor as agreed damages equivalent to half 

per cent (½%) of the contract value of the works including GST for 

each week or part of the week subject to the ceiling defined in sub-

Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance 

Guarantee and while imposing penalty GST at applicable rate is 

applicable.   

 

49A(ii) The Employer, if not satisfied that the works can be 

completed by the contractor, and in the event of failure on the part 

of the contractor to complete work within further extension of time 

allowed as aforesaid, shall be entitled, without prejudice to any 

other right, or remedy available in that behalf, to rescind the 

contract.  

 

49A(iii)The Employer, if not satisfied with the progress of the contract 

and in the event of failure of the contractor to recoup the delays in 

the mutually agreed time frame, shall be entitled to terminate the 

contract.  

 

49A(iv)In the event of such termination of the contract as described in 

clauses 49A(ii) or 49A(iii) or both the Employer shall be entitled to 

recover L.D. up to ten per cent (10%) of the contract value and 

forfeit the security deposit made by the contractor besides getting 

the work completed by other means at the risk and cost of the 

contractor.  

 

49A(v) In case Part / portions of the work can be commissioned and the 
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Port operates the portion for commercial purposes, 

the rate of LD will be restricted to the uncompleted value of work,  

the maximum LD being on the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional 

Sums are included in the Contract, who may have been or be nominated 

or selected or approved by the Employer or the Engineer, and all persons 

to whom by virtue of the provisions of the Contract, the Contractor is 

required to subcontract shall, in the execution of such work or the 

supply of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as 

“Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilisation Advance shall be paid up to 10% of Contract price, 

payable in two equal installments. The first installment shall be 

paid after mobilisation has started and next installment shall be 

paid after satisfactory utilisation of earlier advance.  

 

51.2  Construction / installation equipment Advance shall be paid up to 

5% of Contract price, limited to 90% of assessed cost of machinery.  

 

51.3  Mobilisation Advance and Construction Equipment Advance shall 

be paid at SBI PLR + 2% p.a. (as on date of payment) interest rate 

at the discretion of the employer and against Bank Guarantee for 

Mobilisation Advance and against hypothecation of Construction 

Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has 

arrived at the site and next installment shall be paid after 
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satisfactory utilisation of earlier advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance 

will start when 15% of the work is executed and recovery of total 

advance should be completed by the time 80% of the original 

Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make 

advance payment in respect of materials and plant brought to site 

but not yet incorporated and installed in the Works in accordance 

with conditions stipulated in the Contract Data.  

75% of cost of materials and plant brought to site for incorporation 

into the works only shall be paid as Secured Advance. Materials 

which are of perishable nature should be adequately insured.  

52. Securities. 

52.1   Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, 

of which 5% of contract price should be submitted as Performance 

Security within 21 days of receipt of letter of acceptance and 

balance 5% recovered as retention money from running bills. 

Recovery of 5% of retention money shall commence from the first 

RA bill onwards @ 10% for each bill. Retention money shall be 

refunded after completion of defect liability period. The 

performance Bank Guarantee will be released after completion of 

defect liability period. 

Removal of Craft or Plant which has sunk (NA to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise 

and remove any craft or plant (floating or otherwise) belonging to him or 

to any sub-contractor employed by him (including also any plant which 

is held by the Contractor or any sub-contractor under agreement for hire 

or hire-purchase) which may be sunk in the course of the construction 

completion or maintenance of the Works or otherwise deal with the same 
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as the Engineer may direct or until the same shall be raised and 

removed, the contractor shall set al such buoys and display at night such 

lights and do all such things for the safety of navigation as may be 

required by the Engineer or by Employer.  In the event of the Contractor 

not carrying out his obligation imposed upon him by this clause the 

Employer may provide buoy and light such sunken craft or plant and 

raise and remove the same (without prejudice to the right of the 

Employer to hold the Contractor liable under General Conditions) and 

the Contractor shall refund to the Employer all costs incurred in 

connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the 

Works, to provide temporary moorings for his craft he may be allowed to 

do so in location and manner approved by the Engineer subject to all 

necessary permissions being first obtained by the Contractor from the 

authorities concerned.  The Contractor shall not lay his temporary 

moorings such as to interfere with the port traffic and such moorings 

shall be removed if and when required by the Employer. 

53. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects 

Correction period shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

E. FINISHING THE CONTRACT 

54. Completion 

After completion of the work, the contractor will serve a written notice to 

the Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete 

joint survey of the work within 7 days and prepare a defects list jointly. 

The defects pointed out by the Engineer or his nominee/Employer would 
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be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the Employer. 

This joint acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed 

and satisfactorily passed any Tests on Completion prescribed by the 

Contract, the Engineer may issue a Taking-Over Certificate in respect of 

that part of the Permanent works before completion of the whole of the 

Works and, upon the  issue of such Certificate, the Contractor shall be 

deemed to have undertaken to complete with due expedition any 

outstanding work in that part of the Permanent Works during the Defects 

Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or 

part of the Permanent Works before completion of the whole of the Works 

shall not be deemed to certify completion of any ground or surfaces 

requiring reinstatement, unless such Taking-Over Certificate shall 

expressly so state. 

55. Taking Over 

The Employer shall take over the Site and the Works within seven days 

of the Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and 

have satisfactorily passed any Tests on Completion prescribed by the 

Contract, the Contractor may give a notice to that effect to the Engineer, 

with a copy to the Employer, accompanied by a written undertaking to 

finish with due expedition any outstanding work during the Defects 

Liability Period.   Such notice and undertaking shall be deemed to be a 

request by the Contractor for the Engineer to issue a Taking- over 

Certificate in respect of the Works.  The Engineer shall, within 21 days 

of the date of delivery of such notice, either issue to the Contractor, with 

a copy to the Employer, a Taking- Over Certificate, stating the date on 
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which, in his opinion, the Works were substantially 

completed in accordance with the Contract, or give instruction in writing 

to the Contractor specifying all the work which in the Engineer's opinion, 

is required to be done by the Contractor before the issue of such 

Certificate.   The Engineer shall also notify the Contractor of any defects 

in the Works affecting substantial completion that may appear after such 

instructions and before completion of the Works specified therein.   The 

Contractor shall be entitled to receive such Taking-Over Certificate 

within 21 days of completion, to the satisfaction of the Engineer, of the 

Works so specified and remedying any defects so notified. 

  

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the 

Contractor may request and the Engineer shall issue a Taking-Over 

Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is 

provided in the appendix to Tender, or 

 

b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than 

as provided for in the Contract, occupied or used by the Employer, 

or 

 

c. any part of the Permanent Works which the Employer has elected 

to occupy or use prior to completion (where such prior occupation 

or use is not provided for in the Contract or has not been agreed 

by the Contractor as a temporary measure). 

56. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed 

account of the total amount that the Contractor considers payable under 

the Contract before the end of the Defects Liability Period. The Engineer 

or his nominee shall issue a Defects Liability Certificate and certify any 
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final payment that is due to the Contractor within 60 days of 

receiving the Contractor’s account if it is correct and complete. If it is 

not, the Engineer or his nominee shall issue within 15 days a schedule 

that states the scope of the corrections or additions that are necessary 

for the correction and certify payment of 50% of the undisputed amount 

to the contractor. If the Final Account is still unsatisfactory after it has 

been resubmitted the Engineer or his nominee shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 

60 days of receiving the Contractor’s revised account.  

 

 

57. Submission of ‘As built Drawings’ (NA) 

“As built” Drawings are required to be submitted by the Contractor and 

shall be supplied by them by the dates stated in the Contract Data. If the 

Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer or his 

nominee’s approval, the Engineer or his nominee shall withhold the 

amount stated in the Contract Data from payments due to the 

Contractor.  

58. Termination 

58.1  The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract.  

58.2  Fundamental breaches of Contract include, but shall not be 

limited to the following:  

(a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to 

delay the progress of the Works and the instruction is not 

withdrawn within 28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes 
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into liquidation other than for a reconstruction 

restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not 

paid by the Employer to the Contractor within 50 days of the 

date of the Engineer or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to 

correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer or his 

nominee.  

(f) the Contractor does not maintain a security which is 

required.  

(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 

damages can be paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has 

engaged in corrupt or fraudulent practices in competing for 

or in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of any thing of value to 

influence the action of a public official in the procurement process 

or in contract execution.  “Fraudulent practice” means a 

misrepresentation of facts in 

 order to influence a procurement process or the execution of a 

contract to the detriment of the Employer, and includes collusive 

practice. Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to 

deprive the Employer of the benefits of free and open competition.”  

58.3  When either party to the Contract gives notice of a breach of 

contract to the Engineer or his nominee for a cause other than 

those listed under Sub Clause 59.2 above, the Engineer or his 

nominee shall decide whether the breach is fundamental or not.  

58.4  Notwithstanding the above, the Employer may terminate the 
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Contract for convenience subject to payment of 

compensation to the contractor including loss of profit on 

uncompleted works. Loss of profit shall be calculated on the same 

basis as adopted for calculation of extra/additional items.  

58.5  If the Contract is terminated the Contractor shall stop work 

immediately, make the Site safe and secure and leave the Site as 

soon as reasonably possible.  

59. Payment upon Termination 

59.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall 

issue a certificate for the value of the work done less advance 

payments received up to the date of the issue of the certificate, less 

other recoveries due in terms of the contract, less taxes due to be 

deducted at source as per applicable law and less the percentage 

to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total 

amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer.  

59.2  If the Contract is terminated at the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Engineer or his nominee shall issue a certificate for the value of 

the work done, the reasonable cost of removal of Equipment 

repatriation of the Contractor’s personnel employed solely on the 

Works, and the Contractor’s costs of protecting and securing the 

Works and loss of profit on uncompleted works  less advance 

payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law.  

60. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, are 
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deemed to be the property of the Employer, if the Contract is 

terminated because of a Contractor’s default.  

61. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, the 

Engineer or his nominee shall certify that the Contract has been 

frustrated. The Contractor shall leave the Site and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work 

carried out before receiving it and for any work carried out afterwards to 

which commitment was made.  
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 

Section-III (v) as modified or added by the following condition of special 

conditions as provided in Section – III(vi) herein, which shall be read and 

construed with the general condition in Section – 3 A to E as if they were 

incorporated therein. In so far as any of the condition of the special 

conditions may conflict or be in consisting with any of general conditions 

of in Section -3F- Special condition of the contract shall prevail.  

62. Labour 

The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver 

to the Engineer or his nominee a return in detail, in such form and at 

such intervals as the Engineer or his nominee may prescribe, showing 

the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the Site and such other information 

as the Engineer or his nominee may require.  

63. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-

contractors shall abide at all times by all existing labour enactment and 

rules made there under, regulations, notifications and bye laws of the 

State or Central Government or local authority and any other labour law 

(including rules) regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or 

Central Government or the local authority. Salient features of some of 

the major labour laws that are applicable to construction industry are 

given below. The Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

there under, regulations or notifications including amendments. If the 
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Employer is caused to pay or reimburse such amounts as may 

be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor the Engineer 

or his nominee/Employer shall have the right to deduct any money due 

to the Contractor including his amount of performance security. The 

Employer / Engineer or his nominee shall also have right to recover from 

the Contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point of time. 

64. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including 

percolating water) to prevent 

(i) Any interference with the supply to or abstraction from such 

sources 

(ii) Pollution of the water so as to affect adversely the quality 

thereof. 

(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from 

and against any liability for damages on account of noise or other 

disturbance created while or in carrying out the work and from 

and against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in regard or in relation to such 

liability. 

(c) The Contractor at his own cost shall make such provisions for 

lighting of Works, Temporary Works, Materials and Plant and shall 

provide all such marks and lights as may be required by the 

Employer or the Engineer or any other authority having 

jurisdiction over the Site together with all labour stores and 
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services required for their efficient working and use at 

any time, day or night. 

(d) The Contractor shall also provide at his own cost every description 

of watching and maintenance required in connection with the 

foregoing, and all other services for protecting and securing all 

places dangerous whether to Contractor's workmen or to other 

persons until the Works are handed over to the Employer, or till 

such time when the Engineer decides that such services are no 

longer required. 

All lights provided by the Contractor shall be placed or screened 

such as not to interfere with any navigation lights or with any 

traffic or signal lights of any local or other authority. 

65. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from 

its Mangalore Branch which has been determined by the Contractor to 

be acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall 

cause any subcontractor to obtain such insurance as may be necessary 

to cover the liability of the contractor or as the case may be of such 

subcontractor in respect of personal injuries and death arising out of or 

in the course of or caused during the execution of the works for a 

minimum amount of Rs. 25 lakhs and shall produce or cause any such 

subcontractor to produce for inspection the relevant policy or policies 

together with receipt for the premium paid under such policy/policies as 

and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the 

employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and 

keep indemnified the Employer i.e. NMPA against all damages or 

compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment 
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of the Contractor or Sub- Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto and the Employer shall be at 

liberty to deduct or adjust from the Contactor's bills an amount that 

Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or 

in relation to any accident or injury referred to above without any 

reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal 

Laws and Rules and shall be solely responsible for complying with the 

provisions of the Contract Labour (Regulations & Abolition) Act, 1970 

& the contract labour (Regulation & Abolition) Karnataka Rules 1974 

and rules there under and the enactments that may be applicable 

including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory's Act. The Workmen Compensation 

Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or otherwise missed under any 

statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no 

responsibility for the same. The Contractor should take Workmen's 

Compensation Policy for his Workers, who are not covered under ESI 

and submit the same to the EIC immediately after commencement of 

the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of 

the works. lf any claim is made against New Mangalore Port Authority 

on this work, the Port Authority shall have the right to deduct the 

same from the bill amount payable to the contractor after verification 

of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure 

the use of PPE such as helmets, safety shoes, nose masks, hand 
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gloves, Safety Harness or any other equipment as required 

depending on nature of work by his staff at site. 

66. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure 

against war risks, such insurance if normally available shall be effected, 

at the cost of the Employer, with the Insurance Company acceptable to 

the Employer and shall be in the joint names of the Employer and the 

Contractor. 

67. Royalty (NA) 

Except where otherwise stated, the contractor shall pay to the authority 

all tonnage and other royalties, rent and other payments or 

compensation if any, for getting stone, sand, gravel, clay or other 

materials by him and his subordinates and his subcontractors and 

required for the works, at the rates and such conditions as notified by 

the State Government. The applicable rates for royalty is enclosed as 

Schedule-A in Volume –III. The contractor should submit the Mineral 

Dispatch Permit (MDP) in original for the quantity executed by the 

contractor for the requisite quantity of material incorporated in works 

for which MDP is issued by the authorized supplier. If contractor fails to 

submit the MDP in original the amount equal to 5 times the royalty 

charges shall be deducted from the contractor’s bills as per prevailing 

orders issued by the Authority. 

68. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of 

heavy constructional plant or equipment materials or pre-constructed 

units or parts of units of work over roads, highways or bridges on which 

such oversized and over weight items are not normally allowed to be 

moved, the Contractor shall obtain prior permission from the concerned 

authorities. Payments for complying with the requirements, if any, for 

protection of or strengthening of the roads, highways or bridges shall be 

deemed to be included in his contract price. 
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69. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in 

respect of all claims, proceedings, damages, costs, charges and expenses 

whatsoever arising out of or in relation to any claim made by the 

concerned authorities in respect of damage or injury to roads, highways 

or bridges. In case of failure of the Contractor to settle such claims and 

in case the Employer is held responsible for payment to the authorities, 

then the Employer shall settle the claim and the Employer’s expenses in 

this regard, as certified by the Engineer, may be deducted by the 

Employer from any money due or to become due to the Contractor and 

the Engineer shall notify the Contractor accordingly with a copy to the 

Employer. 

70. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract 

comply fully with all existing Acts, regulations and bye-laws including all 

statutory amendments and re-enactment of State or Central Govt. and 

other local authorities and any other enactments and act that may be 

passed in future either by the State or the Central Govt. or local 

authority, including Indian Workmen’s Compensation Act, Contract 

Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 

1976, Employees’ State Insurance Act, 1948, Factories Act, Minimum 

Wages Act, Provident Fund Regulations. Employees’ Provident Fund Act 

and schemes made under the same Act, Health and Sanitary 

Arrangements for Workmen, Insurance and other benefits and shall keep 

the Employer indemnified in case any action is commenced for 

contravention by the Contractor. If the Employer is caused to pay or 

reimburse any amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated here-forth on the part of the 

Contractor, the Engineer shall have the right to recover from the 

Contractor any sum required estimated to be required for making good 

the loss or damage suffered by the Employer. The Tenderers must have 

valid ESI and PF registration and shall maintain the records prescribed 
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under ESI Regulations and PF Act & make the contribution 

towards ESI and PF in respect of persons employed by the Contractor. 

The contractor shall make available such records for inspection by ESI 

and PF authorities during inspection and furnish the copies of such 

records to the employer regularly. The EPF and ESI contribution on the 

part of the employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of Employer paid by the 

contractor shall be reimbursed by the Engineer –in –charge to the 

contractor on actual basis. The minimum wages applicable for 

Mangalore City is enclosed as Schedule – B in Volume – III. 

 

70.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing 

with all matters regarding safety and protection against, accidents 

of all staff and labour. This officer shall be qualified for this work 

and shall have the authority to issue instructions and shall take 

protective measures to prevent accidents. 

70.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions 

to prevent any unlawful, riotous or disorderly conduct by or 

amongst his staff and labour and for the preservation of peace and 

protection of Persons and property in the neighborhood of the 

Works from the same. 

70.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own 

cost, to ensure the safety of his staff and labour and, in 

collaboration with and to the requirements of the local health 

authorities, to ensure that medical staff, first aid equipment and 

stores, sick bay and suitable ambulance services are available at 

the camps, housing and on the site at all times throughout the 

period of the Contract and that suitable arrangements are made 

for the prevention of epidemics and for all necessary welfare and 

hygiene requirements. 
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70.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having 

regard to local conditions provide on the Site, to the satisfaction of 

the Engineer’s Representative, an adequate supply of drinking and 

other water for the use of the Contractor’s staff and work people. 

70.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the 

Statues, Ordinances and Government Regulations or Orders for 

the time being in force, import, sell, give, barter or otherwise 

dispose of any alcoholic liquor, or drugs or permit or suffer any 

such importation, sale, and gift, barter disposal by his sub-

contractions agents or employees.  

70.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any 

persons or person, any arms or ammunition of any kind or permit 

or suffer the same as aforesaid. 

70.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment 

have due regard to all recognized festivals, days of rest and 

religious or other customs. 

70.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, 

orders and requirements as may be made by the Govt., or the local 

medical or sanitary authorities for the purpose of dealing with and 

overcoming the same. 

70.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and 

labour from amongst persons in the service of the Employer or 

other agencies engaged for any works of the Employer. 

70.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor 

shall provide and maintain such accommodation and amenities as 
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he may consider necessary for all his staff and 

labour employed for the purposes of or in connection with the 

Contract, including all fencing water supply (both for drinking and 

other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his 

staff and labour employed for the purposes, furniture, other 

requirements in connection with such accommodation or 

amenities. On completion of the Contract, unless otherwise agreed 

with the Employer, the temporary camps/housing provided by the 

Contractor shall be removed and the site reinstated to its original 

condition, all to the approval of the Engineer. The land for 

construction of labour camps shall be allotted outside the security 

area to the extent available and such area allotted for labour 

camps will be charged a ground rent at TAMP approved rates. The 

ground rent is liable for change as per the prevailing TAMP rates 

from time to time during the currency of the contract. 

70.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the 

work not less than a fair wage which expression shall mean 

whether for time or piecework the respective rates of wages as fixed 

by the Public Works Department as fair wages for Dakshina 

Kannada District payable to the different categories of labourers of 

those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other 

remuneration paid to his employee in such form as may be 

convenient and to the requirements of the Employer/Engineer and 

the Labour Enforcement Officer (Central), Ministry of Labour, 

Govt. of India, or such other authorized person appointed by the 

Central Govt. The Contractor shall allow inspection of the 

aforesaid Wage Records and Wage Slips to the Engineer and to any 

of his workers or to his agent at a convenient time and place after 

due notice is received, or to any other person authorized by him 

on his behalf. 
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70.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident 

as soon as possible after its occurrence. In the case of any fatality 

or serious accident, the Contractor shall, in addition, notify the 

local police authorities immediately by the available means. 

70.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-

contractors of the foregoing provisions. 

70.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry 

passes to the concerned Port authority for his Materials, labors 

and the staffs engaged in the works. The Contractor has to get the 

vehicle and labor RIFD based passes for the entry inside the wharf 

area based on prevailing rates. 

70.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the 

Central Industrial Security Force or any other authority authorized 

by the Employer. The Contractor should furnish a list of person 

for whom the passes are to be issued to the Engineer and arrange 

to obtain the passes from the appropriate authority, based on the 

recommendation of the Engineer and abide by the Rules of the New 

Mangalore Port Authority with regard to entry etc. For the entry of 

trucks and other vehicles also, the Contractor should obtain 

necessary permits. The Contractor shall retain the original passes 

obtained by them in respect of their labour and staffs engaged in 

the Works and produce the same to the Engineer as and when 

called for. It should not be either destroyed or allowed to be taken 

by the labour/staff after its use. 

71. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient 

proper and efficient life saving appliances and first aid equipment to the 
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approval of the Engineer. The appliances and equipment 

shall be available for use at all times. 

72. Diving Operations (NA) 

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply 

the Engineer or his representative with two copies of the Code of 

signals to be employed and is to have a copy of such Code 

Prominently displayed on the craft or structure from which the 

operations take place 

73. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives 

or offers to give to any person any bribe, gift, gratuity or commission as 

an inducement or reward for doing or forbearing to do any action in 

relation to the Contract or any other contract with the Employer, or for 

showing or forbearing to show favour or disfavor to any person in relation 

to the Contract or to any other contract with the Employer, then the 

Employer may enter upon the Site and the works and terminate the 

employment of the Contractor and the provisions of Clause 63 hereof 

shall apply as if such entry and termination had been made pursuant to 

that Clause. 

The bidders shall give an undertaking that they have not made any 

payment or illegal gratification to any person/authority connected with 

the bid process so as to influence the bid process and have not 

committed any offence under the PC Act in connection with the bid. 

74. Details to be Confidential 

The Contractor shall treat the details of the contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, 

and shall not publish or disclose the same or any particulars thereof in 

any trade or technical paper of elsewhere without the previous consent 

in writing of the employer. If any dispute arises as to the necessity of any 
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publication or disclosure for the purpose of the Contract the 

same shall be referred to the decision of the Employer whose award shall 

be final. 

75. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not 

less than 15 days before commencement of erection of any part of 

Temporary Works, drawings and detailed proposals for the method of 

construction of Temporary works such as office, store, false work and 

temporary platforms etc. which he intends to construct for the execution 

of the contract and no such work shall be constructed before obtaining 

the written approval of Chief Engineer. These temporary works, office, 

store etc. shall be erected at or near the work area subject to approval of 

the Employer and the land space for the same will be allotted free of 

ground rent to the extent available. The Contractor shall obtain 

permission for any Temporary Works and would ensure that during 

execution of works the statutory requirements of the concerned 

authorities such as New Mangalore Port Authority, Police, Customs, etc. 

would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of 

the Works, shall be furnished in triplicate without any additional cost. 

76. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed 

point on the main water supply line within the Port area. The plumbing 

connection and extension of necessary supply pipeline to the working 

area shall be arranged by the Contractor at his own cost. The Contractor 

shall also provide a water meter at his cost for metering the quantity of 

water used. Charges for the consumption of the water will be paid by the 

Contractor to the Employer at notify rate as applicable time to time 

during the currency of the Contract. For non-supply of water at any stage 
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port will not be responsible and the Contractor shall not have 

any claim whatever for loss or damage. 

77. Power Supply 

The Electricity connection for lighting, welding and other mechanical 

works to the extent available will be made available by the Employer 

within the Port area. Drawing of power lines etc. from the available point 

of supply of power to the actual work site either by overhead lines or 

underground cables shall be arranged by the contractor at his cost. The 

temporary lines and connections by the Contractor shall be approved by 

the Engineer's representative before availing power. The Contractor shall 

provide Trivector Meter to read consumption in units, power demand and 

power factor. 

 

The Contractor shall indicate his requirement of power to the Engineer 

within 15 days from the date of the letter of acceptance of the tender. lf 

the power requirement is more than 50 KW, the Contractor has to avail 

the power supply at 11 KV and install his own transformer of suitable 

capacity and work carried out as per IE Rules & Regulations as approved 

by the CEA. The Contractor shall pay to the Employer, the power charges 

as per the prevailing Tariff schedule of MESCOM in force during the work 

of the Contractor. At present, it is Rs.7.46 per unit consumed and 

demand charges @ Rs. 190.00 per KVA or part thereof per month on 

connected load, security deposit Rs. 4,604.00 per KVA along with 

departmental charges @ 23.75% of the bill amount. The Contractor shall 

also pay the connection and disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not 

fall below 0.90 at any time and shall provide at his cost required capacity 

capacitors bank to maintain the Power Factor of all power loads. If the 

capacity of the capacitor found less than stipulated as per regulation 

during inspection, surcharge at Rs. 0.03 per unit will be levied. The 

contractor shall pay refundable Security Deposit of Rs. 4,604/- per KVA 

of the sanctioned load, before availing the power supply in the form of a 
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Demand Draft drawn in favour of FA&CAO, NMPA from 

any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, 

wiring, diagram indicating all electrical loads, earthing etc. in complete 

shape along with the completion report. The Trivector Meter provided is 

calibrated either by M/s. MESCOM or NITK, Surathkal, and such a 

Certificate to be produced. For non-supply of power at any stage port will 

not be responsible and the Contractor shall not have any claim whatever 

for loss or damage. 

78. Taxes and Duties 

78.1 The Contractor shall pay Tax if any and other levies as applicable 

from time to time. GST at applicable rate shall be shown separate 

line items in the Tax invoice.  

78.2 Sales / Turnover Tax on Works Contract (Deleted) 

78.3 Income Tax 

The Contractor and his staff shall be responsible for payment of 

all personal income taxes to the concerned authorities as per the 

law in force from time to time.  Deduction of Income Tax shall be 

made by the Employer from each certificate of payment to the 

contractor at the rate of 2% plus surcharge or such other rates as 

may be specified by the Central Government from time to time, on 

the gross amount of the Contractor’s bill for payment. 

78.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST 

shall be paid to the contractor separately as applicable. The 

contractor shall submit running account bills indicating GST 

separately as applicable. The Contractor shall be responsible for 

the payment of GST applicable, to the GST authority. The 

contractor shall file the applicable returns with tax department in 

time and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following 

information: - 
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- Name of the Customer: New Mangalore Port Authority 

- GSTIN of the Customer: 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules 

such as SAC code, Supplier address, Supplier GSTIN, IRN number 

QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis 

with in the due date as specified by GST act. Input tax credit lost 

by Port due to any error, omission or non-filing of return will be 

recovered from any amount due to the supplier Any input tax 

credit lost by the Port due to due to any error, omission or non-

filing of return will be recovered from the bills and other monies 

available with the Port 

79. Price Adjustment (not applicable to this contract) 

80. Noise and Disturbance 

All works shall be carried out without unreasonable noise and 

disturbance.  The Contractor shall indemnify the Employer from and 

against any liability for damages on account of noise or other 

disturbance created while or in carrying out the work and from and 

against all claims demands proceedings damages costs charges and 

expenses whatsoever in regard or in relation to such liability. 

81. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be 

adhered to by the contractor and he will be held responsible for any 

violations of the same. The set of such conditions (regulation) is available 

with NMPA and the contractor is required to go through it before 

tendering. Besides the above, the Contractor shall also scrupulously 

adhere to and observe the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In 

case of any damage on account of above, the entire responsibility will 
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remain with contractor and nothing extra will be paid on this 

account. Suitable and strong scaffolds should be provided for the 

workmen for all work that cannot be safely done from ground.  No 

portable single ladder shall be over 8 meters in length.   

Hoisting machines and tackles used in the works including their 

attachments, and supports shall be in perfect condition as per 

stipulations of the relevant Rules.  The ropes used for hoisting or 

lowering materials or as means or  suspension shall be of durable quality 

and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge 

of the trench or half of the depth of the trench, whichever is more.  All 

trenches and excavation shall be provided with necessary fencing to 

lighting.  Every opening in the floor of a building or in a working platform 

shall be provided with suitable fence to prevent the fall of persons or 

materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, 

cement mortar, concrete, lime mortar and asphalt shall be provided with 

protective footwear and rubber hand gloves and thin cloth for covering 

face and head.  

Those engaged in welding work shall be provided with welder protective 

eye shield and glove. 

All safety rules shall be strictly followed while working on live electrical 

systems or installations as stipulated in the relevant Rules. 

82. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the 

harbour and shall always take such necessary additional steps to keep 

the harbour waters free of noxious or unhygienic matters coming from 

his works as are required by the Employer.  Under no circumstances 

shall inflammable materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules 

and regulations of the Port Authority in force or as issued from time to 
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time. 

83. Execution of work 

The contractor shall be required to execute the work in such a way so as 

not to cause any damage, hindrance or interference with port activities 

going on in the area or nearby. He should not also deposit the materials 

at such places which may cause inconvenience to the public and the 

work going on in the nearby area The Contractor shall have to make good 

all damages done by him to the structures nearby while executing the 

work and no extra payment shall be made to him on that account. 

All the materials required to be used in the work shall have to be got 

approved from the Engineer-in-Charge before stacking at the site of 

work. 

Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the contractor at his own 

cost, including necessary arrangements for proper movement of traffic 

by carefully maintained approaches and road diversions with suitable 

sign boards for indications of road signs etc. as directed by the Engineer-

in-Charge. 

84. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 

38 (vi) and Notification 42-96 amended by 21-2000 of customs tariff, 

Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the 

Customs Authorities, Government of India. The Employer shall 

reimburse this amount upon submission of documentary evidence in 

original for the proof of payment of such Customs Duty. The 

reimbursement of such amount towards Customs Duty shall be limited 

to the Ceiling amount quoted by the Contractor in the Bill of Quantities 

as above. If the Contractor incurs Customs Duty Levy less than the said 

Ceiling Amount, the reimbursement by the Employer shall be limited to 
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the documented cost of Customs Duty levies actually paid 

to the Customs Authorities, Government of India. If the Actual Customs 

Duty levies paid by the Contractor exceeds the said Ceiling Amount, then 

the reimbursement by the Employer shall be limited to the Ceiling 

Amount. The reimbursement of the Customs Duty will be limited only to 

the Imported Materials listed in “Preamble and Bill of Quantities”, BOQ 

No.__. During the execution of the Works, if it necessitates for 

expeditious completion of the Works, Contractor may resort to import of 

any of the materials not listed aforesaid, with the approval of the 

Employer. However, the aggregate amount of Customs Duty to be 

reimbursed shall not exceed the lump sum amount offered in the Priced 

Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government 

authorities and get the Imported Materials cleared and transported in 

time. The Contractor shall be fully responsible for port and Customs 

clearance including stevedoring, handling, unloading, loading, storage, 

inland transportation, if any of materials, equipment’s and plant to 

storage go-downs, yards, sites etc. The contractor shall be fully 

responsible for any delays, penalties charges and losses if any in this 

regard. 

The Employer shall upon request from the Contractor along with 

necessary details, provide recommendatory letter(s) for Imported 

Materials at concession rate or Customs Duty as applicable. However, 

the responsibility for obtaining such concession rate of customs duty 

shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position 

on Customs duty levies applicable and the Employer does not accept any 

liability on the account. For bill of Lading, the “Consignee” for permanent 

materials to be incorporated into the Works will be the New Mangalore 

Port Authority. The Contractor will be “Notify Party”. Notwithstanding the 

above, obtaining “Essentiality Certificate” (if any), payment of deposit (if 

any) towards Customs Duty, etc. shall be the responsibility of the 
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Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ 

_____ we request New Mangalore Port Authority to be consignee in 

the matter of permanent materials to be imported by us at our cost 

(covering payments of materials by letter of credit) including 

freight, insurances, taxes and any other charges whatsoever 

payable in connection with the import and its incorporation into 

the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the 

obligations, and will not alter the payment terms under the 

Contract No. SCB II/ 2009 dated …………………….. between 

………………………. (the Contractor) and New Mangalore Port 

Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 

responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 

irrevocably agree to indemnify New Mangalore Port Authority for 

such consequences.  

e) We also undertake and confirm to obtained all permits and 

licenses etc. at our own cost. New Mangalore Port Authority’s 

responsibilities in this regard will be the same as under the said 

contract and limited to issuing required recommendatory letters 

for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual 

liabilities and obligations cast upon us by Contract No.     / 20XX 

dated ………….. between ……………………….(the Contractor) and 

New Mangalore Port Authority.  
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85. Drawings & Designs 

(a)  General details of the works are shown on the drawings 

accompanying this tender document. The Engineer will supply to the 

Contractor from time to time during the progress of the works such 

further working drawings as will be necessary in his opinion for the 

proper and adequate execution and maintenance of the Works in 

accordance with the Engineer’s designs and/or any modification thereof 

as decided by the Engineer and the Contractor shall carry out the work 

in accordance with the said working drawings. Two sets of such working 

drawings will be issued. If the Contractor requires more sets he will have 

to make his own arrangement at his cost. Residual Design, Detailing & 

Engineering: - The Engineer to the project has done the detailed design 

and engineering for the subject tender. During execution of the work the 

residual design, detailing and engineering, if needed, is to be carried out 

by the contractor at no extra cost to the Employer. For equipment/ 

Installations detailed drawings need to be produced by the contractor at 

no extra cost to the Employer. The contractor shall also get approved 

such design, detailing & engineering from the Engineer.  

(b) In the event of the Contractor proposing any 

alteration/modification to the Engineer’s design, detail, method of 

construction, he shall at his own expenses prepare and submit for 

approval of the Engineer copies in duplicate (in the first instance) of 

detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the 

Engineer to any alternative detail or modification of the contract 

drawings which the Contractor may wish to make at least 30 days prior 

to the commencement of the work or part of the work to which such 

drawings relate. The contractor shall at the same time, if so required by 

the Engineer, furnish calculation sheets in duplicate relating to the 

strength and anticipated deflections in respect of such altered/modified 

works. The Engineer will, after any such alteration which he may 

approve, record on the copies as amended his approval and will return 

one copy of the drawings and calculation sheets to the contractor, who 
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shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the 

working drawings and calculation sheets as approved in additions to 

these working drawings and calculation sheets as approved. In addition 

to these working drawings are also to be submitted (the same procedure 

as in the ease of the contractor) in respect of any work proposed to be 

executed by sub-contractors. The approval of the Engineer of all or any 

of the calculation sheets, drawings shall not relieve the contractor of 

responsibility in connection with the execution of the altered/modified 

or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and 

shall be supplied by them by the dates stated in the Contract Data. If the 

Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer or his 

nominee’s approval, the Engineer or his nominee shall withhold the 

amount stated in the Contract Data from payments due to the 

Contractor.  

86. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 

The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of 

Contract.   

87.1  Daily reports   

The contractor shall submit daily report indicating daily activities, 

weather condition, actual manpower, equipment and the prominent 

materials available and arriving to site. The contractor shall submit the 

daily report format to the Department for prior approval.  

87.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and 
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submitted to the Engineer in triplicate. The first report shall 

cover the period up to the end of the first calendar month following the 

Commencement Date. Reports shall be submitted monthly thereafter, 

each within 7days after the last day of the period to which it relates. 

Reporting shall continue until the Contractor has completed all work, 

which is known to be outstanding at the completion date, stated in the 

Taking-Over Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage 

of design (if any), Contractor’s Documents, procurement, 

manufacture, delivery to Site, construction, erection and testing; 

and including these stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two 

sets showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the 

manufacturer, manufacture location, percentage progress, and 

the actual or expected dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and 

certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; 

and  

f) Comparisons of actual and planned progress, with details of any 

events or circumstances which may jeopardize the completion In 

accordance with the Contract, and the measures being (or to be) 

adopted to overcome delays. 

88. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment 
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certificate, the following documents will be deemed to form 

the completion documents:  

i) The Technical documents according to which the work was carried 

out.  

ii) The set of construction drawings showing therein the 

modifications and corrections made during the course of execution 

signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various 

works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

89. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall 

submit self-attested copy of statutory documents such PAN card, GST 

registration certificate, ESI registration certificate, EPF registration 

certificate, Labour Identification Number (LIN) and any other documents 

required for successful completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for 

compensation in case of injury by accident arising out of and 

during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if 

an employee has completed 5 years’ service or more on death at 

the rate of 15 days wages for every completed year of service. The 

Act is applicable to all establishments employing 10 or more 

employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act 

Provides for monthly contributions by the employer and workers 

@ 13.00% and12% respectively. The benefits payable under the 

Act are:  

(i) Pension to family pension on retirement or death, as the case may 

be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some 

other benefits to workmen/ employees in case of confinement or 

miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act 

provides for certain welfare measures to be provided by the 

Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal 

Employer by Law.  The Principal Employer is required to- take 

Certificate of Registration and the Contractor is required to take 

license from the designated Officer.  The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 

20 or more contract labor.  
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f) Minimum Wages Act 1948: The Employer is supposed 

to pay not less than the Minimum Wages fixed by appropriate 

Government as per provisions of the Act if the employment is a 

scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the 

wages are to be paid when it will be paid and what deductions can 

be made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of 

equal wages for work of equal nature to Male and Female workers 

and for not making discrimination against Female employees in 

the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all 

establishments employing 20 or more employees. The Act provides 

for payments of annual bonus subject to a minimum of 8.33% of 

wages and maximum of 20% of wages to employees drawing Rs. 

3500/- per month or less. The bonus to be paid to employees 

getting Rs. 2500/- per month or above up to Rs. 3500/- per month 

shall be worked out by taking wages as Rs. 2500/- per month only.  

The Act does not apply to certain establishments. The newly set-

up establishments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of 

this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979:The Act is applicable to an 

establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in 

one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in establishment to 

which this Act becomes applicable, are required to be provided 

certain facilities such as housing, medical aid, travelling expenses 

from home upon the establishment and back,  
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k) The Building and Other Construction workers 

(Regulation of Employment and Conditions of Service) Act 1996 

and the Cess Act of 1996:-All the establishments who carry on any 

building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other welfare 

measures, such as Canteens, First-Aid facilities. Ambulance, 

Housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the 

Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract        

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the 

information provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (C-II) 

  Civil Engineering Department, 
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Sl. 

No. 

Description Reference 

Cl. No. 

NMPA, Panambur, Mangalore- 575010 

5 The name and identification number of the Contract is   

 Name of Contract :- “Renovation of Marine rest room 

and other allied works inside wharf area” 

Tender no: CIVIL/CE( C)/EE( C)/11/2025-26 

(1) 

6 The works consist of” Renovation of Marine rest room 

and other allied works inside wharf area”. 

(1) 

7   The start date shall be 

7 days from the date of Issue of Letter of Acceptance. 

Conditions 

of contract       

A-General  

1.Definition

s  

8 The Contract price is the price stated in the letter of 

acceptance. However, payment will be made as per 

actual work done accordance with the contract 

provisions. 

1.Definition

s  

 

9 The Intended completion Date for the whole of the 

Work is 4 (Four  ) Months (including monsoon)with the 

following milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor 

by the Executive Engineer executing the work for 

completion of the work as per the scheduled date. 
 

 

11 The following shall form part of the Contract 

Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(2.3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

(4) Contract Data  

(5) Conditions of Contract including Special 

Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data 

as forming part of the Contract.  

(10)  Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of Acceptance by 

which the Condition of Contract are amended, varied 

or modified in any way by mutual consent (to be 

enumerated). 

12 The Contractor shall submit a Program for the Works 

within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of 

Letter of acceptance and the site is free from 

encumbrances.   

(21) 

14 The site is defined in Location plan drawing   

15 The Defects Liability Period is 1 (one) year (35) 

13 

16 The minimum insurance cover for physical property, 

injury and death is Rs.5,00,000/- (Rupees five Lakhs) 

per occurrence with the number of occurrences limited 

to four.  After each occurrence, contractor will pay 

additional premium necessary to make insurance valid 

for four occurrences always.  

 

17 The following events shall also be Compensation 

Events:  

(44) 
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Sl. 

No. 

Description Reference 

Cl. No. 

The Employer terminates the contract for his 

convenience. 

18 The period between Programme updates shall be 30 

days. 

(27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the 

Performance guarantee shall be at the rate of 0.25% of 

the amount of performance guarantee for each week or 

part of the week for the number of weeks delayed 

beyond the stipulated date of submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of 

Union of India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to 

the Dispute Review Board (Deleted) 

As per actuals and equally shared by both the parties. 

(NA) 

(25) 

25 The Dispute Review Board shall be constituted after 

signing of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) 

shall be 10% of total tax invoice value from each bill 

subject to a maximum of 5% of the contract price 

including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the 

whole of the works is 10 % of the contract price plus 

[49] 
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Sl. 

No. 

Description Reference 

Cl. No. 

taxes and duties. The half per cent (½%) per week L.D 

is applicable for delay period of 
ଵ

ଷ
of contract period and 

thereafter 10% L.D is applicable. 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract 

Price. 

(52) 

33 Performance Security in the form in the form of 

Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt from a commercial bank, 

remittance by RTGS or in the form of Bank Guarantee 

for 5% of the contract price inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable 

to the Employer shall be an unconditional Bank 

Guarantee of the type as presented in Section III (iv) of 

the Bidding Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of ESI and EPF contribution on the 

part of the employer in respect of this contract within 

60 days from the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete 

the Performance Security form at this time. Only the successful Bidder 

will be required to provide Performance and Advance Payment Securities 

in accordance with one of the forms, or in a similar form acceptable to 

the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of 

Contractor] (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract _______________________________ No._________ 

dated_____________ to execute ______________________________ 

___________________ [name of Contract and brief description of Works] 

(hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that 

the Contractor shall furnish you with a Bank Guarantee by a recognized 

bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible to you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of 

guarantee]1 _________________________________________ [In words], such 

sum being payable in the types and proportions of currencies in which 

the Contract Price is payable, and we undertake to pay you, upon your 

first written demand, and without cavil or argument, any sum or sums 

within the limits of _____________________________________ [amount of 

guarantee]1 as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of 

the terms of the Contract or of the Works to be performed there under or 

of any of the Contract documents which may be made between you and 

the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or 
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modification.  

This guarantee shall be valid until 28 days from the date of expiry of the 

Defects Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. 

(Rupees …………………….. only) and unless a claim in writing is lodged 

with us within 3 months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall 

stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on 

this ……… day of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date__

________________________________________________________ 

 

1An amount shall be inserted by the Guarantor, representing the 

percentage of the Contract Price specified in the Contract and 

denominated in Indian Rupees.  

 

 

 

 

 

 

 

 

 

 

 

 



  131
Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

To:  ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-

clause 51.1 (“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter 

called “the Contractor”) shall deposit with________________________[name 

of Employer] a bank guarantee to guarantee his proper and faithful 

performance under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in 

words].  

We, the____________________________ [bank or financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand 

without whatsoever right of objection on our part and without his first 

claim to the Contractor, in the amount not exceeding 

________________[amount of guarantee]1 

___________________________________________[in words].  

We further agree that no change or addition to or other modification of 

the terms of the Contract or of Works to be performed there under or of 

any of the Contract documents which may be made 

between__________________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or 

modification.  

The guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract 

until___________________________________[name of Employer] receives full 
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repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to 

Rs………………….(Rupees ……………………..only) and unless a claim in 

writing is lodged with us within 3 months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on 

this ………day of ………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank 

or financial institution representing the amount of the Advance Payment, 

and denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NA) 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ (hereinafter 

called “the said contractor(s)”) under the terms and conditions of an 

Agreement No._____________________________ made between New Mangalore 

Port Authority and __________________________________ (hereinafter called 

“the said Agreement”) the retention money for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said agreement on 

production of a bank guarantee for _____________________. We 

__________________ (hereinafter referred to as “the Bank”) at the request of 

M/s.________________________ do hereby undertake to pay the Board an 

amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts 

due and payable under this guarantee without any demur, merely on a 

demand from the Board stating that the amount claimed is required to meet 

the recoveries due or likely to be due from the said Contractor(s).  Any such 

demand made on the bank shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee.  However, our liability under 

this guarantee shall be restricted to an amount not exceeding 

Rs.___________________________________________________________________ 

 

3. We ______________________________ undertake to pay the Board any money 

so demanded notwithstanding any dispute or disputes raised by the 
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Contractor(s) in any suit or proceeding pending before any 

Court or Tribunal relating there to, our liability under this present being 

absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of 

our liability for payment there under and the Contractor(s) shall have no 

claim against us for making such payment. 

 

4. We _____________________ further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken 

for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till 

Engineer-in-charge on behalf of the Board certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by 

the said Contractor(s) and accordingly discharges this guarantee. 

 

5. We _____________________ further agree with the Board that Board shall have 

the fullest liberty without our consent and without affecting in any manner 

our obligations here under to vary any of the terms and conditions of the 

said agreement or to extend time of performance by the said Contractor(s) 

from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Board against the said Contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said Agreement 

and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Contractor(s) or for any 

forbearance act or omission on the part of the Board or any indulgence by 

the Board to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this 

provision, have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution 

of the Bank or the Contractor(s). 
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7. We _____________________________ 

lastly undertake not to revoke this guarantee except with the previous 

consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand 

by Board Notwithstanding anything mentioned above, our liability against 

this guarantee is restricted to 

Rs.___________________________________________________________ and unless 

a claim in writing is lodged with us within three months of the date of expiry 

or such extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged. 

 

Notwithstanding anything contained herein. 

1. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to 

_____________________________We are liable to pay the guaranteed 

amount or any part thereof under this bank guarantee only and 

only if you serve upon us a written claim or demand on or before 

____________. 
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APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. 

Day of…………..20.............…. Between ….......…….....…….. (“the 

Employer”) 

and......................................................................................................

.................................................................................. (“the 

Contractor”),and the Disputes Review Board (“the Board”) consisting of 

One / three Board  Members,  

(1)………………………………………………………………………………………  

(2)………………………………………………………………………………………  

(3)……………………………………………………………………………………… 

 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

 

WHEREAS, the Employer and the Contractor have contracted for the 

construction of the ……………………………………………………………… 

……………………………….…………………………………………………………

……………………………………. (Project name) 

……………………………………………………………………… (the 

“Contract”) and WHEREAS, the contract provides for the establishment 

and operation of the Board NOW THEREFORE, the parties hereto agree 

as follows : 

1. The parties agree to the establishment and operation of the Board in 

accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board 
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Members should not give any advice to either party or to the 

Engineer or his nominee concerning conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the 

Engineer or his nominee, or a financial interest in the contract, 

except for payment for services on the Board.  

 

b. shall have had no previous employment by, or financial ties to, 

any party to the contract, or the Engineer or his nominee, except 

for fee based consulting services on other projects, all of which 

must be disclosed prior to appointment to the Board.  

 

c. shall have disclosed in writing to the parties prior to signature of 

this Agreement any and all recent or close professional or 

personal or personal relationships with any director, officer, or 

employee of any party to the contract, or the Engineer or his 

nominee, and any and all prior involvement in the project to 

which the contract relates;  

 

d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 

Engineer or his nominee, except as a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make 

any agreement with any party to the contract, or with the 

Engineer or his nominee, regarding employment whether as a 

consultant or otherwise either after the contract is completed or 

after services as a Board Member is completed;  

 

f. shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the 

Engineer or his nominee, and one another any fact or 

circumstances which might be such to cause either the Employer 
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or the Contractor to question the continued existence 

of the impartiality and independence required of Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the 

contract and in this Agreement none of the Employer, the Contractor, 

the Engineer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer or the Contractor to 

question the continued existence of the impartiality and independence 

required of Board Members.  

 

4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which 

the Board may request including contract documents, progress 

reports, variation orders, and other documents, pertinent to the 

performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of 

the Board, including conference facilities, and secretarial and 

copying services.  

 

5. The Board shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall 

terminate its activities after issuance of the taking over Certificate and 

the Board’s issuance of its Recommendations on all disputes referred 

to it. 

6. Board Member shall not assign or subcontract any of their work under 

this Agreement. 

7. The Board Members are independent and not employees or agents of 

either the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional 

liability arising from the activities and the Recommendations of the 

Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and 

shared equally by the Employer and the Contractor. If the Board 
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requires special services, such as accounting, data 

research, and the like, both parties must agree and the costs shall be 

shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 

regular intervals, at times of critical construction events, and at 

the written request of either party. The timing of Site failing 

agreement shall be fixed by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status 

of the construction of the works followed by an inspection of the 

works, both attended by personnel from the Employer, the 

Contractor and the Engineer or his nominee.  

 

c. If requested by either party or the Board, the Employer will 

prepare minutes of the meetings and circulate them for 

comments of the parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party 

or the Engineer or his nominee, the objecting party may file a 

written Notice of Dispute to the other party with a copy to the 

Engineer or his nominee stating that it is given pursuant to 

Clause 65 and stating clearly and in detail the basis of the 

dispute.  

b. The party receiving the Notice of Dispute will consider it and 

respond in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless 

a written appeal to the response is filed with the responding party 

within 7 days of receiving the response. Both parties are 

encouraged  

 

to pursue the matter further to attempt to settle the dispute. 
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When it appears that the dispute cannot be resolved 

without the assistance of the Board either party may refer the 

dispute to the Board by written Request for Recommendation to 

the Board, the other party and the Engineer or his nominee 

stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full 

detail the specific issues of the dispute to be considered by the 

Board.  

e. When a dispute is referred to the Board, and the Board is satisfied 

that the dispute requires the Board’s assistance, the Board shall 

decide when to conduct a hearing on the dispute. The Board may 

request that written documentation and arguments from both 

parties be submitted to each Board Members before the hearing 

begins. The parties shall submit insofar as possible agreed 

statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the 

Engineer or his nominee shall each have ample opportunity to be 

heard and to offer evidence. The Board’s Recommendations for 

resolution of the dispute will be given in writing, to the Employer, 

the Contractor and the Engineer or his nominee as soon as 

possible, and in any event not more than 28 days after the 

Board’s final hearing on the dispute.  

12. Conduct of Hearings: 

a. Normally hearing will be conducted at the Site, but any location 

that would be more convenient and still provide all required 

facilities and access to necessary documentation may be utilised 

by the Board. Private sessions of the Board may be held at any 

location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor 

shall have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 
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formulate its Recommendations. All Board 

deliberations shall be conducted in private, with all individual 

views kept strictly confidential. The Board’s Recommendations, 

together with an explanation of its reasoning shall be submitted 

in writing to both parties and to the Engineer or his nominee. The 

Recommendations shall be based on the pertinent contract 

provisions, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall 

decide, and the dissenting member any prepare a written 

minority report for submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor 

are of the opinion that the Dispute Review Board is not performing its 

functions properly; the Employer and the Contractor may together 

disband the Disputes Review Board. In such an event, the disputes 

shall referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying 

that the Board shall stand disbanded with effect from the date specified 

in the notice. The notice shall be posted by a registered letter with AD 

or delivery of the letter, even if he refuses to do so.  
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  
The intent of this technical specification covers construction of all civil works 

as covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by 

the Consultant/Owner and the specification provided by the 

Consultant/Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the 

same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided 

herein and is not covered under CPWD specification shall be executed as per 

manufacturer guidelines. All materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between 

Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation 

shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, 

temporary works, constructional plant and machinery, fuel supply, 

transportation and all other incidental items not shown or specified but as 

may be required for complete performance of the Works in accordance with 

drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved 

landfill areas and dump yard. The cost of excavation to include for necessary 

lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. 

shall be arranged by the Contractor. All testing required shall be arranged 

by the Contractor at his own cost. The contractor shall execute the work as 

per the standard Field Quality Plan (FQP) of NMPA. 
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The bidder shall fully apprise himself of the prevailing conditions at the 

proposed site, climatic conditions including monsoon patterns, local 

conditions and site-specific parameters and shall include for all such 

conditions and contingent measures in the bid, including those which may 

not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at 

every floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic 

level machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor 

shall provide all necessary materials, equipment and labour etc. for the 

execution and maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in 

the Bill of Quantity and other bidding documents read along with CPWD 

(Central Public Works Department) specifications for civil works and IS 

codes with up-to-date revisions. For non-schedule items specification as 

given along with tender document and similar items of CPWD shall be 

applicable. 

The list of references for civil works are CPWD specifications, relevant IS 

codes and best practices. 

For deep excavations, necessary shoring is to be done, the design of which 

will be provided by the contractor, after assessing site and soil conditions, 

and work only to be commenced on site after the same is duly approved by 

NMPT. Any approval if required from the Mineral department or any other 

statutory body that has jurisdiction on such excavations has to be obtained 

by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. 

This will supersede other specifications of cement to be used for the works. 
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For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the 

item due to mixing of fly ash shall be deducted as per relevant BOQ item. 

The design mix shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the location plan 

drawing. The Contractor shall confine his activities strictly to the allotted 

site area(s) and shall not allow his personnel to trespass upon any other 

areas occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. 

The base line shall be referenced to the site co-ordinate system (based on the 

Local Coordinates of New Mangalore Port). This bench mark and base line 

will be the basis for the setting-out for all the Works. The main levels and 

lines for each portion of the Works shall be established from the bench mark 

and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum 

shade temperature of 36C. The average annual rainfall is approximately 

3330 mm and concentrated in the south-west monsoon months of June, 

July, August and September during which period the average rainfall is as 

much as 82% of the total annual rainfall. 

1.5.3  Wind 
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The wind in the monsoon months of June, July and August are 

predominantly from south-west and west with a maximum intensity of 5 on 

the Beaufort Scale.  The winds in the remaining months of the year are 

predominantly from the north-west and the maximum intensity during this 

period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in 

the Arabian Sea and those that enter across the Indian Peninsula from Bay 

of Bengal, cyclones are not as severe or frequent as in the Bay of Bengal. The 

maximum wind speed so far recorded in cyclonic storm, generally does not 

exceed 62 kmph (16.9 m/sec.) except one during 1965 when the maximum 

speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 
Thirty year period observations conducted by the Indian Meteorological 

Department reveal that poor visibility (visibility less than 4 Kms) is 

encountered for about 10 days in the south-west monsoon period. The 

maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 
 
The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. 

Clearing shall mean to completely demolish, remove and dispose with all 

leads, lifts and descents from the area marked, trees, bushes, deadfalls, 

embedded logs, dislodged roots, stumps, snogs, boulders, mounds, existing 

structures and other objectionable materials. The areas required to be 

cleared shall consist of the work Site, ditches, borrow pits, diversions and all 

other areas necessary for the construction work as directed by the Engineer-

in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit 

his proposal along with complete drawings of all Temporary Work, he may 

require for the execution of the Works in advance to the Engineer for 

approval.  The Contractor shall also submit his calculations relating to the 

design of temporary works, strength, etc. if required by the Engineer and 



151 
 

                             
 

shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely 

responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of 

all materials and mobilize all essential equipment for both Temporary and 

Permanent Works. 

1.6   Site Information 
 

The location plan of the construction site for adaptation of methodology for 

the construction. However, on account of this change in the geographical 

profile of site, no extra cost for additional arrangement required to be made 

will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for 

the information/guidelines of the tenderers and the successful contractor 

shall not claim for any deviation in the actual subsoil profile encountered at 

site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by 

the Contractor. The Contractor shall submit to the Engineer-in-charge for 

approval his proposal of the manner of presentation of these records. Three 

copies of all such records shall be furnished to the Engineer-in-charge on 

completion of each test or operation. 
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B. Works 
1.  Dismantling tile work in floors and roofs 

Dismantling tile work in floors and roofs laid in cement mortar including 

stacking material to the appropriate disposal area as per direction  

of Engineer-in-charge. 

2. Dismantling Asbestos cement sheet roofing 

Dismantling Asbestos cement sheet roofing including ridges, hips, valleys 

and gutters etc., and stacking the material to the appropriate disposal 

area as per direction of  

Engineer-in-charge. 

3. Dismantling aluminum partitions. 

Dismantling aluminum partitions, doors, windows, including cost of 

labour, tools and plants, transportation charges, including disposal of 

unserviceable material and stacking of serviceable material to the 

appropriate disposal area as per direction of Engineer-in-charge 

4. Demolishing brick/ stone work manually. 

Demolishing brick/ stone work manually/ by mechanical means 

including stacking of serviceable material and disposal of unserviceable 

material to the appropriate disposal area as per direction of Engineer-in-

charge. In cement mortar. 

5. Shifting and re-shifting office furniture’s. 

Shifting and re-shifting office furniture’s like steel cupboards, tables, 

chairs & racks carefully without damaging by supplying labours, 

including cost of transportation, fixing, cutting, wall painting inside 

shelves, Tools & plants and all other incidental charges etc. complete as 

directed by the Department. 

6. Providing and constructing laterite size stone masonry. 

Providing and constructing laterite size stone masonry including cost and 

conveyance of all materials curing etc complete as per specification I.S. 

3620/1979 having compressive strength not less than 3.5 N/mm2 for 

saturated dry samples - For Super structure in CM 1:6. 
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7. Providing 12 mm cement plaster with cement mortar 1:4. 

Providing 12 mm cement plaster with cement mortar 1:4 (1 cement: 4 fine 

sand) to brick masonry including rounding off corners wherever required 

smooth rendering, providing and removing scaffolding, including cost of 

materials, labour, curing complete as per specifications and as per 

directions of Engineer-in-charge 

8. Providing and laying Cement concrete flooring. 

Providing and laying Cement concrete flooring 40 mm thick with 20 mm 

nominal size stone aggregate using 1:2:4 (1 cement : 2 coarse sand : 4 

graded stone aggregate) finished with a floating coat of neat cement, 

including cement slurry complete 

9. Providing and applying white cement-based putty. 

Providing and applying white cement-based putty of average thickness 1 

mm, of approved brand and manufacturer, over the plastered wall surface 

to prepare the surface even and smooth complete as per specifications 

and as per directions of Engineer in charge 

10. Providing and laying vitrified floor tiles. 

Providing and laying vitrified floor tiles with thickness 9-10 mm in 

different sizes with water absorption less than 0.08% and conforming to 

IS: 15622, of approved make, in all colours and shades, laid on 20mm 

thick cement mortar 1:4 (1 cement:4 coarse sand), jointing with grey 

cement slurry @ 3.3 kg/ m2 including grouting the joints with white 

cement and matching pigments etc., complete. Size of Tile 600x1200 mm 

11. Providing and applying spray painting two coats. 

Providing and applying spray painting two coats (excluding priming coat) 

over concrete / metal surface/ masonry /asbestos cement sheet 

/plastered surfaces with flat wall paint of approved brand to give even 

shade after cleaning the surface of all dirt, dust and other foreign matter, 

and sand papering including cost of materials, labour, complete as per 

specifications.   
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12. Providing & fixing of 2-track x 2-panel sliding windows made t. 

Providing & fixing of 2-track x 2-panel sliding windows made out of multi 

chambered UPVC(Matching to RAL-9016) sections and with minimum 

TiO2(Titanium Dioxide) at 6PHR with TPE(Thermo Plastic Elastomer) and 

lead free, gaskets -grey colour having isolated drainage and reinforced 

with Galvanized Iron profile through-out the window frame. The outer 

frame having a overall size of 60mm width x 45mmheight with 

reinforcement of 1mm thickness and Sash with overall size of 39mm X 

58mm with GI reinforcement of 1mm for the frame and 1.5 mm for the 

sash. Coextruded Glazing bead for fixing of glass shall be of size 20mm x 

24mm. Windows shall be provided with 5mm plain float glass, standard 

hardware& single point locking system with touch lock. Wall thickness of 

frame & sash shall be of 2-2.5 mm. Maximum possible size – 1819mm x 

1819mm (The cost is inclusive of all fixtures and separate charges for 

minor T&P's shall not be made) 

13. Providing & Fixing Mosquito mesh shutters. 

Providing & Fixing Mosquito mesh shutters made out of Stainless-Steel 

mosquito proof mesh with 95% and above visibility which fixed to the 

powder coated aluminum frame 32mm thick of approved shade.  The work 

including  with all necessary fittings , including cost of material, tools & 

plants fixing charges, transportation charges and all other incidental 

charges etc. complete etc., complete as per specification. 

14. Providing and fixing vertical blind (fibre/PVC) curtain. 

Providing and fixing vertical blind (fibre/PVC) curtain with all necessary 

fittings , including cost of material, tools & plants fixing charges, 

transportation charges and all other incidental charges etc. complete etc., 

complete as per specification. 

15. Providing false ceiling using 9mm thick PVC  sheets . 

Providing false ceiling using 9mm thick PVC sheets supported with 

aluminium T&L sections (0.3mm thick) having 25mm flange & web. The 

aluminium frame work should be fixed to ceiling with necessary 

aluminium fixtures like Flats/GI wire with adjustable J Bolts etc with 
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frames at 600 c/c to fix the ceiling pannels in position etc complete with 

all cost of materials T&P labour and all other incidental charges etc., 

complete. 

16. Providing Mathi/Nandi wood frames of doors . 

Providing Mathi/Nandi wood frames of doors, windows, clerestory 

windows, ventilators and other frames, wrought, framed or assembled 

including making plaster groves (excluding cost of cement concrete and 

side clamps), but including cost of materials, labour, usage charges 

complete as per specifications. 

17. Providing and fixing in position fully panelled Honne. 

Providing and fixing in position fully panelled Honne wood shutters for 

doors with, stiles and rails of 30mm. thick with bottom and lock rails 

180mm wide top rail and stiles 100mm wide as per drawing and panels of 

25mm thick including cost of materials, labour, usage charges complete 

as per specifications. (Including cost of fixtures). 

18. Providing and fixing of wall cladding using 20mm Shiva gold 

granite. 

Providing and fixing of wall cladding using 20mm thick gang saw water 

cut Shiva gold granite, grey granite in CM 1:3 (1 cement: 3 coarse sand) 

proportion cut to required shape, pattern with paper joints, finished with 

cement mortal using white cement and colour pigments to match the 

colour of slab making through jointing with sealant, making holes 

25mmx12mm grooves in joints including cost of all materials, mortar, 

labour, curing etc., complete. 

19. Providing edge moulding to 18mm thick Granite stone. 

Providing edge moulding to 18mm thick Granite stone counters, vanities 

etc including machine polishing to edge to give high gloss finish etc. 

complete as per design approved by Engineer-in-charge. 

20.  Providing and applying painting in two coats with luxury plastic 

emulsion. 

Providing and applying painting in two coats with luxury plastic emulsion 

or equivalent paint over a coat of primer of approved brand on wall 
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surface to give an even approved shade after thoroughly brushing the 

surface, free from mortar drops and other foreign matter including 

preparing the surface even and sand paper smooth, cost of materials, 

labour, complete as per specifications. do- 

21. Providing and Applying Two Coats of good quality Premium Anti-

fungal Exterior Emulsion Paint . 

Providing and Applying Two Coats of good quality Premium Anti-fungal 

Exterior Emulsion Paint of approved paint manufacturers with a purchase 

preference to Finishing walls with 100% Premium acrylic emulsion paint 

having VOC less than 50 g/L and UV resistance as per IS 15489:2004, 

Alkali & fungal resistance, dirt resistance exterior paint of required shade 

(Company Depot Tinted) with silicon additives, (Two coats applied @ 1.43 

L/ 10 m². Over and including priming coat of exterior primer applied @ 

0.90 L/10 m² with paint of approved quality to give an even shade, after 

thoroughly brooming the surface to remove all dirt, dust, mortar drops 

and foreign matter including preparing the surface even and sand paper 

smooth, cost of materials, labour complete as per specifications and as 

per directions of Engineer-in-charge. 

22. Providing and installing of pre-painted galvalume iron 

Traphezoidal profiled sheet. 

 Painting with synthetic enamel paint of approved brand and manufacture 

of required colour to give an even shade :One coats on old work as per 

specifications and as per directions of Engineer in charge 

23. Providing and fixing water closet squatting pan. 

Providing and fixing water closet squatting pan (Indian type W.C. pan 

)with 100 mm sand cast Iron P or S trap, 10 litre low level white P.V.C. 

flushing cistern, including flush pipe, with manually controlled device 

(handle lever) conforming to IS : 7231, with all fittings and fixtures 

complete, including cutting and making good the walls and floors 

wherever required. White Vitreous china Orissa pattern W.C. pan of size 

580x440 mm with integral type foot rests. 
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24. Providing and fixing white vitreous china. 

Providing and fixing white vitreous china extended wall mounting water 

closet of size 780x370x690 mm of approved shape including providing & 

fixing white vitreous china cistern with dual flush fitting, of flushing 

capacity 3 litre/ 6 litre (adjustable to 4 litre/ 8 litres), including seat 

cover, and cistern fittings, nuts, bolts and gasket etc complete. 

25. Providing and fixing wash basin with C.I. brackets. 

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass 

pillar taps, 32 mm C.P. brass waste of standard pattern, including 

painting of fittings and brackets, cutting and making good the walls 

wherever require: White Vitreous China Wash basin size 630x450 mm 

with a pair of 15 mm C.P. brass pillar taps. 

26. Providing and fixing brass stop cock 15 mm nominal bore  of 

approved quality. 

Providing and fixing brass stop cock 15 mm nominal bore of approved 

quality 

27. Providing and fixing white vitreous china flat back half stall 

urinal. 

Providing and fixing white vitreous china flat back half stall urinal of size 

580x380x350 mm with white PVC automatic flushing cistern, with 

fittings, standard size C.P. brass flush pipe, spreaders with unions and 

clamps (all in C.P. brass) with waste fitting as per IS : 2556, C.I. trap with 

outlet grating and other couplings in C.P. brass, including painting of 

fittings and cutting and making good the walls and floors wherever 

required :Single half stall urinal with 5 litre P.V.C. automatic flushing 

cistern. 

28. Providing and fixing PVC (S.W.R) Nahani Trap. 

Providing and fixing PVC (S.W.R) Nahani Trap 10cms x 10cms with all 

fitting arrangements & all necessary accessories complete 
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29.  Providing and fixing Brass full way valve. 

Providing and fixing Brass full way valve gate with C.I. wheel of approved 

quality (screwed end) :25 mm nominal bore. 

30. Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes. 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply, including all CPVC plain & 

brass threaded fittings, i/c fixing the pipe with clamps at 1.00 m spacing. 

This includes jointing of pipes & fittings with one step CPVC solvent 

cement and the cost of cutting chases and making good the same 

including testing of joints complete as per direction of Engineer in Charge. 

Concealed work, including cutting chases and making good the walls etc. 

15 mm nominal dia pipes 

31. Providing and installing of pre-painted galvalume iron 

Traphezoidal profiled sheet. 

Providing and laying Cement concrete flooring 40 mm thick with 20 mm 

nominal size stone aggregate using 1:2:4 (1 cement : 2 coarse sand : 4 

graded stone aggregate) finished with a floating coat of neat cement, 

including cement slurry complete 

32. Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes. 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply including all CPVC plain & 

brass threaded fittings This includes jointing of pipes & fittings with one 

step CPVC solvent cement, trenching, refilling & testing of joints complete 

as per direction of Engineer in Charge. External work. 50 mm nominal dia 

pipes 

33. Providing and fixing C.P. brass long body bib cock. 

Providing and fixing C.P. brass long body bib cock of approved quality 

conforming to IS standards and weighing not less than 690 g. 

34. Providing and fixing C.P. brass shower. 

Providing and fixing C.P. brass shower rose with 15 or 20 mm inlet 150 

mm diameter. 
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35. Providing and fixing Health fauset. 

Providing and fixing Health fauset of approved make including cost of all 

materials, labour and HOM of equipments with all leads complete as per 

specifications. 

36. Providing and fixing of wall cladding. 

Providing and fixing of wall cladding using 20mm thick gang saw water 

cut Shiva gold granite, grey granite in CM 1:3 (1 cement : 3 coarse sand) 

proportion cut to required shape, pattern with paper joints, finished with 

cement mortal using white cement and colour pigments to match the 

colour of slab making through jointing with sealant, making holes 

25mmx12mm grooves in joints including cost of all materials, mortar, 

labour, curing etc., complete 

37. Providing & fixing 30mm thick factory made rigid foam Prelam 

Panelled Door Shutters. 

Providing & fixing 30mm thick factory made rigid foam Prelam Panelled 

Door Shutters made from M.S. tube of 19x19mm, 19 gauge for stiles and 

15x15mm for top & bottom rails, covered with heat moulded Prelaminated 

PVC C Channel of 5mm thick sheet & 30x50mm wide to form stiles & 

5mm thick & 75mm wide Prelaminated PVC Sheets for top rail, lock rail & 

bottom rail on either side & 5mm thick, 20mm wide cross PVC sheet as 

gap insert for top rail & bottom rail, Panelling of 5mm thick PVC sheet 

Prelaminated on either side fitted in the M.S. frame, Sealed to the stiles & 

rails with PVC Designer beading on either side & joined together with 

solvent cement adhesive etc., Complete as per manufacturers specification 

& direction of Engineer-in-charge fixed to frames with 3 nos of 75mm 

Aluminium hinges. with both side prelaminated. 

38. Providing and fixing 65mm G.I. B class pipe. 

Providing and fixing 65mm G.I. B class pipe of approved make and 

quality, including cost of materials, labour charges, welding, painting 

fixing transportation charges and all other incidental charges etc. 

complete 
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39. Providing and fixing 50mm G.I. B class pipe. 

Providing and fixing 50mm G.I. B class pipe of approved make and 

quality, including cost of materials, labour charges, welding, painting 

fixing transportation charges and all other incidental charges etc. 

complete 

40. Providing and fixing precoated galvanised iron profile sheets 

Providing and fixing precoated galvanised iron profile sheets (size, shape 

and pitch of corrugation as approved by Engineer-in-charge) 0.50 mm (+ 

0.05 %) total coated thickness with zinc coating 120 g/m2 as per IS: 277, 

in 240 mpa steel grade, 5-7 microns epoxy primer on both side of the 

sheet and polyester top coat 15-18 microns. Sheet should have protective 

guard film of 25 microns minimum to avoid scratches during 

transportation and should be supplied in single length upto 12 m or as 

 desired by Engineer in-charge. The sheet shall be fixed using self 

drilling/self-tapping screws of size (5.5x 55 mm) with EPDM seal, 

complete upto any pitch in horizontal/ vertical or curved surfaces, 

excluding the cost of purlins, rafters and trusses and including cutting to 

size and shape wherever required 

41. Credit for taking away the dismantled aluminium 

window/partition. 

Credit for taking away the dismantled aluminium window/partition, 

including cost of loading transportation charges and all other incidental 

charges etc. complete 

42. Credit for taking away the dismantled roof sheets. 

Credit for taking away the dismantled roof sheets, including cost of 

loading transportation charges and all other incidental charges etc. 

complete. 

General :  

15.35.2. SPECIFICATION FOR PAINTING ON OLD SURFACE  

The surface which has been painted earlier shall be considered. 

15.35.2.1. Preparation of Surface  

a)  Wood work - If the old paint is sound and firm and its removal is 
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considered unnecessary, the surface shall be rubbed down with pumice 

stone after it has been cleaned of all smoke and grease by washing with lime 

and rinsing with water and drying.  All dust and loose paint shall be 

completely removed. The surface shall then be washed with soap and water. 

If the old painted surface is blistered or flaked badly old paint shall be 

completely removed as described and such removal shall be paid for 

separately. Holes and cracks if any shall be stopped with glazier’s putty or 

wood putty conforming to IS: 419-1967.  Further the painting itself shall be 

treated as on new surface and paid for, accordingly. 

b)  Iron and steel work - If the old paint is sound and firm and its removal is 

considered unnecessary, it shall be rubbed with wire brushes and any 

loosened paint taken off.  All dust shall then be thoroughly wiped away. The 

surface shall then be wiped finally with mineral turpentine to remove grease 

and perspiration of hand marks etc. and then allowed to dry. 

If the old painted surface is in bad condition and blistered and flaked, the 

old paint shall be completely removed and the surface prepared, as 

described.  Such removal shall be paid for separately. The painting including 

the priming coat shall be treated as on nee work and paid for accordingly. 

c)  Plastered surface - It shall be as specified for wood work.  If before 

painting any portion of the wall shows signs of dampness, the causes shall 

be investigated and the damp surface shall be properly treated. Such 

treatment shall be paid for separately.  A thin coat of white lead if so 

required shall be applied on the wet or patchy portion of the surface before 

painting is undertaken and this shall be paid extra. 

15.35.2.2. Application - The specifications as described shall hold good as 

far as possible.  The number of coats to be given shall be as stipulated in the 

description of the item. 

The specifications described 15.3.3 shall hold good in so far as they are 

applicable. 

15.42. SPECIFICATIONS FOR WALL PAINTING WITH PLASTIC EMULSION 

PAINT  

15.42.0. The plastic emulsion paint is not suitable for application on 
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external, wood and iron surface and surfaces which are liable to heavy 

condensation.  These paints are to be used on internal surfaces except 

wooden and steel. 

15.42.1. Plastic emulsion paint as per IS: 5411 of approved brand and 

manufacture and of the required shade shall be used. 

15.42.2. Painting on new surface  

15.42.2.1. The wall surface shall be prepared as specified in 15.33.3.  

15.42.2.2. Application - The number of coats shall be as stipulated in the 

item.  The paint will be applied in the usual manner with brush, spray or 

roller.  The paint dries by evaporation of the water content and as soon as 

the water has evaporated the film gets hard and the next coat can be 

applied. The time of drying varies from one hour on absorbent surfaces to 2 

to 3 hours on non-absorbent surfaces. 

The thinning of emulsion is to be done with water and not with turpentine.  

Thinning with water will be particularly required for the under coat which is 

applied on the absorbent surface.   The quantity of water to be added shall 

be as per manufacturer’s instructions. 

The surface on finishing shall present a flat velvety smooth finish.  If 

necessary, more coats will be applied till the surfaces presents a uniform 

appearance.  

15.42.2.3. Precautions  

a)  Old brushes if they are to be used with emulsion paints should be 

completely dried of turpentine or oil paints by washing in warm soap water. 

Brushes should be quickly washed in water immediately after use and kept 

immersed in water during break periods to prevent the paint from hardening 

on the brush. 

b)  In the preparation of wall for plastic emulsion painting, no oil base 

putties shall be used in filling cracks, holes etc. 

c)  Splashes on floors etc. shall be cleaned out without delay as they will be 

difficult to remove after hardening. 

d)  Washing of surfaces treated with emulsion paints shall not be done 

within 3 or 4 weeks of application. 
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Other details shall be as specified as far as they are applicable. 

15.42.3. Painting on old surface  

15.42.3.1. Preparation of surface 

This shall be done, generally as specified except that the surface before 

application of paint shall be flattened well to get the proper flat velvety finish 

after painting. 

15.42.3.2. Application: The number of coats to be applied shall be as in 

description of item. 

The application shall be as specified in 15.42.2.2 except that thinning with 

water shall not normally be required. 

15.42.3.3 Other details shall be as specified in 15.33 as far as applicable. 

15.43. SPECIFICATIONS FOR PAINTING WITH ENAMEL PAINT 

15.43.1. Enamel paint (conforming to is: 2933) of approved brand and 

manufacture and of the required colour shall be used.  

For the under coat, the paint of same quality but of shade to suit that of the 

top coat shall be used. 

15.43.2. Preparation of surface and application shall be as specified under 

15.35 for painting on new surfaces or old surfaces, as the case may be. 

15.43.3. Other details shall be as specified in 15.33 as far as applicable.  

15.44. SPECIFICATIONS FOR PAINTING WITH SYNTHETIC ENAMEL PAINT  

15.44.1. Synthetic enamel paint (conforming to IS: 2932) of approved brand 

and manufacture and of the required colour shall be used for the top coat 

and an undercoat of ordinary paint of shade to match the top coat as 

recommended by the same manufacturer shall be used. 

15.44.2. Painting on new surface  

15.44.2.1 Preparation of surface shall be as specified in 15.35.1.1(a) and (b) 

as the case may be. 

15.44.2.2. Application: The number of coats including the undercoat shall 

be as stipulated in the item. 

a) Under coat: One coat of the specified ordinary paint of shade suited to the 

shade of the top coat, shall be applied and allowed to dry overnight.  It shall 

be rubbed next day with the finest grade of wet abrasive paper to ensure a 
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smooth and even surface, free from brush marks and all loose particles 

dusted off. 

b)  Top coat:  Top coats of synthetic enamel paint of desired shade shall be 

applied after the undercoat is thoroughly dry.  Additional finishing coats 

shall be applied if found necessary to ensure properly uniform glossy 

surface. 

15.44.2.3. Other details shall be as specified in 15.33 as far as they are 

applicable. 

15.44.3. Painting on old surface  

15.44.3.1. Preparation of surface - Where the existing paint is firm and 

sound it shall be cleaned of grease, smoke etc. and rubbed with sand paper 

to remove all loose particles dusted off. All patches and cracks shall then be 

treated with stopping and filler prepared with the specified paint.  The 

surface shall again be rubbed and made smooth and uniform. 

If the old paint is blistered and flaked it will be necessary to completely 

remove the same as described in 15.54.  Such removal shall be paid for 

separately and the painting shall be treated as on new surface. 

15.44.3.2. Painting - The number of coats as stipulated in the item shall be 

applied with synthetic enamel paint.  Each coat shall be allowed to dry and 

rubbed down smooth with very fine wet abrasive paper, to get an even glossy 

surface. If however, the surface is not satisfactory additional coats as 

required shall be applied to get correct finish. 

15.44.3.3. Other details shall be specified in 15.33 as far as they are 

applicable. 
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1. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

S. 
No. 

IS Code Description 

E. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 

3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and 
pointing work. 

5 IS:1661 Code of Practice for application of cement lime plaster 
finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 

8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

F. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for 
use over primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as 
required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings 
- Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings 
- Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based 
materials - Operations and Workmanship for finishing. 

9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based 
materials - Schedules. 

10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Schedules. 

12 IS:2524 Code of Practice for painting of non-ferrous metals in 
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(Part I) buildings - Pre-treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in 
buildings - Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building 
products. 

15 IS:5410 Specification for cement paints, colour as required. 

 

II           DRAWINGS 

The Works are shown in the following drawings that are issued as a 

part of the Tender Documents: 

Sl No  Drawing No Particulars 

1 22/186- LP Location plan 

2 22/186- 01 Existing Plan 

3 22/186- 02 Plan Proposed 

4 22/186- 03 Existing Plan 

5 22/186- 04 Plan Proposed 

6 22/186- 05 Existing Plan of toilet block 

7 22/186- 06 Proposed Plan of toilet block 
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22/186- LP Location Plan 
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22/186- 01 Existing Plan  
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22/186- 02 Plan Proposed 
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22/186- 03 Existing Plan  
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22/186- 04 Plan Proposed 
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22/186- 05 Existing Plan of toilet block 
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22/186- 06 Prposed Plan of toilet block 
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VOLUME III 
SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 
1. General Instructions 

1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of Contract 

and the Specifications, and the Contractor shall be deemed to have examined 
the Drawings, Specifications, Conditions of Contract and to have acquainted 
himself with the detailed descriptions of the Works to be done, and the way in 
which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the Specifications are 

not necessarily being repeated in the Bill of Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local conditions, 

in so far as they affect the work, means of access and the locality of existing 

services, in order to execute the Works measured and described hereinafter. 

No claims for want of knowledge in this respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all inclusive value of the 
finished work shown on the Drawings and/or described in the Specification or 
which can reasonably be inferred there from and are to cover the cost of 
provision of plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, care of works, 
insurance, maintenance, overheads and profits and every incidental and 
contingent cost and charges whatsoever including all taxes if any excluding 
GST and every kind of temporary work executed or used in connection 
therewith (except those items in respect of which provision has been 
separately made in the general condition of contract) and all the Contractor's 
obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full inclusive 

value of the finished work shown on the Drawing and/or described in the 

Specification or which can reasonably be inferred the reform and to cover the 
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cost of every description of Temporary Works executed or used in connection 

therewith (except those items in respect of which specific provision has been 

separately made in these Bills of Quantities) and all the Contractor's 

obligations under the Contract including testing, giving samples and all 

matters and things necessary for the proper execution, completion and 

maintenance of the Works.  

 

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual 

or essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of Quantities. 

The rates and prices are to cover the item as described in the Bill of Quantities 

and if there is inconsistency in the description between the Bill of Quantities, 

Specifications or Drawings, the interpretation will be done according to 

General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and / 

or increase / reduce quantities indicated in the Bills of Quantities at any time. 

Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any 

extent of variation in quantity of each individual item provided that the total 

contract value does not get altered by more than indicated in conditions of 

contract. No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work to be carried 

out. However, the Tenderer must allow within his price for the items of work 

included in the Tender Documents for the details which will appear on 
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subsequent drawings developed for construction purposes. Rate and price 

shall include any additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items are given) for 

the provision and operation of the following items, for compliance with the 

Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent 

costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid 

provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in 

the execution of works, Excise Duty, Duties, etc. (other than Customs 

Duty for materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, compressed 

air lines, electrical cabling and switchgear, telephone, walkie-talkie 

and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever necessary 

as directed by Engineer.  

1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net off 

the dimensions of the works shown on the drawings except as mentioned 

below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of Quantities 
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are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 'Rm', 'cm' 

or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' 

or 'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  
 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in 

Indian Rupee Currency.  

2. Civil Works 

2.2 Precast Concrete  

2.2.1 shuttering for precast concrete shall not be measured and paid for separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not 

be measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts unless 

larger than 0.1 sq.m. sectional area and 0.03 cu.m. in volume. No extra 

volume will be measured for splays or fillets smaller than 50 sq.cm. 

sectional area.  
2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position and 

compaction in work of any sectional area or thickness including shuttering, 

forming necessary construction joints, shear keys and stop ends, and for 

curing and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in fittings 
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including pipes and bolts except where specifically billed separately. No 

separate payment will be made for making openings/pockets/pits of any size 

and shape. Where surfaces are to receive finishes the rates shall include for 

leaving the surface rough or for hacking and roughening the surface to form a 

key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and also 

for protecting the same as the work proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing 

the top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards drains, 

etc.  

2.4 Reinforcement  
 

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether plain, 

deformed or ribbed etc., -of various diameters will be calculated in accordance 

with Table 1 of IS:1732 'Dimensions for Round and Square Steel Bars for 

Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short and long 

lengths, bending, fixing, rolling margin and the provision of spacer bars or 

support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and cleaning 

to remove all rust and mill scale, dirt, grease and other deleterious matter 

before fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  
 

2.5.1 Rates for structural steel work and iron work shall include supply, fabrication, 

delivery and erection/embedment in concrete at Site and all charges for 

welding, cutting, bending, bolting, site connections, fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified 
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or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is to 

include for all the fittings, etc., described. All items shall include the necessary 

fabrication, joints, angles, intersections and ends, all bolts or fixing lugs, all 

hoisting and scaffolding required and casting in fixings or later cutting out or 

forming pockets for same, grouting, supporting and making good.  
 

2.5.4 Rates are to include for all necessary scaffolding, working over water 

and at any height staging and hoisting and tarpaulin or other protective 

covers and the cleaning and removal of paint stains and spots, etc.  
 

3.4.1 The Contractor's unit rates and prices shall include all equipment, 

apparatus, material indicated in the Drawings, and/or Specifications in 

connection with the item in question and also associated labour as well 

as all additional equipment, apparatus, material, consumables usually 

necessary to complete the system even though not specifically shown, 

described or otherwise referred to and also associated labour.  
 

3.4.2 The rate for providing and fixing above items shall include all fittings, 
fixtures, base and sole plates, anchor bolts, including epoxy grouting, 
etc. all complete as specified, including the necessary additional 
supervision to ensure accurate alignment 

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of 
Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 

M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 

Nos. :  Numbers 
do :  Ditto 
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MS : mild steel 
T : Tones 

Kg :  Kilogram 
EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 

/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 

:  Square Millimetre 

Cu.m. / cum:  cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 

circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 

NAME OF WORK: RENOVATION OF MARINE REST ROOM AND OTHER ALLIED WORKS INSIDE WHARF 
AREA 

Item 
No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

1 Dismantling tile work in floors and roofs laid 
in cement mortar including stacking material 
to the appropriate disposal area as per 
direction of Engineer-in-charge. 

      302.00 SQM 48.00 14496.00  

2 Dismantling Asbestos cement sheet roofing 
including ridges, hips, valleys and gutters 
etc., and stacking the material to the 
appropriate disposal area as per direction of  
Engineer-in-charge. 

108.00   SQM 51.00 5508.00  

3 Dismantling aluminium partitions, doors, 
windows, including cost of labour, tools and 
plants, transportation charges, including 
disposal of unserviceable material and 
stacking of serviceable material to the 
appropriate disposal area as per direction of 
Engineer-in-charge 

46.00 SQM 129.73 5967.58  

4 Demolishing brick/ stone work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material to the appropriate 
disposal area as per direction of Engineer-in-
charge. In cement mortar. 

        0.50   CUM 1029.00 514.50 

 

 

5  Shifting and re-shifting office furniture’s like 
steel cupboards, tables, chairs & racks 
carefully without damaging by supplying 
labours, including cost of transportation, 
fixing, cutting, wall painting inside shelves, 
Tools & plants and all other incidental 
charges etc. complete as directed by the 
Department. 

2.00 OPER 3013.00 6026.00  

6 Providing and constructing laterite size stone 
masonry including cost and conveyance of all 
materials curing etc complete as per 
specification I.S. 3620/1979 having 
compressive strength not less than 3.5 
N/mm2 for saturated dry samples - For 
Super structure in CM 1:6 

3.00 CUM 6755.00 20265.00  

7 Providing 12 mm cement plaster with cement 
mortar 1:4 (1 cement: 4 fine sand) to brick 
masonry including rounding off corners 
wherever required smooth rendering, 
providing and removing scaffolding, including 
cost of materials, labour, curing complete as 
per specifications and as per directions of 
Engineer-in-charge. 

16.00 SQM 255.00 4080.00  
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8 Providing and laying Cement concrete 
flooring 40 mm thick with 20 mm nominal size 
stone aggregate using 1:2:4 (1 cement: 2 
coarse sand  4 graded stone aggregate) 
finished with a floating coat of neat cement, 
including cement slurry complete. 

162.00 SQM 451.00 73062.00  

9 Providing and applying white cement-
based putty of average thickness 1 mm, 
of approved brand and manufacturer, 
over the plastered wall surface to prepare 
the surface even and smooth complete as 
per specifications and as per directions of 
Engineer in charge 
 

276.00 SQM 100.00 27600.00  

10 Providing and laying vitrified floor tiles 
with thickness 9-10 mm in different sizes 
with water absorption less than 0.08% 
and conforming to IS: 15622, of approved 
make, in all colours and shades, laid on 
20mm thick cement mortar 1:4 (1 cement 
: 4 coarse sand),jointing with grey cement 
slurry @ 3.3 kg/ m2 including grouting the 
joints with white cement and matching 
pigments etc., complete. Size of Tile 
600x1200 mm. 

390.00 SQM 1314.00 512460.00  

11 Providing and applying spray painting  two 
coats (excluding priming coat ) over 
concrete / metal surface/ masonry 
/asbestos cement sheet /plastered 
surfaces with flat wall paint of approved 
brand  to give even shade after cleaning 
the surface of all dirt, dust and other 
foreign matter, and sand papering  
including cost of materials, labour, 
complete as per specifications.   

378.00 SQM 89.25 33736.50  

12 Providing & fixing of 2-track x 2-panel 
sliding windows made out of multi 
chambered UPVC(Matching to RAL-
9016) sections and with minimum 
TiO2(Titanium Dioxide) at 6PHR with 
TPE(Thermo Plastic Elastomer) and lead 
free, gaskets -grey colour having isolated 
drainage and reinforced with Galvanized 
Iron profile through-out the window frame. 
The outer frame having a overall size of 
60mm width x 45mmheight with 
reinforcement of 1mm thickness and Sash 
with overall size of 39mm X 58mm with GI 
reinforcement of 1mm for the frame and 
1.5 mm for the sash. Coextruded Glazing 
bead for fixing of glass shall be of size 
20mm x 24mm. Windows shall be 
provided with 5mm plain float glass, 

33.00 SQM 5390.00 177870.00  
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standard hardware& single point locking 
system with touch lock. Wall thickness of 
frame & sash shall be of 2-2.5 mm. 
Maximum possible size – 1819mm x 
1819mm (The cost is inclusive of all 
fixtures and separate charges for minor 
T&P's shall not be made) 
 

13 Providing & Fixing Mosquito mesh shutters 
made out of Stainless Steel mosquito proof 
mesh with 95% and above visibility which 
fixed to the powder coated aluminium frame 
32mm thick of approved shad .The work 
including  with all necessary fittings , 
including cost of material, tools & plants 
fixing charges, transportation charges and all 
other incidental charges etc. complete etc., 
complete as per specification. 

32.00 SQM 3360.00 107520.00  

14 Providing and fixing vertical blind (fibre 
/PVC) curtain with all necessary fittings, 
including cost of material, tools & plants 
fixing charges, transportation charges and 
all other incidental charges etc. complete 
etc., complete as per specification. 
 

30.00 SQM 1949.63 58488.90  

15 Providing false ceiling using 9mm thick PVC  
sheets supported with aluminium T&L 
sections(0.3mm thick) having 25mm flange & 
web. The aluminium frame work should be 
fixed to ceiling with necessary aluminium 
fixtures like Flats/GI wire with adjustable J 
Bolts etc with frames at 600 c/c to fix the 
ceiling pannels in position etc complete with 
all cost of materials T&P labour and all other 
incidental charges etc., complete. 

156.00 SQM 1494.72 233176.32  

16 Providing Mathi/Nandi wood frames of doors, 
windows, clerestory windows, ventilators 
and other frames, wrought, framed or 
assembled including making plaster groves 
(excluding cost of cement concrete and side 
clamps ), but including cost of materials, 
labour, usage charges complete as per 
specifications. 

0.30 CUM 235649.0 70694.70 

 

 

17 Providing and fixing in position fully 
panelled Honne wood shutters for doors 
with , stiles and rails of 30mm. thick with 
bottom and lock rails 180mm wide top rail 
and stiles 100mm wide as per drawing 
and panels of 25mm thick including cost 
of materials, labour, usage charges 
complete as per specifications. (Including 
cost of fixtures). 
 

7.00 SQM 6765.00 47355.00  
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18 Providing and fixing of wall cladding using 
20mm thick gang saw water cut Shiva gold 
granite, grey granite in CM 1:3 (1 cement : 3 
coarse sand) proportion cut to required 
shape, pattern with paper joints, finished with 
cement mortal using white cement and colour 
pigments to match the colour of slab making 
through jointing with sealant, making holes 
25mmx12mm grooves in joints including cost 
of all materials, mortar, labour, curing etc., 
complete 

13.00 SQM 3359.00 43667.00  

19 Providing edge moulding to 18mm thick 
Granite stone counters, vanities etc including 
machine polishing to edge to give high gloss 
finish etc. complete as per design approved 
by Engineer-in-charge. 

42.00 RM 328.00 13776.00  

20  Providing   and applying painting in two coats 
with luxury plastic emulsion or equivalent 
paint over a coat of primer  of approved brand 
on wall surface to give an even approved 
shade after thoroughly brushing the surface, 
free from mortar drops and other foreign 
matter including preparing  the surface even 
and sand paper smooth,  cost of materials,  
labour, complete  as per specifications. do- 

466.00 SQM 157.93 73595.38  

21 Providing and Applying Two Coats of good 
quality Premium Anti-fungal Exterior 
Emulsion Paint of approved paint 
manufacturers with a purchase preference to 
Finishing walls with 100% Premium acrylic 
emulsion paint having VOC less than 50 g/L 
and UV resistance as per IS 15489:2004, Alkali 
& fungal resistance, dirt resistance exterior 
paint of required shade (Company Depot 
Tinted) with silicon additives, (Two coats 
applied @ 1.43 L/ 10 m². Over and including 
priming coat of exterior primer applied @ 0.90 
L/10 m² with paint of approved quality to give 
an even shade, after thoroughly brooming the 
surface to remove all dirt, dust, mortar drops 
and foreign matter including preparing the 
surface even and sand paper smooth, cost of 
materials, labour complete as per 
specifications and as per directions of 
Engineer-in-charge. 

343.00 SQM 156.00 53508.00  

22 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade: One coats on old 
work as per specifications and as per 
directions of Engineer in charge 

71.00 SQM 76.00 5396.00  
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23 Providing and fixing water closet squatting 
pan (Indian type W.C. pan )with 100 mm sand 
cast Iron P or S trap, 10 litre low level white 
P.V.C. flushing cistern, including flush pipe, 
with manually controlled device (handle 
lever) conforming to IS : 7231, with all fittings 
and fixtures complete, including cutting and 
making good the walls and floors wherever 
required. White Vitreous china Orissa pattern 
W.C. pan of size 580x440 mm with integral 
type foot rests 

1.00 EACH 4884.00 4884.00  

24 Providing and fixing white vitreous china 
extended wall mounting water closet of size 
780x370x690 mm of approved shape 
including providing & fixing white vitreous 
china cistern with dual flush fitting, of 
flushing capacity 3 litre/ 6 litre (adjustable to 
4 litre/ 8 litres), including seat cover, and 
cistern fittings, nuts, bolts and gasket etc 
complete. 

1.00 EACH 11224.00 11224.00  

25 Providing and fixing wash basin with C.I. 
brackets, 15 mm C.P. brass pillar taps, 32 mm 
C.P. brass waste of standard pattern, 
including painting of fittings and brackets, 
cutting and making good the walls wherever 
require:White Vitreous China Wash basin size 
630x450 mm with a pair of 15 mm C.P. brass 
pillar taps 

3.00 EACH 3082.00 9246.00  

26 Providing and fixing brass stop cock 15 mm 
nominal bore of approved quality 

9.00 EACH 299.00 2691.00  

27 Providing and fixing white vitreous china flat 
back half stall urinal of size 580x380x350 mm 
with white PVC automatic flushing cistern, 
with fittings, standard size C.P. brass flush 
pipe, spreaders with unions and clamps (all in 
C.P. brass) with waste fitting as per IS : 2556, 
C.I. trap with outlet grating and other 
couplings in C.P. brass, including painting of 
fittings and cutting and making good the walls 
and floors wherever required :Single half 
stall urinal with 5 litre P.V.C. automatic 
flushing cistern. 

3.00 EACH 8642.00 25926.00  

28 Providing and fixing PVC (S.W.R) Nahani Trap 
10cms x 10cms with all fitting arrangements & 
all necessary accessories complete 

5.00 EACH 220.00 1100.00  

29 Providing and fixing Brass full way valve gate 
with C.I. wheel of approved quality (screwed 
end) :25 mm nominal bore 

3.00 EACH 549.00 1647.00  
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30 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, including 
all CPVC plain & brass threaded fittings, i/c 
fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with 
one step CPVC solvent cement and the cost of 
cutting chases and making good the same 
including testing of joints complete as per 
direction of Engineer in Charge. Concealed 
work, including cutting chases and making 
good the walls etc. 15 mm nominal dia pipes 

30.00 RM 309.00 9270.00  

31 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold-water supply, 
including all CPVC plain & brass threaded 
fittings, i/c fixing the pipe with clamps at 1.00 
m spacing. This includes jointing of pipes & 
fittings with one step CPVC solvent cement 
and the cost of cutting chases and making 
good the same including testing of joints 
complete as per direction of Engineer in 
Charge. Concealed work, including cutting 
chases and making good the walls etc. 25 mm 
nominal dia pipes 

25.00 RM 477.00 11925.00  

32 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply including 
all CPVC plain & brass threaded fittings This 
includes jointing of pipes & fittings with one 
step CPVC solvent cement, trenching, refilling 
& testing of joints complete as per direction 
of Engineer in Charge. External work. 50 mm 
nominal dia pipes 

25.00 RM 721.00 18025.00  

33 Providing and fixing C.P. brass long body bib 
cock of approved quality conforming to IS 
standards and weighing not less than 690 g. 

5.00 EACH 846.00 4230.00  

34 Providing and fixing C.P. brass shower rose 
with 15 or 20 mm inlet 150 mm diameter 

2.00 EACH 279.00 558.00  

35 Providing and fixing Health fauset of 
approved make including cost of all 
materials, labour and HOM of equipment’s 
with all leads complete as per specifications. 

1.00 SQM 1166.10 1166.10  

36 Providing and fixing of wall cladding using 
20mm thick gang saw water cut Shiva gold 
granite, grey granite in CM 1:3 (1 cement : 3 
coarse sand) proportion cut to required 
shape, pattern with paper joints, finished with 
cement mortal using white cement and colour 
pigments to match the colour of slab making 
through jointing with sealant, making holes 
25mmx12mm grooves in joints including cost 

3.20 SQM 3359.00 10748.80  
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of all materials, mortar, labour, curing etc., 
complete. 

37 Providing & fixing 30mm thick factory made 
rigid foam Prelam Panelled Door Shutters 
made from M.S. tube of 19x19mm, 19 gauge for 
stiles and 15x15mm for top & bottom rails, 
covered with heat moulded Prelaminated PVC 
C Channel of 5mm thick sheet & 30x50mm 
wide to form stiles & 5mm thick & 75mm wide 
Prelaminated PVC Sheets for top rail, lock rail 
& bottom rail on either side & 5mm thick, 
20mm wide cross PVC sheet as gap insert for 
top rail & bottom rail, Panelling of 5mm thick 
PVC sheet Prelaminated on either side fitted 
in the M.S. frame, Sealed to the stiles & rails 
with PVC Designer beading on either side & 
joined together with solvent cement adhesive 
etc., Complete as per manufacturers 
specification & direction of Engineer-in-
charge fixed to frames with 3 nos of 75mm 
Aluminium hinges. with both side prelaminted 

6.00 SQM 2366.00 14196.00  

38 Providing and fixing 65mm G.I. B class pipe of 
approved make and quality, including cost of 
materials, labour charges, welding, painting 
fixing transportation charges and all other 
incidental charges etc. complete 

40.00 RM 705.12 28204.80  

39 Providing and fixing 50mm G.I. B class pipe of 
approved make and quality, including cost of 
materials, labour charges, welding, painting 
fixing transportation charges and all other 
incidental charges etc. complete. 

72.00 RM 465.37 33506.64  

40 Providing and fixing precoated galvanised 
iron profile sheets (size, shape and pitch of 
corrugation as approved by Engineer-in-
charge) 0.50 mm (+ 0.05 %) total coated 
thickness with zinc coating 120 g/m2 as per 
IS: 277, in 240 mpa steel grade, 5-7 microns 
epoxy primer on both side of the sheet and 
polyester top coat 15-18 microns. Sheet 
should have protective guard film of 25 
microns minimum to avoid scratches during 
transportation and should be supplied in 
single length upto 12 m or as desired by 
Engineer-in-charge. The sheet shall be fixed 
using self drilling/self tapping screws of size 
(5.5x 55 mm) with EPDM seal, complete upto 
any pitch in horizontal/ vertical or curved 
surfaces, excluding the cost of purlins, 
rafters and trusses and including cutting to 
size and shape wherever required 

163.00 SQM 568.00 92584.00  

41 Credit for taking away the dismantled 
aluminium window/partition, including cost of 
loading transportation charges and all other 
incidental charges etc. complete 

140.00 KG -153.00 -21420.00  
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42 Credit for taking away the dismantled roof 
sheets, including cost of loading 
transportation charges and all other 
incidental charges etc. complete 

108.00 SQM -48.00 -5184.00  

Total Rs. 18,44,016.22 

Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 
 

 

 

(Quoted amount in words Rupees …………………………………………………….)  

 

Note: GST as applicable shall be claimed as separate line item in tax invoice and the same 

will be paid separately. 

1. Contractor shall file the applicable returns with tax department in time and submit the 

same as documentary evidence. 

 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

 
 
NAME OF CONTRACT.................................................  
 
To, 
 Executive Engineer (Civil) 
 New Mangalore Port Authority 
 Panambur, Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda No---------- for the execution of the above-named 
Works, and we the undersigned, offer to execute and complete such Works and 
remedy any defects therein in conformity with the Conditions of Contract, 
Specifications, Drawings and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as soon as 

is reasonably possible after the receipt of the Engineer's notice to commence, 
and to complete the whole of the Works comprised in the Contract within the 
time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 90 days from the last date 

fixed for receiving the same and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 

 
5. Unless and until a formal Agreement is prepared and executed, this Tender 

together with your written acceptance thereof shall constitute a binding 
Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any tender you 

may receive. 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of____ ___________  ___ __ ____________ _____  
_______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature: _________________________ 
 Name      : __________________________ 
 Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
 Name      :  __________________________ 
 Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be 

revised 

Export Domestic 

1 Ornamental and 

Decorative Building 

Stones as defined under 

clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.4,500 per m3 which is 

higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis 

orRs.1,500 per m3 which 

is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which is 

higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 
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 (ii) Pink and Red Granites, 

Gneissess and their 

structural verities (other 

than Ilkal Pink Variety) 

15% of Sale Value or 

Average Selling Price 

on advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 

 

 C)Grey and White Granites 

and their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura 

District Hoskote of 

Bangalore District. 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which is 

higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white 

granites and textural 

varieties having 

shades of grey,     balck 

and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which is 

higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural District 

and Chikkaballapur 

taluk of 

Chikkaballapur 

District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.600 per m3 which is 

higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 
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2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- 

Entire State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

3 Quartzite and sand  

stone and their varieties 

suitable for use as  

Ornamental  Stone- 

Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  

as ornamental  Stone- 

Entire State 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  

of permit issued For 

Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 Sq meters 

or  Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 

per MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

Rs.60 per MT Rs.70 per MT 
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defined under clause(g) 

of Rule2(1) 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 

cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-

Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 
60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 

(i)Murram (All types

 of soils)-Entire 

State 

20 per MT 40 per MT 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation 

under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 

rock generated in 

Ornamental stone quarry, 

which is not suitable for 

ornamental purpose (used 

60 per MT 40 per MT 
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for making aggregates and 

m-sand) Entire State. 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See 

explanation under Rule-

36) 

60 per MT 40 per MT 

20 Finished Kerb 

stones/cubes not 

exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White 

shell, Fireclay and white 

clay) 

i)Crude/Raw 

 

 

 

 

 

ii)Processed 

 

 

 

8% of average selling price 

or of sale value whichever 

is higheron ad-valorem 

basis. 

 

12% of average selling 

price or of sale value 

 

 

 

80 Per MT 

 

 

 

 

600 per MT 
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whichever is higher on 

ad-valorem basis 

24 Corundum 12% of average 

sellingprice or of sale 

value whichever is higher 

on ad-valorem basis 

15% of Sale Value or 

of Average Selling 

Price on ad valorem 

basis which is 

higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 
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32 Quartzite & Fuchsite 

Quartzite not suitable 

for use as Ornamental 

/Gemstones 

12% of average selling 

price or of sale value 

whichever  is higher 

on ad-valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive 

or Refractory purpose 

(below threshold 

value as specified by 

IBM from time to time) 

ii) For use as building 

stone (below 

threshold value as 

specified by IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 

Steatite or Soapstone 

(Other than for house 

18%of average selling  

price  or of sale value 

200perMT 
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hold articles) whichever is higher on 

ad-valorem  basis 

Talc -- 200perMT 

40 All other minerals 

(which is not specified in 

schedule-II) Entire State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value 

or of Average 

Selling Price on ad-

valorem basis 

which is higher. 

 

As per order of Deputy Director mines and Geological department dated 11-11-2021. The 

prevailing rates as per the updated order of the Geological Department during the 

course of the project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, for getting 

stone, sand, gravel, clay or other materials by him and his subordinates and his 

subcontractors and required for the works, at the rates and such conditions as notified 

by the State Government. The contractor should submit the Mineral Dispatch Permit 

(MDP) in original for the quantity executed by the contractor for the requisite quantity 

of material incorporated in works for which MDP is issued by the authorized supplier. 

If contractor fails to submit the MDP in original the amount will be deducted at 5 times 

the royalty charges from the contractor’s bills as per prevailing orders issued by the 

Authority. 

 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE 

WITH EFFECT FROM 01.10.2024 

Minimum Wages applicable “Construction or maintenance of roads, runways or in 

building operations including laying down underground electric, wireless, radio, 

television, telephone and overseas communication cables and similar other 

underground cabling work, electric lines, water supply lines and sewerage pipelines”- 

Category  

 Area: A Area:B Area:C 
Unskilled 783.00 655.00 526.00 

Semiskilled/ 
Unskilled Supervisory 

868.00 739.00 614.00 

Skilled/Clerical 954.00 868.00 739.00 

Highly Skilled 1035.00 954.00 868.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum 
(UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per 
Ministry of Labour and Employment F.No. 1 /7(3)/2023-LS-II dated 02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under the 
Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 
1933”. 

Area Rates of wages Rs. 

‘A’ 783.00 

‘B’ 655.00 

‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch 

and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 954.00 1035.00 

‘B’ 868.00 954.00 
‘C’ 739.00 868.00 

For further details log on to Ministry of Employment 

 

 


