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NEW MANGALORE PORT AUTHORITY 
PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/39/2022-23 Date: 03-08-2022 
CIVIL ENGINEERING DEPARTMENT 
TENDER ID: 2022_NMPT_701871_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from 

the Contractor fulfilling the Minimum Eligibility Criteria stipulated in this 

notice in two cover bidding procedure for the work of “Providing and fixing M S 

Angle Tree Guard inside Wharf area”  

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal 

to Rs. 2.05 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs. 2.55 lakhs each 

or 

At least One similar completed works costing not less than the amount equal to  

Rs. 4.05lakhs  

Note1:*Similar work(s) means Civil Works or Fabrication works. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2018-19, 2019-20 and 2020-21 shall be at least Rs.1.55lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the  

average financial turnover of last three years of the bidder minus works in hand 
at NMPA.  The bidder must fill the annexure-6. 
In case the average turnover is Rs. 3.00 crores, the financial capacity of the 
contractor will considered as (3x3.333) Rs.10.00crores. 
The turnover means sales/ contract receipts excluding taxes other income shall 
not be considered for calculation of turnover 
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Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs.5,03,103/- 

ii) Earnest Money Deposit 
(EMD)     

Rs.11,900/-(Rupees Eleven Thousand 
Nine Hundred  Only). The EMD shall be 
in the form of Insurance Surety Bonds, 
Account Payee Demand draft, Fixed 
Deposit Receipt, Bankers Cheque or 
shall be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their 
being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir 
board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udhyog 
Aadhar Memorandum or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii
) 

Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
Scanned copy should be uploaded along 
with bid. The benefit of Exemption of 
Tender fee to Micro and small enterprises 
(MSE) will allowed. Shall upload with 
their offer, the proof of their being MSE 
registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) or 
Directorate of handicrafts and 
handlooms or Udhyog Aadhar 
Memorandum or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. 

iv
) 

Document download start 
date and time 

03-08-2022 at 15.00 HRS 

v) Seek clarification start date NA 
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and time 

vi
) 

Seek clarification end date 
and time 

NA 

vi
i) 

Bid submission start date 
and time 

17-08-2022 at 10.00 HRS 

vi
i) 

Bid submission closing date 
and time 

24-08-2022 at 15.00 HRS 

ix
) 

Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
25-08-2022at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 3 (Three Months) (including monsoon) 
xi
) 

Validity of Tender 120 days from the date of closing of 
online submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-(Rupees Five 

Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887307 and 0824-2407149 

Email id: yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, 

may have to be referred by the prospective Tenderer from time to time. 

             -sd- 

        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

PANAMBUR, MANGALORE -575010 
NIT No: CIVIL/CE(C)/EE(C)/39/2022-23 

E-Tender event No. 2022_NMPT_701871_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider is 
https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to 
read the terms & conditions of this tender before submitting your online tender. 
Tenderers who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 
enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 
enrollment. 

3. The e-token that is registered should be used by the bidder and should not 
be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 
account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 
certificates, purchase order details etc., under My Documents option and 
these can be selected as per tender requirements and then attached along 
with bid documents during bid submission. This will ensure lesser upload 
of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 
through them carefully and then submit the documents as per the tender 
document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 
same should be uploaded after filling the relevant columns, else the bidder 
is liable to be rejected for that tender. Bidders are allowed to enter the 
Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-
Procurement Portal, or through the contact details given in the tender 
document. Bidder should take into account of the corrigendum published 
before submitting the bids online on the portal or on 
www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 
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documents to be submitted as indicated in the tender schedule and they 
should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 
tender. The benefit of Exemption of EMD to all Micro and small enterprises 
(MSE) will allowed. Bidder Shall upload with their offer, the proof of their 
being MSE registered with district industries center (DIC) or Khadhi and 
village industries commission or Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries Corporation (NSIC) or Directorate 
of handicrafts and handlooms or Udhyog Aadhar Memorandum or Udyam 
Registration Certificate or any other body specified by Ministry of MSME 
will be considered. The bidder should read the terms and conditions and 
accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance 
before the prescribed time to avoid any delay or problem during the bid 
submission process. 

11. There is no limit on the size of the file uploaded at the server end. 
However, the upload is decided on the Memory available at the Client 
System as well as the Network bandwidth available at the client side at 
that point of time. In order to reduce the file size, bidders are suggested to 
scan the documents in 75-100 DPI so that the clarity is maintained and 
the size of file gets reduced. This will help in quick uploading even at very 
low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 
Button, to ensure that, he/she completes the Bid Submission Process. 
Bids, which are not frozen, are considered as Incomplete/Invalid bids and 
are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort 
of delay or the difficulties faced during the submission of bids online by 
the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through this 
portal. Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a 
successful bid updating message after uploading all the bid documents 
submitted and then a bid summary will be shown with the bid no., date & 
time of submission of the bid with all other relevant details. The 
documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as 
an acknowledgement as a token of the submission of the bid. The bid 
summary will act as a proof of bid submission for a tender floated and will 
also act as an entry point to participate in the bid opening event. 
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17. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not certify 
for its correctness. 

18. The bidder should see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, during 
tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 
Portal, will be valid for all actions of requesting bid submission, bid 
opening etc., in the e-Procurement portal. The Time followed in this portal 
is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 
should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the 
bid submission end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical 
BID. BID submitted without fees, as mentioned above will not be 
considered for evaluation and shall be rejected summarily. he benefit of 
Exemption of EMD and tender fee to all Micro and small enterprises (MSE) 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udhyog Aadhar Memorandum or any other 
body specified by Ministry of MSME, will be considered. The bidder shall 
upload with their offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. The GST 
applicable shall be shown as a separate line items in the Tax invoices to 
avail in put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 
2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD 
3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 

volume-I (Original power of attorney i.e. Annexure 2 to be submitted by post 
or by hand immediately after the closing date for submission of online e-
tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 
5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 
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6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead 

to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening of 

Part II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However in case the lowest rate 

appears to be reasonable taking into account the prevailing market 

conditions, the work may be awarded to the lowest bidder and if the rate is 

still considered high, action as per prevailing instructions / guidelines shall 

be taken. All entries in the tender should be entered in online Technical & 

Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
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f. It provides the information in reasonable detail.  The Port Authority reserves 

the right to determine whether the information has been provided in 
reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 
criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any substantial 
way, the scope, quality, or performance of the Tenderer or (2) which limits in 
any substantial way, inconsistent with the Tender document, or (3) whose 
rectification would affect unfairly the competitive position of other Qualified 
Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification 
and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 
technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened and 
EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified date 
and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and 
date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 
This work essentially comprises of “Providing and fixing M S Angle Tree Guard 
inside Wharf area”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should apply 
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for the tender document.  The successful bidder will be expected to complete 
the works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in the NIT 
through e-tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in, www.tender.gov.in & 
https://www.eprocure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits or 
participates in more than one Bid will cause all the proposals with the Bidder’s 
participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for those 
costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the work site and its surroundings and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for 
construction of the Works.  The costs of visiting the site shall be at the Bidders’ 
own expense.  
 
 
 

8. Content of Bidding Documents: 
Tender Document will consist of: 
 

Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - E: 
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General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume 
III 

Section VI Preamble 
Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection of 
the bid outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted, upload the 
entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer (Civil) in writing, so as to reach at least three days before start 

date of submission of bid.  It is to be noted that queries asked after closing date 

of pre bid meeting will not be answered. Employer’s clarifications shall be 

furnished in the CPP e-portal or shall be issued a corrigendum in the web site 

after closing date of online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 

date mentioned in the NIT. The bidders can ask queries if any during the period 

of pre-bid meeting through online. The queries of the bidders shall be answered 

online or a separate consolidated list of queries and clarifications shall be 

uploaded in web sites after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall be 
shall be made exclusively through the issue of an Addendum. Any addendum 
thus issued shall be part of the tender documents and will be uploaded in CPP 
e-portal and Port website to all the bidders. Prospective bidders shall 
acknowledge receipt of each addendum to the Employer. Such addenda will be 
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numbered and it shall be submitted by the Tenderers as part of Part I of their 
bid.  The Addendum can also be downloaded from NMPA official website from 
‘Ongoing Project link’. The responsibility of downloading such addendum / 
amendment from NMPA website and CPP e-portal fully lies with the bidder 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal 

to Rs. 2.05 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs. 2.55 lakhs each  

or 

At least One similar completed works costing not less than the amount equal to    

Rs. 4.05 lakhs  

Note1:*Similar work(s) means Similar work(s) means Civil Works or Fabrication 

works. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2018-19, 2019-20 and 2020-21 shall be at least Rs.1.55lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in hand 

at NMPA.  The bidder must fill the Annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, along 

with any other documentary proof certifying the year of completion, brief 
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description of the project and project completion cost shall be submitted in 

support of the assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Experience of the tenderer / contractor for 

completed works, executed in private organization shall be considered only if 

the Tax Deducted at Source Certificate with respect to referred work, issued by 

Competent Authority is enclosed by the tenderer along with the tender 

A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced 

Bill of Quantities submitted through CPP e-portal by the Bidder .The Bidder 

shall fill in the percentage of Excess or Less in the Bill of Quantities through 

CPP e-portal. Items for which no rate or price is entered will not be paid for by 

the Employer when executed and shall be deemed covered by the other rates 

and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days (120 

days) after the last date for online bid submission. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, 

the Employer may request that the bidders may extend the period of validity for 

a specified additional period.  The request and the bidders’ responses shall be 

made in writing or by cable.  A bidder agreeing to the request will not be 

permitted to modify his bid and also shall submit an extension for EMD, if it is 
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in the form of Bank Guarantee. 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 

deposit details towards Earnest Money Deposit of Rs. 11900/- (Rupees 

Eleven Thousand Nine Hundred  Only) as stipulated in the tender. The 

tender without EMD shall be treated invalid.The benefit of Exemption of 

EMD and tender fee to all Micro and small enterprises (MSE) registered with 

district industries center (DIC) or Khadhi and village industries commission 

or Khadhi and Industries board (KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate of handicrafts and handlooms 

or UdhyogAadhar Memorandum or any other body specified by Ministry of 

MSME, will be considered. The bidder shall upload with their offer, the proof 

of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender 

validity period of 120 days from the last date for online bid submission, the 

tender shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest as early as possible by RTGS/NEFT on conclusion of 

contract. The Earnest Money Deposit of the successful bidder shall be 

refunded (without interest) after he has signed the agreement and furnished 

required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following 

cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 
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required Performance Security. In the event of forfeiting the EMD / 

SD/LD and while imposing penalty GST as applicable will be 

collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing 

and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer.  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. Any documents submitted in the form of hard copy except 

Power of attorney.     

The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 
Commercial Bid should not contain Price Bid.  “Disclosure/indication of 
Price in the Techno Commercial Bid shall render the tender disqualified 
and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 11900/- 
(Rupees Eleven Thousand Nine Hundred  Only) by RTGS/NEFT to NMPA 
Bank Account, failing which the Techno commercial Bid shall not be 
considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 

560/-(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to 

NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time 

and date, if any, shall not be accepted by the portal.  
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The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 
b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure-

2) (Original power of attorney ie. Annexure 2 to be submitted by post or 
by hand so as to reach the Executive Engineer (Civil) immediately after 
the closing date for submission of online e-tender). 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 
Assignments in this Section.  The assignments cited must comply 
with the criteria specified in Clause No. 12 (a) for “Minimum 
eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments 
the details are to be supplemented by documentary proof from the 
respective client for having carried out such assignment duly certified 
by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 
evaluation. Mere submission of work completion certificate will not be 
considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing  Average 
Financial turnover of the tenderer over the last three financial years (vide 
Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 
Annexure-7) The equipment indicated in the Annexure -7 will form part 
of contract agreement and as such the bidders are requested to indicate 
the availability of the equipment at site at what stage of the construction 
period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, 
PF and GST Registration (GSTIN) Number along with certificates issued 
by the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 
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sufficient for the work have been furnished in the Annexure to 
Conditions of Contract in Volume I and that such plant, 
temporary works and personnel for site organization will be 
available at appropriate time of relevant works for which the 
equipment have been proposed at site till the completion of the 
respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be 
rejected summarily without making any further reference to the 
bidder. 

c.  We have not made any payment or illegal gratification to any 
persons/ authority connected with the bid process so as to 
influence the bid process and have not committed any offence 
under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 
propose to be made to any intermediaries (agents) etc in 
connection with the bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for 
exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 
exemption of EMD 

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 
ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights 
and obligations of the Employer and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ 
in the online technical bid documents shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted for 
reference purpose. The bid submitted through e-tendering mode only will 
be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 
and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted/uploaded by the tenderer, the 
conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses.   
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21. Late Bids: 
The time that is displayed from the server clock at the top of the CPP e-portal, 
will be valid for all actions of requesting bid submission, bid opening etc., The 
bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freeze bids in 

online only through CPP e-portal (after submission of bid) and 
resubmit/upload the revised offer before the deadline prescribed in 
Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 
bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may 
result in the forfeiture of the Bid Security or the bidder shall be 
disqualified from bidding for any contract with New Mangalore Port 
Authority for a period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their 
Bids by Resubmitting Bid only in accordance with this clause through 
CPP e-portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 
Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening is declared as holiday by the Employer, the bid 
will be opened at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 
payment details of EMD & Cost of tender document will be verified.  If EMD 
and Tender Fee is in line with the Tender Condition there after the Techno 
Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 
security, then all Bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and / or if the same does 
not contains Bid security in the manner prescribed in the Bid documents, 
then that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid 
(cover-II) of such eligible bidders shall be opened on the specified date and 
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time. 
If bidder withdraws his tender after opening of price bid the bidder will be 
disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of 
unit rates. The request for clarification and the response shall be in writing, but 
no change in the price or substance of the Bid shall be sought, offered, or 
permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from the 
time of the bid opening to the time the contract is awarded. If the Bidder wishes 
to bring additional information to the notice of the Employer, he should do so in 
writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) Meets the eligibility criteria as defined in Clause 12. 
b) Has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 
Attorney shall interalia include a provision to bind the Bidder to settlement 
of disputes clause;  

c) Is accompanied by the requisite Bid security and;  
d) Is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  

a) Which affects in any substantial way the scope, quality or performance of 
the Works; 

b) Which limits in any substantial way, the Employer’s rights or the Bidder’s 
obligations under the Contract; or 

c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical 
Bid that he has not incorporated any conditions in the Financial Bid and in 
case any conditions are specified in the financial bid his tender will be rejected 
without making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the 
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non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. In evaluating the Bids, the Employer 
will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 
follows:  
a) Making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and conditions of 
the tender document.  The Employer may however ask any tenderer for 
clarifications of his tender if required.  Nevertheless, no tenderer will be 
permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be acceptable. 
Tenders containing any qualifying conditions or even Bidder's clarifications in 
any form will be treated as non-responsive and will run the risk of rejection.   
Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered the 
lowest evaluated bid price, provided that such bidder has been determined to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter.  This letter (hereinafter and in 
the Conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
execution, completion and maintenance of the works by the Contractor 
as prescribed by the Contract (hereinafter and in the Contract called the 
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“Contract Price”).  
ii) The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 
with the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days of 
receipt of Letter of Acceptance, the successful bidder will furnish the 
performance security and sign the Agreement with the Employer. The 
contractor shall make 12 copies of the Agreement and submit to the 
employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, shall be returned without 
interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit 
of the successful bidder if deposited in cash, shall be refunded (without 
interest) after he has signed the agreement and furnished required performance 
security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a Performance Security in the form 
in the form of Insurance Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt from a commercial bank, remittance by RTGS for 
an amount equivalent to 3% of the Contract price including GST, as 
applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the 
form of a Bank Guarantee, it shall be issued by a Nationalized 
/Scheduled Indian bank having its branch at Mangalore acceptable by 
NMPA. The BG shall be issued in favor of New Mangalore Port Authority 
in the Format enclosed in Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 
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prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, inter 

alia, time, cost and effort of the Authority, in regard to the Tender, including 

consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not 

be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to 

have directly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

 
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected with 
the Selection Process (for avoidance of doubt, offering of employment  to 
or employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in 
any manner, directly or indirectly with the Selection Process or the LOA 
or has dealt with matters concerning the Agreement or arising there 
from, before or after the execution thereof, at any time prior to the expiry 
of one year from the date such official resigns or retires from or otherwise 
ceases to be in the service of the Authority, shall be deemed to constitute 
influencing the actions of a person connected with the Selection Process; 
or  

ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time has 
been or is a legal, financial or technical consultant/ adviser of the 
Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any persons or  property to influence any 
person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or in 
any manner influencing or attempting to influence the Selection Process; 
or 

ii) having a Conflict of Interest; and  
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(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 
restricting or manipulating a full and fair competition in the Selection 
Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  
The Employer does not bind himself to accept the lowest or any tender and has 
the right to reject any tender without assigning any reason thereof. No 
representation whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 
intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-
2020 in respect of Local Content and furnish an undertaking in the prescribed 
format as per Annexure 13, to that effect, failing which, the bid may be liable 
for cancellation. 
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iii) Annexure  

Annexure-I 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To 
The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 
Sir, 

Sub: The work of “Providing and fixing M S Angle Tree Guard inside Wharf area” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates –  
v. (Annexure 4) 
vi. Average Financial turnover over the last three financial year - (Annexure 5) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
xii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 100/- 

“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 
-- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board of 
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 
the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board of 
Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying on 
our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 
other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and contracts 
and also to bind the (name of the Co.) to the arbitration clause included in the 
contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 
deed or deeds, transfer or transfers, endorsement or endorsements and to perform 
such other acts, matters, things as the Attorney shall consider requisite or 
advisable as full and effectively as the Company could do, if present and acting 
there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me by 
the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and 
things done by the said Attorney by virtue of this power of attorney, shall be construed 
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as acts, deeds and things done by the Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm 
whatever our said attorney shall do or cause to be done for the Company, the said 
Company, in the premises, by virtue of the powers hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he signs 
and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 
day of ______ 20_____ (Two thousand ___________) set my hands and subscribed my 
signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 
“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering 
Contract or Joint Venture/Consortium etc.) 
 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 

Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
Instructions: 

i. Bidders are expected to provide information in respect of Eligible Assignments 
in this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 

iv. The works indicated in this Annexure – 4 will be only being considered for 
evaluation. Mere submission of work completion certificate will not be 
considered as Eligible Assignments. 

Signature 
(Authorised Signatory) 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 
FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 
 
Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 
be the Financial Year 2020-21. Year 2 shall be the year immediately preceding Year 1 
and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 
audited Annual Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 
the work) 

Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific mention 
to be made to this effect and proof for such resources shall be enclosed. 
 
Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 
 

LIST OF ONGOING WORKS IN HAND AT  NMPA 
 
The Tenderer shall furnish in the format given below details of works being 
carried out by him at the time of bidding in NMPA 

 
Sl. 
No. 

Name of work  Work order 
No. and Date 

Value of 
Work Order 
in Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

     

 

      
Contractor 
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Annexure – 6A (Not applicable) 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 
the works, along with a construction programme showing sequence of operation and 
the time frame for various segments of temporary and permanent works. 

 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 
-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descript
ion  of 
equipme
nt 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procure
d 

Nos / 
capac
ity 

Age / 
conditi
on 

Remarks 
(from 
whom to 
be 
purchased) 

At what stage  of 
contract period 
the equipment  
will be  available 

       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 

 
 
 
 
 
 

Annexure – 8 
NEW MANGALORE PORT AUTHORITY 
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“PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE WHARF AREA” 
 

DECLARATION  
  
We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 
and Vol.III (Section V and VII) and agreed to the terms and conditions mentioned 
therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organisation considered necessary and sufficient for the work have been 
furnished in the Annexures to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organization will be available at the 
site till the completion of the respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 

 
v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of any 
accident or injury to any workman or other person in the employment of the 
Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills an 
amount that Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of or in relation 
to any accident or injury referred to above without any reference to the 
Contractor. The contractor shall execute indemnity bond in the prescribed format 
as per Annexure - 12 

 
vi. We shall comply with all the Central State and Municipal Laws and Rules and we 

shall be solely responsible for complying with the provisions of the Contract 
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 
&Abolition) Karnataka Rules 1974 and rules there under and the enactments 
that may be applicable including ESI Act, the payment of wages act, Provident 
Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 
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Compensation Act or any other applicable legislation and the Municipal by-laws 
or other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or othenrvise missed under any statutory 
enactments, rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The Contractor 
should take Workmen's Compensation Policy for his Workers, who are not 
covered under ESI and submit the same to the EIC immediately after 
commencement of the work 

 
vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf 
any claim is made against New Mangalore Port Authority on this work, the Port 
Authority shall have the right to deduct the same from the bill amount payable to 
the contractor after verification of the validity and if admissible as per rules 

 
viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc. in connection with the bid. 
 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 

 
 
 
 
 
 
 
 
 

 
 
 
 

Annexure-9 
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 



 42

 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Providing and 
fixing M S Angle Tree Guard inside Wharf area(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ [name 
of bank] of _____________________ (name of country) having our registered office at 
____________________________ (hereinafter called “the Bank”) are bound unto 
___________________________________ [name of Employer] (hereinafter called “the 
Employer”) in the sum of _________________________ 1 for which payment well and truly 
to be made to the said Employer the Bank binds itself, his successors and assigns by 
these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 
validity specified in the Form of Bid;  
or 
(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 
during the period of bid validity:  
 
(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders, or  
 
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the three conditions, specifying the 
occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date _________ 2 days after 
the deadline for submission of Bids as such deadline is stated in the Instructions to 
Bidders or as it may be extended by the Employer, notice of which extension(s) to the 
Bank is hereby waived. Any demand in respect of this Guarantee should reach the 
Bank not later than the above date. 
 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
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……………………………………. only) and unless a claim in writing is lodged with us 
within 3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
…… 20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL________________________________________
__________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ __________________________ _____________ 
 
The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 16 
of the Instructions to Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 
Signature of the Party                                  
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 

Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 
 
Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 

Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in favour 

of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred 

to as ‘Indemnified’ which expression shall unless repugnant to the context or meaning 

thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 

against all damages or compensation payable at law in respect of or in consequence of 

any accident or injury to any workmen or other person in the employment of the 

contractor or sub-contractor against all claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto and the indemnified 

shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the 

indemnified for an amount that the indemnified may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference to the 

indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 
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otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made 

against Indemnified arising out of this work, the Port shall have the right to deduct the 

same from the bill amount payable to the Indemnifier after verification of the validity 

and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending on 

nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to 

fatality including death, permanent/ partial disablement, injury, financial loss, legal 

issues or any other etc of the labourers / workmen’s/ staffs of the contractor / sub-

contractor for which the indemnified and its officers / representation are in no way 

responsible. 

 
 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 
Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE IN 

INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-

II) dtd. 16-09-2020, as amended from time to time and as applicable on the 

date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

______________________________________________________________________________

__________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- 

-------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a 

bidder or its successors can be debarred for up two years as per Rule 151 (iii) 

of the General Financial Rules along with such other actions as may be 

permissible under law. Seal and Signature of Authorized Signatory 

 

       Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iv) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 

the one part and _____________ _________________ __________ 

_____________________________________________________________________________________

_______  

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

 a) The Letter of Acceptance; 

 b) The Said Tender (Technical Bid); 

 c) The Conditions of Contract (Parts I and II) 

 d) The Specifications;  

 e) The Drawings;  

 f) The Bill of Quantities and 

 g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue   

of Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 
as hereinafter mentioned the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity 
in all respect with the provisions of the Contract.   

 
4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 
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Contract Price or and such other sum as may become payable under the 
Provisions of the Contract at the times and in the manner prescribed by the 
Contract.  

 
 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective laws.  

 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... 
/20XX-XX. 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

v) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are 
used to identify defined terms.  
 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid.  
 
Compensation Events are those defined in Clause 44. 
 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 54 
 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents listed 
in Clause 2.3 below.  
 
The Contract Data defines the documents and other information which 
comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
 
The Contract Price is the price stated in the letter of acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract.  
 
Days are calendar days, months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the 
Contract.  
 
The Defects Liability Period is the period named in the Contract Data and 
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calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the 
Works.  
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works.  
 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance.  
 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer or his nominee by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
 
The Engineer or his nominee is the person named in the Contract Data (or any 
other competent person appointed and notified to the contractor to act in 
replacement of the Engineer or his nominee) who is responsible for supervising 
the Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extensions 
of time and valuing the Compensation Events.  
 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those which are included in the Bidding 
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.  
 
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer or his nominee.  
 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Date. 
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A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 
on the Site.  
 
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer or his nominee which varies 
the Works.  
 
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data.  
 
The Trained Work Person are those employed / proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a 
valid Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Engineer or his 
nominee will provide instructions clarifying queries about the Conditions 
of Contract.  

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works).  

 
2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  
 
(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
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(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of the 
Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer or his nominee 

will decide contractual matters between the Employer and the Contractor 
in the role representing the Employer.  

5. Delegation 
 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are 
effective only when in writing.  A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall make 12 
copies of Contract Documents in hardbound cover which shall cover documents 
used in Contract/Agreement and provide the same to the Employer at no extra 
cost.   
Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer 
(Civil) of the New Mangalore Port Authority (by prior appointment with the 
Engineer). 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 
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nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of other contractors. The Contractor shall as 
referred to in the Contract Data, also provide facilities and services for 
them as described in the Schedule. The employer may modify the 
schedule of other contractors and shall notify the contractor of any such 
modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Engineer or his nominee. The Engineer or his nominee will approve any 
proposed replacement of key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal to or better than 
those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 
who is a member of the contractor’s staff of his work force stating the 
reasons, the contractor shall ensure that the person leaves the site 
within seven days and has no further connections with the work in the 
contract.  

10. Employer’s and Contractor’s Risks 
10.1   The Employer carries the risks which this Contract states are Employer’s 

risks and the contractor carries the risks which this Contract states are 
contractor’s risks.  

11. Employer’s Risks 
11.1 The Employers risks are  
a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  
iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
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radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, earthquakes 
and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the 
Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract 
Data for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 
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contractor to the Engineer or his nominee for the Engineer or his 
nominee’s approval before the start date. All such insurances shall 
provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor 
should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the contractor or, if no payment is due, 
the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 
approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 
Engineer or his nominee before their use.  
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19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to 
notify the Engineer or his nominee of such discoveries and carry out the 
Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 
 
The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the start date stated 
in the Contract Data the Employer is deemed to have delayed the start of the 
relevant activities and this will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
authorised by the Engineer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be 
carried out and to any place where materials or plant are being manufactured, 
fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee 
which comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his nominee 
was either outside the authority given to the Engineer or his nominee by the 
Contract or that the decision was wrongly taken, the decision shall be referred 
to the Dispute Review Board (DRB) within 28 days of the notification of the 
Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Engineer or his 
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nominee, the matter in dispute shall, in the first place be referred to the 
Disputes Review Board [DRB] established pursuant to Appendix 1 hereto. (Not 
applicable to this contract) 
 
Unless the Contract has already been repudiated or terminated or frustrated 
the Contractor shall in every case, continue to proceed with the Works with all 
due diligence and the Contractor and the Employer shall give effect forthwith to 
every decision of the Engineer or his nominee unless and until the same shall 
be revised, as hereinafter provided, in a Dispute Review Board Recommendation 
/ Arbitral Award.  
25.2. Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied by 
the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set 
forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or 
any statutory amendment thereof. The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the 
contractor, and the third to be appointed by the mutual consent of both 
the arbitrators, failing which by making a reference to CIDC-SIAC 
Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators 
to the evidence or arguments already put before the Engineer or his 
nominee or the Board, as the case may be, for the purpose of obtaining 
said recommendations/decision. No such recommendations/decision 
shall disqualify the Engineer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete, provided always that the 
obligations of the Employer, the Engineer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be 
entitled to suspend the works to which the dispute relates, and payment 
to the Contractor shall be continued to be made as provided by the 
contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of 
its arbitrator by the other party, then President/Chairman of the 
nominated Institution shall appoint arbitrator within 14 days of the 
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receipt of the request by the nominated institution. A certified copy of the 
President’s/ Chairman’s order, making such an appointment shall be 
furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 
the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equally by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 
the award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall 
not be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 
methods, arrangements, order, and timing for all the activities in the 
works along with monthly cash flow forecast. 

 
27.2  An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress achieved 
on the timing of the remaining work including any changes to the 
sequence of the activities. 

 
27.3  The Contractor shall submit to the Engineer on the first day of each week 

or such longer period as the Engineer may from time to time direct, a 
progress report in an approved form showing up-to-date total progress, 
progress achieved against planned progress, during the previous week and 
progress forecast for the following week for all important items in each 
section or portion of the Works, in relation with the approved Program. 

 
27.4 The Contractor shall submit to the Engineer or his nominee, for approval 

an updated Program at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program 
within this period, the Engineer or his nominee may withhold the amount 
stated in the Contract Data from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which 
the overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit it 
to the Engineer or his nominee again at any time. A revised Program is to show 
the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost.  
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29.2  The Engineer or his nominee shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer.  The responsibility of the parties for 
actions to be taken is to be decided by the Engineer or his nominee either 
at the management meeting or after the management meeting and stated 
in writing to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may require 
the Contractor to provide an estimate of the expected effect of the event 
or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably 
possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer or his 
nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the 
test shows that it does the Contractor shall pay for the test and any samples. If 
there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee’s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be 
delivered to the Employer in the condition required by the Contract, fair 
wear and tear excepted, to the  satisfaction of the Engineer, the 
Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 
engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer 
may, during the Defects Liability Period or within 14 days after its 
expiration, as a result of an inspection made by or on behalf of the 
Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the contractor at 
his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with 
the Contract, or 

b) Where the Contractor is responsible for the design of part of the 
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Permanent Works, any fault in such design, or the neglect or failure 
on the part of the Contractor to comply with any obligation, expressed 
or implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects 
Liability Certificate shall have been signed by the Engineer and delivered 
to the Employer, with a copy to the Contractor, stating the date on which 
the Contractor shall have completed his obligations to execute and 
complete the Works and remedy any defects therein to the Engineer's 
satisfaction.  The Defects Liability Certificate shall be given by the 
Engineer within 28 days after the expiration of the Defects Liability 
Period, or, if different defects liability periods shall become applicable to 
different Sections or parts of the Permanent Works, the expiration of the 
latest such period, or as soon thereafter as any works instructed, 
pursuant to Clauses 35, have been completed to the satisfaction of the 
Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of any 
obligation incurred under the provisions of the Contract prior to the 
issue of the Defects Liability Certificate which remains unperformed at 
the time such Defects Liability Certificate is issued and, for the purposes 
of determining the nature and extent of any such obligation, the Contract 
shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 
Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than +25 % provided the 
change exceeds +10% of initial Contract Price, the Engineer or his 
nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 
15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 
any item(s) is abnormally high, the Contractor shall provide the Engineer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 
for that purpose, or if for any other reason it shall, in his opinion, be 
appropriate, he shall have the authority to instruct the Contractor to do 
and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 
b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the Works, 
e) execute additional work of any kind necessary for the completion of the 

Works, 
f) change any specified sequence or timing of construction of any part of 

the Works. 
No such variation shall in any way vitiate or invalidate the Contract, by 
the effect, if any, of all such variations shall be valued in accordance with 
Clause 40. Provided that where the issue of an instruction to vary the 
works is necessitated by some default of or breach of contract by the 
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contractor or for which he is responsible, any additional cost attributable 
to such default shall be borne by the contractor. All Variations shall be 
included in updated Programs produced by the contractor.  

 
39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction 
of the Engineer. Provided that no instruction shall be required for 
increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an instruction given under this clause, but is 
the result of the quantities exceeding or being less than those stated in 
the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) 
by the contractor to the Employer of his intention to claim extra payment 
or a varied rate or price, or (b) by the Employer to the contractor of his 
intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in 
the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  
40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be:  

 
i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 
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Employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 
cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amounts 
and under conditions set forth in sub-clause 51.6 of the Contract Data 
(Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 
the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works which 

are not paid on monthly basis the Contractor has to submit the bill 
within 7 days of joint measurement taken along with the concerned 
Engineer. The Engineer has to ensure that joint measurement to be 
completed within 7 days of completing of part work / running work.  The 
concerned Engineer i/c shall check and make entries into bill/M.B 
within 10 days of submission of the interim bill and submit to Executive 
Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 
Superintending Engineer (Civil) shall check the bills and after 
certification of the quantities as per manual shall forward to the Finance 
Department within 3 working days.  The Contractor and Assistant 
Engineer both jointly complete the measurements, if Contractor due to 
any reason does not attend/avoid joint survey/measurements the 
Executive Engineer shall give notice to the contractor to be present at the 
site for joint measurement within 7 days notice.  If the contractor fails to 
attend the joint measurement second notice shall be issued to the 
contractor to attend the joint measurement within 3 days failure to 
attend the site for joint measurement the Assistant Engineer and AEE or 
EE  would record the reason and complete the measurements in a 
transparent manner departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. 
Joint measurements shall be taken continuously and need not be 
connected with billing stage. System of 4 copies of measurements, one 
each for Contractor, Employer and Engineer or his nominee, and signed 
by both Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the 
bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of 
completion of work and the same will be paid by the Port within 30 days 
from the date of submission 

43.4  The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other rates 
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and prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover 
or to carry out additional tests upon work which is then found to 
have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 
subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly 
and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer 
does not work within the dates and other constraints stated in the 
Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation event.  
 
44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Engineer or his nominee shall decide whether and 
by how much he Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 
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Event upon the Contractor’s forecast has been provided by the 
Contractor, it is to be assessed by the Engineer or his nominee and the 
Contract Price shall be adjusted accordingly. If the Contractor’s forecast 
is deemed unreasonable the Engineer or his nominee shall adjust the 
Contract Price based on Engineer or his nominee’s own forecast. The 
Engineer or his nominee will assume that the Contractor will react 
competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the performance of 
this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. Any new Taxes, 
levies, duties imposed after signing the Contract shall be reimbursed by 
the employer on production of documentary evidence. The GST shall be 
quoted separately in tax invoice. The contractor shall file the applicable 
returns with tax department in time and submit the same as 
documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically 
mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of 
the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 
invoice, from first Running Bill onwards subject to a max of 5% plus of 
the contract price including GST. Retention money shall be refunded 
after completion of defect liability period along with performance 
security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 
week of delay, or part thereof subject to a maximum of 10 per cent of the 
contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 
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contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension granted being with L.D, 
the Employer will be entitled without prejudice to any other right or 
remedy available in that behalf, to recover from the  contractor as agreed 
damages equivalent to half per cent (½%) of the contract value of the 
works including GST for each week or part of the week subject to the 
ceiling defined in sub-Clause 49 A. 
In the event of forfeiting the LD / EMD / SD performance Guarantee and 
while imposing penalty GST at applicable rate is applicable.   

 
49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. 
up to ten per cent (10%) of the contract value and forfeit the security 
deposit made by the contractor besides getting the work completed by 
other means at the risk and cost of the contractor.  

 
49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being on 
the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums are 
included in the Contract, who may have been or be nominated or selected or 
approved by the Employer or the Engineer, and all persons to whom by virtue of 
the provisions of the Contract, the Contractor is required to subcontract shall, 
in the execution of such work or the supply of such goods, materials, Plant or 
services, be deemed to be subcontractors to the Contractor and are referred to 
in this Contract as “Nominated Subcontractors”. 
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51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable 

in two equal installments. The first installment shall be paid after 
mobilisation has started and next installment shall be paid after 
satisfactory utilisation of earlier advance.  

 
51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  
 
51.3  Mobilisation Advance and Construction Equipment Advance shall be 

paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 
discretion of the employer and against Bank Guarantee for Mobilisation 
Advance and against hypothecation of Construction Equipment to the 
Employer.  

 
51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has arrived at 
the site and next installment shall be paid after satisfactory utilisation of 
earlier advance (s).  

 
51.5  Recovery of Mobilisation and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should 
be completed by the time 80% of the original Contract work is executed.  

 
51.6 Secured Advance :The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation into 
the works only shall be paid as Secured Advance. Materials which are of 
perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 8% of the contract amount including GST, of 
which 3% of contract price should be submitted as Bank Guarantee 
within 21 days of receipt of letter of acceptance and balance 5% 
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recovered as retention money from running bills. Recovery of 5% of 
retention money shall commence from the first RA bill onwards @ 10% 
for each bill. Retention money shall be refunded after completion of 
defect liability period. The performance Bank Guarantee will be released 
after completion of defect liability period. 

53. Removal of Craft or Plant which has sunk (not applicable to 
this contract) 
The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any sub-
contractor employed by him (including also any plant which is held by the 
Contractor or any sub-contractor under agreement for hire or hire-purchase) 
which may be sunk in the course of the construction completion or 
maintenance of the Works or otherwise deal with the same as the Engineer may 
direct or until the same shall be raised and removed, the contractor shall set al 
such buoys and display at night such lights and do all such things for the 
safety of navigation as may be required by the Engineer or by Employer.  In the 
event of the Contractor not carrying out his obligation imposed upon him by 
this clause the Employer may provide buoy and light such sunken craft or plant 
and raise and remove the same (without prejudice to the right of the Employer 
to hold the Contractor liable under General Conditions) and the Contractor 
shall refund to the Employer all costs incurred in connection therewith. 
 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in location 
and manner approved by the Engineer subject to all necessary permissions 
being first obtained by the Contractor from the authorities concerned.  The 
Contractor shall not lay his temporary moorings such as to interfere with the 
port traffic and such moorings shall be removed if and when required by the 
Employer. 
 

54. Cost of Repairs 
53.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 
period shall be remedied by the Contractor at the Contractor’s cost if the 
loss or damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The defects 
pointed out by the Engineer or his nominee/Employer would be rectified by the 
contractor within 14 days and thereafter acceptance report be signed jointly by 
the contractor and the Employer. This joint acceptance report shall be treated 
as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent works before completion of the whole of the Works and, upon the  
issue of such Certificate, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work in that part of the 
Permanent Works during the Defects Liability Period. 
Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or part of 
the Permanent Works before completion of the whole of the Works shall not be 
deemed to certify completion of any ground or surfaces requiring reinstatement, 
unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the 
Engineer or his nominee issuing a certificate of Completion.  
Taking-Over Certificate 
When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer, with a copy to the  
Employer, accompanied by a written undertaking to finish with due expedition 
any outstanding work during the Defects Liability Period.   Such notice and 
undertaking shall be deemed to be a request by the Contractor for the Engineer 
to issue a Taking- over Certificate in respect of the Works.  The Engineer shall, 
within 21 days of the date of delivery of such notice, either issue to the 
Contractor, with a copy to the Employer, a Taking- Over Certificate, stating the 
date on which, in his opinion, the Works were substantially completed in 
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accordance with the Contract, or give instruction in writing to the Contractor 
specifying all the work which in the Engineer's opinion, is required to be done 
by the Contractor before the issue of such Certificate.   The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial 
completion that may appear after such instructions and before completion of 
the Works specified therein.   The Contractor shall be entitled to receive such 
Taking-Over Certificate within 21 days of completion, to the satisfaction of the 
Engineer, of the Works so specified and remedying any defects so notified. 
  
Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause,  the 
Contractor may request and the Engineer shall issue a Taking-Over Certificate 
in respect of : 

a. any Section in respect of which a separate Time for Completion is 
provided in the appendix to Tender, or 

 
b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 
provided for in the Contract, occupied or used by the Employer, or 

 
c. any part of the Permanent Works which the Employer has elected to 

occupy or use prior to completion (where such prior occupation or use is 
not provided for in the Contract or has not been agreed by the Contractor 
as a temporary measure). 

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account 
of the total amount that the Contractor considers payable under the Contract 
before the end of the Defects Liability Period. The Engineer or his nominee shall 
issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 60 days of receiving the Contractor’s account if it is 
correct and complete. If it is not, the Engineer or his nominee shall issue within 
15 days a schedule that states the scope of the corrections or additions that are 
necessary for the correction and certify payment of 50% of the undisputed 
amount to the contractor. If the Final Account is still unsatisfactory after it has 
been resubmitted the Engineer or his nominee shall decide on the amount 
payable to the Contractor and issue a payment certificate, within 60 days of 
receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall be 
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supplied by them by the dates stated in the Contract Data. If the Contractor 
does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer or his nominee’s approval, 
the Engineer or his nominee shall withhold the amount stated in the Contract 
Data from payments due to the Contractor.  

59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  
59.2  Fundamental breaches of Contract include, but shall not be limited to 

the following:  
(a) the Contractor stops work for 28 days when no stoppage of work 

is shown on the current Program and the stoppage has not been 
authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the 
progress of the Works and the instruction is not withdrawn within 
28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by 
the Employer to the Contractor within 50 days of the date of the 
Engineer or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  
(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in 
corrupt or fraudulent practices in competing for or in the 
executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of any thing of value to influence the action 
of a public official in the procurement process or in contract execution.  
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice. Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial 
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non-competitive levels and to deprive the Employer of the benefits of free 
and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to 
the Engineer or his nominee for a cause other than those listed under 
Sub Clause 59.2 above, the Engineer or his nominee shall decide 
whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 
convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of 
extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 
make the Site safe and secure and leave the Site as soon as reasonably 
possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 
certificate for the value of the work done less advance payments received 
up to the date of the issue of the certificate, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of 
a fundamental breach of Contract by the Employer, the Engineer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works and loss of profit on uncompleted 
works  less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for 
which payment has been made to the contractor by the Employer, are deemed 
to be the property of the Employer, if the Contract is terminated because of a 
Contractor’s default.  
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62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Engineer or his 
nominee shall certify that the Contract has been frustrated. The Contractor 
shall leave the Site and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which commitment was made.  
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-
III (v) as modified or added by the following condition of special conditions as 
provided in Section – III(vi) herein, which shall be read and construed with the 
general condition in Section – 3 A to E as if they were incorporated therein. In 
so far as any of the condition of the special conditions may conflict or be in 
consisting with any of general conditions of in Section -3F- Special condition of 
the contract shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to the 
Engineer or his nominee a return in detail, in such form and at such intervals 
as the Engineer or his nominee may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer or his 
nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub contractors 
shall abide at all times by all existing labour enactment and rules made there 
under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or the 
local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions of 
any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor the Engineer or his 
nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer / 
Engineer or his nominee shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or 
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damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including percolating 

water) to prevent 
(i) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and 
disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 
Works, Temporary Works, Materials and Plant and shall provide all such 
marks and lights as may be required by the Employer or the Engineer or 
any other authority having jurisdiction over the Site together with all 
labour stores and services required for their efficient working and use at 
any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, 
and all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works are 
handed over to the Employer, or till such time when the Engineer decides 
that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such as 
not to interfere with any navigation lights or with any traffic or signal 
lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause any 
subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in respect 
of personal injuries and death arising out of or in the course of or caused 
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during the execution of the works for a minimum amount of Rs. 25 lakhs and 
shall produce or cause any such subcontractor to produce for inspection the 
relevant policy or policies together with receipt for the premium paid under 
such policy/policies as and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills an 
amount that Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of or in 
relation to any accident or injury referred to above without any reference to 
the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the provisions 
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 
and the enactments that may be applicable including ESI Act, the payment 
of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's 
Act. The Workmen Compensation Act or any other applicable legislation and 
the Municipal by-laws or other statutory Rules and Regulations whatsoever 
in force if these are applicable. Any obligations finding or otherwise missed 
under any statutory enactments, rules & regulations there under shall be 
the responsibility of the Contractor and the NMPA will take no responsibility 
for the same. The Contractor should take Workmen's Compensation Policy 
for his Workers, who are not covered under ESI and submit the same to the 
EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and if 
admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work by 
his staff at site. 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against war 
risks, such insurance if normally available shall be effected, at the cost of the 
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Employer, with the Insurance Company acceptable to the Employer and shall 
be in the joint names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, 
for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the rates 
and such conditions as notified by the State Government. The applicable rates 
for royalty is enclosed as Schedule-A in Volume –III. The contractor should 
submit the Mineral Dispatch Permit (MDP) in original for the quantity executed 
by the contractor for the requisite quantity of material incorporated in works for 
which MDP is issued by the authorized supplier. If contractor fails to submit 
the MDP in original the amount equal to 5 times the royalty charges shall be 
deducted from the contractor’s bills as per prevailing orders issued by the 
Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts 
of units of work over roads, highways or bridges on which such oversized and 
over weight items are not normally allowed to be moved, the Contractor shall 
obtain prior permission from the concerned authorities. Payments for complying 
with the requirements, if any, for protection of or strengthening of the roads, 
highways or bridges shall be deemed to be included in his contract price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising 
out of or in relation to any claim made by the concerned authorities in respect 
of damage or injury to roads, highways or bridges. In case of failure of the 
Contractor to settle such claims and in case the Employer is held responsible 
for payment to the authorities, then the Employer shall settle the claim and the 
Employer’s expenses in this regard, as certified by the Engineer, may be 
deducted by the Employer from any money due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly with a copy 
to the Employer. 

71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract comply 
fully with all existing Acts, regulations and bye-laws including all statutory 
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amendments and re-enactment of State or Central Govt. and other local 
authorities and any other enactments and act that may be passed in future 
either by the State or the Central Govt. or local authority, including Indian 
Workmen’s Compensation Act, Contract Labour (Regulation And Abolition) Act 
1970 and Equal Remuneration Act 1976, Employees’ State Insurance Act, 
1948, Factories Act, Minimum Wages Act, Provident Fund Regulations. 
Employees’ Provident Fund Act and schemes made under the same Act, Health 
and Sanitary Arrangements for Workmen, Insurance and other benefits and 
shall keep the Employer indemnified in case any action is commenced for 
contravention by the Contractor. If the Employer is caused to pay or reimburse 
any amounts as may be necessary to cause or observe, or for non-observance of 
the provisions stipulated here-forth on the part of the Contractor, the Engineer 
shall have the right to recover from the Contractor any sum required estimated 
to be required for making good the loss or damage suffered by the Employer. 
The Tenderers must have valid ESI and PF registration and shall maintain the 
records prescribed under ESI Regulations and PF Act & make the contribution 
towards ESI and PF in respect of persons employed by the Contractor. The 
contractor shall make available such records for inspection by ESI and PF 
authorities during inspection and furnish the copies of such records to the 
employer regularly. The EPF and ESI contribution on the part of the employer 
in respect of this contract shall be paid by the contractor. These contributions 
on the part of Employer paid by the contractor shall be reimbursed by the 
Engineer –in –charge to the contractor on actual basis. The minimum wages 
applicable for Mangalore City is enclosed as Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 
labour. This officer shall be qualified for this work and shall have the 
authority to issue instructions and shall take protective measures to 
prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst his 
staff and labour and for the preservation of peace and protection of 
Persons and property in the neighborhood of the Works from the same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, 
to ensure the safety of his staff and labour and, in collaboration with and 
to the requirements of the local health authorities, to ensure that 
medical staff, first aid equipment and stores, sick bay and suitable 
ambulance services are available at the camps, housing and on the site 
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at all times throughout the period of the Contract and that suitable 
arrangements are made for the prevention of epidemics and for all 
necessary welfare and hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard to 
local conditions provide on the Site, to the satisfaction of the Engineer’s 
Representative, an adequate supply of drinking and other water for the 
use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the Statues, 
Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic 
liquor, or drugs or permit or suffer any such importation, sale, and gift, 
barter disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or 
suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have 
due regard to all recognized festivals, days of rest and religious or other 
customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders and 
requirements as may be made by the Govt., or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour 
from amongst persons in the service of the Employer or other agencies 
engaged for any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour employed for the purposes 
of or in connection with the Contract, including all fencing water supply 
(both for drinking and other purposes), electricity supply, sanitation, 
cook houses fire prevention and fire-fighting equipment, crèche for 
children of his staff and labour employed for the purposes, furniture, 
other requirements in connection with such accommodation or 
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amenities. On completion of the Contract, unless otherwise agreed with 
the Employer, the temporary camps/housing provided by the Contractor 
shall be removed and the site reinstated to its original condition, all to 
the approval of the Engineer. The land for construction of labour camps 
shall be allotted outside the security area to the extent available and 
such area allotted for labour camps will be charged a ground rent at 
TAMP approved rates. The ground rent is liable for change as per the 
prevailing TAMP rates from time to time during the currency of the 
contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not 
less than a fair wage which expression shall mean whether for time or 
piecework the respective rates of wages as fixed by the Public Works 
Department as fair wages for Dakshina Kannada District payable to the 
different categories of labourers of those notified under the Minimum 
Wages Act. 
The Contractor shall maintain records of Wages and other remuneration 
paid to his employee in such form as may be convenient and to the 
requirements of the Employer/Engineer and the Labour Enforcement 
Officer (Central), Ministry of Labour, Govt. of India, or such other 
authorized person appointed by the Central Govt. The Contractor shall 
allow inspection of the aforesaid Wage Records and Wage Slips to the 
Engineer and to any of his workers or to his agent at a convenient time 
and place after due notice is received, or to any other person authorized 
by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as 
soon as possible after its occurrence. In the case of any fatality or serious 
accident, the Contractor shall, in addition, notify the local police 
authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority for his Materials, labors and the staffs 
engaged in the works. The Contractor has to get the vehicle and labor 
RIFD based passes for the entry inside the wharf area based on 
prevailing rates. 

71.15 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is 
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regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 
Employer. The Contractor should furnish a list of person for whom the 
passes are to be issued to the Engineer and arrange to obtain the passes 
from the appropriate authority, based on the recommendation of the 
Engineer and abide by the Rules of the New Mangalore Port Authority 
with regard to entry etc. For the entry of trucks and other vehicles also, 
the Contractor should obtain necessary permits. The Contractor shall 
retain the original passes obtained by them in respect of their labour and 
staffs engaged in the Works and produce the same to the Engineer as 
and when called for. It should not be either destroyed or allowed to be 
taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper 
and efficient life saving appliances and first aid equipment to the approval of 
the Engineer. The appliances and equipment shall be available for use at all 
times. 

73. Diving Operations  
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 
be employed and is to have a copy of such Code Prominently displayed 
on the craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or 
offers to give to any person any bribe, gift, gratuity or commission as an 
inducement or reward for doing or forbearing to do any action in relation to the 
Contract or any other contract with the Employer, or for showing or forbearing 
to show favour or disfavor to any person in relation to the Contract or to any 
other contract with the Employer, then the Employer may enter upon the Site 
and the works and terminate the employment of the Contractor and the 
provisions of Clause 63 hereof shall apply as if such entry and termination had 
been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment or 
illegal gratification to any person/authority connected with the bid process so 
as to influence the bid process and have not committed any offence under the 
PC Act in connection with the bid. 
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75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and confidential, 
save insofar as may be necessary for the purposes thereof, and shall not 
publish or disclose the same or any particulars thereof in any trade or technical 
paper of elsewhere without the previous consent in writing of the employer. If 
any dispute arises as to the necessity of any publication or disclosure for the 
purpose of the Contract the same shall be referred to the decision of the 
Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less 
than 15 days before commencement of erection of any part of Temporary 
Works, drawings and detailed proposals for the method of construction of 
Temporary works such as office, store, false work and temporary platforms etc. 
which he intends to construct for the execution of the contract and no such 
work shall be constructed before obtaining the written approval of Chief 
Engineer. These temporary works, office, store etc. shall be erected at or near 
the work area subject to approval of the Employer and the land space for the 
same will be allotted free of ground rent to the extent available. The Contractor 
shall obtain permission for any Temporary Works and would ensure that during 
execution of works the statutory requirements of the concerned authorities 
such as New Mangalore Port Authority, Police, Customs, etc. would be complied 
with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the Contractor 
is required to submit to the Engineer during the progress of the Works, shall be 
furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point 
on the main water supply line within the Port area. The plumbing connection 
and extension of necessary supply pipeline to the working area shall be 
arranged by the Contractor at his own cost. The Contractor shall also provide a 
water meter at his cost for metering the quantity of water used. Charges for the 
consumption of the water will be paid by the Contractor to the Employer at 
notify rate as applicable time to time during the currency of the Contract. For 
non-supply of water at any stage port will not be responsible and the Contractor 
shall not have any claim whatever for loss or damage. 
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78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to 
the extent available will be made available by the Employer within the Port area. 
Drawing of power lines etc. from the available point of supply of power to the 
actual work site either by overhead lines or underground cables shall be 
arranged by the contractor at his cost. The temporary lines and connections by 
the Contractor shall be approved by the Engineer's representative before 
availing power. The Contractor shall provide Trivector Meter to read 
consumption in units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 
15 days from the date of the letter of acceptance of the tender. lf the power 
requirement is more than 50 KW, the Contractor has to avail the power supply 
at 11 KV and install his own transformer of suitable capacity and work carried 
out as per IE Rules & Regulations as approved by the CEA. The Contractor 
shall pay to the Employer, the power charges as per the prevailing Tariff 
schedule of MESCOM in force during the work of the Contractor. At present, it 
is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 per KVA or 
part thereof per month on connected load, security deposit Rs. 4,604.00 per 
KVA along with departmental charges @ 23.75% of the bill amount. The 
Contractor shall also pay the connection and disconnection charges as 
applicable. 
 
The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity 
capacitors bank to maintain the Power Factor of all power loads. If the capacity 
of the capacitor found less than stipulated as per regulation during inspection, 
surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay 
refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, 
before availing the power supply in the form of a Demand Draft drawn in favour 
of FA&CAO, NMPA from any Scheduled Bank. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along 
with the completion report. The Trivector Meter provided is calibrated either by 
M/s. MESCOM or NITK, Surathkal, and such a Certificate to be produced. For 
non supply of power at any stage port will not be responsible and the 
Contractor shall not have any claim whatever for loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable from 
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time to time. GST at applicable rate shall be shown separate line items in the 
Tax invoice.  
79.2 Sales / Turnover Tax on Works Contract (Deleted) 
79.3 Income Tax 
The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time to 
time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or such 
other rates as may be specified by the Central Government from time to time, 
on the gross amount of the Contractor’s bill for payment. 
79.4  Goods and Service tax  
The contractor shall not include GST component in rate. The GST shall be paid 
to the contractor separately as applicable. The contractor shall submit running 
account bills indicating GST separately as applicable. The Contractor shall be 
responsible for the payment of GST applicable, to the GST authority. The 
contractor shall file the applicable returns with tax department in time and 
submit the same as documentary evidence. 
The invoice with respect to supplies should contain following information:- 
- Name of the Customer : New Mangalore Port Authority 
- GSTIN of the Customer : 29AAALN0057A2ZG 
- All other information as specified in GST act and GST tax invoice rules such 

as SAC code, Supplier address, Supplier GSTIN, IRN number QR code etc.  
Noncompliance of the above result in rejection of invoice. 
 The Invoice should be uploaded to GST website on monthly basis with in 
the due date as specified by GST act. Input tax credit lost by Port due to any 
error, omission or non filing of return will be recovered from any amount due to 
the supplier Any input tax credit lost by the Port due to due to any error, 
omission or non filing of return will be recovered from the bills and other 
monies available with the Port 
 
 
 
 
 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 
All works shall be carried out without unreasonable noise and disturbance.  
The Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying 
out the work and from and against all claims demands proceedings damages 
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costs charges and expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violations of the same. 
The set of such conditions (regulation) is available with NMPA and the 
contractor is required to go through it before tendering. 
 
Besides the above, the Contractor shall also scrupulously adhere to and 
observe the following safety codes:  
 
The Contractor has to provide sufficient barricades to site of work so that traffic 
plying nearby should not damage the recently concreted work. In case of any 
damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all work 
that cannot be safely done from ground.  No portable single ladder shall be over 
8 meters in length.   
 
Hoisting machines and tackles used in the works including their attachments, 
and supports shall be in perfect condition as per stipulations of the relevant 
Rules.  The ropes used for hoisting or lowering materials or as means or 
suspension shall be of durable quality and adequate strength and free from 
defects. 
 
The excavated material shall no be placed within 1.5 meters of the edge of the 
trench or half of the depth of the trench, whichever is more.  All trenches and 
excavation shall be provided with necessary fencing to lighting.  Every opening 
in the floor of a building or in a working platform shall be provided with 
suitable fence to prevent the fall of persons or materials.  No floor, roof or other 
parts of the structure shall be so overloaded with debris or materials as to 
render it unsafe. 
 
Workers employed on mixing and handling materials such cement, cement 
mortar, concrete, lime mortar and asphalt shall be provided with protective 
footwear and rubber hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye 
shield and glove. 
 
All safety rules shall be strictly followed while working on live electrical systems 
or installations as stipulated in the relevant Rules. 
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83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour and 
shall always take such necessary additional steps to keep the harbour waters 
free of noxious or unhygienic matters coming from his works as are required by 
the Employer.  Under no circumstances shall inflammable materials be allowed 
to spill into the harbour waters. 
 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 
The contractor shall be required to execute the work in such a way so as not to 
cause any damage, hindrance or interference with port activities going on in the 
area or nearby. He should not also deposit the materials at such places which 
may cause inconvenience to the public and the work going on in the nearby 
area The Contractor shall have to make good all damages done by him to the 
structures nearby while executing the work and no extra payment shall be 
made to him on that account. 
 
All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before stacking at the site of work. 
Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of 
road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) 
and Notification 42-96 amended by 21-2000 of customs tariff, Government of 
India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount 
upon submission of documentary evidence in original for the proof of payment 
of such Customs Duty. The reimbursement of such amount towards Customs 
Duty shall be limited to the Ceiling amount quoted by the Contractor in the Bill 
of Quantities as above. If the Contractor incurs Customs Duty Levy less than 
the said Ceiling Amount, the reimbursement by the Employer shall be limited to 
the documented cost of Customs Duty levies actually paid to the Customs 
Authorities, Government of India. If the Actual Customs Duty levies paid by the 



 93

Contractor exceeds the said Ceiling Amount, then the reimbursement by the 
Employer shall be limited to the Ceiling Amount. The reimbursement of the 
Customs Duty will be limited only to the Imported Materials listed in “Preamble 
and Bill of Quantities”, BOQ No.__. During the execution of the Works, if it 
necessitates for expeditious completion of the Works, Contractor may resort to 
import of any of the materials not listed aforesaid, with the approval of the 
Employer. However, the aggregate amount of Customs Duty to be reimbursed 
shall not exceed the lump sum amount offered in the Priced Bill of Quantities.  
 
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government authorities 
and get the Imported Materials cleared and transported in time. The Contractor 
shall be fully responsible for port and Customs clearance including stevedoring, 
handling, unloading, loading, storage, inland transportation, if any of materials, 
equipments and plant to storage godowns, yards, sites etc. The contractor shall 
be fully responsible for any delays, penalties charges and losses if any in this 
regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at concession 
rate or Customs Duty as applicable. However, the responsibility for obtaining 
such concession rate of customs duty shall be that of the Contractor. 
 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any liability 
on the account. For bill of Lading, the “Consignee” for permanent materials to 
be incorporated into the Works will be the New Mangalore Port Authority. The 
Contractor will be “Notify Party”. Notwithstanding the above, obtaining 
“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 
Duty, etc. shall be the responsibility of the Contractor. 
 
The Contractor shall give an undertaking follows: 
 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ _____ 
we request New Mangalore Port Authority to be consignee in the matter 
of permanent materials to be imported by us at our cost (covering 
payments of materials by letter of credit) including freight, insurances, 
taxes and any other charges whatsoever payable in connection with the 
import and its incorporation into the work.  

 
b) We hereby confirm, in the event of New Mangalore Port Authority 
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becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
Contractor) and New Mangalore Port Authority.  

 
c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 
at our own cost. New Mangalore Port Authority’s responsibilities in this 
regard will be the same as under the said contract and limited to issuing 
required recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 
obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. 
between ……………………….(the Contractor) and New Mangalore Port 
Authority.  

86. Drawings & Designs 
(a)  General details of the works are shown on the drawings accompanying 

this tender document. The Engineer will supply to the Contractor from 
time to time during the progress of the works such further working 
drawings as will be necessary in his opinion for the proper and adequate 
execution and maintenance of the Works in accordance with the 
Engineer’s designs and/or any modification thereof as decided by the 
Engineer and the Contractor shall carry out the work in accordance with 
the said working drawings. Two sets of such working drawings will be 
issued. If the Contractor requires more sets he will have to make his own 
arrangement at his cost. Residual Design, Detailing & Engineering: - The 
Engineer to the project has done the detailed design and engineering for 
the subject tender. During execution of the work the residual design, 
detailing and engineering, if needed, is to be carried out by the contractor 
at no extra cost to the Employer. For equipment/ Installations detailed 
drawings need to be produced by the contractor at no extra cost to the 
Employer. The contractor shall also get approved such design, detailing 
& engineering from the Engineer.  
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(b) In the event of the Contractor proposing any alteration/modification to 
the Engineer’s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in 
duplicate (in the first instance) of detailed working drawings which may 
be required for such alteration/modification and at the same time call 
the attention of the Engineer to any alternative detail or modification of 
the contract drawings which the Contractor may wish to make at least 
30 days prior to the commencement of the work or part of the work to 
which such drawings relate. The contractor shall at the same time, if so 
required by the Engineer, furnish calculation sheets in duplicate relating 
to the strength and anticipated deflections in respect of such 
altered/modified works. The Engineer will, after any such alteration 
which he may approve, record on the copies as amended his approval 
and will return one copy of the drawings and calculation sheets to the 
contractor, who shall carryout the work in accordance therewith. The 
contractor shall forward to the Engineer three additional copies of the 
working drawings and calculation sheets as approved in additions to 
these working drawings and calculation sheets as approved. In addition 
to these working drawings are also to be submitted (the same procedure 
as in the ease of the contractor) in respect of any work proposed to be 
executed by sub-contractors. The approval of the Engineer of all or any of 
the calculation sheets, drawings shall not relieve the contractor of 
responsibility in connection with the execution of the altered/modified or 
subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  
 
“As built” Drawings are required to be submitted by the Contractor and shall be 
supplied by them by the dates stated in the Contract Data. If the Contractor 
does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer or his nominee’s approval, 
the Engineer or his nominee shall withhold the amount stated in the Contract 
Data from payments due to the Contractor.  

87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of Contract.   
88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, 
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weather condition, actual manpower, equipment and the prominent 
materials available and arriving to site. The contractor shall submit the 
daily report format to the Department for prior approval.  

88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and 
submitted to the Engineer in triplicate. The first report shall cover the 
period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, 
each within 7days after the last day of the period to which it relates. 
Reporting shall continue until the Contractor has completed all work, 
which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  

Each report shall include:  
 

a) Charts and detailed descriptions of progress, including each stage of 
design (if any), Contractor’s Documents, procurement, manufacture, 
delivery to Site, construction, erection and testing; and including these 
stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 
showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected 
dates of:  

i) Commencement of manufacture, 
ii) Contractor’s/Engineer’s inspections,  
iii) Tests,  
iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 
Materials;  

e) Safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 
or circumstances which may jeopardize the completion In accordance 
with the Contract, and the measures being (or to be) adopted to overcome 
delays. 

89. Completion Documents (not applicable) 
To treat that the work has been completed and issue a final payment certificate, 
the following documents will be deemed to form the completion documents:  
 

i) The Technical documents according to which the work was carried out.  
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ii) The set of construction drawings showing therein the modifications and 
corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  
iv) Certificates of tests performed for various works. 
v) “As Built” Drawings. 

90. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall submit 
self-attested copy of statutory documents such PAN card, GST registration 
certificate, ESI registration certificate, EPF registration certificate, Labour 
Identification Number (LIN) and any other documents required for successful 
completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

 
(a) Workmen Compensation Act 1923:- The Act provides for compensation in 

case of injury by accident arising out of and during the course of 
employment.  

 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 
has completed 5 years service or more on death at the rate of 15 days 
wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees.  

 
(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer and workers @ 13.00% 
and12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 
etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law.  The Principal 
Employer is required to- take Certificate of Registration and the 
Contractor is required to take license from the designated Officer.  The 
Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages 
are to be paid when it will be paid and what deductions can be made 
from the wages of the workers.  

 
(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 
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making discrimination against Female employees in the matters of 
transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of 
annual bonus subject to a minimum of 8.33% of wages and maximum of 
20% of wages to employees drawing Rs. 3500/- per month or less. The 
bonus to be paid to employees getting Rs. 2500/- per month or above up 
to Rs. 3500/- per month shall be worked out by taking wages as Rs. 
2500/- per month only.  The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act.  

 
j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979:The Act is applicable to an establishment which 
employs 5 or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant 
workmen, in establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, 
travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996:-All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  
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vi) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract         
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
 New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

Chairman,  
New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (C-II) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Providing and fixing M S Angle Tree 

Guard inside Wharf area” 
Tender no: 39/2022-23 

(1) 

6 The works consist of ” Providing and fixing M S Angle Tree 
Guard inside Wharf area”. 

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

7   The start date shall be 
7 days from the date of Issue of Letter of Acceptance. 

Conditions 
of contract       
A-General  
1.Definitions  

8 The Contract price is the price stated in the letter of 
acceptance. However payment will be made as per actual 
work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 
3 (Three  ) Months (including monsoon)with the following 
milestones: 

(17,28) 

10 Milestone dates:  
 
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work ,for 
completion of the work as per the scheduled date. 
 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions 
of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the 
Bid and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or modified 
in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works 
within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     (21) 
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Sl. 
No. 

Description Reference 
Cl. No. 

The site will be handed over immediately after issue of 
Letter of acceptance and the site is free from 
encumbrances.   

14 The site is defined in drawing No. 22/88/MTC-II/2022-Ts-
LP 

 

15 The Defects Liability Period is 1 (One ) year (35) 
13 

16 The minimum insurance cover for physical property, 
injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 
occurrence with the number of occurrences limited to four.  
After each occurrence, contractor will pay additional 
premium necessary to make insurance valid for four 
occurrences always.  

 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week 
for the number of weeks delayed beyond the stipulated 
date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union 

of India. 
(3) 

23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 
As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 
signing of the agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each bill 
subject to a maximum of 5% of the  contract price 

(48) 



 103

Sl. 
No. 

Description Reference 
Cl. No. 

including GST as applicable. 

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and 
duties. The half per cent (½%) per week L.D is applicable 
for delay period of ଵ

ଷ
of contract period and thereafter 10% 

L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 
3% of the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 
the Employer shall be an unconditional Bank Guarantee 
of the type as presented in Section III (iv) of the Bidding 
Documents. 

Annexure-A 
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vii) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be 
required to provide Performance and Advance Payment Securities in accordance 
with one of the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 

 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance 
of Contract _______________________________ No._________ dated_____________ to 
execute ______________________________ ___________________ [name of Contract 
and brief description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for 
the sum specified therein as security for compliance with his obligations in 
accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable 
in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand, and 
without cavil or argument, any sum or sums within the limits of 
_____________________________________ [amount of guarantee]1 as aforesaid 
without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand.  
We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed there under or of any of 
the Contract documents which may be made between you and the Contractor 
shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects 
Liability Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all 
our liabilities under this guarantee shall stand discharges. 
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    IN WITNESS WHEREOF this guarantee has been duly executed on this 
……… day of ………….. 
 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date___________
_______________________________________________ 
 
1 An amount shall be inserted by the Guarantor, representing the 
percentage of the Contract Price specified in the Contract and denominated in 
Indian Rupees.  
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Annexure B (NA) 
BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
To: ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract, 
_______________________[name and address of Contractor] (hereinafter called 
“the Contractor”) shall deposit with________________________[name of Employer] 
a bank guarantee to guarantee his proper and faithful performance under the 
said Clause of the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to 
guarantee as primary obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding ________________[amount of 
guarantee]1 ___________________________________________[in words].  
We further agree that no change or addition to or other modification of the 
terms of the Contract or of Works to be performed there under or of any of the 
Contract documents which may be made 
between__________________________[name of Employer] and the Contractor, shall 
in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification.  
The guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until___________________________________[name of 
Employer] receives full repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all 
our liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this 
………day of ………….. 
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Yours truly,  
Signature and seal:______________________________ 
Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or 
financial institution representing the amount of the Advance Payment, and 
denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To 
New Mangalore Port Authority, 
Administrative Building, 
Panambur, Mangalore – 575 010. 

 
1. In consideration of the Board Members of the New Mangalore Port 

Authority, Mangalore (hereinafter called “The Board” having agreed to 
refund ________________________ _____________________________________ 
(hereinafter called “the said contractor(s)”) under the terms and 
conditions of an Agreement No._____________________________ made 
between New Mangalore Port Authority and 
__________________________________ (hereinafter called “the said 
Agreement”) the retention money for the due fulfillment by the said 
contractor(s) of the terms and conditions contained in the said agreement 
on production of a bank guarantee for _____________________. We 
__________________ (hereinafter referred to as “the Bank”) at the request of 
M/s.________________________ do hereby undertake to pay the Board an 
amount not exceeding ____________________ on demand. 

 
2. We _______________________________ do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, 
merely on a demand from the Board stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the said 
Contractor(s).  Any such demand made on the bank shall be conclusive 
as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted 
to an amount not exceeding 
Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any 
money so demanded notwithstanding any dispute or disputes raised by 
the Contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating there to, our liability under this present being absolute 
and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of 
our liability for payment there under and the Contractor(s) shall have no 
claim against us for making such payment. 

4. We _____________________ further agree that the guarantee herein 
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contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said Agreement have been fully paid and its claims satisfied 
or discharged or till Engineer-in-charge on behalf of the Board certifies 
that the terms and conditions of the said Agreement have been fully and 
properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee. 

 
5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in any 
manner our obligations here under to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the 
said Contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Board against the said 
Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said Agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to 
the said Contractor(s) or for any forbearance act or omission on the part 
of the Board or any indulgence by the Board to the said Contractor(s) or 
by any such matter or thing whatsoever which under the law relating to 
sureties would but for this provision, have effect so relieving us. 

 
6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this 
guarantee except with the previous consent of the Board in writing. 

 
8. This guarantee shall be valid up to _____________ unless extended on 

demand by Board Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to 
Rs.___________________________________________________________ and 
unless a claim in writing is lodged with us within three months of the 
date of expiry or such extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 

 
Notwithstanding anything contained herein. 
 

1. Our liability under this Bank Guarantee restricted to a sum of 
Rs._________________ 
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____________________________________________________Only). 
2. This bank guarantee shall be valid up to 

_____________________________We are liable to pay the guaranteed amount 
or any part thereof under this bank guarantee only and only if you serve 
upon us a written claim or demand on or before ____________. 
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iv. APPENDIX  1 GENERAL CONDITIONS OF CONTRACT (NA) 
 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 
 
THIS AGREEMENT, made and entered into this ................……………. Day 
of…………..20.............…. Between ….......…….....…….. (“the Employer”) 
and................................................................................................................
........................................................................ (“the Contractor”),and the 
Disputes Review Board (“the Board”) consisting of One / three Board  
Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note : Delete whatever is not applicable ] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the 
construction of the ……………………………………………………………… 
……………………………….…………………………………………………………………
……………………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the 
Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 
accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 
should not give any advice to either party or to the Engineer or his nominee 
concerning conduct of the Works.  
 
The Board Members : 

a. shall have no financial interest in any party to the contract or the 
Engineer or his nominee, or a financial interest in the contract, except 
for payment for services on the Board.  

 
b. shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Engineer or his nominee, except for fee 
based consulting services on other projects, all of which must be 
disclosed prior to appointment to the Board.  
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c. shall have disclosed in writing to the parties prior to signature of this 
Agreement any and all recent or close professional or personal or 
personal relationships with any director, officer, or employee of any 
party to the contract, or the Engineer or his nominee, and any and all 
prior involvement in the project to which the contract relates;  

 
d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 
Engineer or his nominee, except as a Board Member. 

 
e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 
nominee, regarding employment whether as a consultant or otherwise 
either after the contract is completed or after services as a Board 
Member is completed;  

 
f. shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the Engineer 
or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to 
question the continued existence of the impartiality and independence 
required of Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the 
contract and in this Agreement none of the Employer, the Contractor, the 
Engineer or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to question 
the continued existence of the impartiality and independence required of 
Board Members.  
 

4. The Contractor shall :  
a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 
variation orders, and other documents, pertinent to the performance 
of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 
Board, including conference facilities, and secretarial and copying 
services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its 
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activities after issuance of the taking over Certificate and the Board’s 
issuance of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 
Agreement. 

7. The Board Members are independent and not employees or agents of either 
the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 
equally by the Employer and the Contractor. If the Board requires special 
services, such as accounting, data research, and the like, both parties must 
agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 
regular intervals, at times of critical construction events, and at the 
written request of either party. The timing of Site failing agreement 
shall be fixed by the Board.  

b. Site meetings shall consist of an informal discussion of the status of 
the construction of the works followed by an inspection of the works, 
both attended by personnel from the Employer, the Contractor and 
the Engineer or his nominee.  

c. If requested by either party or the Board, the Employer will prepare 
minutes of the meetings and circulate them for comments of the 
parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party or 

the Engineer or his nominee, the objecting party may file a written 
Notice of Dispute to the other party with a copy to the Engineer or his 
nominee stating that it is given pursuant to Clause 65 and stating 
clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond 
in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 
written appeal to the response is filed with the responding party 
within 7 days of receiving the response. Both parties are encouraged 
to pursue the matter further to attempt to settle the dispute. When it 
appears that the dispute cannot be resolved without the assistance of 
the Board either party may refer the dispute to the Board by written 
Request for Recommendation to the Board, the other party and the 
Engineer or his nominee stating that it is made pursuant to Clause 
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65.  

d. The Request for recommendation shall state clearly and in full detail 
the specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied 
that the dispute requires the Board’s assistance, the Board shall 
decide when to conduct a hearing on the dispute. The Board may 
request that written documentation and arguments from both parties 
be submitted to each Board Members before the hearing begins. The 
parties shall submit insofar as possible agreed statements of the 
relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer 
or his nominee shall each have ample opportunity to be heard and to 
offer evidence. The Board’s Recommendations for resolution of the 
dispute will be given in writing, to the Employer, the Contractor and 
the Engineer or his nominee as soon as possible, and in any event not 
more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 
a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 
access to necessary documentation may be utilized by the Board. 
Private sessions of the Board may be held at any location convenient 
to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 
have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 
concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 
formulate its Recommendations. All Board deliberations shall be 
conducted in private, with all individual views kept strictly 
confidential. The Board’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both 
parties and to the Engineer or his nominee. The Recommendations 
shall be based on the pertinent contract provisions, applicable laws 
and regulations, and the facts and circumstances involved in the 
dispute. 

e. The Board shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall decide, 
and the dissenting member any prepare a written minority report for 
submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 
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opinion that the Dispute Review Board is not performing its functions 
properly; the Employer and the Contractor may together disband the 
Disputes Review Board. In such an event, the disputes shall referred to 
Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying that 
the Board shall stand disbanded with effect from the date specified in the 
notice. The notice shall be posted by a registered letter with AD or delivery of 
the letter, even if he refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 
Panambur, Mangalore 

 
 
 
 

“Providing and fixing M S Angle Tree Guard inside Wharf area” 

 

 
 
 
 
 
 
 
 

TENDER DOCUMENT 
Volume - II 
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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 
Tender no: CIVIL/CE(C)/EE(C)/39/2022-23 

Tender for 

 
“Providing and fixing M S Angle Tree Guard inside Wharf area” 

 
Volume 

I 

Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 12) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - 

E: General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume 

II 
Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume 

III 

Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  
 

The intent of this technical specification covers construction of all civil works as 

covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the 

Consultant/Owner and the specification provided by the Consultant/Owner. All 

standard drawings are enclosed with the tender documents. In case any item is not 

covered under specification then the same shall be carried out as per CPWD 

specification and applicable Standards and Codes. Any item for which specification 

is not provided herein and is not covered under CPWD specification shall be 

executed as per manufacturer guidelines. All materials shall be of best quality 

conforming to relevant Standards and Codes. In case of any conflict between 

Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation shall be 

final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 

works, constructional plant and machinery, fuel supply, transportation and all 

other incidental items not shown or specified but as may be required for complete 

performance of the Works in accordance with drawings, specifications and direction 

of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 

areas and dump yard. The cost of excavation to include for necessary lead and lift 

as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor 

at his own cost. The contractor shall execute the work as per the standard Field 

Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 

site, climatic conditions including monsoon patterns, local conditions and site 

specific parameters and shall include for all such conditions and contingent 
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measures in the bid, including those which may not have been specifically brought 

out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every 

floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 

machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 

provide all necessary materials, equipment and labour etc. for the execution and 

maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 

Bill of Quantity and other bidding documents read along with CPWD (Central Public 

Works Department) specifications for civil works and IS codes with up-to-date 

revisions. For non-schedule items specification as given along with tender 

document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 

best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 

provided by the contractor, after assessing site and soil conditions, and work only 

to be commenced on site after the same is duly approved by NMPT. Any approval if 

required from the Mineral department or any other statutory body that has 

jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 

due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 

shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  
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The location and boundaries of the Site are shown on the Drawing No: 22/83/MTC-

II/2022-TS-LP. The Contractor shall confine his activities strictly to the allotted site 

area(s) and shall not allow his personnel to trespass upon any other areas occupied 

by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The 

base line shall be referenced to the site co-ordinate system (based on the Local 

Coordinates of New Mangalore Port). This bench mark and base line will be the 

basis for the setting-out for all the Works. The main levels and lines for each 

portion of the Works shall be established from the bench mark and base line by the 

Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and 

September during which period the average rainfall is as much as 82% of the total 

annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 

winds in the remaining months of the year are predominantly from the north-west 

and the maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 
Even though Mangalore is within the cyclonic area of storms originating in the 

Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 

cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 

speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 

m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 

(26.9 m/sec.) 

1.5.5 Visibility 
Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
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days in the south-west monsoon period. The maximum number of foggy days in a 

year is only 3. 

1.5.6 Site Preparation 
 

The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. Clearing 

shall mean to completely demolish, remove and dispose with all leads, lifts and 

descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 

roots, stumps, snogs, boulders, mounds, existing structures and other 

objectionable materials. The areas required to be cleared shall consist of the work 

Site, ditches, borrow pits, diversions and all other areas necessary for the 

construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for 

the execution of the Works in advance to the Engineer for approval.  The Contractor 

shall also submit his calculations relating to the design of temporary works, 

strength, etc. if required by the Engineer and shall carry out the modifications that 

the Engineer may require of such temporary works at Contractor's own cost.  The 

Contractor shall be solely responsible for the stability and safety of all Temporary 

Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6   Site Information 
 

The detailed drawing 22/88/MTC-II/2022-TS-LP of the construction site for 

adaptation of methodology for the construction. However, on account of this change 

in the geographical profile of site, no extra cost for additional arrangement required 

to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not 

claim for any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such 
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records shall be furnished to the Engineer-in-charge on completion of each test or 

operation. 

B. Works 
1.   Providing, fabricating and fixing 25x25x5mm MS angle  

      Providing, fabricating and fixing 25x25x5mm MS angle Providing, fabricating 

and fixing 25x25x5mm MS angle  including cost of material, earthwork 

excavation, cost of fabrication, welding, painting, fixing and all other incidental 

charges etc. complete.  

2. Providing TMT bars of grade Fe-550 steel reinforcement for tree guard   

     Providing TMT bars of grade Fe-550 steel reinforcement for tree guard 

     including straightening, cutting, bending, painting, welding, placing in position 

etc., complete as per Design including cost of material, labour and all other 

incidental charges etc., complete as per specifications. 

3. STEEL, IRON AND ALLUMINIUM WORKS 

7.1 Materials 
7.1.1. Steel - All finished steel shall be well and cleanly rolled to the dimensions 

and weight specified by Bureau of Indian Standards subject to permissible 

tolerances as per IS: 1852. A List of BI Standards applicable to this section is 

Annexure 7-A.1. The finished materials shall be reasonably free from cracks, 

surface flaws laminations, rough and imperfect edges and all other harmful defects. 

7.1.2. Steel sections, shall be free from excessive rust, scaling and pitting and shall 

be well protected.  The decision of the engineer regarding rejecting any steel section 

on account of any of the above defects shall be final and binding. 

7.1.3. Structural steel work shall conform to the following requirements. The 

following varieties of steel should be used for structural purposes 

7.1.4. S.T. 42S - The standard quality steel designated as ST–42S, conforming to 

IS: 226 shall be used for all types of structure (riveted or bolted) including those 

subject to dynamic loading and where fatigue, wide fluctuation of stresses  are 

involved, as for example crane gantry girders, road and rail bridges etc. It is also 

suitable for welded structures provided that the thickness of materials does not 

exceed 20 mm. 

7.1.5. S.T. 42W - The fusion welding quality steel designated as S.T. 42W, 

conforming to IS: 2062 shall be used for structures subject to dynamic loading 

(Wind load is not to be considered as dynamic load for this purpose) where welding 

is employed for fabrication and where fatigue, wide fluctuation of, stresses reversal 
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of stress and great restraint are involved as for example, crane gantry girders and 

road and rail bridges. 

7.1.6. S.T. 420 - The ordinary quality steel designated as S. T. 420 conforming IS: 

1977 shall be used for structures not subjected to dynamic loading other than wind 

loads where welding is not employed or / and structures not situated in earth 

quake zones or / and design has not been based on plastic theory. 

7.1.7. S.T. 320 - The ordinary quality steel designated as S. T. 420 conforming to 

IS: 1977 shall be used for doors, window frames, window bars, grills, steel gates, 

hand railing, builders hardware, fencing post, tie bars etc. 

7.1.8. Casting shall be cast from cast iron of grade FG 150 conforming to IS: 210-

1978, Specification for grey iron castings.  The castings shall be sound, clean and 

free from porosity, blow holes, hard spots, cold shuts (i.e. irregularities due to 

casting at too low a temperature), distortion and other harmful defects.  They shall 

be well dressed and fettled, accurately moulded in accordance with the 

pattern/drawing and shall be of uniform thickness except where the design 

necessitates variation.  Abrupt changes in the section of adjoining members shall 

be avoided as far as possible.  Unless otherwise indicated edges of castings shall be 

rounded and internal angles finished with an angle fillet.  No welding or repairs 

shall be carried out, unless otherwise indicated.   

7.1.9. Rivets - Rivets shall be made from rivet bars of mild steel as per IS: 1148-

1982.  High tensile rivet bars shall conform to IS: 1149-1982. 

7.1.10. Bolts - These are of two type’s namely turned and fitted bolts and black 

bolts.  Turned & fitted bolts are turned to exact diameter in automatic lathe.  For 

these bolts, whether reamed or drilled bolts, the same unit stresses are allowed as 

for rivets.  In case of black bolts which are not finished to exact sizes, a lower 

working stress other than for turned bolts is adopted.  They shall conform to IS: 

1367 Technical supply conditions for threaded steel fasteners. 

7.1.11. Electrodes - The electrodes required for metal arc welding shall be covered 

electrodes and shall conform to IS:  814-1991. 

7.2. Workmanship – General  
7.2.1. Structural steel work riveted, bolted or welded shall be carried out described 

in IS: 800-1984, Code of practice for use of structural steel in general building 

construction. 

7.2.2. Straightening and bending - All material shall be straight and if necessary, 

before being worked shall be straightened and flattened by pressure, unless 
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required to be of curvilinear form and shall be free from twists.  Straightening of 

steel by hammer blows is not permitted. All bending and cutting shall be carried 

out in cold condition, unless otherwise directed, in such manner as not to impair 

the strength of the metal. 

7.2.3. Cutting and machining - Member shall be cut mechanically by saw or shear 

or by oxyacetylene flame.  All sharp rough or broken edges and all edges of joints 

which are subjected to tensile or oscillating stresses shall be grounded.  No electric 

metal arc cutting shall be allowed.  All edges cut by oxyacetylene pores shall be 

cleaned of impurities and slag prior to assembly, cutting tolerance shall be as 

follows (a) For member connected at ends  1 mm. (b) Elsewhere  3 mm. 

When compression members depend on contact surfaces for stress transmission, 

then ends of columns and bases together with gussets, angles and channels (after 

riveting / welding together) shall be accurately measured so that the parts 

connected butt over the entire surfaces of contact.  Columns at bases or at caps or 

at butt joints need to be machined. 

7.2.4. Holes - All holes shall be accurately marked and drilled.  Holes through more 

than one thickness shall preferably be drilled together after the members are 

assembled and tightly clamped or bolted together.  In such cases, if required, these 

parts shall be separated after drilling and burrs removed.  For thickness of 

materials less than 16 mm the holes may be punched 3 mm less in diameter than 

the required size and may be reamed to the full diameter after assembly.  Finished 

holes for rivets and black bolts shall be more than 1.5 mm (2.0 mm for rivets and 

bolts of diameter more than 25 mm) in diameter larger than the diameter of rivets 

and bolts passing through them. All matching holes for rivets shall be so prepared 

that a gauge 0.8 mm diameter less than the hole can pass freely through the 

members assembled for riveting.  Holes other than those required for close 

tolerance may be punched full size through material not less than 12 mm thick. 

All holes shall have their axis perpendicular to the surface bored through Holes 

through two or more members shall be truly concentric.  No rivet or bolt hole shall 

be nearer the edge of the member than a distance equal to its own diameter.  Holes 

shall not be formed by gas cutting process. 

7.2.5. Assembly  
7.2.5.1. Laying out - Steel structure shall be laid out on a level platform to full 

scale and to full size or in parts as shown on working drawings or as directed by 

engineer. Wooden templates 12 mm to 19 mm thick or metal sheet templates shall 
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be made to correspond to each member and part; rivet holes shall be marked 

accurately on them and drilled.  The templates shall be laid on the steel members 

and holes for riveting and bolting marked on them.  The ends of the steel members 

shall also be marked for cutting.  The base of steel columns and the positions of 

anchor bolts shall be carefully set out. The component parts shall  be assembled in 

such a manner that they are neither twisted nor otherwise damaged and shall be so 

prepared that the specified cambers, if any, are provided.  All box sections shall be 

sealed so as to prevent the access of moisture to the inside of the members. 

Assembly shall be done by using assembly fixtures, jigs and stands which facilitate 

high quality assembly with proper safety.  Misalignment and distortion of parts 

after assembly shall not be allowed; only thoroughly straightened parts free from 

burrs, grease, rust, etc. shall be allowed for assembly. 

Temporary connection of parts during assembly shall be done in the following way:  

a) For welded structures joining shall be done by means of tack weld, fastening 

devices and fixtures. 

b) For riveted and bolted structures joining shall be done by adequate number of 

bolts. If tack welding is permitted, in such cases the same shall be removed after 

the work is over. 

c) For riveted structures in which holes are to be drilled after assembly, joining 

shall be done by appropriate fixtures. 

Tack welding shall be done on the side and along the line of the weld.  Tack weld 

dimension all be minimum, welding being carried out with similar electrodes as the 

final welding and the tacks shall completely fuse with the final weld metal. In case 

splicing is necessary, the individual members shall be spliced first before assembly 

and before final welding with other members. 

For riveted structures, members shall be well tightened by assembly bolts in every 

third hole maximum distance between bolts shall not exceed 500 mm.  To prevent 

stiffening drift pins shall be used 30 per cent of the assembly bolts.  After 

tightening, the gap between members to be jointed shall be checked by 0.2 mm 

thick feeler gauge which should not go inside by more than 2 mm, looseness of 

bolts shall be checked by tapping with a test hammer.  

 

7.2.6. Riveting  
Riveting shall be done by pneumatic riveting or hydraulic riveting equipment, 

riveting of diameter less than 10 mm may be fitted cold.  In cold riveting the rivets 
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are driven with the aid of powerful pneumatic or electrical clamps and the holes 

filled with sufficient tightness.  However where such facilities are not available, 

hand riveting may be permitted by the engineer. 

Members to be riveted shall be properly pinned, or bolted and rigidly held together 

while riveting. Rivets shall be heated uniformly throughout the length without 

burning or excess scaling and shall be of sufficient length to provide ahead of 

standard dimension. They shall, when driven, completely fill the holes and if 

countersunk, the countersinking shall be fully filled by the rivet.  Any proudness of 

countersunk head shall be dressed off flush.  All loose, burnt and badly formed or 

otherwise defective rivets shall be cut out and replaced before the structure is 

loaded.  The heads of rivets shall be central to shanks and shall grip the assembled 

members firmly.  In cutting out rivets care shall be taken so as not to injure the 

assembled members.  Caulking or recupping shall not be permitted. 

7.2.7. Bolting  
Bolt heads and nuts shall be of such length as to project one clear thread beyond 

the nuts when fixed in position, and these shall fit in the holes without any shake.  

The nuts shall fit in the threaded ends of bolts properly. 

Round washers shall be placed under the heads and nuts of permanent bolts. 

Maximum two washers for one nut and one for each bolt head shall be used.  Both 

threads shall be outside the limits of joining members and unthreaded portion of 

bolt shall not be outside the washer. 

Where there is risk of the nuts being removed or becoming loose due to vibration or 

reversal of stresses, these shall be secured from slackening by the use of lock-nuts 

or spring washers, as directed by the engineer. Bolts, nuts and washers shall be 

thoroughly cleaned and dipped in double boiled linseed oil before use. Quality of 

lightening of bolts shall be inspected by tapping them with a hammer. The bolt 

shall not be shaken or shifted. The bolts shall be tightened starting from centre of 

the joint towards the edge. 

7.2.8. Welding  
Welding shall be done by metal arc process unless otherwise permitted by the 

engineer, in writing, in accordance with IS: 816-1969 Code of Practice for use of 

metal arc welding of general construction in mild steel, and IS: 9595-1980.  

Recommendation of Metal Arc Welding, regarding workmanship welding method, 

welding procedure with suitable electrodes and wire flux, combinations, quality of 

welds, correction of weld faults etc. 
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7.2.9. Preparation of members for welding  
Assembly of structural members shall be made with proper jigs and fixtures to 

ensure correct positioning of members (angles, axis, nodes etc.). 

Sharp edges, rust of cut edges, notches, irregularities and fissures due to faulty 

cutting shall be chipped or ground or filed over the length of the affected area, deep 

enough to remove faults completely. Edge preparation for welding shall be carefully 

and accurately made so as to facilitate a good joint. Generally no special edge 

preparation shall be required for members under 8 mm thick. 

Edge preparation (beveling) denotes cutting of the same so as to result in V, X, K or 

U seam shapes as per IS: 9595-1980. 

The members to be assembled shall be clean and dry on the welding edges. Under 

no circumstances shall wet, greasy rust of dirt covered parts be assembled. Joints 

shall be kept free from any foreign matter, likely to get into the gaps between 

members to be welded. 

Before assembly, the edges to be welded as well as adjacent areas extending for at 

least 20 mm shall be cleaned (Until metallic polish is achieved). When assembling 

members proper care shall be taken of welding shrinkage and distortions, as the 

drawing dimensions cover finished dimensions of the structure. The elements shall 

be got checked and approved by the engineer before assembly wherever it is 

specified. The permissible tolerances for assembly of members preparatory to 

welding shall be as per IS: 9595. After assembly has been checked, temporary tack 

welding in position shall be done by electric welding; keeping in view finished 

dimensions of the structure. Preheating of members to be joined to be carried put 

as per standards wherever necessary. 

7.2.10. Butt welds (Fig. 1)  

The form of joint, angle between fusion faces, gap between parts and the welding 

procedure shall be such that the welded joint shall comply with the design 

requirements. The ends of butt joints in plate shall be welded so as to provide full 

throat thickness. In the gas welded condition, the weld face shall be proud of the 

surface of the parent metal. Where a flush surface is required, the excess metal 

shall be dressed off. Where no dressing is to be carried out, the permissible weld 

profile shall be as specified in the relevant IS. 

For butt  weld, where these are to be welded for both sides, certain welding 

procedures allow this to be done without back going, but where complete 
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penetration cannot be achieved, the back of the first run shall be gouged out to 

clean sound metal before welding is started on the gouged outside. 

7.2.11. Fillet Welds (Fig. 1) 

A fillet weld as deposited shall be not less than the specified dimensions indicated 

as throat thickness and/or leg thickness taking into account penetration processor 

partial penetration. For concave fillet welds the actual throat thickness shall be not 

less than 0.7 times the specified leg length.  For convex fillet welds, the actual 

throat thickness shall be not less than 0.9 times the specified leg length. 

7.2.12. Preparation of joint faces  
If preparation or cutting of material is necessary, this shall be done by shearing, 

chipping, grinding, machining, thermal cutting or thermal gouging.  When shearing 

is used the effect of work hardening shall be taken care of to ensure that there is no 

cracking of the edges.  Removal of 1 mm to 2 mm from a cut face normally 

eliminates the layer of hardness. 

7.2.13. Fusion faces  
Fusion faces and adjacent surfaces shall be free from cracks, notches or other 

irregularities which might be the cause of defects or would interfere with the 

deposition of the weld.  They shall also be free from heavy scale, moisture, oil, paint 

and any other substance which might affect the quality of weld or impede the 

progress of welding. 

7.2.14. Assembly for welding  
Jigs and manipulators should be used, where practicable, so that the welding can 

be carried out in the most suitable position.  Jigs shall maintain the alignment with 

the minimum restraint so as to reduce the possibility of lock in stresses.  

7.2.15. Alignment of butt joint  
The root edges or root faces of butt joints shall not be out of alignment by more 

than 25 per cent of the thickness of the thinner material for material up to 12 mm 

thick or by more than 3 mm for thicker material.  For certain applications closer 

tolerances may be necessary for proper alignment. 

7.2.16. Fit up of parts jointed by fillet welds  
The edges and surfaces to be jointed by fillet welds shall be in as close contact as 

possible since any gap increases the risk of cracking but in no case should the gap 

exceed 3 mm. 

7.2.17. Tack welds (Fig.1)  
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Tack welds shall be not less than the throat thickness or leg lengths of the root run 

to be used in the joint.  The length of the tack weld shall not be less than four times 

the thickness of the thicker part or 50 mm whichever is similar.  If smaller tack 

welds are desired, these shall be so indicated. 

Where the tack weld is incorporated in a welded joint, the shape of the tack shall be 

suitable for incorporation in the finished weld and it shall be free from cracks and 

other deposition faults. 

7.2.18. Protection from weather  
Surface to be welded shall be dry.  When rain or snow is falling or during periods of 

high wind, necessary precautions shall be taken for outdoor welding arc. Warming 

shall be carried out at all ambient temperatures below 10 degree C. 

7.2.19. Inter–run cleaning  
Each run of weld bead and each layer of weld shall be thoroughly cleaned of slag, 

spatters, etc. before depositing subsequent bead or weld with particular reference to 

thorough cleaning of toes of the welds.  Visible defects such as cracks, cavities and 

other deposition faults, if any, shall be removed to sound metal before depositing 

subsequent run or layer of weld. 

7.2.20. Welding procedure  
Welding shall be carried out only by fully trained and experienced welders as tested 

and approved by the engineer.  Qualification tests for welders as well as tests for 

approval of electrodes will be carried out as per IS: 823-1964. The nature of test for 

performance qualification for welders shall commensurate with the quality of 

welding required on this work as judged by the engineer. The steel structures shall 

be automatically, semi automatically or manually welded. Welding shall be only 

after the checks have been carried out. Welding procedures and Tests for welders 

shall be conducted as per IS: 9595 and approved by the engineer. The welder shall 

mark with his identification mark on each element welded by him. When welding is 

carried out in open air steps shall be taken to protect the places of welding against 

wind or rain.  The electrodes wire and parts being weld on shall be dry. Before 

beginning the welding operation each joint shall be checked to assure that the parts 

to be welded are clean and root gaps provided as per IS: 9595. For continuing the 

welding of seams discontinued due to some reasons the end of the discontinued 

seam shall be melted in order to obtain a good continuity.  Before resuming the 

welding operation the groove as well as the adjacent parts shall be well cleaned for 

a length of approximately 50 mm. For single butt welds (in V, ½ V or U) and double 
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butt welds (in K, double U, etc.) the re-welding of the root butt is mandatory but 

only after the metal deposition on the root has been cleaned by back gouging or 

chipping. The welding seams shall be left to cool slowly.  The contractor shall not be 

allowed to cool the welds quickly by any method. For multilayer welding before 

welding the following layer, the formerly welded layer shall be cleaned metal bright 

by light chipping and wire brushing.  Backing strips shall not be allowed. The order 

and method of welding shall be so that (a) no unacceptable deformation appears in 

the welded parts. (b) due margin  is provided to compensate for contraction due to 

welding in order to avoid any high permanent stresses. The defects in welds must 

be rectified according to IS: 9595-1980 and as per instruction of engineer. 
7.2.21. Approval and testing of welders  
The contractor shall satisfy the engineer that the welder is suitable for the work 

upon which they will be employed. 

7.2.22. Weld inspection  
The weld seems shall satisfy the following  

a) Shall correspond to design shapes and dimensions.(b)Shall not have any defects 

such as cracks, incomplete penetration and fusion under cuts, rough surfaces, 

burns, blow holes and porosity etc. beyond permissible. During the welding 

operation and approval of finished elements inspections and tests shall be made as 

shown in Table 1 below  

Table 1 Extent of inspection and testing 

Sl

.N

o 

Inspection of test Coverage Procedure Evaluation and 

remedy of defects 

1 

Inspection of weld 

seam 

Appearance 

All welds 
Naked eye or 

lens 

All faulty welds 

shall be rectified. 

2 Checking of sizes 

Atleast one 

for each weld 

seam 

Ordinary 

measuring 

instruments  

(Rule template) 

Should faulty weld 

be found, all welds 

shall be checked 

and all defects 

shall be rectified. 

 

 

 Mechanical test for  As per IS: 9595 As per IS: 9595 
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welding procedure, 

performance & 

electrodes. 

The mechanical characteristics of the welded joints shall be as in IS:  9595. 

7.2.23. Quality of welds and corrections  
Welded joints shall be from defects that would impair the service performance of the 

construction.  All welds shall be free from incomplete penetration, incomplete 

fusion, slag inclusion, burns, un-welded crators, undercuts and cracks in the weld 

metal or in the heat affected zone, porosity etc.  Unacceptable undercutting shall be 

made good by grinding.  In case of shrinkage cracks, cracks in parent plate and 

crator, defective portions shall be removed down to sound metal and re-welded. 

Whenever corrections necessitate the deposition of additional weld metal, electrode 

of a size not exceeding 4 mm may be used.  Rectification of welds by caulking shall 

not be permitted. 

7.2.24. Cleaning - All welds shall be cleaned of slag and other deposits after 

completion; till the work is inspected and approved, painting shall not be done. 

7.2.25. Plaining of ends  
Plaining of ends of members like Column ends shall be done by grinding where so 

specified. 

Plaining of but welded member shall be done after these have been assembled and 

the edges be removed with grinding machine or file. 

The following tolerances shall be permitted on members that have been plained  

a) The length of member having both ends plained max  2 mm with respect to 

design. 

b) Level difference between plained surface = 0.3 mm. 

c) Deviation between plained surface and member axis = max 1 /5000. 

7.2.26. Safety and health  
The contractor shall ensure that the safety requirements and health provisions laid 

down in IS:  818-1968 Code of Practice for safety and health requirements in 

electric and gas welding and cutting operations are complied with during welding 

operations.  The contractors shall also provide equipment for eye and face 

protection during welding as laid down in IS:  1179-1967.  Fire precautions shall be 

taken in accordance with IS:  3016-1982 Code of Practice for fire precautions in 

welding and cutting operations. 

7.2.27. Erection  
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Erection works shall be performed in accordance with the general construction 

schedule. A scheme shall be worked before the commencement of the erection 

which shall also contain rules for safety precautions as detailed in IS:  7205-1973. 

(Safety Code for erection of structural steel work). 

Anchor bolts for fastening of steel structures shall be set in designed position and 

grouted along with foundations. Alternatively anchor bolts should be provided in 

the concrete foundations with bolt boxes and anchor channels for the purpose of 

flexibility and grouted after final alignment and leveling of column. The gaps 

between the bearing surface of foundation and bottom of the structures to be 

erected shall be filled properly by cement grouting.  Grouting shall be done after the 

verification and proper positioning of the structures but before encasing the 

structures with concrete if specified. Damaged structural members shall be 

examined and rectified or replaced as directed. The erected parts of the structure 

shall be stable during all the stages of errection; and structural elements to be 

erected shall be stable and strong to bear erection loads. Working on the already 

erected structures is permitted only after they are finally fixed. Erection of 

structures of each tier high structures shall be executed only after the relevant 

fastening of lower tier by the permanent or temporary fastening devices as per 

schedule of execution of work and certified for safety. The joint and mating surface 

including the mating planes, strips and filler or spacers shall be cleaned of dust, 

rust and water. 

Erected structural members shall be firmly fastened by bolts and drifts, permanent 

or provisional tacking, crossing bars and so on before the erection crane book is 

removed. The trusses shall be lifted only at nodes. The trusses above 12 m span 

shall not be slinged at the apex, as it will develop compression stresses in the 

bottom tie member. It shall be lifted by slinging at two mid points of  

 

rafters, which shall be temporarily braced by a wooden member of suitable section.  

After the trusses are placed in position, purlins and wind bracings shall be fixed as 

soon as possible.  The end of truss which faces the prevailing winds shall be fixed 

with holding down bolts and the other end kept free to move.  In case of small truss 

of span say up to 12 m the free end of the truss shall be laid on steel plate as per 

design and the holes for holding down bolts shall be made in the form of oblong slot 

so as to permit the free movement of the truss end.  For large spans, the free end of 

the truss shall be provided with suitable rocker and roller bearing where indicated. 
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7.2.28. Erection joints  
While erecting, holes to be riveted shall be fitted with temporary bolts and drifts of 

diameters equal to those of the holes.  It is necessary to initial drifts for accurate 

matching of holes. Number of bolts and drifts shall not be less than 40 per cent of 

total number of holes. Forces applied to drifts shall be same as approved for rivets. 

Number of drifts shall be 10 per cent of number of holes. 

The number, size and length of tack welds in erection joints bearing erection forces 

shall be as indicated. For the erection joints which do not bear the erection forces 

the length of tack welds shall be minimum 10 per cent of the designed weld length 

of the joints. 

Welding, riveting and final fastening or permanent bolts shall be done only after the 

inspection of the structural elements for their positions. Head bolts and nuts shall 

perfectly be in touch with the surfaces of structures and washers. 

7.2.29. Tolerance allowed in erection  
Building without crane - The maximum Tolerance for line and level of steel 

structure shall be +/ 3.00 mm on any part of the structure. The structure shall not 

be out of plumb more than 5.00 mm each 10 meter section in height and not more 

than 7.00 mm per 30 meter section.  These tolerances shall apply to all parts of 

structure unless otherwise specified. 

Tolerance allowed in erection of steel structure containing cranes shall be as per 

following Table.  

Table 

Compone

nt 
Description Tolerance allowed 

Main 

columns 

And roof 

posts 

a 

 

i 

Shifting of columns axis at foundation 

level with respect to building line: 

In longitudinal direction 

 

 

 5.00 mm 

 ii In lateral direction  5.00 mm 

 b 

Deviation of both major column axis from 

vertical between foundation and other 

member connection levels: 

 

 i 
For a column upto and including 10 m 

height 

 5.00 mm from 

true vertical. 
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 ii 
For a column greater than 10 m but less 

than 40 m height 

 5.00 mm from 

True vertical for any 

10 M length 

measured between 

connection levels 

but not more than  

8.00 mm for 30 m 

length. 

 c 

For adjacent pairs of columns across the 

width of the building prior to placing of 

truss. 

 5.00 on true span  

 d 

For any individual column deviation of any 

bearing or resting level from levels shown 

on drawings. 

 5.00 mm 

 

 

 

 

 

 e 

For adjacent pairs of columns either 

across the width of buildings or 

longitudinally level difference allowed 

between bearing or seating level supposed 

to be at the same level. 

5.00 mm 

Trusses a 

Deviation at centre of span or upper chord 

member from vertical plane running 

through centre of bottom chord. 

1/500 of the span 

or 10 mm whichever 

is less. 

 

 b 

Lateral displacement of top chord at centre 

of span from vertical plane running 

through centre of supports. 

1/250 of depth of 

truss or 20 mm 

whichever is less. 
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1. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

 

S. 

No. 

IS Code Description 

A. STEEL REINFORCEMENT 

1 IS:1785 Cold Drawn Stress relieved wire (Part I). 

2 IS:1786 Specification for Cold Twisted Steel Bars for Concrete 

Reinforcement. 

3 IS:2751 Code of Practice for Welding of M.S.Bars. 

4 IS:5525 Recommendation for detailing of Reinforcement in Reinforced 

Concrete Works. 

5 IS:6006 Uncoated Stress Relieved Strand for Prestressed Concrete. 

6 IS:14268 Specifications for uncoated stress Relieved Low Relaxation 

Seven Ply Strand for Prestressed Concrete. 

7 IS:800 General Construction in Steel 

8 IS:816 Metal-arc welding for general construction in mild steel 

9 IS:817 Training & Testing of metal-arc welders 

10 IS:226 Structural Steel Sections 

11 IS:2062 Weldable Structural Steel 

12 IS:814 Welding Electrodes 

13 IS:919 Recommendations for limits and fits for Structural Engineering. 

14 IS:1477 Code of Practice for painting of ferrous metals in buildings. 

15 IS:1977 Structural Steel (Ordinary quality) 

16 IS:7205 Safety Code for erection of structural steel work 

17 IS:7215 Tolerances for fabrication of steel structures 

18 IS:8500 Weldable structural steel (medium and high strength qualities). 
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1. SECTION V 

DRAWINGS 
 Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 

Tender Documents: 

Sl. 
No 

Drawing No. Description 

1 22/88/MTC-II/2022-TS TREE GUARD 

2 22/88/MTC-II/2022-TS-LP Location Plan 1 

 22/88/MTC-II/2022-TS-LP1 Location Plan 2 
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22/88/MTC-II/2022-TS- TREE GUARD  
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22/88/MTC-II/2022-TS-LP- Location Plan 1 
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22/88/MTC-II/2022-TS-LP - Location Plan 2 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
 

1.1 General  
 

1.1.1 This Bill of Quantities must be read with the Drawings, 
Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the Drawings, 
Specifications, Conditions of Contract and to have acquainted 
himself with the detailed descriptions of the Works to be done, 
and the way in which they are to be carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every part 

of it shall be deemed to be supplementary to and complementary 
of every other part and shall be read with it or into it so far as it 
may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 
Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the 
conditions under which the work will proceed and all other 
matters affecting the carrying out of the works and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarised himself with all 

local conditions, in so far as they affect the work, means of 
access and the locality of existing services, in order to execute 
the Works measured and described hereinafter. No claims for 
want of knowledge in this respect will be reimbursed.  

 
1.2 Rates and Prices to be Inclusive  

 
1.2.1 Rates and prices set against items are to be the all inclusive 

value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
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transportation, erection, installation, performance of work, care 
of works, insurance, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever 
including all taxes if any excluding GST and every kind of 
temporary work executed or used in connection therewith 
(except those items in respect of which provision has been 
separately made in the general condition of contract) and all the 
Contractor's obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of 
the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing 
and/or described in the Specification or which can reasonably 
be inferred the reform and to cover the cost of every description 
of Temporary Works executed or used in connection therewith 
(except those items in respect of which specific provision has 
been separately made in these Bills of Quantities) and all the 
Contractor's obligations under the Contract including testing, 
giving samples and all matters and things necessary for the 
proper execution, completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of material 

and the execution of all work necessary to complete the works. 
Should there be any details of construction or material which 
have not been referred to in the Specifications or in the Bill of 
Quantities and Drawings, but the necessity for which may 
reasonably be implied or inferred there from, or which are usual 
or essential to the completion of all works in all trades, the same 
shall be deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the item 
as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done 
according to General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken 
as a guarantee that the quantities scheduled will be carried out 
or required or that they will not be exceeded. The Employer / 
Engineer reserves the right to delete any item and / or increase 
/ reduce quantities indicated in the Bills of Quantities at any 
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time. Payment will be made according to the actual quantities of 
work ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity of 
each individual item provided that the total contract value does 
not get altered by more than indicated in conditions of contract. 
No claim whatsoever for extra payment due to variation of 
quantities within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work 

to be carried out. However, the Tenderer must allow within his 
price for the items of work included in the Tender Documents for 
the details which will appear on subsequent drawings developed 
for construction purposes. Rate and price shall include any 
additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items 

are given) for the provision and operation of the following items, 
for compliance with the Conditions of Contract, Special 
Conditions, the specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and every 
incidental and contingent costs and charges whatsoever 
including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property 
in goods in the execution of works, Excise Duty, Duties, 
etc. (other than Customs Duty for materials to be 
permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 
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necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 and 

shall be net off the dimensions of the works shown on the 
drawings except as mentioned below:  

 
1.4.2  Units of Measurement: The units of measurement used in this 

Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeterormillimeter abbreviated 
to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 
Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities shall be 

priced in Indian Rupee Currency.  

2. Civil Works 
 

2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  
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2.3.3  The rates for reinforced concrete shall include for all batching, 
mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes 

and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include 

for finishing the top surface to levels and slopes and surface 
finish as specified. Rates for concrete shall include for finishing 
the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for laps, cutting and waste, straightening 

short and long lengths, bending, fixing, rolling margin and the 
provision of spacer bars or support, chairs, binding wire, 
saddles, forks and all dense concrete spacer blocks, etc., 
including preparing bending schedules from the Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 



150 
 

 
 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  
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3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 
/ 

sqmt 
square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 
NAME OF WORK:PROVIDING AND FIXING M S ANGLE TREE GUARD INSIDE 
WHARF AREA 
Ite
m 

No. 
DESCRIPTION OF ITEM QTY UNIT 

RATE IN 
figures / 
WORDS 

AMOUNT 
(Rs. Ps.) 

1 Providing, fabricating and fixing 
25x25x5mm MS angle  including 
cost of material, earthwork 
excavation, cost of fabrication, 
welding, painting, fixing and all 
other incidental charges etc. 
complete. 

2700.00 
 

Kg 
 

88.21 
 

2,38,167.00 
 

2 
 

Providing TMT bars of grade Fe-
550 steel reinforcement for tree 
guard  including straightening, 
cutting, bending, painting, 
welding, placing in position etc., 
complete as per Design including 
cost of material, labour and all 
other incidental charges etc., 
complete as per specifications. 

3800.00 
 

Kg 
 

69.72 
 

2,64,936.00 
 

 TOTAL  Rs. 5,03,103.00 
 Excess/Less (In Percentage)  

Quoted Amount in Figures  
 
(Quoted amount in Words Rupees ……………………………………….) 
Note: 
1. GST as applicable shall be claimed as separate line item in tax invoice 

and the same will be paid separately. 
2. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence 
   

 
                                                                  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To 
Executive Engineer (Civil) 
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Sir 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 
execution of the above-named Works, and we the undersigned, offer to 
execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings 
and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 
1 Ornamental and 

Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.4,500 per m3 which is 
higher. 

 
Rs.1,200 
per MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price on 
advalorem basis 
orRs.1,500 per m3 which 
is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price on 
advulorem basis or 
Rs.1,500 per m3 which 
is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and Badami 
Taluk of Bagalkot District, 
Kustagi of Koppal District. 

 
 
15%of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400 
perMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value or 
Average Selling Price on 
advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite (Sira    grey 
Variety) Price on 
Chintanmi, 
Siddlaghattaof  
Chikkaballapura 
District Hoskote of 
Bangalore District. 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,350 per m3 which 
is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
 

 



156 
 

 
 

 (ii) Greyand white 
granites and textural 
varieties having 
shades of grey,     
balck and white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,050 per m3 which 
is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
Devanahalli Taluk of 
Bangalore Rural District 
and Chikkaballapur 
taluk of 
Chikkaballapur 
District 

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.600 per m3 which is 
higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 Sq meters 
or  Rs.70 per MT 

Rs.50 per 10 Sq 
meters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 

Rs.60 per MT Rs.70 per MT 
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defined under clause(g) 
of Rule2(1) 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Grey colour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 

 
 
 
8% of average selling price 

 
 
 
80 Per MT 
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ii)Processed 

or of sale value whichever 
is higheron ad-valorem 
basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingprice or of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average selling 
price or of sale value 
whichever  is higher 
on ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 

 
Rs.60 per MT 

 
160 per MT 
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time) 
ii) For use as building 

stone (below 
threshold value as 
specified by IBM) 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on 
ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on ad-
valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2022 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 
Unskilled 663.00 553.00 443.00 
Semiskilled/ 
Unskilled Supervisory 

734.00 625.00 519.00 

Skilled/Clerical 806.00 734.00 625.00 
Highly Skilled 876.00 806.00 734.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/4 
(3)/2022-LS-II dated 31.03.2022.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 663.00 
‘B’ 553.00 
‘C’ 443.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wagesRs. Rates of wagesRs. 
‘A’ 806.00 876.00 
‘B’ 734.00 806.00 
‘C’ 625.00 734.00 

For further details log on to Ministry of Employment 
 
 



   
 

NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/39/2022-23 Date: 03-08-2022 
Tender ID: 2022_NMPT_701871_1 

TENDER NOTICE 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, 
Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/app 
of CPP portal from the Contractors fulfilling the Minimum Eligibility Criteria 
stipulated in this notice in two cover bidding procedure for the work of 
“Providing and fixing M S Angle Tree Guard inside Wharf area”    
Estimated cost  Rs.,503,103/- 
Earnest Money Deposit 
(EMD) 

Rs.11,900/- 
(Rupees Eleven Thousand Nine 
Hundred  Only) 
EMD shall be paid by NEFT in favour 
of F.A. & C.A.O., NMPA. 

Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty 
Only including GST @12%) 

Document download start date 
and time 

03-08-2022 at 15.00 HRS 

Seek clarification start date and 
time 

NA 

Seek clarification end date and 
time 

NA 

Bid submission start date and 
time 

17-08-2022at 10.00 HRS 

Bid submission closing date and 
time 

24-08-2022 at 15.00 HRS 
 

Date & time of opening of  
Cover -I : Technical 
Part - II : Financial 

 
25-08-2022at  15.30 HRS 
Shall be communicated separately. 

Completion period 3 (Three Months) (including monsoon) 
Validity of Tender 120 days from the closing date of 

online submission of e-tender. 
Amendments to the tender (if any) will be issued only through web site. 

www.newmangaloreport.gov.inand 
https://www.eprocure.gov.in/eprocure/appof CPP Portal 

                 -sd- 
Executive Engineer (Civil) 

  


