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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/64/2022-23 Date: 13-01-2023 
TENDER ID:2022_NMPT_717295_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two 

cover bidding procedure for the work of “Sprinkling of water to the roads,pouring of 

water to the plants and filling of drinking water to the tanks in and around Wharf 

area for the year 2022-23.”   

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount 

equal to Rs.15.55 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs.19.450 lakhs each 

or 

At least One similar completed works costing not less than the amount equal 

to Rs.31.10 lakhs each 

Note1:*****Similar work(s) means Any Civil Works or Supply of Water or 

Sprinkling of Water. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 2019-20, 

2020-21 and 2021-22 shall be at least Rs.11.70 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33times of the average financial turnover 

of last three years of the bidder minus works in hand at NMPA. The bidder must fill 
the Annexure-6. 
In case the average turnover is Rs.3.00crores, the financial capacity of the contractor 

will considered as (3x3.333) Rs.10.00crores. 

https://www.eprocure.gov.in/eprocure/app
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The turnover means sales/ contract receipts excluding taxes 
other income shall not be considered for calculation of turnover. 
 

c) Tenderer should furnish the documentary evidence for owing minimum one 

Tanker and tie up arrangements for hiring two tankers of minimum 12000ltrs 

capacity. 

Or 

Tenderer should furnish the documentary evidence for owing 3 tankers of 

12000ltrs capacity. 

Or  

Tenderer should furnish the documentary evidence for owing two tankers and 

tie up arrangements for hiring one tanker of minimum 12000ltrs capacity. 

d) The tenderer should submit the copy of R.C. for owning of the tankers and an 

undertaking to the effect that he has made arrangements for hiring and shall 

submit copies of R.C of likely to be hired tankers and valid insurance policy, 

fitness of tankers and pollution under control certificate along with tender. 

Pertinent information is given in the following table: 
i) Estimated Amount put to 

Tender 
Rs.38,83,547/- 

ii) Earnest Money Deposit (EMD)    Rs.91,700/- 
(Rupees Ninety One Thousand Seven 
Hundred  Only).  
The EMD shall be in the form of Insurance 
Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt, Bankers Cheque or 
shall be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
enterprises (MSE) will allowed. Shall upload 
with their offer, the proof of their being MSE 
registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries board 
(KVIV) or Coir board or National Small 
Industries Corporation (NSIC) or Directorate 
of handicrafts and handlooms or Udhyog 
Aadhar Memorandum or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs.560/- (F) Payment of Tender fee by NEFT 
in favor of F.A. and C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
Scanned copy should be uploaded along with 
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bid. The benefit of Exemption of Tender fee to 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi and 
village industries commission or Khadhi and 
Industries board (KVIV) or Coir board or 
National Small Industries Corporation (NSIC) 
or Directorate of handicrafts and handlooms 
or Udhyog Aadhar Memorandum or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iv) Document download start date 
and time 

13-01-2023 at 10.00 HRS 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

27-01-2023 at 10.00 HRS 

vii) Bid submission closing date 
and time 

03-02-2023 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
04-02-2023at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 12 (Twelve Months including monsoon) 
xi) Validity of Tender 120 days from the date of closing of 

online submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- by NEFT in 
favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id:yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be 
uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 
portal, may have to be referred by the prospective Tenderer from time to time. 
 
                       -sd- 
                          Executive Engineer (Civil)  
  

mailto:id:yogindra.s@nmpt.gov.in
mailto:chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORTAUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/64/2022-23 
E-Tender event No. 2022_NMPT_717295_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 
THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

1. This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. Tenderers 

who do not comply with the conditions with documentary proof (wherever required) 

will not qualify in the Tender. 

2. Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll 

available in the Home Page. Then the Digital Signature enrollment has to be done 

with the e-token, after logging into the portal. 

3. Bidder then logs into the portal giving user id / password chosen during enrollment. 

4. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

5. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

6. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be selected as 

per tender requirements and then attached along with bid documents during bid 

submission. This will ensure lesser upload of bid documents. 

7. After downloading / getting the tender schedules, the Bidder should go through them 

carefully and then submit the documents as per the tender document; otherwise, the 

bid will be rejected. 

8. The BOQ template must not be modified/replaced by the bidder and the same should 

be uploaded after filling the relevant columns, else the bidder is liable to be rejected 

for that tender. Bidders are allowed to enter the Bidder Name and Values only. 

9. If there are any clarifications, this may be obtained online through the e-Procurement 

Portal, or through the contact details given in the tender document. Bidder should 

take into account of the corrigendum published before submitting the bids online on 

the portal or on www.newmangaloreport.gov.in Bidder, in advance, should prepare the 

bid documents to be submitted as indicated in the tender schedule and they should 

be in PDF formats. 

https://www.eprocure.gov.in/eprocure/app
http://www.newmangaloreport.gov.in
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10. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Bidder Shall upload with their offer, the proof of their being MSE registered 

with district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udhyog Aadhar 

Memorandum or Udyam Registration Certificate or any other body specified by 

Ministry of MSME will be considered. The bidder should read the terms and 

conditions and accepts the same to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

12. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to reduce 

the file size, bidders are suggested to scan the documents in 75-100 DPI so that the 

clarity is maintained and the size of file gets reduced. This will help in quick 

uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders due to local 

issues. 

15. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no., date & time of submission of the bid with all 

other relevant details. The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will act 

as a proof of bid submission for a tender floated and will also act as an entry point to 

participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 
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19. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender Portal, will be 

valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard Time 

(IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

21. The bidders are requested to submit the bids through online e-Procurement system to 

the Tender Inviting Authority (TIA) well before the bid submission end date and time 

(as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation and 

shall be rejected summarily. he benefit of Exemption of EMD and tender fee to all 

Micro and small enterprises (MSE) registered with district industries center (DIC) or 

Khadhi and village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udhyog Aadhar Memorandum or any other body 

specified by Ministry of MSME, will be considered. The bidder shall upload with their 

offer, the proof of their being MSE.  

23. The bidder/tenderer/contractor shall file the applicable returns with Tax departments 

in time and submit the same as documentary proof. The GST applicable shall be 

shown as a separate line items in the Tax invoices to avail in put credit to Port. 

24. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence 

for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD 

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

immediately after the closing date for submission of online e-tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications. 

8.  
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25. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ template 

must not be modified/replaced by the bidder and the same should be uploaded after 

filling the relevant columns, else the bidder is liable to be rejected for that tender. 

Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose 

for evaluation. 

26. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose Part I 

Techno-Commercial Bid is found to be Techno-Commercially acceptable by NMPA. 

Such bidder(s) will be intimated, the date of opening of Part II Price bid, through 

valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to 

the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be 

entered in online Technical & Commercial Formats without any ambiguity. 

27. Evaluation process: 
A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority reserves the 

right to determine whether the information has been provided in reasonable 

detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 
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reservation is one (1) which affects in any substantial way, the scope, 

quality, or performance of the Tenderer or (2) which limits in any substantial way, 

inconsistent with the Tender document, or (3) whose rectification would affect 

unfairly the competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is 

non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek clarification if 

any and list out the firms, which are found technically suitable and Cover-II Price 

Bid of such tenderers only will be opened and EMD will be returned to the 

unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable 

and Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date of 

the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Sprinkling of water to the roads,pouring of water 

to the plants and filling of drinking water to the tanks in and around Wharf area for 

the year 2022-23.”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for the 

tender document.  The successful bidder will be expected to complete the works by 

the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the  

NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 
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www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/eprocur

e/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 
     Tender Document will consist of: 

Volume 
I 

Section 
I 

Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section 
II 

Form of Agreement 

 Section 
III 

Conditions of Contract: Part 
A - E: General Conditions 
Conditions of Contract : Part 
F: Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix – 
II 

Volume 
II 

Section 
IV 

Technical Specifications 

 Section 
V 

Drawings 

Volume 
III 

Section 
VI 

Preamble 
Bill of Quantities 
For of tender 

https://www.eprocure.gov.in/eprocur
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 Section 

VII 
Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. No hard copy shall be submitted, upload the entire document on 

the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil) 

in writing, so as to reach at least three days before start date of submission of bid.  It 

is to be noted that queries asked after closing date of pre bid meeting will not be 

answered. Employer’s clarifications shall be furnished in the CPP e-portal or shall be 

issued a corrigendum in the web site after closing date of online pre-bid meeting 

without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date 

mentioned in the NIT. The bidders can ask queries if any during the period of pre-bid 

meeting through online. The queries of the bidders shall be answered online or a 

separate consolidated list of queries and clarifications shall be uploaded in web sites 

after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall 
be shall be made exclusively through the issue of an Addendum. Any 
addendum thus issued shall be part of the tender documents and will be 
uploaded in CPP e-portal and Port website to all the bidders. Prospective  
bidders shall acknowledge receipt of each addendum to the Employer. Such 
addenda will be numbered and it shall be submitted by the Tenderers as part 
of Part I of their bid.  The Addendum can also be downloaded from NMPA 
official website from ‘Ongoing Project link’. The responsibility of downloading 
such addendum / amendment from NMPA website and CPP e-portal fully lies 
with the bidder 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 
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applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal to 

Rs.15.55 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.19.450 lakhs each  

or 

At least one similar completed works costing not less than the amount equal to    

Rs.31.10 lakhs each 

Note1: Similar work(s) means Any Civil Works or Supply of Water or Sprinkling of 

Water. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 2019-20, 

2020-21 and 2021-22 shall be at least Rs.11.70 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33times of the average financial turnover 

of last three years of the bidder minus works in hand at NMPA.  The bidder must fill 

the Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of the contractor 

will considered as (3x3.333) Rs.10.00 crores. 

The turnover means sales / contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

c) Tenderer should furnish the documentary evidence for owing minimum one 

Tanker and tie up arrangements for hiring two tankers of minimum 12000ltrs 

capacity. 

Or 

Tenderer should furnish the documentary evidence for owing 3 tankers of 

12000ltrs capacity. 

Or  

Tenderer should furnish the documentary evidence for owing two tankers and 

tie up arrangements for hiring one tanker of minimum 12000ltrs capacity. 

d) The tenderer should submit the copy of R.C. for owning of the tankers and an 

undertaking to the effect that he has made arrangements for hiring and shall submit 

copies of R.C of likely to be hired tankers and valid insurance policy, fitness of 

tankers and pollution under control certificate along with tender. 
 

Copy of the work order, Client’s satisfactory work completion Certificate, along with 

any other documentary proof certifying the year of completion, brief description of the 
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project and project completion cost shall be submitted in support of the 

assignments performed and claimed by the tenderer to fulfill the eligibility criteria for 

qualification.  

A statement duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill in the 

percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 

which no rate or price is entered will not be paid for by the Employer when executed 

and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days (120 days) 

after the last date for online bid submission. A bid valid for a 

Shorter period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity be not the 

Employer and shall be deemed covered by other rates and prices in the Contract 

period, the Employer may request that the bidders may extend the  

period of validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder agreeing to the request will 

not be permitted to modify his bid and also shall submit an extension for EMD, if it is 

in the form of Bank Guarantee. 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 

favour of Financial Adviser & Chief Accounts Officer, New Mangalore Port 
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Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs. 91700/- (Rupees NinetyOne 

Thousand Seven Hundred  Only) as stipulated in the tender. The tender without 

EMD shall be treated invalid. The benefit of Exemption of EMD and tender fee to 

all Micro and small enterprises (MSE) registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and Industries 

board (KVIV) or Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or Udhyog Aadhar Memorandum or any 

other body specified by Ministry of MSME, will be considered. The bidder shall 

upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 

period of 120 days from the last date for online bid submission, the tender shall 

be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required performance 

security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD/LD 

and while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  
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19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic and 

final. Any documents submitted in the form of hard copy except Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 
i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 

Bid should not contain Price Bid.  “Disclosure/indication of Price in the 

Techno Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs.91700/- (Rupees 

NinetyOne Thousand Seven Hundred  Only) by RTGS/NEFT to NMPA Bank 

Account, failing which the Techno commercial Bid shall not be considered). 
iii) Transaction details of payment towards the COST OF TENDER Fee Rs. 560/-

(F) (To be paid by RTGS/NEFT to NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt of 

Bid.  Bid after the aforesaid time and date or the extended time and date, if any, 

shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure-2) 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

so as to reach the Executive Engineer (Civil) immediately after the closing date 

for submission of online e-tender). 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates or 

any other documentary evidences with respect to the eligibility work) (vide 

Annexure-4) of condition of contract. The following specific instruction may be 

noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 

criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the 

details are to be supplemented by documentary proof from the respective 
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client for having carried out such assignment duly 

certified by client’s completion certificates and work orders etc. 
iii) The works indicated in Annexure- 4 will only be considered for     

evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments. 

e) A statement duly certified by Chartered Accountant showing  Average 

Financial turnover of the tenderer over the last three financial years (vide 

Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part of 

contract agreement and as such the bidders are requested to indicate the 

availability of the equipment at site at what stage of the construction period 

the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 

and GST Registration (GSTIN) Number along with certificates issued by the 

authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 

sufficient for the work have been furnished in the Annexure to 

Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have been 

proposed at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder. 

c. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in 

connection with the bid. 

d. We disclose with that we have made / not made payments or propose 

to be made to any intermediaries (agents) etc., in connection with the 

bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD. 



 

 

24

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic 

and final. No hard copy shall be submitted for reference purpose. The bid 

submitted through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and if 

any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted/uploaded by the tender, the conditions mentioned in 

the Port’s uploaded document shall prevail. Besides, the tender shall be liable 

for legal action for the lapses.   

21. Late Bids: 
The time that is displayed from the server clock at the top of the CPP e-portal, will be 

valid for all actions of requesting bid submission, bid opening etc., The bidders 

should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freeze bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 

revised offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be disqualified 

from bidding for any contract with New Mangalore Port AUTHORITY for a 

period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will first open 
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Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of specified 

date for bid opening is declared as holiday by the Employer, the bid will be opened 

at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the Techno Commercial 

Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and / or if the same does not contains Bid 

security in the manner prescribed in the Bid documents, then that Bid will be 

rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the qualified 

bidders based on the evaluation of the technical bid. The price bid (cover-II) of such 

eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be disqualified 

for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no change 

in the price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favor.  The Power of Attorney shall interalia 

include a provision to bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

e) A responsive Bid is one which conforms to all the terms, conditions and 
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specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

f) which affects in any substantial way the scope, quality or performance of the 

Works; 

g) which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 
h) Whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid 

that he has not incorporated any conditions in the Financial Bid and in case any 

conditions are specified in the financial bid his tender will be rejected without making 

any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 26. In evaluating the Bids, the Employer will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) Making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tendered for clarifications of his 

tender if required.  Nevertheless, no tendered will be permitted to alter his tender 

price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tendered shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders 

containing any qualifying conditions or even Bidder's clarifications in any form will be 

treated as non-responsive and will run the risk of rejection.   Part II: Price Bid of such 

Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been determined to 



 

 

27
be responsive to the bidding documents and who has offered the 

lowest evaluated bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the provisions 

of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder will furnish the performance security and sign 

the Agreement with the Employer. The contractor shall make 12 copies of the 

Agreement and submit to the employer within 7 days following the date of signing 

of Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, if deposited in cash, shall be 

returned without interest as early as possible by RTGS/NEFT on conclusion of 

Contract. The Earnest Money Deposit of the successful bidder if deposited in cash, 

shall be refunded (without interest) after he has signed the agreement and furnished 

required performance security. The EMD is exempted against submission of Bid 

Security Declaration in the prescribed format as per Annexure 13 of this tender 

document. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form of Bank 

Guarantee (BG) for an amount equivalent to 3% of the Contract price 

including GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of 

a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 

bank having its branch at Mangalore acceptable by NMPA. The BG shall be 

issued in favor of New Mangalore Port AUTHORITY in the Format enclosed in 
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Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without 

being liable in any manner whatsoever to the bidder, if it determines that the bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

(collectively the “Prohibited Practices”) in the Selection Process. In such an event, the 

Port shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Bid Security or Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated compensation and damages payable to the 

Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall 

not be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to have 

directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case 

may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 
i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Selection 

Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 
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of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person’s 

participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged 

by  the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right 

to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tender" shall not form part of the Contract. They are intended 

only to aid the Tender in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 
in respect of Local Content and furnish an undertaking in the prescribed format as 
per Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port AUTHORITY, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Sprinkling of water to the roads,pouring of water to the plants and 

filling of drinking water to the tanks in and around Wharf area for the year 2022-23.” 

 
 Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements 

of the bid document and information provided, the undersigned hereby apply for the project 

referred above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 

iii. Organization Details - (Annexure - 3) 

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates- 

(Annexure 4) 

v. Average Financial turnover over the last three financial year - (Annexure 5) 

vi. List Of Ongoing Works In Hand At  NMPA- (Annexure-6) 

vii. List of plant and equipment – (Annexure - 7) 

viii. Declaration – (Annexure – 8) 

ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dated. ……………. of 

(name and address of the branch). 

x. Banker’s Details – Annexure 10 & 11 

xi. Tender fee paid by NEFT vide UTR No…………….dated. ……………. of(name and 

address of the branch). 

xii. Copy of valid ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorized Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 100/- 

“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 
PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 

AROUND WHARF AREA FOR THE YEAR 2022-23.” 
-- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favor of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying 
on our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 
other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and 
contracts and also to bind the (name of the Co.) to the arbitration clause included 
in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements and to 
perform such other acts, matters, things as the Attorney shall consider requisite 
or advisable as full and effectively as the Company could do, if present and acting 
there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me 
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by the Board of Directors of (name of the Co.), do hereby agree that all acts, 
deeds and things done by the said Attorney by virtue of this power of attorney, shall 
be construed as acts, deeds and things done by the Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm 
whatever our said attorney shall do or cause to be done for the Company, the said 
Company, in the premises, by virtue of the powers hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he 
signs and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this 
______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 
“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 

PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 
AROUND WHARF AREA FOR THE YEAR 2022-23.” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering 
 Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project 
etc. 

9. Name and address of the companies / Sub-contractors who will be involved in 
the execution of works, namely: 
 
 
 

Signature 
(Authorized Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 
PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 

AROUND WHARF AREA FOR THE YEAR 2022-23.” 
Tendered shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tendered and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 
Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
Instructions: 

i. Bidders are expected to provide information in respect of Eligible Assignments 
in this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenders”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and 

work completion certificate) from the respective client for having carried out 
such assignment duly certified by clients. 

iv. The works indicated in this Annexure – 4 will be only being considered for 
evaluation. Mere submission of work completion certificate will not be 
considered as Eligible Assignments. 

                                                                                      Signature 
(Authorized Signatory) 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 
PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 

AROUND WHARF AREA FOR THE YEAR 2022-23.” 
FINANCIAL CAPABLITY 

 
(A)  Net worth & Average Annual Turnover of the Bidder 

Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 

Financial Year 2019-20. Year 2 shall be the year immediately preceding Year 1 and Year 3 

shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 

Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 
the work) 
Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered is specifically for 

this work/contract. 

NOTE: If the Tendered intends to meet the “Cash Flow Demand” for the project through their 

internal resources without availing the loan of credit, a specific mention to be made to this 

effect and proof for such resources shall be enclosed. 

 

     Certified by C.A         Signature 
 (Authorized Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 
PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 

AROUND WHARF AREA FOR THE YEAR 2022-23.” 
 

LIST OF ONGOING WORKS IN HAND AT  NMPA 
 

The Tenderer shall furnish in the format given below details of works 
being carried out by him at the time of bidding in NMPA 

 
Sl.No. Name of work  Work order 

No. and 
Date 

Value of 
Work Order 
in Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

  
 
 
 
 
 
 
 
 

  
 
 

 

 

     Contractor 
 

  
 
 
 
 
 
 
 
 
 
 
 



 

 

37
 
 

    Annexure – 6A (Not applicable) 
 

NEW MANGALORE PORT AUTHORITY 
“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 

PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 
AROUND WHARF AREA FOR THE YEAR 2022-23.” 

 
DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 
the works, along with a construction programmed showing sequence of operation 
and the time frame for various segments of temporary and permanent works. 

 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 
PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 

AROUND WHARF AREA FOR THE YEAR 2022-23.” 
-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descript
ion  of 
equipme
nt 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procure
d 

Nose 
/ 
capac
ity 

Age / 
conditi
on 

Remarks 
(from 
whom to 
be 
purchased) 

At what stage  of 
contract period 
the equipment  
will be  available 

       
       
       
       
       
       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorized Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“SPRINKLING OF WATER TO THE ROADS,POURING OF WATER TO THE 
PLANTS AND FILLING OF DRINKING WATER TO THE TANKS IN AND 

AROUND WHARF AREA FOR THE YEAR 2022-23.” 
 

DECLARATION  
  
We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol. II (Section IV and V) 
and Vol. III (Section V and VII) and agreed to the terms and conditions 
mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organization considered necessary and sufficient for the work have been 
furnished in the Annexure to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organization will be available at 
the site till the completion of the respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process and 
have not committed any offence under PC Act in connection with the bid. 

 
v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of 
any accident or injury to any workman or other person in the employment of 
the Contractor or Sub-Contractor against all claims, demands, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto 
and the Employer shall be at liberty to deduct or adjust from the Contactor's 
bills an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect of or 
in relation to any accident or injury referred to above without any reference to 
the Contractor. The contractor shall execute indemnity bond in the prescribed 
format as per Annexure - 12 

 
vi. We shall comply with all the Central State and Municipal Laws and Rules and 
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we shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages 
act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. The 
Workmen Compensation Act or any other applicable legislation and the 
Municipal by-laws or other statutory Rules and Regulations whatsoever in force 
if these are applicable. Any obligations finding or othenrvise missed under any 
statutory enactments, rules & regulations there under shall be the 
responsibility of the Contractor and the NMPA will take no responsibility for the 
same. The Contractor should take Workmen's Compensation Policy for his 
Workers, who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work 

 
vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 
lf any claim is made against New Mangalore Port AUTHORITY on this work, the 
Port AUTHORITY shall have the right to deduct the same from the bill amount 
payable to the contractor after verification of the validity and if admissible as 
per rules 

 
viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 
 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorized Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 
 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Sprinkling of 
water to the roads,pouring of water to the plants and filling of drinking water to the 
tanks in and around Wharf area for the year 2022-23.(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered 
office at ____________________________ (hereinafter called “the Bank”) are bound unto 
___________________________________ [name of Employer] (hereinafter called “the 
Employer”) in the sum of _________________________ 1 for which payment well and 
truly to be made to the said Employer the Bank binds itself, his successors and 
assigns by these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 
______  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  
or  
(2) If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity:  
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 
We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date _________ 2 days 
after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which 
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extension(s) to the Bank is hereby waived. Any demand in respect of this 
Guarantee should reach the Bank not later than the above date. 
 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs……………………… (Rupees 
……………………………………. only) and unless a claim in writing is lodged with us 
within 3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
…… 20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL______________________________________
____________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ ____________________ 
 
________________ _____________ 
 
The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 
16 of the Instructions to Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                 
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
                                                                      Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 
 

Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as  
‘Indemnifier’ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, Administrator, representatives and 
assignees in favour of New Mangalore Port AUTHORITY, Panambur, 
Mangalore 575010, herein after referred to as ‘Indemnified’ which expression 
shall unless repugnant to the context or meaning thereof  include its 
representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 
Tender/Contract or for supply of / Construction of ………… on terms and 
conditions set out interlaid in the work order No……….. valued at 
Rs……………… 

AND whereas, the clauses No………….. of the above mentioned work order 
provides for indemnifying the indemnified by the indemnifier for any accident, 
damage or compensation payable to any workmen or other person in the 
employment of the contractor or any subcontractor during the period of 
tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury 

referred to above without any reference to the indemnifier. 

 

The Indemnifier shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act,  
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Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments rules & 

regulations there under shall be the responsibility of the Indemnifier and the 

Indemnified will have no responsibility for the same. The Indemnifier shall obtain 

Workmen’s Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and 
Designation) 
Company Seal 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
 

In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-----------------------------------------------------------------------------------------------

-- -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

       Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 
the one part and _____________ _________________ __________ 
___________________________________________________________________________________
_________  

 
(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 
desirous that certain works should be executed by the Contractor, Viz 
-------------------------------------- and has accepted a Tender by the Contractor for the 
execution and Completion of such works and the remedying of any defects therein at 
a contract price of Rs .....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the General Conditions hereinafter 
referred to. 

 
2. The following documents shall be deemed to form and be read and construed 

as part of this Agreement, viz.- 
 a)  The Letter of Acceptance; 
 b)  The Said Tender (Technical Bid); 
 c)  The Conditions of Contract (Parts I and II) 
 d)  The Specifications;  
 e)  The Drawings;  
 f)  The Bill of Quantities and 
 g)    The Addenda 

h) Letters exchanged between the Employer and the Tendered up to the 
issue of Letter of Acceptance as separately listed and annexed here to. 

 
3. In consideration of the payments to be made by the Employer to the 

contractor as hereinafter mentioned the Contractor hereby covenants with the 
Employer to execute and complete the works and remedy any defects therein 
in conformity in all respect with the provisions of the Contract.   

 
4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein 
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the Contract Price or and such other sum as may become payable 
under the Provisions f the Contract at the times and in the manner prescribed 
by the Contract.  

 
 IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed the day and year first above written in accordance with their respective 
laws.  
 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... 
/20XX-XX. 
 
 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  
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The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 

the Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the 

site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 

Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programmed run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 
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Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion date for the whole 

of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 

any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872).  

 

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 12 copies of 

Contract Documents in hardbound cover which shall cover documents used in 
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Contract/Agreement and provide the same to the Employer at no 

extra cost.   

Data made available by the Employer in accordance with provisions of the 

Condition of Contract shall be deemed to include data listed elsewhere in the 

Contract and open for inspection at the office of the Deputy Chief Engineer (Civil) 

of the New Mangalore Port Authority (by prior appointment with the Engineer). 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 

in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the 

schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is a 

member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this Contract states are    Employer’s 

risks and the contractor carries the risks which this Contract states are 

contractor’s risks.  

11. Employer’s Risks 
11.1  The Employers risks are in so far as they directly affect the  execution of    

the Works in the country where the Permanent Works are to be             

executed: 
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i) war and hostilities (whether war be declared or not), 

invasion, act of foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or 

civil war;  
iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees 
of the Contractor or of his Subcontractors and arising from the 
conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 

a) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for in 
the Contract;  

b) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  

c) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B)  insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal 

injury and death which arise during and in consequence of the 
performance of the Contract other than the excepted risks are the 
responsibility of the Contractor.  

13. Insurance 
13.1 The Contractor shall provide in the joint names of the Employer and the  

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract  
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Data for the following events which are due to the Contractors 

risks.  
      a)  loss of or damage to the Works, Plant and Materials  
     b)  loss of or damage to Equipment;  
     c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to 
the Engineer or his nominee for the Engineer or his nominee’s approval 
before the start date. All such insurances shall provide for compensation to 
be payable in the types and proportions of currencies required to rectify the 
loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor 
should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the contractor or, if no payment is due, the 
payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any information 
available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion 
Date 

The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  
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18. Approval by the Engineer or his nominee 
18.1   The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 
approve them if they comply with the specifications and Drawings.  

18.2   The Contractor shall be responsible for design of Temporary Works.  
                        18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  
               18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 
Engineer or his nominee before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the 
Site.  

20. Discoveries 
Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer.  
The Contractor is to notify the Engineer or his nominee of such 
discoveries and carry out the Engineer or his nominee’s instructions for 
dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given 
by the start date stated in the Contract Data the Employer is deemed to 
have delayed the start of the relevant activities and this will be a 
Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any 
place where work in connection with the Contract is being carried out or 
is intended to be carried out and to any place where materials or plant 
are being manufactured, fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his 
nominee which comply with the applicable laws where the Site is 
located. 
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24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Board (DRB) within 28 
days of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of the Works or 
after their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party 
with any action, inaction, opinion, instruction, determination, certificate 
or valuation of the Engineer or his nominee, the matter in dispute shall, 
in the first place be referred to the Disputes Review Board [DRB] 
established pursuant to Appendix 1 hereto. (Not applicable to this 
contract) 

 

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Engineer or his 
nominee unless and until the same shall be revised, as hereinafter 
provided, in a Dispute Review Board Recommendation / Arbitral Award.  

25.2. Arbitration 
Any dispute in respect of in respect of contracts where party is 
dissatisfied by the Dispute Review Board’s (DRB) decision shall be 
decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or 
any statutory amendment thereof. The arbitral tribunal shall consist of 
3 arbitrators, one each to be appointed by the Employer and the 
contractor, and the third to be appointed by the mutual consent of 
both the arbitrators, failing which by making a reference to CIDC-SIAC 
Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such 
arbitrators to the evidence nor arguments already put before the 
Engineer or his nominee or the Board, as the case may be, for the 
purpose of obtaining said recommendations/decision. No such 



 

 

58
recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided always 
that the obligations of the Employer, the Engineer or his nominee and 
the Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be 
entitled to suspend the works to which the dispute relates, and 
payment to the Contractor shall be continued to be made as provided 
by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment 
of its arbitrator by the other party, then President/Chairman of the 
nominated Institution shall appoint arbitrator within 14 days of the 
receipt of the request by the nominated institution. A certified copy of 
the President’s/ Chairman’s order, making such an appointment shall 
be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 
the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding 
upon both parties. The expenses of the arbitrators as determined by 
the arbitrators shall be shared equally by the Employer and the 
Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, 
during and after the arbitration proceedings shall be borne by each 
party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 
the award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall 
not be withheld, unless they are subject matter of the arbitration 
proceedings. 

x)  
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26. Replacement of conciliator (deleted) 

B. TIME CONTROL 

27. Program 
27.1  Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 
27.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress achieved 

against planned progress, during the previous week and progress forecast for 

the following week for all important items in each section or portion of the 

Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this period, 

the Engineer or his nominee may withhold the amount stated in the Contract 

Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program has been 

submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit it 

to the Engineer or his nominee again at any time. A revised Program is to show 

the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work and 

which would cause the Contractor to incur additional cost.  
29.2  The Engineer or his nominee shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the 
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Engineer or his nominee for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information.  

If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the 
start or progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer.  The responsibility of the parties for 
actions to be taken is to be decided by the Engineer or his nominee 
either at the management meeting or after the management meeting 
and stated in writing to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may require 
the Contractor to provide an estimate of the expected effect of the event 
or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably 
possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer or his 
nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect.  
 

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the 
test shows that it does the Contractor shall pay for the test and any samples. 
If there is no Defect the test shall be a Compensation Event. 
  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee’s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be delivered 
to the Employer in the condition required by the Contract, fair wear and 
tear excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 
Taking-Over Certificate within the date to be intimated by the 
engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer 
may, during the Defects Liability Period or within 14 days after 
its expiration, as a result of an inspection made by or on behalf 
of the Engineer prior to its expiration, instruct the Contractor to 
execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub Clause 35.2 shall be executed by the contractor 
at his own cost if the necessity thereof is, in the opinion of the Engineer, 
due to: 

a) The use of materials, Plant or workmanship not in accordance with 
the Contract, or 
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b) Where the Contractor is responsible for the 

design of part of the Permanent Works, any fault in such design, or 
the neglect or failure on the part of the Contractor to comply with 
any obligation, expressed or implied, on the Contractor's part under 
the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects 
Liability Certificate shall have been signed by the Engineer and 
delivered to the Employer, with a copy to the Contractor, stating the 
date on which the Contractor shall have completed his obligations to 
execute and complete the Works and remedy any defects therein to the 
Engineer's satisfaction.  The Defects Liability Certificate shall be given 
by the Engineer within 28 days after the expiration of the Defects 
Liability Period, or, if different defects liability periods shall become 
applicable to different Sections or parts of the Permanent Works, the 
expiration of the latest such period, or as soon thereafter as any works 
instructed, pursuant to Clauses 35, have been completed to the 
satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of 
any obligation incurred under the provisions of the Contract prior to 
the issue of the Defects Liability Certificate which remains 
unperformed at the time such Defects Liability Certificate is issued 
and, for the purposes of determining the nature and extent of any such 
obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in 
the Engineer or his nominee’s notice the Engineer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor will 
pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  
37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 
exceeds +10% of initial Contract Price, the Engineer or his nominee shall 
adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities 
if thereby the Initial Contract Price is exceeded by more than 15 percent 
except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 
item(s) is abnormally high, the Contractor shall provide the Engineer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he 
shall have the authority to instruct the Contractor to do and the Contractor 
shall do any of the following: 

d) increase or decrease the quantity of any work included in the Contract, 
e) omit any such work, 
f) Change the character or quality or kind of any such work, 
g) change the levels, lines, position and dimension of any part of the 

Works, 
h) execute additional work of any kind necessary for the completion of the 

Works, 
i) Change any specified sequence or timing of construction of any part of 

the Works. 
No such variation shall in any way vitiate or invalidate the Contract, by 
the effect, if any, of all such variations shall be valued in accordance 
with Clause 40. Provided that where the issue of an instruction to vary 
the works is necessitated by some default of or breach of contract by 
the contractor or for which he is responsible, any additional cost 
attributable to such default shall be borne by the contractor. All 
Variations shall be included in updated Programs produced by the 
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contractor.  

39.2 Instructions for Variations 
The Contractor shall not make any such variation without an 
instruction of the Engineer. Provided that no instruction shall be 
required for increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an instruction given 
under this clause, but is the result of the quantities exceeding or being 
less than those stated in the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 
for executing varied work, extra work or substitution, and before the 
commencement of such work, notice shall be given either (a) by the contractor 
to the Employer of his intention to claim extra payment or a varied rate or 
price, or (b) by the Employer to the contractor of his intention to vary rate or 
price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 
Bill of Quantities, rate payable should be determined by methods given below 
and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 
contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the 
Contract plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 
machinery used, plus 10% for overheads and profits of 
contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond 
the variation limits, the rate payable for quantity in excess of the quantity in 
the Bill of Quantity plus the permissible variation should be:  

i) Rates and prices in contract, if reasonable plus escalation, 
failing which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the 
contract plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 
machinery used plus 10% for overheads and profits of 
contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement 
on the rate of an extra item, rates as proposed by the Employer shall be 
payable provisionally till such time as the rates are finally determined or till 
date mutually agreed.  
40.5  If the Engineer or his nominee decides that the urgency of varying the 
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work prevent a quotation being given and considers 
not delaying the work, no quotation shall be given and the Variation 
shall be treated as a Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  
42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after 
taking into account any credit or debit for the month in question in respect of 
materials for the works in the relevant amounts and under conditions set 
forth in sub-clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 
items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

42.7 The bills for other Construction/Renovation/Miscellaneous works which are 
not paid on monthly basis the Contractor has to submit the bill within 7 days 
of joint measurement taken along with the concerned Engineer. The Engineer 
has to ensure that joint measurement to be completed within 7 days of 
completing of part work / running work.  The concerned Engineer i/c shall 
check and make entries into bill/M.B within 10 days of submission of the 
interim bill and submit to Executive Engineer/ Superintending Engineer 
(Civil).  The Executive Engineer/ Superintending Engineer (Civil) shall check 
the bills and after certification of the quantities as per manual shall forward 
to the Finance Department within 3 working days.  The Contractor and 
Assistant Engineer both jointly complete the measurements, if Contractor due 
to any reason does not attend/avoid joint survey/measurements the 
Executive Engineer shall give notice to the contractor to be present at the site 
for joint measurement within 7 days’ notice.  If the contractor fails to attend 
the joint measurement second notice shall be issued to the contractor to 
attend the joint measurement within 3 days failure to attend the site for joint 
measurement the Assistant Engineer and AEE or EE would record the reason 
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and complete the measurements in a transparent 
manner departmentally and submit the bill. 

43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works which are 

not paid on monthly basis the Contractor has to submit the bill within 7 days 
of joint measurement taken along with the concerned Engineer. The Engineer 
has to ensure that joint measurement to be completed within 7 days of 
completing of part work / running work.  The concerned Engineer ice shall 
check and make entries into bill/M.B within 10 days of submission of the 
interim bill and submit to Executive Engineer/ Superintending Engineer 
(Civil).  The Executive Engineer/ Superintending Engineer (Civil) shall check 
the bills and after certification of the quantities as per manual shall forward 
to the Finance Department within 3 working days.  The Contractor and 
Assistant Engineer both jointly complete the measurements, if Contractor due 
to any reason does not attend/avoid joint survey/measurements the 
Executive Engineer shall give notice to the contractor to be present at the site 
for joint measurement within 7 days notice.  If the contractor fails to attend 
the joint measurement second notice shall be issued to the contractor to 
attend the joint measurement within 3 days failure to attend the site for joint 
measurement the Assistant Engineer and AEE or EE would record the reason 
and complete the measurements in a transparent manner departmentally and 
submit the bill. 
 Bills / Tax invoice shall be prepared and submitted by the Contractor. 

Joint measurements shall be taken continuously and need not be 
connected with billing stage. System of 4 copies of measurements, one 
each for Contractor, Employer and Engineer or his nominee, and 
signed by both Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  
43.3  Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date of 
submission 

43.4  The payment will be made to the contractor after deducting any dues payable 
to the Port statutory authorities etc. 

43.5   If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest upon 
the delayed payment as set out in this clause. Interest shall be calculated 
from the date upon which the increased amount would have been certified in 
the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract.  
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44. Compensation Events 
44.1 The following mutually agreed Compensation Events unless they are  caused by 

the Contractor would be applicable:  
a. The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
b. The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  
c. The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  
d. The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 
Defects.  

e. The Engineer or his nominee unreasonably does not approve for a 
subcontract to be let.  

f. Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of Letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and form a visual inspection of the 
site.  

g. The Engineer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons.  

h. Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor.  

i. The effect on the Contractor of any of the Employer’s Risks.   
j. Other Compensation Events listed in the Contract Data or mentioned in 

the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event.  
 

44.2  If a Compensation Event would cause additional cost or would prevent the   
work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 
extended. The Engineer or his nominee shall decide whether and by how 
much he Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended.  

44. 
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3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to be 
assessed by the Engineer or his nominee and the Contract Price shall be 
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Engineer or his nominee shall adjust the Contract Price based on Engineer or 
his nominee’s own forecast. The Engineer or his nominee will assume that the 
Contractor will react competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the performance 
of this Contract. The Employer will perform such duties in regard to 
the deduction of such taxes at sources as per applicable law. Any new 
Taxes, levies, duties imposed after signing the Contract shall be 
reimbursed by the employer on production of documentary evidence. 
The GST shall be quoted separately in tax invoice. The contractor shall 
file the applicable returns with tax department in time and submit the 
same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  
47. Price Adjustment. (Not Applicable) 

 
48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor 
the proportion stated in the Contract Data until Completion of the 
whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the total tax 
invoice, from first Running Bill onwards subject to a max of 5% plus of 
the contract price including GST. Retention money shall be refunded 
after completion of defect liability period along with performance 
security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 
week of delay, or part thereof subject to a maximum of 10 per cent of 
the contract price.  

49A(i ) The Employer, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
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without the levy of L.D. In the event of extension granted 
being with L.D, the Employer will be entitled without prejudice to any 
other right or remedy available in that behalf, to recover from the  
contractor as agreed damages equivalent to half per cent (½%) of the 
contract value of the works including GST for each week or part of the 
week subject to the ceiling defined in sub-Clause 49 A. 
In the event of forfeiting the LD / EMD / SD performance Guarantee 
and while imposing penalty GST at applicable rate is applicable.   

 
49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the 
mutually agreed time frame, shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. 
up to ten per cent (10%) of the contract value and forfeit the security 
deposit made by the contractor besides getting the work completed by 
other means at the risk and cost of the contractor.  

 
49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being 
on the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums 
are included in the Contract, who may have been or be nominated or selected 
or approved by the Employer or the Engineer, and all persons to whom by 
virtue of the provisions of the Contract, the Contractor is required to 
subcontract shall, in the execution of such work or the supply of such goods, 
materials, Plant or services, be deemed to be subcontractors to the Contractor 
and are referred to in this Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, 
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payable in two equal installments. The first installment 
shall be paid after mobilization has started and next installment shall 
be paid after satisfactory utilization of earlier advance. 

 51.2  Construction / installation equipment Advance shall be paid up to 5% 
of Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be 
paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 
discretion of the employer and against Bank Guarantee for Mobilization 
Advance and against hypothecation of Construction Equipment to the 
Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at 
the site and next installment shall be paid after satisfactory utilization 
of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will 
start when 15% of the work is executed and recovery of total advance 
should be completed by the time 80% of the original Contract work is 
executed.  

   
51.6 Secured Advance: The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation into 
the works only shall be paid as Secured Advance. Materials which are 
of perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  

j) Performance security to be submitted at award of 0the work  
k) Retention Money to be recovered from Running Bills.  

52.2  The Performance Security at 8% of the contract amount including GST, 
of which 3% of contract price should be submitted as Bank Guarantee 
within 21 days of receipt of letter of acceptance and balance 5% 
recovered as retention money from running bills. Recovery of 5% of 
retention money shall commence from the first RA bill onwards @ 10% 
for each bill. Retention money shall be refunded after completion of 
defect liability period. The performance Bank Guarantee will be 
released after completion of defect liability period. 

53. Removal of Craft or Plant which has sunk (not applicable to 
this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and 



 

 

71
remove any craft or plant (floating or otherwise) belonging to 
him or to any sub-contractor employed by him (including also any plant 
which is held by the Contractor or any sub-contractor under agreement for 
hire or hire-purchase) which may be sunk in the course of the construction 
completion or maintenance of the Works or otherwise deal with the same as 
the Engineer may direct or until the same shall be raised and removed, the 
contractor shall set al such buoys and display at night such lights and do all 
such things for the safety of navigation as may be required by the Engineer or 
by Employer.  In the event of the Contractor not carrying out his obligation 
imposed upon him by this clause the Employer may provide buoy and light 
such sunken craft or plant and raise and remove the same (without prejudice 
to the right of the Employer to hold the Contractor liable under General 
Conditions) and the Contractor shall refund to the Employer all costs 
incurred in connection therewith. 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in 
location and manner approved by the Engineer subject to all necessary 
permissions being first obtained by the Contractor from the authorities 
concerned.  The Contractor shall not lay his temporary moorings such as to 
interfere with the port traffic and such moorings shall be removed if and when 
required by the Employer. 

54. Cost of Repairs 
54.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 
period shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The defects 
pointed out by the Engineer or his nominee/Employer would be rectified by 
the contractor within 14 days and thereafter acceptance report be signed 
jointly by the contractor and the Employer. This joint acceptance report shall 
be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent works before completion of the whole of the Works and, upon the  
issue of such Certificate, the Contractor shall be deemed to have undertaken 
to complete with due expedition any outstanding work in that part of the 
Permanent Works during the Defects Liability Period. 
Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or part 
of the Permanent Works before completion of the whole of the works shall not 
be deemed to certify completion of any ground or surfaces requiring 
reinstatement, unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the 
Engineer or his nominee issuing a certificate of Completion.  
Taking-Over Certificate 
When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer, with a copy to the  
Employer, accompanied by a written undertaking to finish with due 
expedition any outstanding work during the Defects Liability Period.   Such 
notice and undertaking shall be deemed to be a request by the Contractor for 
the Engineer to issue a Taking- over Certificate in respect of the Works.  The 
Engineer shall, within 21 days of the date of delivery of such notice, either 
issue to the Contractor, with a copy to the Employer, a Taking- Over 
Certificate, stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract, or give instruction 
in writing to the Contractor specifying all the work which in the Engineer's 
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opinion, is required to be done by the Contractor before the issue of 
such Certificate.   The Engineer shall also notify the Contractor of any defects 
in the Works affecting substantial completion that may appear after such 
instructions and before completion of the Works specified therein.   The 
Contractor shall be entitled to receive such Taking Over Certificate within 21 
days of completion, to the satisfaction of the Engineer, of the Works so 
specified and remedying any defects so notified. 
Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause, the 
Contractor may request and the Engineer shall issue a Taking Over 
Certificate in respect of: 
a. any Section in respect of which a separate Time for Completion is 

provided in the appendix to Tender, or 
b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 
provided for in the Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to 
occupy or use prior to completion (where such prior occupation or use 
is not provided for in the Contract or has not been agreed by the 
Contractor as a temporary measure). 

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account 
of the total amount that the Contractor considers payable under the Contract 
before the end of the Defects Liability Period. The Engineer or his nominee 
shall issue a Defects Liability Certificate and certify any final payment that is 
due to the Contractor within 60 days of receiving the Contractor’s account if it 
is correct and complete. If it is not, the Engineer or his nominee shall issue 
within 15 days a schedule that states the scope of the corrections or additions 
that are necessary for the correction and certify payment of 50% of the 
undisputed amount to the contractor. If the Final Account is still 
unsatisfactory after it has been resubmitted the Engineer or his nominee shall 
decide on the amount payable to the Contractor and issue a payment 
certificate, within 60 days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer or his nominee’s 
approval, the Engineer or his nominee shall withhold the amount stated in 
the Contract Data from payments due to the Contractor.  
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59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to 
the following:  
(a) the Contractor stops work for 28 days when no stoppage of work 

is shown on the current Program and the stoppage has not been 
authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay 
the progress of the Works and the instruction is not withdrawn 
within 28 days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid 
by the Employer to the Contractor within 50 days of the date of 
the Engineer or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  
(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged 
in corrupt or fraudulent practices in competing for or in the 
executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of any thing of value to influence 
the action of a public official in the procurement process or in contract 
execution.  “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract 
to the detriment of the Employer, and includes collusive practice. 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to 
the Engineer or his nominee for a cause other than those listed under 
Sub Clause 59.2 above, the Engineer or his nominee shall decide 
whether the breach is fundamental or not.  
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59.4  Notwithstanding the above, the Employer may terminate 

the Contract for convenience subject to payment of compensation to 
the contractor including loss of profit on uncompleted works. Loss of 
profit shall be calculated on the same basis as adopted for calculation 
of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 
immediately, make the Site safe and secure and leave the Site as soon 
as reasonably possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 
certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted 
at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply.  If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because 
of a fundamental breach of Contract by the Employer, the Engineer or 
his nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment repatriation of the 
Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and loss of 
profit on uncompleted works  less advance payments received up to the 
date of the certificate, less other recoveries due in terms of the contract 
and less taxes due to be deducted at source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and 
Works for which payment has been made to the contractor by the 
Employer, are deemed to be the property of the Employer, if the 
Contract is terminated because of a Contractor’s default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event 
entirely outside the control of either the Employer or the Contractor, the 
Engineer or his nominee shall certify that the Contract has been 
frustrated. The Contractor shall leave the Site and stop work as quickly 
as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to 
which commitment was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 
Section-III (v) as modified or added by the following condition of special 
conditions as provided in Section – III(vi) herein, which shall be read and 
construed with the general condition in Section – 3 A to E as if they were 
incorporated therein. In so far as any of the condition of the special conditions 
may conflict or be in consisting with any of general conditions of in Section -
3F- Special condition of the contract shall prevail.  

63. Labor 
The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labor, local or other, 
and for their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to 
the Engineer or his nominee a return in detail, in such form and at such 
intervals as the Engineer or his nominee may prescribe, showing the staff and 
the numbers of the several classes of labor from time to time employed by the 
Contractor on the Site and such other information as the Engineer or his 
nominee may require.  

64. Compliance with labor regulations 
During continuance of the contract, the Contractor and his sub contractors 
shall abide at all times by all existing labor enactment and rules made there 
under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labor law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labor law in future either by the State or Central Government or 
the local authority. Salient features of some of the major labor laws that are 
applicable to construction industry are given below. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions 
of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor the Engineer or his 
nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer / 
Engineer or his nominee shall also have right to recover from the Contractor  
any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer.  
The employees of the Contractor and the Sub-Contractor in no case shall be 
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treated as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including percolating 

water) to prevent 
(i) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality 

thereof. 
(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting 
of Works, Temporary Works, Materials and Plant and shall provide all 
such marks and lights as may be required by the Employer or the 
Engineer or any other authority having jurisdiction over the Site 
together with all labor stores and services required for their efficient 
working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, 
and all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works 
are handed over to the Employer, or till such time when the Engineer 
decides that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such 
as not to interfere with any navigation lights or with any traffic or 
signal lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lacks and shall produce or cause any such subcontractor to produce for 
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inspection the relevant policy or policies together with receipt for 
the premium paid under such policy/policies as and when required by the 
Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect 
of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & 
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 
rules there under and the enactments that may be applicable including 
ESI Act, the payment of wages act, Provident Fund Act, the Minimum 
Wages Act, the Factory's Act. The Workmen Compensation Act or any 
other applicable legislation and the Municipal by-laws or other statutory 
Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or otherwise missed under any statutory enactments, 
rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, 
who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Laborers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port AUTHORITY on 
this work, the Port AUTHORITY shall have the right to deduct the same 
from the bill amount payable to the contractor after verification of the 
validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work 
by his staff at site. 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against 
war risks, such insurance if normally available shall be effected, at the cost of 
the Employer, with the Insurance Company acceptable to the Employer and 
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shall be in the joint names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise started, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, 
for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the rates 
and such conditions as notified by the State Government. The applicable rates 
for royalty is enclosed as Schedule-A in Volume –III. The contractor should 
submit the Mineral Dispatch Permit (MDP) in original for the quantity 
executed by the contractor for the requisite quantity of material incorporated 
in works for which MDP is issued by the authorized supplier. If contractor 
fails to submit the MDP in original the amount equal to 5 times the royalty 
charges shall be deducted from the contractor’s bills as per prevailing orders 
issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts 
of units of work over roads, highways or bridges on which such oversized and 
over weight items are not normally allowed to be moved, the Contractor shall 
obtain prior permission from the concerned authorities. Payments for 
complying with the requirements, if any, for protection of or strengthening of 
the roads, highways or bridges shall be deemed to be included in his contract 
price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of 
all claims, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any claim made by the concerned authorities in 
respect of damage or injury to roads, highways or bridges. In case of failure of 
the Contractor to settle such claims and in case the Employer is held 
responsible for payment to the authorities, then the Employer shall settle the  
 
claim and the Employer’s expenses in this regard, as certified by the 
Engineer, may be deducted by the Employer from any money due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract 
comply fully with all existing Acts, regulations and bye-laws including all 
statutory amendments and re-enactment of State or Central Govt. and other 
local authorities and any other enactments and act that may be passed in 
future either by the State or the Central Govt. or local authority, including 
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Indian Workmen’s Compensation Act, Contract Labor 
(Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 
Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, 
Provident Fund Regulations. Employees’ Provident Fund Act and schemes 
made under the same Act, Health and Sanitary Arrangements for Workmen, 
Insurance and other benefits and shall keep the Employer indemnified in case 
any action is commenced for contravention by the Contractor. If the Employer 
is caused to pay or reimburse any amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated here-forth on the 
part of the Contractor, the Engineer shall have the right to recover from the 
Contractor any sum required estimated to be required for making good the 
loss or damage suffered by the Employer. The Tenders must have valid ESI 
and PF registration and shall maintain the records prescribed under ESI 
Regulations and PF Act & make the contribution towards ESI and PF in 
respect of persons employed by the Contractor. The contractor shall make 
available such records for inspection by ESI and PF authorities during 
inspection and furnish the copies of such records to the employer regularly. 
The EPF and ESI contribution on the part of the employer in respect of this 
contract shall be paid by the contractor. These contributions on the part of 
Employer paid by the contractor shall be reimbursed by the Engineer –in –
charge to the contractor on actual basis. The minimum wages applicable for 
Mangalore City is enclosed as Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff 
and labor. This officer shall be qualified for this work and shall have 
the authority to issue instructions and shall take protective measures 
to prevent accidents. 

71.2 Disorderly Conduct 
 
The Contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst his 
staff and labor and for the preservation of peace and protection of 
Persons and property in the neighborhood of the Works from the same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, 
to ensure the safety of his staff and labor and, in collaboration with 
and to the requirements of the local health authorities, to ensure that 
medical staff, first aid equipment and stores, sick bay and suitable 
ambulance services are available at the camps, housing and on the site 
at all times throughout the period of the Contract and that suitable 
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arrangements are made for the prevention of epidemics and 
for all necessary welfare and hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard 
to local conditions provide on the Site, to the satisfaction of the 
Engineer’s Representative, an adequate supply of drinking and other 
water for the use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the 
Statues, Ordinances and Government Regulations or Orders for the 
time being in force, import, sell, give, barter or otherwise dispose of any 
alcoholic liquor, or drugs or permit or suffer any such importation, 
sale, and gift, barter disposal by his sub-contractions agents or 
employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or 
suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labor in his employment have 
due regard to all recognized festivals, days of rest and religious or other 
customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders 
and requirements as may be made by the Govt., or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

71.9 Employment of Person in the Service of Others 
 
The Contractor shall not recruit or attempt to recruit his staff and 
labor from amongst persons in the service of the Employer or other 
agencies engaged for any works of the Employer. 

71.10 Housing for Labor. 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labor employed for the purposes 
of or in connection with the Contract, including all fencing water 
supply (both for drinking and other purposes), electricity supply, 
sanitation, cook houses fire prevention and fire-fighting equipment, 
crèche for children of his staff and labor employed for the purposes, 



 

 

82
furniture, other requirements in connection with such 
accommodation or amenities. On completion of the Contract, unless 
otherwise agreed with the Employer, the temporary camps/housing 
provided by the Contractor shall be removed and the site reinstated to 
its original condition, all to the approval of the Engineer. The land for 
construction of labor camps shall be allotted outside the security area 
to the extent available and such area allotted for labor camps will be 
charged a ground rent at TAMP approved rates. The ground rent is 
liable for change as per the prevailing TAMP rates from time to time 
during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the laborers engaged by him on the work not 
less than a fair wage which expression shall mean whether for time or 
piecework the respective rates of wages as fixed by the Public Works 
Department as fair wages for Dakshina Kannada District payable to the 
different categories of labourers of those notified under the Minimum 
Wages Act. 
The wages of every person employed upon by the contractor shall be 
paid before expiry of seventh day of the month. 
The Contractor shall maintain records of Wages and other 
remuneration paid to his employee in such form as may be convenient 
and to the requirements of the Employer/Engineer and the Labour 
Enforcement Officer (Central), Ministry of Labour, Govt. of India, or 
such other authorized person appointed by the Central Govt. The 
Contractor shall allow inspection of the aforesaid Wage Records and 
Wage Slips to the Engineer and to any of his workers or to his agent at 
a convenient time and place after due notice is received, or to any other 
person authorized by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as 
soon as possible after its occurrence. In the case of any fatality or 
serious accident, the Contractor shall, in addition, notify the local 
police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority for his Materials, labors and the staffs 
engaged in the works. The Contractor has to get the vehicle and labor 
RIFD based passes for the entry inside the wharf area based on 
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prevailing rates. 

71.15 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 
Employer. The Contractor should furnish a list of person for whom the 
passes are to be issued to the Engineer and arrange to obtain the 
passes from the appropriate authority, based on the recommendation 
of the Engineer and abide by the Rules of the New Mangalore Port 
AUTHORITY with regard to entry etc. For the entry of trucks and other 
vehicles also, the Contractor should obtain necessary permits. The 
Contractor shall retain the original passes obtained by them in respect 
of their labour and staffs engaged in the Works and produce the same 
to the Engineer as and when called for. It should not be either 
destroyed or allowed to be taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper 
and efficient lifesaving appliances and first aid equipment to the approval of 
the Engineer. The appliances and equipment shall be available for use at all 
times. 

73. Diving Operations 
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to be 
employed and is to have a copy of such Code Prominently displayed on the 
craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or 
offers to give to any person any bribe, gift, gratuity or commission as an 
inducement or reward for doing or forbearing to do any action in relation to 
the Contract or any other contract with the Employer, or for showing or 
forbearing to show favor or disfavor to any person in relation to the Contract 
or to any other contract with the Employer, then the Employer may enter 
upon the Site and the works and terminate the employment of the Contractor 
and the provisions of Clause 63 hereof shall apply as if such entry and 
termination had been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment 
or illegal gratification to any person/authority connected with the bid process 
so as to influence the bid process and have not committed any offence under 
the PC Act in connection with the bid. 
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75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and 
confidential, save insofar as may be necessary for the purposes thereof, and 
shall not publish or disclose the same or any particulars thereof in any trade 
or technical paper of elsewhere without the previous consent in writing of the 
employer. If any dispute arises as to the necessity of any publication or 
disclosure for the purpose of the Contract the same shall be referred to the 
decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less 
than 15 days before commencement of erection of any part of Temporary 
Works, drawings and detailed proposals for the method of construction of 
Temporary works such as office, store, false work and temporary platforms 
etc. which he intends to construct for the execution of the contract and no 
such work shall be constructed before obtaining the written approval of Chief 
Engineer. These temporary works, office, store etc. shall be erected at or near 
the work area subject to approval of the Employer and the land space for the 
same will be allotted free of ground rent to the extent available. The 
Contractor shall obtain permission for any Temporary Works and would 
ensure that during execution of works the statutory requirements of the 
concerned authorities such as New Mangalore Port AUTHORITY, Police, 
Customs, etc. would be complied with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the 
Contractor is required to submit to the Engineer during the progress of the 
Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point 
on the main water supply line within the Port area. The plumbing connection 
and extension of necessary supply pipeline to the working area shall be 
arranged by the Contractor at his own cost. The Contractor shall also provide 
a water meter at his cost for metering the quantity of water used. Charges for 
the consumption of the water will be paid by the Contractor to the Employer 
at notify rate as applicable time to time during the currency of the Contract. 
For non-supply of water at any stage port will not be responsible and the 
Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to 
the extent available will be made available by the Employer within the Port 
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area. Drawing of power lines etc. from the available point of supply 
of power to the actual work site either by overhead lines or underground 
cables shall be arranged by the contractor at his cost. The temporary lines 
and connections by the Contractor shall be approved by the Engineer's 
representative before availing power. The Contractor shall provide Trivector 
Meter to read consumption in units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 
15 days from the date of the letter of acceptance of the tender. lf the power 
requirement is more than 50 KW, the Contractor has to avail the power 
supply at 11 KV and install his own transformer of suitable capacity and work 
carried out as per IE Rules & Regulations as approved by the CEA. The 
Contractor shall pay to the Employer, the power charges as per the prevailing 
Tariff schedule of MESCOM in force during the work of the Contractor. At 
present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 
per KVA or part thereof per month on connected load, security deposit Rs. 
4,604.00 per KVA along with departmental charges @ 23.75% of the bill 
amount. The Contractor shall also pay the connection and disconnection 
charges as applicable. 
 
 
The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity 
capacitors bank to maintain the Power Factor of all power loads. If the 
capacity of the capacitor found less than stipulated as per regulation during 
inspection, surcharge at Rs.0.03 per unit will be levied. The contractor shall 
pay refundable Security Deposit of Rs.4,604/- per KVA of the sanctioned load, 
before availing the power supply in the form of a Demand Draft drawn in favor 
of FA&CAO, NMPA from any Scheduled Bank. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthling etc. in complete shape along 
with the completion report. The Trajectory Meter provided is calibrated either 
by M/s. MESCOM or NITK, Suratkal and such a Certificate to be produced. 
For non supply of power at any stage port will not be responsible and the 
Contractor shall not have any claim whatever for loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items 
in the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 
79.3 Income Tax 
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The Contractor and his staff shall be responsible for payment 
of all personal income taxes to the concerned authorities as per the law 
in force from time to time.  Deduction of Income Tax shall be made by 
the Employer from each certificate of payment to the contractor at the 
rate of 2% plus surcharge or such other rates as may be specified by 
the Central Government from time to time, on the gross amount of the 
Contractor’s bill for payment. 

79.4  Goods and Service tax  
The contractor shall not include GST component in rate. The GST shall 
be paid to the contractor separately as applicable. The contractor shall 
submit running account bills indicating GST separately as applicable. 
The Contractor shall be responsible for the payment of GST applicable, 
to the GST authority. The contractor shall file the applicable returns 
with tax department in time and submit the same as documentary 
evidence. Any input tax credit lost by the Port due to non-filing will be 
recovered from the bills and other monies available with the Port. 

80. Price Adjustment (not applicable to this contract) 
81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  
The Contractor shall indemnify the Employer from and against any liability 
for damages on account of noise or other disturbance created while or in 
carrying out the work and from and against all claims demands proceedings 
damages costs charges and expenses whatsoever in regard or in relation to 
such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violations of the 
same. The set of such conditions (regulation) is available with NMPA and the 
contractor is required to go through it before tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and 
observe the following safety codes:  
The Contractor has to provide sufficient barricades to site of work so that 
traffic plying nearby should not damage the recently concreted work. In case 
of any damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all work 
that cannot be safely done from ground.  No portable single ladder shall be 
over 8 meters in length.   
Hoisting machines and tackles used in the works including their attachments, 
and supports shall be in perfect condition as per stipulations of the relevant 
Rules.  The ropes used for hoisting or lowering materials or as means or 
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suspension shall be of durable quality and adequate strength and 
free from defects. 
The excavated material shall no be placed within 1.5 meters of the edge of the 
trench or half of the depth of the trench, whichever is more.  All trenches and 
excavation shall be provided with necessary fencing to lighting.  Every 
opening in the floor of a building or in a working platform shall be provided 
with suitable fence to prevent the fall of persons or materials.  No floor, roof or 
other parts of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 
Workers employed on mixing and handling materials such cement, cement 
mortar, concrete, lime mortar and asphalt shall be provided with protective 
footwear and rubber hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye 
shield and glove. 
 
All safety rules shall be strictly followed while working on live electrical 
systems or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbor 
and shall always take such necessary additional steps to keep the harbor 
waters free of noxious or unhygienic matters coming from his works as are 
required by the Employer.  Under no circumstances shall inflammable 
materials be allowed to spill into the harbor waters. 
 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port AUTHORITY in force or as issued from time to time. 

84. Execution of work 
The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference with port activities going on 
in the area or nearby. He should not also deposit the materials at such places 
which may cause inconvenience to the public and the work going on in the 
nearby area The Contractor shall have to make good all damages done by him 
to the structures nearby while executing the work and no extra payment shall 
be made to him on that account. 
 
All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before stacking at the site of work. 
Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the contractor at his own cost, 
including necessary arrangements for proper movement of traffic by carefully 
maintained approaches and road diversions with suitable sign boards for 
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indications of road signs etc. as directed by the Engineer-in-
Charge. 

85. Customs Duty(NA) 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38  
 
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 
of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount 
upon submission of documentary evidence in original for the proof of payment 
of such Customs Duty. The reimbursement of such amount towards Customs 
Duty shall be limited to the Ceiling amount quoted by the Contractor in the 
Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 
than the said Ceiling Amount, the reimbursement by the Employer shall be 
limited to the documented cost of Customs Duty levies actually paid to the 
Customs Authorities, Government of India. If the Actual Customs Duty levies 
paid by the Contractor exceeds the said Ceiling Amount, then the 
reimbursement by the Employer shall be limited to the Ceiling Amount. The 
reimbursement of the Customs Duty will be limited only to the Imported 
Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 
execution of the Works, if it necessitates for expeditious completion of the 
Works, Contractor may resort to import of any of the materials not listed 
aforesaid, with the approval of the Employer. However, the aggregate amount 
of Customs Duty to be reimbursed shall not exceed the lump sum amount 
offered in the Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government authorities 
and get the Imported Materials cleared and transported in time. The 
Contractor shall be fully responsible for port and Customs clearance 
including stevedoring, handling, unloading, loading, storage, inland 
transportation, if any of materials, equipments and plant to storage go-downs, 
yards, sites etc. The contractor shall be fully responsible for any delays, 
penalties charges and losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at concession 
rate or Customs Duty as applicable. However, the responsibility for obtaining 
such concession rate of customs duty shall be that of the Contractor. 
 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any liability 
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on the account. For bill of Lading, the “Consignee” for 
permanent materials to be incorporated into the Works will be the New 
Mangalore Port AUTHORITY. The Contractor will be “Notify Party”. 
Notwithstanding the above, obtaining “Essentiality Certificate” (if any), 
payment of deposit (if any) towards Customs  
 
Duty, etc. shall be the responsibility of the Contractor. 
 
The Contractor shall give an undertaking follows: 
 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ _____ 
we request New Mangalore Port AUTHORITY to be consignee in the 
matter of permanent materials to be imported by us at our cost 
(covering payments of materials by letter of credit) including freight, 
insurances, taxes and any other charges whatsoever payable in 
connection with the import and its incorporation into the work.  

 
b) We hereby confirm, in the event of New Mangalore Port AUTHORITY 

becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
Contractor) and New Mangalore Port AUTHORITY.  

 
c) New Mangalore Port AUTHORITY becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses 
etc. at our own cost. New Mangalore Port AUTHORITY’s responsibilities 
in this regard will be the same as under the said contract and limited 
to issuing required recommendatory letters for obtaining such permits 
and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities 
and obligations cast upon us by Contract No. SCB II/ 2009 dated 
………….. between ……………………….(the Contractor) and New 
Mangalore Port Authority.  
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86. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying 
this tender document. The Engineer will supply to the Contractor from 
time to time during the progress of the works such further working 
drawings as will be necessary in his opinion for the proper and 
adequate execution and maintenance of the Works in accordance with 
the Engineer’s designs and/or any modification thereof as decided by 
the Engineer and the Contractor shall carry out the work in accordance 
with the said working drawings. Two sets of such working drawings will 
be issued. If the Contractor requires more sets he will have to make his 
own arrangement at his cost. Residual Design, Detailing & 
Engineering: - The Engineer to the project has done the detailed design 
and engineering for the subject tender. During execution of the work 
the residual design, detailing and engineering, if needed, is to be 
carried out by the contractor at no extra cost to the Employer. For 
equipment/ Installations detailed drawings need to be produced by the 
contractor at no extra cost to the Employer. The contractor shall also 
get approved such design, detailing & engineering from the Engineer.  

 
(b) In the event of the Contractor proposing any alteration/modification to 

the Engineer’s design, detail, method of construction, he shall at his 
own expenses prepare and submit for approval of the Engineer copies 
in duplicate (in the first instance) of detailed working drawings which 
may be required for such alteration/modification and at the same time 
call the attention of the Engineer to any alternative detail or 
modification of the contract drawings which the Contractor may wish 
to make at least 30 days prior to the commencement of the work or 
part of the work to which such drawings relate. The contractor shall at 
the same time, if so required by the Engineer, furnish calculation 
sheets in duplicate relating to the strength and anticipated deflections 
in respect of such altered/modified works. The Engineer will, after any 
such alteration which he may approve, record on the copies as 
amended his approval and will return one copy of the drawings and 
calculation sheets to the contractor, who shall carryout the work in 
accordance therewith. The contractor shall forward to the Engineer 
three additional copies of the working drawings and calculation sheets 
as approved in additions to these working drawings and calculation 
sheets as approved. In addition to these working drawings are also to 
be submitted (the same procedure as in the ease of the contractor) in 
respect of any work proposed to be executed by sub-contractors. The 
approval of the Engineer of all or any of the calculation sheets, 
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drawings shall not relieve the contractor of responsibility 
in connection with the execution of the altered/modified or 
subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  
“As built” Drawings are required to be submitted by the Contractor and 
shall be supplied by them by the dates stated in the Contract Data. If 
the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the Contract Data, or they do not receive the Engineer 
or his nominee’s approval, the Engineer or his nominee shall withhold 
the amount stated in the Contract Data from payments due to the 
Contractor.  

87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
    The following reports shall be submitted for review; as an input to the           
    Management meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, 
weather condition, actual manpower, equipment and the prominent 
materials available and arriving to site. The contractor shall submit the 
daily report format to the Department for prior approval.  

88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and 
submitted to the Engineer in triplicate. The first report shall cover the 
period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, 
each within 7days after the last day of the period to which it relates. 
Reporting shall continue until the Contractor has completed all work, 
which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  

Each report shall include:  
a) Charts and detailed descriptions of progress, including each stage of 

design (if any), Contractor’s Documents, procurement, manufacture, 
delivery to Site, construction, erection and testing; and including these 
stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 
showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected 
dates of:  

i) Commencement of manufacture, 
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ii) Contractor’s/Engineer’s inspections,  
iii) Tests,  
iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 
Materials;  

e) Safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 
or circumstances which may jeopardize the completion In accordance 
with the Contract, and the measures being (or to be) adopted to 
overcome delays. 

89. Completion Documents (not applicable) 
To treat that the work has been completed and issue a final payment 
certificate, the following documents will be deemed to form the completion 
documents:  

i) The Technical documents according to which the work was carried out.  
ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the 
Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  
iv) Certificates of tests performed for various works. 
v) “As Built” Drawings. 

 
 
 
 
 
 
 
 
 
 
 
 
 
G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE  

TO ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 
 
(a) Workmen Compensation Act 1923:- The Act provides for compensation 

in case of injury by accident arising out of and during the course of 
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employment.  

 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death at the rate of 
15 days wages for every completed year of service. The Act is applicable 
to all establishments employing 10 or more employees.  

 
(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer and workers @ 13.00% 
and12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 
etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides 
for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law.  The 
Principal Employer is required to- take Certificate of Registration and 
the Contractor is required to take license from the designated Officer.  
The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages 
are to be paid when it will be paid and what deductions can be made 
from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of 
transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of 
annual bonus subject to a minimum of 8.33% of wages and maximum 
of 20% of wages to employees drawing Rs.3500/- per month or less. 
The bonus to be paid to employees getting Rs.2500/- per month or 
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above up to Rs.3500/- per month shall be worked out by 
taking wages as Rs.2500/- per month only.  The Act does not apply to 
certain establishments. The newly set-up establishments are exempted 
for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979: The Act is applicable to an 
establishment which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as 
housing, medical aid, travelling expenses from home upon the 
establishment and back,  

k) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996:-All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate 
not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other 
welfare measures, such as Canteens, First-Aid facilities. Ambulance, 
Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract         
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
                     New Mangalore Port Authority, 

                    Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
                    Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (C-II) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract:- “Sprinkling of water to the 

roads,pouring of water to the plants and filling of drinking 
water to the tanks in and around Wharf area for the year 
2022-23.” 
Tender no: 64/2022-23 

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

6 The works consist of ”Sprinkling of water to the 
roads,pouring of water to the plants and filling of drinking 
water to the tanks in and around Wharf area for the year 
2022-23.”. 

(1) 

7 The start date shall be 7 days from the date of Issue of 
Letter of Acceptance. 

Conditions 
of contract       
A-General  
1.Definitions  

8 The Contract price is the price stated in the letter of 
acceptance. However payment will be made as per actual 
work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 
12 (Twelve  ) Months (including monsoon) with the 
following milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work, for 
completion of the work as per the scheduled date. 

 

Cl.No.27 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions 
of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the 
Bid and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or modified 
in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works (27) 
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Sl. 
No. 

Description Reference 
Cl. No. 

within 14 days of delivery of the letter of Acceptance.  
13 The site possession date     

The site will be handed over immediately after issue of 
Letter of acceptance and the site is free from 
encumbrances.   

(21) 

14 The site is defined in drawing No. 21/70/Mtc-II/2022-Ts-
LP 

 

15 The Defects Liability Period is NIL (35) 
13 

16 The minimum insurance cover for physical property, 
injury and death is Rs. 5,00,000/- (Rupees  twenty five 
Lakhs) per occurrence with the number of occurrences 
limited to four.  After each occurrence, contractor will pay 
additional premium necessary to make insurance valid for 
four occurrences always.  

Cl.No.13 
Cl.No.66 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programmed updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week 
for the number of weeks delayed beyond the stipulated 
date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union 

of India. 
(3) 

23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 
As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 
signing of the agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 
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Sl. 
No. 

Description Reference 
Cl. No. 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each bill 
subject to a maximum of 5% of the  contract price 
including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and 
duties. The half per cent (½%) per week L.D is applicable 
for delay period of ଵ

ଷ
of contract period and thereafter 10% 

L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 
3% of the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 
the Employer shall be an unconditional Bank Guarantee 
of the type as presented in Section III (iv) of the Bidding 
Documents. 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be 
required to provide Performance and Advance Payment Securities in 
accordance with one of the forms, or in a similar form acceptable to the 
Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 
 
 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract _______________________________ No._________ 
dated_____________ to execute ______________________________ 
___________________ [name of Contract and brief description of Works] 
(hereinafter called “the Contract”).  
 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for 
the sum specified therein as security for compliance with his obligations in 
accordance with the Contract;  
 
AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee;  
 
NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable 
in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand, and 
without cavil or argument, any sum or sums within the limits of 
_____________________________________ [amount of guarantee]1 as aforesaid 
without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein.  
 
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand.  
We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed there under or of any of 
the Contract documents which may be made between you and the Contractor 
shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the 
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Defects Liability Period.  
 
Notwithstanding anything mentioned above, 
 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 
3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this 
……… day of ………….. 
 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date_________
_________________________________________________ 
 
An amount shall be inserted by the Guarantor, representing the percentage of 
the Contract Price specified in the Contract and denominated in Indian 
Rupees.  
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Annexure B (NA) 
BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
To:  ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract, 
_______________________[name and address of Contractor] (hereinafter called 
“the Contractor”) shall deposit with________________________[name of 
Employer] a bank guarantee to guarantee his proper and faithful performance 
under the said Clause of the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to 
guarantee as primary obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand 
without whatsoever right of objection on our part and without his first claim 
to the Contractor, in the amount not exceeding ________________[amount of 
guarantee]1 ___________________________________________[in words].  
We further agree that no change or addition to or other modification of the 
terms of the Contract or of Works to be performed there under or of any of the 
Contract documents which may be made 
between__________________________[name of Employer] and the Contractor, 
shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification.  
The guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract 
until___________________________________[name of Employer] receives full 
repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 
3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this 
………day of ………….. 
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Yours truly,  
Signature and seal:______________________________ 
Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or 
financial institution representing the amount of the Advance Payment, and 
denominated in Indian Rupees.  
  



 

 

104 

 
Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 

To 
New Mangalore Port Authority, 
Administrative Building, 
Panambur, 
Mangalore – 575 010. 

 
1. In consideration of the Board of members of the New Mangalore Port 

Authority, Mangalore (hereinafter called “The Board” having agreed to 
refund ________________________ _____________________________________ 
(hereinafter called “the said contractor(s)”) under the terms and 
conditions of an Agreement No._____________________________ made 
between New Mangalore Port Authority and 
__________________________________ (hereinafter called “the said 
Agreement”) the retention money for the due fulfillment by the said 
contractor(s) of the terms and conditions contained in the said 
agreement on production of a bank guarantee for 
_____________________. We __________________ (hereinafter referred to as 
“the Bank”) at the request of M/s.________________________ do hereby 
undertake to pay the Board an amount not exceeding 
____________________ on demand. 

 
2. We _______________________________ do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, 
merely on a demand from the Board stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the said 
Contractor(s).  Any such demand made on the bank shall be conclusive 
as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be 
restricted to an amount not exceeding 
Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any 
money so demanded notwithstanding any dispute or disputes raised by 
the Contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating there to, our liability under this present being 
absolute and unequivocal. 
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The payment so made by us under this bond shall be a 
valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

4. We _____________________ further agree that the guarantee herein 
contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it 
shall continue to be enforceable till all the dues of the Board under or 
by virtue of the said Agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-in-charge on behalf of the Board 
certifies that the terms and conditions of the said Agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

 
5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in 
any manner our obligations here under to vary any of the terms and 
conditions of the said agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Board against 
the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said Agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being 
granted to the said Contractor(s) or for any forbearance act or omission 
on the part of the Board or any indulgence by the Board to the said 
Contractor(s) or by any such matter or thing whatsoever which under 
the law relating to sureties would but for this provision, have effect so 
relieving us. 

 
6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s). 
 

7. We _____________________________ lastly undertake not to revoke this 
guarantee except with the previous consent of the Board in writing. 

 
8. This guarantee shall be valid up to _____________ unless extended on 

demand by Board Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to 
Rs.___________________________________________________________and 
unless a claim in writing is lodged with us within three months of the 
date of expiry or such extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 
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Notwithstanding anything contained herein. 
 

1. Our liability under this Bank Guarantee restricted to a sum of 
Rs._________________ 
__________________________________________________Only). 

2. This bank guarantee shall be valid up to 
_____________________________We are liable to pay the guaranteed 
amount or any part thereof under this bank guarantee only and only if 
you serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 
 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 
 
THIS AGREEMENT, made and entered into this ................……………. Day 
of…………..20.............…. Between ….......…….....…….. (“the Employer”) 
and................................................................................................................
........................................................................ (“the Contractor”),and the 
Disputes Review Board (“the Board”) consisting of One / three Board  
Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the 
construction of the ……………………………………………………………… 
……………………………….…………………………………………………………………
……………………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the 
Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 
accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 
should not give any advice to either party or to the Engineer or his nominee 
concerning conduct of the Works.  
 
The Board Members :  

a. shall have no financial interest in any party to the contract or the 
Engineer or his nominee, or a financial interest in the contract, except 
for payment for services on the Board.  

 
b. shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Engineer or his nominee, except for fee 
based consulting services on other projects, all of which must be 
disclosed prior to appointment to the Board.  
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c. shall have disclosed in writing to the parties prior to signature of this 
Agreement any and all recent or close professional or personal or 
personal relationships with any director, officer, or employee of any 
party to the contract, or the Engineer or his nominee, and any and all 
prior involvement in the project to which the contract relates;  

 
d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 
Engineer or his nominee, except as a Board Member. 

 
e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 
nominee, regarding employment whether as a consultant or otherwise 
either after the contract is completed or after services as a Board 
Member is completed;  

 
f. shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the Engineer 
or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to 
question the continued existence of the impartiality and independence 
required of Board Members.  

 
3. Except for its participation in the Board’s activities as provided in the 

contract and in this Agreement none of the Employer, the Contractor, the 
Engineer or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to question 
the continued existence of the impartiality and independence required of 
Board Members.  
 

4. The Contractor shall :  
 
a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 
variation orders, and other documents, pertinent to the performance 
of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 
Board, including conference facilities, and secretarial and copying 
services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 
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operation following execution of this Agreement, and shall 
terminate its activities after issuance of the taking over Certificate and the 
Board’s issuance of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 
Agreement. 

7. The Board Members are independent and not employees or agents of either 
the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 
equally by the Employer and the Contractor. If the Board requires special 
services, such as accounting, data research, and the like, both parties must 
agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 
regular intervals, at times of critical construction events, and at the 
written request of either party. The timing of Site failing agreement 
shall be fixed by the Board.  

 
b. Site meetings shall consist of an informal discussion of the status of 

the construction of the works followed by an inspection of the works, 
both attended by personnel from the Employer, the Contractor and 
the Engineer or his nominee.  

 
c. If requested by either party or the Board, the Employer will prepare 

minutes of the meetings and circulate them for comments of the 
parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party or 

the Engineer or his nominee, the objecting party may file a written 
Notice of Dispute to the other party with a copy to the Engineer or his 
nominee stating that it is given pursuant to Clause 65 and stating 
clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond 
in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 
written appeal to the response is filed with the responding party 
within 7 days of receiving the response. Both parties are encouraged 
to pursue the matter further to attempt to settle the dispute. When it 
appears that the dispute cannot be resolved without the assistance of 
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the Board either party may refer the dispute to the Board 
by written Request for Recommendation to the Board, the other party 
and the Engineer or his nominee stating that it is made pursuant to 
Clause 65.  

d. The Request for recommendation shall state clearly and in full detail 
the specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied 
that the dispute requires the Board’s assistance, the Board shall 
decide when to conduct a hearing on the dispute. The Board may 
request that written documentation and arguments from both parties 
be submitted to each Board Members before the hearing begins. The 
parties shall submit insofar as possible agreed statements of the 
relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer 
or his nominee shall each have ample opportunity to be heard and to 
offer evidence. The Board’s Recommendations for resolution of the 
dispute will be given in writing, to the Employer, the Contractor and 
the Engineer or his nominee as soon as possible, and in any event not 
more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 
a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 
access to necessary documentation may be utilised by the Board. 
Private sessions of the Board may be held at any location convenient 
to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 
have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 
concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 
formulate its Recommendations. All Board deliberations shall be 
conducted in private, with all individual views kept strictly 
confidential. The Board’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both 
parties and to the Engineer or his nominee. The Recommendations 
shall be based on the pertinent contract provisions, applicable laws 
and regulations, and the facts and circumstances involved in the 
dispute. 

e. The Board shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall decide, 
and the dissenting member any prepare a written minority report for 
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submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 
opinion that the Dispute Review Board is not performing its functions 
properly; the Employer and the Contractor may together disband the 
Disputes Review Board. In such an event, the disputes shall referred to 
Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying that 
the Board shall stand disbanded with effect from the date specified in the 
notice. The notice shall be posted by a registered letter with AD or delivery of 
the letter, even if he refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 
Panambur, Mangalore 

 
 

 

 

“Sprinkling of water to the roads,pouring of water to the plants 

and filling of drinking water to the tanks in and around Wharf 

area for the year 2022-23.” 

 
 

 

 

 

 

 

TENDER DOCUMENT 
Volume - II 
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/64/2022-23 

Tender for 

“Sprinkling of water to the roads,pouring of water to the plants and filling of 

drinking water to the tanks in and around Wharf area for the year 2022-23.” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 12) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: 

General Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all Mechanical/fabrication 

works as covered in the scope of contract as per drawings supplied by Owner. 

All Mechanical/fabrication works shall be carried out as per design / drawings standardized 

by the Consultant / Owner and the specification provided by the Consultant / Owner. All 

standard drawings are enclosed with the tender documents. In case any item is not covered 

under specification then the same shall be carried out as per CPWD specification and 

applicable Standards and Codes. Any item for which specification is not provided herein and 

is not covered under CPWD specification shall be executed as per manufacturer guidelines. 

All materials shall be of best quality conforming to relevant Standards and Codes. In case of 

any conflict between Standards / Code and Technical Specification, the provisions of 

Technical Specification shall prevail, and the Engineer’s decision on interpretation shall be 

final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental 

items not shown or specified but as may be required for complete performance of the Works 

in accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor at his 

own cost. The contractor shall execute the work as per the standard Field Quality Plan 

(FQP) of NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific 

parameters and shall include for all such conditions and contingent measures in the bid, 

including those which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level 

with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at 

all floors and places.  
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Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPA. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 21/70/MTC-II/2022-

TS-LP. The Contractor shall confine his activities strictly to the allotted site area(s) and 

shall not allow his personnel to trespass upon any other areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of New 

Mangalore Port). This bench mark and base line will be the basis for the setting-out for all 
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the Works. The main levels and lines for each portion of the Works shall be established from 

the bench mark and base line by the Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature 

of 36C. The average annual rainfall is approximately 3330 mm and concentrated in the 

south-west monsoon months of June, July, August and September during which period the 

average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from south-

west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds in the 

remaining months of the year are predominantly from the north-west and the maximum 

intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea 

and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as 

severe or frequent as in the Bay of Bengal. The maximum wind speed so far recorded in 

cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965 

when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department reveal 

that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-

west monsoon period. The maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation (Not applicable) 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and 

tools for Site Preparation, clearing and all other works. Clearing shall mean to completely 

demolish, remove and dispose with all leads, lifts and descents from the area marked, trees, 

bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds, 

existing structures and other objectionable materials. The areas required to be cleared shall 

consist of the work Site, ditches, borrow pits, diversions and all other areas necessary for 

the construction work as directed by the Engineer-in-Charge.  
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Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of 

the Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for 

the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials 

and mobilize all essential equipment for both Temporary and Permanent Works. 

1.6 Site Information 

The detailed drawing 21/70/MTC-II/2022-TS-LP of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the geographical 

profile of site, no extra cost for additional arrangement required to be made will be paid for. 

1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for 

any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the Contractor. 

The Contractor shall submit to the Engineer-in-charge for approval his proposal of the 

manner of presentation of these records. Three copies of all such records shall be furnished 

to the Engineer-in-charge on completion of each test or operation. 
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2. SCOPE OF THE WORK 

i. The scope of work comprises of:  Sprinkling of water to roads 
Providing and sprinkling of water by a water tanker of 12,000 Ltr. capacity in 

and around wharf area mechanically or manually including cost and 

conveyance of all materials, labour sprinkling, transportation and all other 

incidental charges in the port premises etc. complete for successful 

sprinkling of water as directed by the department (excluding cost of water 

which will be supplied by the department at free of cost) (Sprinkling shall be 

carried out round the clock if required including Sundays and holidays)  

ii. The scope of work comprises of:  Pouring of water to the plants by a 
tanker  of min 12,000 liters capacity: 
Pouring of water to the plants in and around wharf area mechanically by a 

water tanker of minimum 12000 liters capacity fitted with water pump of 

suitable capacity on all working days (excluding Sundays) by deploying a 

male worker for holding the hose pipe including cost and conveyance of all 

materials, labour charges for pouring of water, hire charges of all T&P and all 

other incidental charges etc. complete as directed by the Engineer-in-charge 

(Water shall be collected from the department source) 
 

iii. The scope of work comprises of:  Providing, supplying and filling of 
drinking water: 
Providing and supplying and filling drinking water (Confirming to relevant IS) 

to the water tanks placed above the buildings or inside the premises or open 

spaces in and around Wharf area mechanically or manually by a water 

tanker of 12KL capacity including cost and conveyance of water, labour 

charges for filling including cost and conveyance of all materials required for 

filling the tanks, charges of all tools & plants such as nylon rope for 

maximum of 30M (100ft) length and all other incidental charges etc. 

complete as directed by the Engineer-in-charge (Water supply shall be 

carried out round the clock if required including Sundays and holidays)  

The quantity specified is an appropriate quantity which may increase or 

decrease. However the same quoted rate per trip shall be applicable for the 

increased loads and no extra claim will be entertained for the same. 
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3. SPECIAL CONDITION OF CONTRACT 

Following are the special conditions for Sprinkling of water to roads: 
1. The Contractor failing to supply &  sprinkling water within the specified 

time, the penalty will be levied at the cost of five load payable to the 

Contractor is deducted from the bills of the contractor for each instructions. 

2. Failure to sprinkle in part or in full as specified, an amount double to the 

minimum quantity specified per trip will be deducted from the contractor. 

3. Failing to deploy the specified labors to each tanker as directed by the 

Engineer-in-charge, an amount of Rs.500/- will be recovered from the 

supplier. 

4. Payment will be made based on the production of trip sheets issued/Records 

maintained and certified by the Department. 

5. In case of failure to deploy specified numbers (minimum 3 nos.) of tankers 

the average cost of the trips performed per day per tanker will be deducted 

from the available trips of the other tankers 

6. The Contractor shall also abide to the instructions to increase or decrease 

the supply as and when directed by the Engineer-in-charge.  The same 

quoted rate per load shall be applicable for the increased loads and no extra 

claim will be entertained for the same. 

7. The minimum three numbers of tanker proposed to be deployed for the 

sprinkling work shall be in good condition with good maneuverability and the 

water tank shall be minimum 12KL capacity provided with sprinkling 

arrangements. 

8. Three nos. of tanker to be deployed continuously (round the clock) and in 

case of breakdown or failure alternate arrangement shall be made 

immediately. 

9. The water required for sprinkling will be provided by the port, which is 

drawn from open well in wharf area. Also the treated water from the sewage 

treatment plant drawn from the sump located near old seamen memorial 

garden is utilized for this purpose. The agency will be responsible for loading, 

transportation and sprinkling of water as directed by the department 

10. Any minor repairs and maintenance required for the pump, starter, foot 

valves etc. installed at the source has to be carried out by the contractor at 

his own cost and the will not be reimbursed by the department. 
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11. The area of sprinkling will be monitored by the Deputy Traffic Manager 

(Operations), Traffic Department, who shall maintain a register of water 

sprinkling which will be available in the Traffic Control Room at Berth No.1. 

The contractor has to maintain a book for daily entries of sprinkling trips, 

which has to be countersigned by the duty officer for processing the bills. 

Following are the special conditions for supplying and pouring of water to 
the plants: 
1. Failure to supply in part or in full loads as specified, an amount double to 

the minimum quantity specified per trip will be deducted from the 

contractor. 

2. Failing to deploy the specified labors to each tanker as directed by the 

Engineer-in-charge, an amount of Rs.500/- will be recovered from the 

supplier. 

3. Payment will be made based on the production of trip sheets issued and 

certified by the Department. 

4. 12,000 Ltr. capacity tankers will be allowed and one such tanker will be 

considered for making payment for 2 load of 6,000 Ltrs. tankers. Minimum 2 

Nos of tanker should be made available during Summer Season. 

5. The weekly schedule for watering the plants may please be followed. 

6. Any minor repairs and maintenance required for the pump, starter, foot 

valves etc. installed at the source has to be carried out by the contractor at 

his own cost and the will not be reimbursed by the department. 

7. The tanker deployed for supplying and pouring water to the plants shall be 

in good working condition fitted with pumping arrangements and hose pipe 

sufficient enough for water the plants upto a distance of 50 meters from the 

road side. 

8. The contractor has to maintain a note book for daily entries of number of 

trips, which has to be countersigned by the concerned Departmental 

Engineer-in-charge of work for preparation of bills. 

Following are the special conditions for supplying and filling of drinking 
water: 
1. Failure to supply in part or in full loads as specified, an amount double to 

the minimum quantity specified per trip will be deducted from the 

contractor. 
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2. Failing to fulfill the requirement of quality of water as per drinking water 

standard IS 10500: 2012 Specification, the supply will be rejected without 

any payment. 

3. Failing to deploy the specified labours / cleaners to each tanker as directed 

by the Engineer-in-charge, an amount of Rs.300/- will be recovered from the 

supplier. 

4. Payment will be made based on the production of trip sheets issued and 

certified by the Department. 

5. The Tanker of 12KL capacity engaged for drinking water should be preferably 

marked in Blue Colour with clearly marking as drinking water in both side of 

the Tanker. 

6. Water quantity analysis should be carried before supplying the water and 

whenever required by the department should be carried out form the 

authorized institution and certificate should be produced to the department. 

7. Minimum 3 Nos of tanker of 12KL Capacity should be made available during 

Summer Season. 

8. The Contractor shall abide to the instructions to increase or decrease the 

supply as and when directed by the Engineer-in-charge.  The same quoted 

rate per load shall be applicable for the increased loads and no extra claim 

will be entertained for the same. 

9. The Contractor should clean the tanker inside out at least once in a week or 

as and when required as directed by the Engineer- In-Charge to keep the 

drinking water supply tanker in hygienic condition. 

10. The drinking water confirming IS shall be supplied by the contractor from 

approved sources, the water sample shall be got tested periodically and the 

test reports shall be submitted to the Engineer-in-charge. The testing cost 

will not be reimbursed. 

11. The agency shall be responsible for loading the water from the source, 

transporting and filling the water to the tanks placed above the building or 

inside the premises or open spaces in and around wharf area. 

12. The list of water storage tanks is enclosed for reference. 

13. The tanker deploying for supplying of drinking water shall be in good 

condition and fitted with pumping arrangements and hose pipe sufficient 

enough for filling the tanks upto a height of 30 meters above ground level. 
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14. The contractor has to maintain a note book for daily entries of number of 

trips, which has to be countersigned by the concerned Departmental 

Engineer-in-charge of work for preparation of bills. 
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SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 

Tender Documents: 

Sl. 

No 

Drawing No. Description 

1 21/70/MTC-II/2022-TS-LP LOCATION PLAN 
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1 21/70/MTC-II/2022-TS-LP LOCATION PLAN 
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VOLUME III 

SECTION VI 

(i) Preamble To Bill Of Quantities 

1. General Instructions 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to have 

examined the Drawings, Specifications, Conditions of Contract and to have 

acquainted himself with the detailed descriptions of the Works to be done, 

and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the Specifications 

are not necessarily being repeated in the Bill of Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the locality 

of existing services, in order to execute the Works measured and described 

hereinafter. No claims for want of knowledge in this respect will be 

reimbursed.  

1.2 Rates and Prices to be Inclusive  
1.2.1 Rates and prices set against items are to be the all-inclusive value of the 

finished work shown on the Drawings and/or described in the Specification 

or which can reasonably be inferred there from and are to cover the cost of 

provision of plant, labour, supervision, materials, test charges, freight, 

transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever including all taxes if any excluding 

GST and every kind of temporary work executed or used in connection 

therewith (except those items in respect of which provision has been 
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separately made in the general condition of contract) and all the Contractor's 

obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the Works.  

1.2.2 The rates and prices set down against the items are to be the full inclusive 

value of the finished work shown on the Drawing and/or described in the 

Specification or which can reasonably be inferred the reform and to cover the 

cost of every description of Temporary Works executed or used in connection 

therewith (except those items in respect of which specific provision has been 

separately made in these Bills of Quantities) and all the Contractor's 

obligations under the Contract including testing, giving samples and all 

matters and things necessary for the proper execution, completion and 

maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual 

or essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of 

Quantities. The rates and prices are to cover the item as described in the Bill 

of Quantities and if there is inconsistency in the description between the Bill 

of Quantities, Specifications or Drawings, the interpretation will be done 

according to General Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and 

/ or increase / reduce quantities indicated in the Bills of Quantities at any 

time. Payment will be made according to the actual quantities of work 

ordered and carried out in the contract. However, the rates quoted shall be 

valid for any extent of variation in quantity of each individual item provided 

that the total contract value does not get altered by more than indicated in 

conditions of contract. No claim whatsoever for extra payment due to 

variation of quantities within the above said limit would be entertained.  

1.2.5 The drawings for tender purposes are indicative only of the work to be carried 

out. However, the Tenderer must allow within his price for the items of work 

included in the Tender Documents for the details which will appear on 
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subsequent drawings developed for construction purposes. Rate and price 

shall include any additional design/ detailing to be carried out by contractor.  
1.2.6 The rates and prices shall include (except where separate items are given) for 

the provision and operation of the following items, for compliance with the 

Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent 

costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid 

provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in 

the execution of works, Excise Duty, Duties, etc. (other than Customs 

Duty for materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, compressed 

air lines, electrical cabling and switchgear, telephone, walkie-talkie 

and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever necessary 

as directed by Engineer.  

1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net 

off the dimensions of the works shown on the drawings except as mentioned 

below:  
1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear metre, centimeter or millimeter abbreviated to 'Rm', 

'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' 
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or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

1.5  Currency  
1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in 

Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  

2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not be 

measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional 

area, reinforcement bolts and other embedded parts unless larger than 0.1 

sq.m. sectional area and 0.03 cu.m. in volume. No extra volume will be 

measured for splays or fillets smaller than 50 sq.cm. sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position 

and compaction in work of any sectional area or thickness including 

shuttering, forming necessary construction joints, shear keys and stop ends, 

and for curing and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in 

fittings including pipes and bolts except where specifically billed separately. 

No separate payment will be made for making openings/pockets/pits of any 

size and shape. Where surfaces are to receive finishes the rates shall include 

for leaving the surface rough or for hacking and roughening the surface to 

form a key.  
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2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and also 

for protecting the same as the work proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing 

the top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards drains, 

etc.  

2.4 Reinforcement  

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether 

plain, deformed or ribbed etc., -of various diameters will be calculated in 

accordance with Table 1 of IS: 1732 'Dimensions for Round and Square Steel 

Bars for Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short and 

long lengths, bending, fixing, rolling margin and the provision of spacer bars 

or support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other deleterious 

matter before fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and all 

charges for welding, cutting, bending, bolting, site connections, fixing to 

foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified 

or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 
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2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is 

to include for all the fittings, etc., described. All items shall include the 

necessary fabrication, joints, angles, intersections and ends, all bolts or fixing 

lugs, all hoisting and scaffolding required and casting in fixings or later 

cutting out or forming pockets for same, grouting, supporting and making 

good.  

2.5.4 Rates are to include for all necessary scaffolding, working over water and at 

any height staging and hoisting and tarpaulin or other protective covers and 

the cleaning and removal of paint stains and spots, etc.  

3.4.1 The Contractor's unit rates and prices shall include all equipment, 

apparatus, material indicated in the Drawings, and/or Specifications in 

connection with the item in question and also associated labour as well as all 

additional equipment, apparatus, material, consumables usually necessary to 

complete the system even though not specifically shown, described or 

otherwise referred to and also associated labour.  

3.4.2 The rate for providing and fixing above items shall include all fittings, 

Fixtures, base and sole plates, anchor bolts, including epoxy grouting, etc. all 

complete as specified, including the necessary additional supervision to 

ensure accurate alignment. 

Abbreviations 
The following abbreviations are used in the Specifications and Bill of Quantities:  

IS :  Indian Standard 

BS :  British Standard 

Qty. :  Quantity 

mm :  Millimeters 

cm :  Centimeters 

M / m :  Meters 

LM :  linear metre 

LS :  lump sum 

Rs. :  Rupees 

P. :  Paise 

Nos. :  Numbers 

do :  Ditto 

MS : mild steel 

T : Tones 

Kg :  Kilogram 

EO :  Extra over (previous sum unless specified 
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otherwise) 

sq.m. /m2 

/ 

sqm

t 

square metre 

sq.cm. : square centimeters 

mm 2 :  Square Millimetre 

Cu.m. / 

cum

:  

cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 

approx :  Approximately 

n.e.:  not exceeding 

incl:  Including 

circ:  Circular 

set :  set / sets 

c/c centre to centre 

@ :  at the rate of 

Qtl Quintal  
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ii) BILL OF QUANTITIES 
                              -------------------------

NAME OF WORK:SPRINKLING OF WATER TO THE ROADS,POURING OF 
WATER TO THE PLANTS AND FILLING OF DRINKING WATER TO THE 
TANKS IN AND AROUND WHARF AREA FOR THE YEAR 2022-23. 

Ite
m 

No. 
DESCRIPTION OF ITEM QTY UNIT 

RATE 
IN 

figures 
/ 

WORDS 

AMOUNT 
(Rs. Ps.) 

1 Providing and sprinkling of water by a 
water tanker of 12,000 Ltr. capacity 
in and around wharf area 
mechanically or manually including 
cost and conveyance of all materials, 
labour sprinkling, transportation and 
all other incidental charges in the 
port premises etc. complete for 
successful sprinkling of water as 
directed by the department (excluding 
cost of water which will be supplied 
by the department at free of cost) 
(Sprinkling shall be carried out round 
the clock if required including 
sundays and holidays)  

4350.00 Trip 443.226 19,28,050.50 

2 Pouring of water to the plants in and 
around wharf area mechanically by a 
water tanker of minimum 12000 litres 
capacity fittted with water pump of 
suitable capacity on all working days 
(excluding sundays) by deploying a 
male worker for holding the hose pipe 
including cost and conveyance of all 
materials, labour charges for pouring 
of water, hire charges of all T&P and 
all other incidental charges etc. 
complete as directed by the Engineer-
in-charge (Water shall be collected 
from the department source) 

1060.00 Trip 823.27 8,72,666.20 

3 Providing, supplying and filling of 
drinking water (conforming to 
relevant IS) to the water tanks placed 
above the buildings or inside the 
premises or open spaces in and 
around wharf area mechanically or 
manually by a water tanker of 12 KL 
capacity including cost and 
conveyance of water, labour charges 
for filling including cost and 
conveyance of all materials required 
for filling the tanks,  
charges of all Tools & Plants such as 
nylon rope for maximum 30m (100ft.) 

1000.00 Trip 1082.83 10,82,830.00 
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length and all other incidental 
charges etc. complete as directed by 
the Engineer-in-charge (Water supply 
shall be carried out round the clock if 
required including sundays and 
holidays) 

 TOTAL  Rs 38,83,546.70 

 Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 
 

(Quoted amount in Words Rupees ……………………………. 
 
 
Note: GST as applicable shall be claimed as separate line item in tax invoice 
and the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence 
 
 
 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
NAME OF CONTRACT.................................................  
 

To 
 Executive Engineer (Civil) 

 New Mangalore Port Authority 

 Panambur, Mangalore - 575 010 
 

Sir, 
 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda Nos---------- for the execution of the above-named Works, 

and we the undersigned, offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, Specifications, 

Drawings and Bill of Quantities and Addenda  

2 We acknowledge that the Appendix forms part of our Tender.  
3. We undertake, if our Tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 120 days from the last date fixed 

for receiving the same and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Tender together 

with your written acceptance thereof shall constitute a binding Contract between us. 

6 We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ _____________________ 
 
                                                                                     (IN BLOCK LETTERS) 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
        Name      : __________________________ 
 Address : ___________________________ 



140 
 

 
 

                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
        Name      :  __________________________ 
        Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 
 (See Sub Rule (1) of Rule 36) 

Sl.N
o 

Name of Minor Mineral Rate per 
unit/qty 

1  
ORNAMENTAL AND DECORATIVE BUILDING  STONES 

As defined under clause (m) of rule 2. 
DYKE ROCKS: 

Black Granites 
 
(a) Mysore and Chamarajanagar Districts       
(b)  All other district other than (a) above                                    
 
ii) Other varieties of dyke other than Black 
Granites(Entire states)                                      

 
I) PINK &RED GRANITES ( Ilkal Pink Variety) 
 

HungundTaluk , Bagalkot and BadamiTaluk of 
Bijapur district, Kushtagi of Koppal district 

 
 Pink and Red granites, gneisses and their textural 

and structural varieties  (other than ILKAL PINK 
variety)    

 
GREY & WHITE GRANITES  and their varieties 
 
(i)   Very fine grained gray Granite (SIRAGREY Variety) 
Sira, Madhugiri of Tumkur District, Chintamani, 
Siddalaghatta of Kolar District, Hoskote of Bangalore 
District 
 
Grey & White granites & their   textural varieties 

having shades of grey ,black & white 
colors.(other than(i) above-Entire state 

Grey Granite of Sadarahally, Koira of Bangalore Rural 
District.                                           

 
 
 
 
 
 
 
Rs.4,800/M3 

 
Rs.3,500/M3 
 
 
 
Rs.2,500/M3 
 
Rs.4,000/M3 
 
 
 
 
Rs.3,000/M3 
 
 
 
Rs.2,000/M3 
 
Rs.1,400/M3 

2 Felicities & its verities suitable for  use as ornamental 
stones Entire state 

Rs.1,800/M3 

 
3 Granite and  sand stones & their varieties suitable for 

use as  Ornamental stone Entire state 
Rs.1,800/M3 

4 Marble or crystalline lime stone as ornamental stone Rs.1,800/M3 
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Entire state 
5 Bentonite Entire state Rs.400/MT 
6 Fuller's Earth Entire state Rs.125/MT 
7 Lime stone under the title of  "Shahabad Stones" Rs.150/MT 
8 Lime stone (Non-cement) when used for building stone 

Entire state 
Rs.40/MT 

9 Ordinary building stones –Entire As defined under 
clause(g)of rule 2. 

Rs.60/MT 

10 LIMESHELL  Entire state Rs.100/MT 
11 LIMEKANKAR (Non cement) Entire state Rs.50/MT 
12 Agate ,chalcedony, flint Entire state Rs.240/MT 
13 Ordinary sand Entire state Rs.60/MT 
14 Steatite & sand stone used for  making household 

utensils/ articles. Entire state 
Rs.40/MT 

15a Murram ( All types of soils)Entire state Rs.20/MT 
15a Clay used for nanufacturing tiles and bricks Rs.40/MT 
16 All other minor minerals Entire state 30% of the 

sale valued at 
pit head 

17 Waste rocks generated in ornamental stone quarries 
Entire state (See  Explanation under Rule 36)                                                                                
 

Rs.300/-
tonne or 
Rs.850/- M3 

18 Irregular shaped Waste rocks generated in stone 
quarries. Which is not suitable for  ornamental 
purposes Entire state 

Rs.60/MT 

19 Waste rocks generated in Shahabad stone quarries 
Entire state (See explanation under Rule 36) 

Rs.60/MT 

20 Finished kerb stones/cubes not exceeding 30cms each 
face  Entire state     

Rs.110/MT 

 
As per order of Deputy Director mines and Geological department dated 
18.02.2014. The prevailing rates as per the updated order of the Geological 
Department during the course of the project will be applicable. 
 
Note: Except where otherwise stated, the contractor shall pay to the 
authority all tonnage and other royalties, rent and other payments or 
compensation if any, for getting stone, sand, gravel, clay or other materials 
by him and his subordinates and his subcontractors and required for the 
works, at the rates and such conditions as notified by the State Government. 
The contractor should submit the Mineral Dispatch Permit (MDP) in original 
for the quantity executed by the contractor for the requisite quantity of 
material incorporated in works for which MDP is issued by the authorized 
supplier. If contractor fails to submit the MDP in original the amount will be 
deducted at 5 times the royalty charges from the contractor’s bills as per 
prevailing orders issued by the Authority. 
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SECTION VII 

 SCHEDULE – B  
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2022 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 
Unskilled 711.00 595.00 477.00 
Semiskilled/ 
Unskilled Supervisory 

788.00 671.00 557.00 

Skilled/Clerical 866.00 788.00 671.00 
Highly Skilled 940.00 866.00 788.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/16 
(3)/2022-LS-II dated 28.09.2022) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 711.00 
‘B’ 595.00 
‘C’ 477.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 866.00 940.00 
‘B’ 788.00 866.00 
‘C’ 671.00 788.00 

For further details log on to Ministry of Employment. 
 
 

 


