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          NEW MANGALORE PORT AUTHORITY                                          

नननननननन ननननननन ननननन  
Mechanical Engineering Department 

        ननननननननननन ननननननननननन नननननन / 
Electrical Engineering Division 

                  पपपपपप पपपपपनन / Panambur, Mangaluru – 575 

010 

                                    Phone: 0824 – 2887746/2887739 

           E-Mail: ele-section@nmpt.gov.in Fax:0824-2408200/2408300   

                                GST - 29AAALN0057A2ZG 

------------------------------------------------------------------------------------------- 

No. 1/CT/EE(E)II/2023                                                Date:02.03.2023     

  

To, 

           Website       

 

Sir, 

  Sub:  NMPA - EE(E)II – Replacement of Current Transformers (CT) for 
MESCOM Metering at 33KV Solar Plant Yard of NMPA, Mangaluru - 

Budgetary Offer requested – Reg. 

                                                     ** ** 

          Budgetary Offers for “Replacement of Current Transformers (CT) for 

MESCOM Metering at 33KV Solar Plant Yard of NMPA, Mangaluru” are invited 

in accordance with the details, instructions and conditions of contract as below.  

Budgetary Offers may please be sent by E-mail, so as to reach not later than 

3.00PM on 07.03.2023.   

Sl. 
No. 

Item Description. Unit Qty Rate/Unit 
(Rs.) 

Amount 
(Rs.) 

1 Supply of CT (Current Transformer 33KV 
Class) Rating 40/1-1A Burden 7.5VA, 
 Class 0.2s, ISF <=5                                                
Make: MESCOM APPROVED 
Out door, Oil Cooled, single phase wound 
primary, live tank.                        

Nos 4    

mailto:ele-section@nmpt.gov.in


Class : 33KV                                                               
STC Rating : 200times of primary current                 
Freq: 50 HZ Insulation Class A                                   
Finish:- Tank painted colour shade 631 as 
per IS5 

2 Charges for obtaining Drawing Approval and 

Testing of CT at Manufacturers Premises 
along with MESCOM Personnel (including 
traveling & lodging) 

LS 1    

3 Liasoning with MESCOM for Erection, 
Calibration & Commissioning of CT at NMPA 
Yard, getting line shutdown & clearance from 
MESCOM, etc., Complete. 

LS 1    

4 Dismantling of existing CT from Yard 
including dismantling of all HT and Auxillary 
Connections. 

No 3   

5 Erection of New CT including modification of 
base frame  (If required), Calibration, 
reconnection of HT & Auxillary Connections 

with necessary hardwares and clamps. 

No 3   

6 Charges for Coordination and obtaining 
Approval from State Electricity Authority for 
33KV New CT and Additional Load. 

No 1   

                         Total (Rs.) (excluding GST).     

                                  Applicable GST in %      

 

 

Seal and Signature 


