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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

NOTICE INVITING TENDER 
SECTION I 

1. NOTICE INVITING TENDER 
NIT No: CIVIL/CE(C)/EE(C)/11/2023-24  Date: 17-05-2023 

TENDER ID :2023_NMPT_753410 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, 
Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/appof 
CPP portal from the short listed Contractors in single cover bidding procedure 
for the work of “Removal of Garbage from the Port staff colony, CISF Colony, 
RCHW Colony and processing the solid waste into manure by vermi compost 
for three months.”   

Pertinent information is given in the following table: 
 

i) Estimated Amount put to Tender Rs. 7,81,654/- 
ii) Earnest Money Deposit (EMD) Rs. 18,500/- (Rupees Eighteen 

Thousand Five Hundred  Only.) 
The benefit of Exemption of EMD 
to all Micro and small enterprises 
(MSE) registered with district 
industries center (DIC) or Khadhi 
and village industries commission 
or Khadhi and Industries board 
(KVIV) or Coir board or National 
Small Industries Corporation 
(NSIC) or Directorate of 
handicrafts and handlooms or 
Udyam Registration Certificate or 
any other body specified by 
Ministry of MSME, will be 
considered. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred 
Sixty Only) Payment of Tender fee 
by NEFT in favour of F.A. & 
C.A.O., NMPT. Scanned copy 
should be uploaded along with 
bid. The benefit of Exemption of 
Tender Fees to all Micro and small 
enterprises (MSE) registered with 
district industries center (DIC) or 
Khadhi and village industries 
commission or Khadhi and 
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Industries board (KVIV) or Coir 
board or National Small Industries 
Corporation (NSIC) or Directorate 
of handicrafts and handlooms or 
Udyam Registration Certificate or 
any other body specified by 
Ministry of MSME, will be 
considered. 

iv) Document download start date 
and time 

17-05-2023 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

25-05-2023 at 10.00 HRS 

viii) Bid submission closing date and 
time 

01-06-2023 at 15.00 HRS 

ix) Date & time of opening of  bids 
  

02-06-2023at  15.30 HRS 
 

x) Completion period 3 (Three) Months 
xi) Validity of Tender 90 days from the date of closing of 

online submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/- 
(Rupees Five Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall 
be uploaded only on websites www.mstcecommerce.com/eprochome/nmpt, 
may have to be referred by the prospective Tenderer from time to time. 

 
        -sd- 

                                                                              Executive Engineer (Civil)   
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2. INSTRUCTIONS TO TENDERERS 
A. INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-

SUBMISSION OF THE  BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service 
provider is https://www.eprocure.gov.in/eprocure/appof CPP portal. 
You are requested to read the terms & conditions of this tender before 
submitting your online tender. Tenderers who do not comply with the 
conditions with documentary proof (wherever required) will not qualify 
in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option 

Click Here to Enroll available in the Home Page. Then the Digital 
Signature enrollment has to be done with the e-token, after logging 
into the portal. 

2. Bidder then logs into the portal giving user id / password chosen 
during enrollment. 

3. The e-token that is registered should be used by the bidder and 
should not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 
account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 
certificates, purchase order details etc., under My Documents 
option and these can be selected as per tender requirements and 
then attached along with bid documents during bid submission. 
This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder 
should go through them carefully and then submit the documents 
as per the tender document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder 
and the same should be uploaded after filling the relevant 
columns, else the bidder is liable to be rejected for that tender. 
Bidders are allowed to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through 
the e-Procurement Portal, or through the contact details given in 
the tender document. Bidder should take into account of the 
corrigendum published before submitting the bids online on the 
portal or on www.newmangaloreport.gov.in Bidder, in advance, 
should prepare the bid documents to be submitted as indicated in 
the tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in 
the tender. The original should be posted/couriered/given in 
person to the Tender Inviting Authority, within the bid submission 
date and time for the tender. The benefit of Exemption of EMD and 
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Tender Fees to all Micro and small enterprises (MSE) registered 
with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries Corporation (NSIC) or 
Directorate of handicrafts and handlooms or Udyam Registration 
Certificate or any other body specified by Ministry of MSME, will be 
considered. Necessary document for having registered with similar 
category should be submitted along with Technical Bid.   

10. The bidder should read the terms and conditions and accepts the 
same to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in 
advance before the prescribed time to avoid any delay or problem 
during the bid submission process. 

12. There is no limit on the size of the file uploaded at the server end. 
However, the upload is decided on the Memory available at the 
Client System as well as the Network bandwidth available at the 
client side at that point of time. In order to reduce the file size, 
bidders are suggested to scan the documents in 75-100 DPI so 
that the clarity is maintained and the size of file gets reduced. This 
will help in quick uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze 
Bid Button, to ensure that, he/she completes the Bid Submission 
Process. Bids, which are not frozen, are considered as 
Incomplete/Invalid bids and are not considered for evaluation 
purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for 
any sort of delay or the difficulties faced during the submission of 
bids online by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, 
through this portal. Offline documents will not be handled through 
this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 
successful bid updating message after uploading all the bid 
documents submitted and then a bid summary will be shown with 
the bid no., date & time of submission of the bid with all other 
relevant details. The documents submitted by the bidders will be 
digitally signed using the e-token of the bidder and then 
submitted. 

17. After the bid submission, the bid summary has to be printed and 
kept as an acknowledgement as a token of the submission of the 
bid. The bid summary will act as a proof of bid submission for a 
tender floated and will also act as an entry point to participate in 
the bid opening event. 
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18. Successful bid submission from the system means, the bids as 
uploaded by the bidder is received and stored in the system. 
System does not certify for its correctness. 

19. The bidder should see that the bid documents submitted should be 
free from virus and if the documents could not be opened, due to 
virus, during tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the 
tender Portal, will be valid for all actions of requesting bid 
submission, bid opening etc., in the e-Procurement portal. The 
Time followed in this portal is as per Indian Standard Time (IST) 
which is GMT+5:30. The bidders should adhere to this time during 
bid submission. 

21. The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well 
before the bid submission end date and time (as per Server System 
Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- 
Technical BID. BID submitted without fees, as mentioned above 
will not be considered for evaluation and shall be rejected 
summarily. The benefit of Exemption of EMD and Tender Fees to 
all Microand small enterprises (MSE) registered with district 
industries center (DIC) or Khadhi and village industries 
commission or Khadhi and Industries board (KVIV) or Coir board 
or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam Registration Certificate or 
any other body specified by Ministry of MSME, will be considered. 
Necessary document for having registered with similar category 
should be submitted along with Technical Bid.   

23. The bidder/tenderer/contractor shall file the applicable returns 
with Tax departments in time and submit the same as 
documentary proof. 

24. The GST applicable shall be shown as a separate line items in the 
Tax invoices to avail in put credit to Port. 

2. Cover Details  
The following documents shall be uploaded online only. 

1. Covering letter declaring the offer to be unconditional, confirming 
its validity for 90 days and a list of all the documents submitted. 
As per Annexure I 

2. Scanned copy of NEFT Payment details for cost of tender (tender 
fee)/ documentary evidence for exemption of Tender fee. 

3. Scanned copy NEFT Payment details for remittance of EMD or 
documentary evidence for exemption of EMD. 

4. Price bid in the BOQ template available in the portal. The BOQ 
template must not be modified/replaced by the bidder and the 
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same should be uploaded after filling the relevant columns, else 
the bidder is liable to be rejected for that tender. Bidders are 
allowed to enter the Bidder Name and Values only. The price bid 
submitted through e-portal mode only will be taken up for the 
purpose for evaluation. 

3. Opening of bids 
The bids will be opened electronically on specified date and time as 
given in the NIT. Bidder(s) can witness electronic opening of bid. 
Price should be quoted in the BOQ template available in the portal. 
The BOQ template must not be modified/replaced by the bidder and 
the same should be uploaded after filling the relevant columns, else 
the bidder is liable to be rejected for that tender. Bidders are allowed 
to enter the Bidder Name and Values only. 
The price bid submitted through e-portal mode only will be taken up 
for the purpose for evaluation. 

4. Evaluation process 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been 
provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and 
the supporting documents. 

h. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any 
substantial way, the scope, quality, or performance of the Tenderer 
or (2) which limits in any substantial way, inconsistent with the 
Tender document, or (3) whose rectification would affect unfairly the 
competitive position of other Qualified Applicant presenting 
substantially responsive bids. 

i. The Port Authority reserves the right to reject any tender which in 
its opinion is non-responsive and no request for alteration, 
modification, substitution or withdrawal shall be entertained by the 
Port Authority in respect of such Tenders. 

j. The cost of stamping Agreement must be borne by the successful 
Tenderer 
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k. The Fax/E-Mail offers will be treated as defective, invalid and 
rejected.  Only detailed complete offers received through online prior 
to closing time and date of the tenders will be taken as valid. 

 
B. INSTRUCTIONS TO TENDERERS (GENERAL) 
1. E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore- 575010 through 
https://www.eprocure.gov.in/eprocure/appof CPP portal from the 
short listed bidder (Limited) in single cover bidding procedure for the 
work of “Removal of Garbage from the Port staff colony, CISF Colony, 
RCHW Colony and processing the solid waste into manure by vermi 
compost for three months. 

2. Tender document can be downloaded from NMPA website 
http://www.newmangaloreport.gov.in, www.tender.gov.in & 
https://www.eprocure.gov.in/eprocure/appThe cost of tender 
documents 560/-( Non-refundable) to paid by NEFT. The details of 
payment shall be attached to the e-tender  

3. The Tenderer is advised to acquaint himself with the job involved at 
the site, climatic conditions, availability of labour, quarry materials, 
equipment, means of transport, communication facilities, entry 
restrictions to the Port being a custom bound secured area, laws and 
bylaws of Govt. of Karnataka or Govt. of India and any other statutory 
bodies and collect all information that may be necessary for preparing 
and submitting the Tender and entering into the contract. 

4. The Tenderers shall bear all the costs of visiting the site, collecting the 
information and cost for preparing and submitting the tender.  

5. The Tenderer will be fully responsible for any injury (whether fatal or 
otherwise) to himself or his servants and agents or for any loss or 
damage to property or for any other loss, damage, costs and expenses 
whatsoever caused which but for the granting of such permission 
would not have arisen. The Tenderer will be liable to indemnify the 
Employer against any loss or damage to the property of the Employer 
or neighboring property which may be caused due to any act of the 
Tenderer or his servants and agents.  

6. The Tender prepared by the tenderer, all documents and 
correspondence in respect of or in connection with the tender and the 
work to be executed hereunder shall be in English Language only.  

7. The Tenderer shall examine carefully, all instructions, General 
Conditions of Contract, Specifications, Bill of quantities, Scope of 
work, Drawings etc. and all documents issued along with and for the 
purpose of tender, any amendments made there to from time to time, 
conditions, nature of the ground and substrata, quantity and nature 
of work, materials necessary for the completion of work, the surface 
conditions, the hydrological and climatic conditions, means of access 
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to the site, the existing roads and other means of communication, 
required pollution control measures in the marine areas, and in 
general shall be deemed to have been examined and obtained all 
necessary information as to risks, contingencies and other 
circumstances which may influence or affect his tender. Failure to 
comply with the requirements of the tender documents will be on 
tenderers own risks. Tenders who are not substantially responsive to 
the requirement of the tender documents are liable to be rejected.  

8. Tenderer shall bear all costs for preparation and submission of his 
tender. Employer will not be responsible for or pay for any expenses 
or losses which might be incurred or suffered by any tenderer in 
connection with submission of tender. A prospective tenderer 
requiring any clarifications on the Tender documents may request in 
writing for the same from Executive Engineer (Civil), New Mangalore 
Port Authority, Administration Building, Panambur, Mangalore – 575 
010. The response /clarifications (without identifying the source of 
Enquiry) will be uploaded to the websites. These shall form part of 
Tender documents.  

9. No tender shall be considered which is not accompanied by an 
Earnest Money Deposit of 18,500/-(Rupees Eighteen Thousand Five 
Hundred  Only) documentary evidence for exemption of EMD. In the 
event of tenderer withdrawing his tender before the expiry of 90 days 
from the last date of submission of tender, the tender shall be 
cancelled and the amount payable by an Earnest Money Deposit shall 
become forthwith payable to Employer and decision of the Employer 
shall be final in that behalf.  
9.1 Tender must be accompanied by Earnest Money Deposit of Rs. 

18500/- (Rupees Eighteen Thousand Five Hundred  Only) by 
NEFT.  
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore 
- 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in 
The benefit of Exemption of EMD and Tender Fees to all Micro 
and small enterprises (MSE) registered with district industries 
center (DIC) or Khadhi and village industries commission or 
Khadhi and Industries board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) or Directorate of handicrafts 
and handlooms or Udyam Registration Certificate or any other 
body specified by Ministry of MSME, will be considered. 

9.2 E.M.D. of unsuccessful Tenderer will be returned immediately 
after Conclusion of Contact. 
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9.3 Any Tender not accompanied by an acceptable Earnest Money 
Depositor documentary evidence for exemption of EMD will be 
rejected and such Tender will not be considered for evaluation. 

9.4 The Earnest Money Deposit of the successful bidder shall be 
refunded (without interest) after he has signed the agreement and 
furnished required performance security. 

9.5 Earnest Money deposit will be forfeited. 
 If a Tenderer withdraws his tender during the period of tender 

validity. 
 In case of successful tenderer's failure to commence and 

complete the work, apart Forfeiture of other claims and dues if 
any payable to Contractor. 

 If the applicant submits false or misleading certificate for 
qualification, withdrawal of tender leading to black listing from 
NMPA works for the period of Three Years. 

 No interest will be payable by NMPA on the amount of tender 
security / Earnest Money deposit. 

 In case of forfeiture of EMD, GST is applicable. 
10. Pre Tender Meeting: Clause -Deleted – 

11. The tenderer shall submit with his tender Permanent Account 
Number (PAN) and as also his PF/ESI/GST registration number  

12. The tenderer must use metric units in the specifications and on all 
the drawings.  

13. The Tenderer shall quote realistic rates in respect of works to be 
executed by him. The rates shall be firm and no increase or decrease 
in prices will be allowed except as mentioned in the General 
Conditions and Particular applications of Tender document.  

14. The Chairman of the NMPA reserve their right to reject all or any 
tender without assigning any reasons or to accept any tenders in part 
and does not bind themselves to accept the lowest or any other 
tender. No reasons will be assigned for the rejection of any tender. 

15. The Tender shall remain valid and open for acceptance for a period of 
90 days from the date fixed for receiving the same. The Employer 
reserves their right to extend the period of validity for a specific time. 
The request and the response thereto shall be made in writing or by 
telegram or telex. The Tenderers will have an option to refuse the 
request without forfeiting his tender security. However, in the event of 
the Tenderer agreeing to the request, he will not be permitted to 
modify his tender. In the event of the tenderer agreeing to the 
extension, the Tenderer shall correspondingly extend the validity of 
his tender security. 

16. Eligibility and Qualification Requirement: (Deleted)  

17. For determination of eligibility and responsiveness the tenderer 
(Deleted) 
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18. At any time prior to the last date for submission of tenders, the 
employer may for any reason whatsoever, change or modify the tender 
documents by amendments. The amendments so carried out will be 
published in the web sites mentioned above for information all the 
prospective tenderers who have obtained the tender documents. 
The amendment so carried out will form part of the tender and shall 
be binding upon the Tenderers. The Employer may at their discretion 
extend the last date for submission of the tenders to enable the 
Tenderers reasonable time to submit their tender after taking into 
consideration such amendments. 

19. Tender shall be prepared, signed and submitted only by that Firm / 
Corporation / Company in their name registered in the CPP portal. 
The tenderer shall submit complete tender and shall be without 
alterations, interlineations or erasures except those to accord with the 
instructions issued by the employer or as may be necessary to correct 
errors made by the Tenderers. All such cancellations, alterations or 
amendments shall be initialed by person or persons signing the 
tender. 

20. Bid Submission 
Tender document including quoted bid price have to be submitted 
online only through CPPP portal before deadline for online submission 
of bid.  
For evaluation purpose the uploaded offer documents will be treated 
as authentic and final except 
The following documents shall be uploaded online only. 
1. Covering letter declaring the offer to be unconditional, confirming 

its validity for 90 days and a list of all the documents submitted. 
As per Annexure I 

2. Scanned copy of NEFT Payment details for cost of tender (tender 
fee)/ documentary evidence for exemption of Tender fee. 

3. Scanned copy NEFT Payment details for remittance of EMD or 
documentary evidence for exemption of EMD. 

21. PRICE BID  
Price should be quoted in the BOQ template available in the portal. 
The BOQ template must not be modified/replaced by the bidder and 
the same should be uploaded after filling the relevant columns, else 
the bidder is liable to be rejected for that tender. Bidders are allowed 
to enter the Bidder Name and Values only. The price bid submitted 
through e-portal mode only will be taken up for the purpose for 
evaluation 

22. The Tenderer should note the following procedure carefully: (Deleted)  

23. Tenderer should note follow before submitting the offer (Deleted) 

24. Deadline for Submission of the Bids 

i) The completed bid shall be submitted in the electronic form by 
the date and time mentioned in NIT only through CPP portal. 
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ii) The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause, in which case 
all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will thereafter be 
subject to the deadline as extended. 

iii) Price should be quoted in CPP portal. For evaluation purpose the 
uploaded offer documents will be treated as authentic and final. 
No hard copy shall be submitted for reference purpose. The bid 
submitted through e-tendering mode only will be taken up for the 
purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the 
Port’s tender document and the one submitted/uploaded by the 
tenderer, the conditions mentioned in the Port’s uploaded 
document shall prevail. Besides, the tenderer shall be liable for 
legal action for the lapses. 

25. Late Bids 

The tenderer should ensure that their tender is received online at 
NMPA before the deadline prescribed. The time that is displayed from 
the server clock in e-portal, will be valid for all actions of requesting 
bid submission, bid opening etc., The bidders should adhere to this 
time during bid submission. 

26. Modification and Withdrawal of Bids 
i) Bidders may modify the prices and other required details of their 

Bids only in accordance with the provisions available in the CPP 
portal.  

ii) Withdrawal of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity may result 
in the forfeiture of the Bid Security  

27. Bid Opening  
a. The bids will be opened on the due date and time mentioned in NIT 

the NEFT payment details of EMD & Cost of tender document / 
documentary evidence for exemption of EMD and tender cost will 
be verified.  If EMD and Tender Fee is in line with the Tender 
Condition there after the Bid will be considered for evaluation. 

b. If any Bid contains any deviation from the Bids documents and / 
or if the same does not contains Bid security and Cost of tender 
document / documentary evidence for exemption of EMD and 
tender cost, in the manner prescribed in the Bid documents, then 
that Bid will be rejected and the Bidder informed accordingly. 

28. Bid Opening – Price Bid (Deleted) 
29. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer 
may, at his discretion, ask any Bidder for clarification of his Bid, 
including breakdown of unit rates. The request for clarification and 
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the response shall be in writing, but no change in the price or 
substance of the Bid shall be sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to his bid 
from the time of the bid opening to the time the contract is awarded. If 
the Bidder wishes to bring additional information to the notice of the 
Employer, he should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, 
bid comparison or contract award decisions, may result in the 
rejection of his bid. 

30. Examination of Bids and Determination of Responsiveness 
Prior to detailed evaluation of Bids, NMPA will determine whether 
each Bid 
a) is accompanied by the requisite Bid security and;  
b) is responsive to the requirements of the Bidding documents. A 

responsive Bid is one which conforms to all the terms, conditions 
and specification of the Bidding documents, without material 
deviation or reservation. A material deviation or reservation is one 
i. which affects in any substantial way the scope, quality or 

performance of the Works; 
ii. which limits in any substantial way, the Employer’s rights or 

the Bidder’s obligations under the Contract; or 
iii. whose rectification would affect unfairly the competitive 

position of other Bidders presenting responsive Bids.  
c) If a Bid is not substantially responsive, it shall be rejected by the 

Employer, and may not subsequently be made responsive by 
correction or withdrawal of the non-conforming deviation or 
reservation. 

31. Correction of Errors:  (Not Applicable) 
32. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to 
be responsive. In evaluating the Bids, the Employer will determine for 
each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  
a) making appropriate adjustments to reflect discounts or other price 

modifications offered. 
33. Alteration of tender documents 

No alteration shall be made in any of the tender documents or in the 
Bill of Quantities and the tender shall comply strictly with the terms 
and conditions of the tender document.  The Employer may however 
ask any tenderer for clarifications of his tender if required.  
Nevertheless, no tenderer will be permitted to alter his tender price 
after opening of the tender. 

34. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender 
conditions, or alternative design proposal for whole or part of the work 
will not be acceptable. Tenders containing any qualifying conditions or 
even Bidder's clarifications in any form will be treated as 
non-responsive and will run the risk of rejection.    
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35. Award of Contract 
The Employer will award the Contract to the bidder whose bid has 
been determined to be responsive to the bidding documents and who 
has offered the lowest evaluated bid price. 

36. Notification of Award 
i) The Bidder whose Bid has been accepted will be notified about the 

award by the Employer prior to expiration of the Bid validity period 
by, fax or e-mail and confirmed by registered letter.  This letter 
(hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion and 
maintenance of the works by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the “Contract 
Price”).  

ii) The notification of award will constitute the formation of the 
Contract subject only to the furnishing of a performance security 
in accordance with the provisions of Clause 38.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days 
of receipt of Letter of Acceptance, the successful bidder will furnish 
the performance security and sign the Agreement with the 
Employer. The contractor shall make 10 copies of the Agreement 
and submit to the employer within 7 days following the date of 
signing of Agreement. However no work shall be commenced before 
signing contract agreement. 

37. Release of Bid Security / EMD 
The Earnest Money Deposit of unsuccessful bidder shall be returned 
without interest as early as possible by NEFT on conclusion of 
Contract. The Earnest Money Deposit of the successful bidder shall be 
refunded (without interest) after he has signed the agreement and 
furnished required performance security. 

38. Performance Security 
i) Within 21 days of receipt of the Letter of Acceptance, the 

successful Bidder shall deliver to the Employer a Performance 
Security in the form of Insurance Surety Bonds, Account Payee 
Demand draft, Fixed Deposit Receipt from a commercial bank, 
remittance by RTGS or in the form of Bank Guarantee (BG) for an 
amount equivalent to 5% of the Contract price (including GST) 
rounded off to the nearest 1000.  

ii) If the performance security is provided by the successful Bidder in 
the form of a Bank Guarantee, it shall be issued by a Nationalised 
/Scheduled Indian bank having its branch at Mangalore and 
encashable at Mangalore acceptable by NMPA. The BG shall be 
issued in favor of New Mangalore Port Authority in the Format 
enclosed. 

39. Fraud and Corrupt Practices 
The bidder and their respective officers, employees, agents and 
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advisers shall observe the highest standard of ethics during the 
Selection Process. Notwithstanding anything to the contrary contained 
in this document, the Port shall reject the tender without being liable 
in any manner whatsoever to the bidder, if it determines that the 
bidder has, directly or indirectly or through an agent, engaged in 
corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice (collectively the “Prohibited Practices”) 
in the Selection Process. In such an event, the Port shall, without 
prejudice to its any other rights or remedies, forfeit and appropriate 
the Bid Security or Performance Security, as the case may be, as 
mutually agreed genuine pre-estimated compensation and damages 
payable to the Port for, inter alia, time, cost and effort of the 
Authority, in regard to the Tender, including consideration and 
evaluation of such Bidder’s Proposal.  Such Bidder shall not be 
eligible to participate in any tender or RFP issued by the Authority 
during a period of 2 (two) years from the date such Bidder is found by 
the Authority to have directly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice, as the case may 
be.  
For the purposes of this Clause, the following terms shall have the 
meaning hereinafter respectively assigned to them:  

 
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, 
of anything of value to influence the action of any person 
connected with the Selection Process (for avoidance of doubt, 
offering of employment  to or employing or engaging in any 
manner whatsoever, directly or indirectly, any official of the 
Authority who is or has been associated in any manner, directly 
or indirectly with the Selection Process or the LOA or has dealt 
with matters concerning the Agreement or arising there from, 
before or after the execution thereof, at any time prior to the 
expiry of one year from the date such official resigns or retires 
from or otherwise ceases to be in the service of the Authority, 
shall be deemed to constitute influencing the actions of a 
person connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the 
Selection Process or after the issue of the LOA or after the 
execution of the Agreement, as the case may be, any person in 
respect of any matter relating to the Project or the LOA or the 
Agreement, who at any time has been or is a legal, financial or 
technical consultant/ adviser of the Authority in relation to any 
matter concerning the Project;  
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(b) “fraudulent practice” means a misrepresentation or omission of 
facts or disclosure of incomplete facts, in order to influence the 
Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to 
impair or harm, directly or indirectly, any persons or  property to 
influence any person’s participation or action in the Selection 
Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or 

employed or engaged by  the Authority with the objective of 
canvassing, lobbying or in any manner influencing or 
attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  
a) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the 
objective of restricting or manipulating a full and fair competition 
in the Selection Process. 

40. Rejection of Tender 
Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest 
or any tender and has the right to reject any tender without assigning 
any reason thereof. No representation whatsoever will be entertained 
on this account. 

41. Additional Information 
The "Instructions to Tenderers" shall not form part of the Contract. 
They are intended only to aid the Tenderers in the preparation of their 
tender. 
Conditional Tender will be rejected outright considering it as non 
responsive     offer  and Tender will be liable to be rejected outright if 
it is found that;  
a) The Tenderer proposes any alternation in the work specified in the 

tender or in time allowed for completing the works or indicate any 
other unacceptable condition. 

b) The downloading of document is not carried strictly as provided on 
website. 

c) Disclosure/indication of the price in the technical bid shall render 
the tender disqualified and rejected.  

42. Prior to the expiration of the prescribed period of tender validity or 
such extended period the Employer will notify the successful tenderer, 
by cable or telex, fax confirming in writing by registered letter that his 
tender has been accepted. The notification of award will constitute the 
formation of the contract. Upon the furnishing by the successful 
tenderer of a performance security in accordance with the provisions 
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of General conditions of contract, the Employer will promptly notify 
the unsuccessful tenderers that their tenders have been unsuccessful. 

43. All costs, charges and expenses including stamp duty in connection 
with contract as well as preparations and completion of agreement 
shall be borne by the tenderers. 

44. The contractor shall, in accordance with the requirement of the 
Employer, afford all reasonable opportunities for carrying out their 
work to any other contractors employed by the Employer and their 
workmen and to the workmen of the Employer and of any other duly 
constituted authorities who may be employed in the execution on or 
near the site of any work not included in the contract or of any 
contract which the employer may enter into in connection with or 
ancillary to the works. 

45. If the tenderer submits false / forged documents in support of 
experience, the tender will be rejected and the tenderer will be black 
listed from NMPA for Two years. 

46. The successful bidder, with in 7 (Seven) days from the date of work 
order, shall submit self-attested copy of statutory documents such as 
PAN card, GST registration certificate, ESI registration certificate, EPF 
registration certificate, Labour Identification Number (LIN) and any 
other documents required for successful completion of work 
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3. ANNEXURES 
ANNEXURE - I 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To 
The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 
 
Sir, 
Sub: “Removal of Garbage from the Port staff colony, CISF Colony, RCHW 
Colony and processing the solid waste into manure by vermi compost for 
three months.” 

****** 
Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully 
understood all of the requirements of the bid document and information 
provided, the undersigned hereby apply for the project referred above. 
I / We declare that the offer is unconditional, and validity for 90 days 
I/ We are submitting our Bid enclosing the following, with the details as per 
the requirements of the Bid Document, for your evaluation. 

i. Bid Security / EMD Paid by NEFT vide UTR No…………….dtd. 
……………. of  (name and address of the branch). 

ii. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  
(name and address of the branch). 

iii. Power of attorney (Annexure 2) 
iv. Bid declaration (Annexure 8) 
v. Bank Account details (Annexure 10 & 11) 
vi. Indemnity Bond ( Annexure 12)  
vii. Copy of valid PAN card, ESI, PF &GST Registration certificate. 

 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 100/- 
 “REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS.” 
-- 
FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ---------------------------------------
-- (Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address 
of the authorized person to sub-delegate/delegate powers, delegated on him 
by the Board of Directors) do hereby sub-delegate/delegate, in terms of the 
powers delegated to me by the Board of Directors, ------------- (name of the 
Co.) to Shri ------------ (name, designation & address of the Attorney) the 
following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the 
Board of Directors), do hereby authorize and empower Shri ----------- (name, 
designation & address of the Attorney) to do severally amongst others, for the 
purpose of carrying on our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of 
Construction of New CISF barrack at New Mangalore Port or any other 
works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices 
and take decisions regarding terms and conditions and sign agreements 
and contracts and also to bind the (name of the Co.) to the arbitration 
clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise 
execute such deed or deeds, transfer or transfers, endorsement or 
endorsements and to perform such other acts, matters, things as the 
Attorney shall consider requisite or advisable as full and effectively as the 
Company could do, if present and acting there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated 
to me by the Board of Directors of (name of the Co.), do hereby agree that all 
acts, deeds and things done by the said Attorney by virtue of this power of 
attorney, shall be construed as acts, deeds and things done by the Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate 
powers, delegated on him by the Board of Directors), further undertake to 
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ratify and confirm whatever our said attorney shall do or cause to be done for 
the Company, the said Company, in the premises, by virtue of the powers 
hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 
(name & designation of the Attorney), on this _______ day of ______________, 
20____ (Two thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ 
day of __________ 20______ (Two thousand __________ ), will have effect from 
the date he signs and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person 
to sub-delegate/delegate powers, delegated on him by the Board of Directors) 
has, this ______ day of ______ 20_____ (Two thousand ___________) set my 
hands and subscribed my signature unto this instrument. 
 
                                                                     SIGNED AND DELIVERED ON 
____________________ BY 
 
                                            (Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 (Not Applicable) 

 “REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS.” 
ORGANIZATION DETAILS 
 
CONTACT No.: 
NAME OF APPLICANT: 

1. Name of the Owner: 
2. Address: 

 Telephone No. : 
 Fax No. 

3. Description of Applicant 
 (for e.g. General, Civil Engineering 
  Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 

 In own Country: 
 Internationally: 

7. Number of years of experience as a sub-contractor: 
8. Name and Address of partners or associated companies to be 

involved in the project and whether Parent/Subsidiary/other: 
9. Name and address of any associates knowledgeable in the procedures 

of customs, immigration and local experience in various aspect of the 
project etc. 

10. Name and address of the companies / Sub-contractors who will 
be involved in the execution of works, namely: 

 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 (Not applicable) 
NEW MANGALORE PORT AUTHORITY 
“REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS.” 
 
LIST OF SIMILAR WORKS COMPLETED  
Sl. 
No
. 

Client 
with 
Addres
s 

Descripti
on of 
Work 

Value 
of 
Contra
ct (Rs.) 
(cost of 
only  

Completion 
time  as 
stated in 
Tender 

Date of  
Commence
ment 
of work 

Actual 
completi
on time 
(Weeks) 

Remar
ks 

 
 

       

 
 

       

  
 

      

        

        

        

        

        

        

        

Note:  
1. Tenderer are specifically requested to furnish all the details about the 

last assignment done with the Client. 
2. Completion date should be that mentioned in the completion certificate 

given by the client. 
3. Only a format in which the information is to be given is indicated above. 

The contractor shall attach additional sheets of bigger sizes to 
accommodate the necessary information, if required. 

 

 
 

Contractor
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Annexure – 5 (Not applicable) 

NEW MANGALORE PORT AUTHORITY 
“REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS.” 
 

 
FINANCIAL TURNOVER 
 
The Tenderer shall furnish in the format given below details of its 

financial Turnover during the last three years. The statement shall be duly 
certified by a Chartered Accountant. 

 
 2019-20 2020-21 2021-22 
Turnover in Rs. 
In Lakhs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

Note:  

1. Only a format in which the information is to be given is indicated above. 
The contractor shall attach additional sheets of bigger sizes to 
accommodate the necessary information, if required  

      
 

Contractor 
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Annexure – 6 (Not applicable) 
NEW MANGALORE PORT AUTHORITY 

“REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 

VERMI COMPOST FOR THREE MONTHS.” 
 

 
LIST OF ONGOING WORKS IN HAND AT  NMPA 
 

The Tenderer shall furnish in the format given below details of works 
being carried out by him at the time of bidding in NMPA 

 
Sl.No Name of work  Work 

order No. 
and Date 

Value of Work 
Order in Rs. 

Average annual 
financial 
turnover as per 
MEC for the 
work 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

      
 

Contractor 
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Annexure – 6A(Not applicable) 
NEW MANGALORE PORT AUTHORITY 
“REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS.” 
NOT APPLICABLE 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 
Bidder shall furnish a detailed method statement (Technical Note) for carrying 
out of the works, along with a construction programme showing sequence of 
operation and the time frame for various segments of temporary and 
permanent works. 
 
 
 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 (Not applicable) 

NEW MANGALORE PORT AUTHORITY 
“REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS.” 

-- 
PLANT AND EQUIPMENT PROPOSED FOR THE WORK (Not Applicable) 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descrip
tion  of 
equipm
ent 

Requirem
ent no. / 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capac
ity 

Age / 
condit
ion 

Remarks 
(from 
whom to 
be 
purchased) 

At what stage  
of contract 
period the 
equipment  
will be  
available 

       
       
       
       
       
       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of 
contract agreement and as such the bidders are requested to indicate the 
availability of the equipment at site and at what stage of the construction 
period in a separate column. 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 
“REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF COLONY, 
RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS.” 
 
DECLARATION  
  
We M/s. (Name & address of the bidder) hereby declare that:- 
 
i. I have read the tender document and agreed to the terms and conditions 

mentioned therein. 
ii. All details regarding construction plant, temporary work and personnel 

for site organisation considered necessary and sufficient for the work 
have been furnished in the Annexures to Conditions of Contract and that 
such plant, temporary works and personnel for site organisation will be 
available at the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be rejected 
summarily without making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ 
authority connected with the bid process so as to influence the bid 
process and have not committed any offence under PC Act in connection 
with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against 
all damages or compensation payable at Law in respect of or in 
consequence of any accident or injury to any workman or other person in 
the employment of the Contractor or Sub-Contractor against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto and the Employer shall be at liberty 
to deduct or adjust from the Contactor's bills an amount that Employer 
may be called upon to pay towards claims, demands, proceedings, costs, 
charges and expenses Whatsoever in respect of or in relation to any 
accident or injury referred to above without any reference to the 
Contractor. Indemnity Bond shall executed in prescribed format.  

vi. We shall comply with all the Central State and Municipal Laws and Rules 
and we shall be solely responsible for complying with the provisions of 
the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation &Abolition) Karnataka Rules 1974 and rules there 
under and the enactments that may be applicable including ESI Act, the 
payment of wages act, Provident Fund Act, the Minimum Wages Act, the 
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Factory's Act. The Workmen Compensation Act or any other applicable 
legislation and the Municipal by-laws or other statutory Rules and 
Regulations whatsoever in force if these are applicable. Any obligations 
finding or othenrvise missed under any statutory enactments, rules & 
regulations there under shall be the responsibility of the Contractor and 
the NMPA will take no responsibility for the same. The Contractor should 
take Workmen's Compensation Policy for his Workers, who are not 
covered under ESI and submit the same to the EIC immediately after 
commencement of the work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to 
the Labourers/persons engaged by him for the satisfactory execution of 
the works. lf any claim is made against New Mangalore Port Authority on 
this work, the Port Authority shall have the right to deduct the same 
from the bill amount payable to the contractor after verification of the 
validity and if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to 
be made to any intermediaries (agents) etc in connection with the bid. 

 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 (Note applicable) 
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the 

Bidder”) has submitted his bid dated__________________ [date] for the Removal 

of Garbage from the Port staff colony, CISF Colony, RCHW Colony and 

processing the solid waste into manure by vermi compost for three months. 

(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We 

_______________________________ [name of bank] of _________ (name of country) 

having our registered office at ______________ (hereinafter called “the Bank”) 

are bound unto ___________________ [name of Employer] (hereinafter called 

“the Employer”) in the sum of ______________1 for which payment well and 

truly to be made to the said Employer the Bank binds itself, his successors 

and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 

20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of 

bid validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions.  
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This Guarantee will remain in force up to and including the date _________ 2 

days after the deadline for submission of Bids as such deadline is stated in 

the Instructions to Bidders or as it may be extended by the Employer, notice 

of which extension(s) to the Bank is hereby waived. Any demand in respect of 

this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… 

(Rupees ……………………………………. only) and unless a claim in writing is 

lodged with us within 3 months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall stand 

discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 

day of …… 20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL_______________________________

___________________________________________________________ 

 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ ____________________ 

 

________________ _____________ 

 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 

Clause 16 of the Instructions to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-
PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
 Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

  Signature of the Party                                 
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Annexure-11 
 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
                                                                       Signature of the party with seal 
 
 
 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque 
is also enclosed. 
 
 
 

Signature of the HOD/HOO with seal 
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Annexure-12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 
This deed of indemnity is executed by ……………… herein after referred to as ‘ 
Indemnifier’ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, Administrator, representatives and 
assignees in favour of New Mangalore Port Authority, Panambur, Mangalore 
575010, herein after referred to as ‘Indemnified’ which expression shall 
unless repugnant to the context or meaning thereof  include its 
representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 
Tender/Contract or for supply of / Construction of ………… on terms and 
conditions set out interalia in the work order No……….. valued at 
Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order 
provides for indemnifying the indemnified by the indemnifier for any accident, 
damage or compensation payable to any workmen or other person in the 
employment of the contractor or any sub contractor during the period of 
tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 
indemnified against all damages or compensation payable at law in respect of 
or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or sub-contractor against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto and the indemnified shall be at liberty to deduct 
or adjust from the bills payable to the indemnifier by the indemnified for an 
amount that the indemnified may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect of 
or in relation to any accident or injury referred to above without any reference 
to the indemnifier. 
The Indemnifier shall comply with all the Central State and Muncipal Laws 
and Rules and shall be solely responsible for complying with the provisions of 
the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 
and the enactments that may be applicable including ESI Act, the payment of 
wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, 
the Workmen Compensation Act or any other applicable legislation and the 
Muncipal by-laws or other statutory Rules and Regulations whatsoever in 
force if these are applicable. Any obligations finding or otherwise missed 
under any statutory enactments rules & regulations there under shall be the 
responsibility of the Indemnifier and the Indemnified will have no 
responsibility for the same. The Indemnifier shall obtain Workmen’s 
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Compensation Policy for his workers, who are not covered under ESI and 
submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers 
/ persons engaged by him for the satisfactory execution of the works. If any 
claim is made against Indemnified arising out of this work, the Port shall 
have the right to deduct the same from the bill amount payable to the 
Indemnifier after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, 
nose masks, hand gloves, safety harness or any other equipment as required 
depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, 
which may lead to fatality including death, permanent/ partial disablement, 
injury, financial loss, legal issues or any other etc of the labourers / 
workmen’s/ staffs of the contractor / sub-contractor for which the 
indemnified and its officers / representation are in no way responsible. 
 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and 
Designation) 
Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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4. FORM OF AGREEMENT 
 
Name of work:  
 
Letter of Authority:   ( work order No. and date) 
 

 I.  ( Name of Contractor) , do hereby agree to execute the above work at 

rates noted in the “Schedule of Quantities and Rate”  which amounts to 

Rs.( Agt. Amount)  (Agt. Amount in words     )  subject to the conditions 

and specifications  set forth in the contract, the work shown upon,  the 

drawing described in the said specifications and comply with the rate of  

progress noted  therein. 

 This contract document  contains            Pages  including this 
page and    drawing  in all. 
 
 
Signature and Address of the Contractor with date  

 
 
 

Dated signature of the witness to  
the contractor’s signature with full address 
 
 
 
     The contract agreement is hereby accepted by me on behalf of the Board  

members of the New Mangalore Port Authority on the …….. day of …..           

2017 and assigned No. CEA/         /2017-18 

 

 

Signature of the officer who accepts the  Chief Engineer (Civil)  
agreement on behalf of the Board    New Mangalore Port Authority 
Members of New Mangalore Port Authority  
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5. PERFORMANCE BANK GUARANTEE 

 
In consideration of the Board members of the New Mangalore Port Authority, 

incorporated under the Major Port Trust Act, 1963, having its Administrative 

office at Panambur, Mangalore, which expression shall mean and include its 

successors and assigns (hereinafter called “the Board”) having agreed to 

exempt ( Name of Contractor Processors having its Registered office at ( 

address) which expression shall mean and include their Successors, and 

Assignees (hereinafter called ‘the said Contractor’) from the demand, under 

the terms and conditions of the Work order No. and date  made between the 

Board and the said contractor for the work of “ ( Name of work)  (hereinafter 

called “the said Work order”) of security deposit for the due fulfillment by the 

said contractor of the terms and conditions contained in the said Agreement 

on production of a Bank Guarantee for Rs…….(Rupees …………………………. 

only), we, M/s …………………………………………..(bank)., a company 

registered under the Companies Act, 1956 and a banking company within the 

meaning of Banking Regulation Act, 1949 and having its registered office and 

one of its branches at…………………………………………………………(bank 

address) (hereinafter referred to s the “Bank”) at the request of the 

Contractor, do hereby irrevocably and unconditionally undertake to pay to 

the Board an amount not exceeding Rs…………….. (Rupees ……………………… 

only) on demand against any non-performance, loss of damage caused to or 

suffered by the Board by reason of any breach by the said Contractor of any 

of the terms or conditions contained in the Agreement. 

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER: 

1. We M/s …………………….(bank) do hereby undertake to pay the amounts 

due and payable under this guarantee without any demur, merely on a 

demand from the Board stating that the amount claimed is required  to  

meet   the  recoveries due or likely to be due from the said Contractor.   

2. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, 

our liability under this guarantee shall be restricted to an amount not 

exceeding to Rs………………./- (Rupees…………………………………..only). 
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3. We, M/s …………………………(bank).  Undertake to pay to the Board any 

money so demanded notwithstanding any dispute or disputes raised by 

the Contractor in any suit or proceedings pending before any Court or 

Tribunal relating thereto, our liability under this present being absolute 

and unequivocal.  The payment so made by us under this guarantee shall 

be a valid discharge of our liability for payment there under and the 

Contractor shall have no claim against us for making such payment. 

4. We M/s …………………..(bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would 

be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of the Board under or by virtue 

of the said Agreement have been fully paid and its claims satisfied or 

discharged or till the Engineer i/c on behalf of the board certifies that the 

terms and conditions of the said Agreement have been fully and properly 

carried out by the said Contractor and accordingly discharges this 

guarantee. 

5. We, ……………………….(bank) further agree with the board that the Board 

shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend time of performance by the 

said Contractor from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Board against the said 

Contractor and to forbear or enforce any of the terms and conditions 

relating to the said Agreement and we shall not be relieved from our 

liability by reasons of any such variation, or extension being granted to the 

said Contractor or for any forbearance act or omission on the part of the 

Board or any indulgence by the Board to the said Contractor or by any 

such matter or thing whatsoever which under the law relating to sureties 

would but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to change in the constitution of 

the Bank or the Contractor. 

7. We…………………………………(bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Board in writing. 
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8. This guarantee shall remain in full force and effect up 

to…………………….and extendable from time to time upto the defect 

liability period as per the relevant clauses of the tender on demand by the 

Board. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 

3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

   (Seal with Signature of the Bank) 
 

 

 

Witness:  
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6. SCOPE OF WORK 
The scope of work comprises of: “REMOVAL OF GARBAGE FROM THE 
PORT STAFF COLONY, CISF COLONY, RCHW COLONY AND 
PROCESSING THE SOLID WASTE INTO MANURE BY VERMI 
COMPOST FOR THREE MONTHS.”.by awarding the work on contract 
basis includes :- 
i. Removal of Garbage including all organic, inorganic waste materials, 

Grass, Cut Tree branches, Leaves, Dumped in and around Dustbins, 

Road sides and open spaces of the NMPA premises, from MCF Railway 

gate to Baikampady over bridge (Both side of NH 66 upto west 

Meenakaliya Circle, East side observatory including all colonies, public 

places office premises), collecting the materials, loading into 2.0 T 

capacity Pick up Vehicle, covered properly, should not be over loaded 

conveying and disposing the same in the manner as directed by the 

engineer-in-charge/Department. Daily  at dumping places in NMPA 

suggested dumping ground and maintaining the colony and public 

places neat and tidy condition at all the times including cost and 

conveyance of all materials, labour, T&P, Hire charges of Mini truck, 

loading and unloading charges and all incidental charges etc. complete 

as directed by the Department. The Truck should move in all the 

streets and avenues daily without fail and collect even a small 

Quantity of waste materials lying around the road, open space in and 

around dust bins as required by the department. The plastic and 

different type of materials should be separated while collecting only 

and keep in a separate heap in dumping yard with one load of garbage 

along with separated plastic, other materials should be taken to the 

yard of dry waste management vendors yard who is approved from 

KSPCB, Mangalore including the fees for receiving the dry waste and 

all materials, labours. Minimum 3 labours should be engaged 

excluding the driver, for complete work as per the instructions of the 

Engineer in-charge the contractor has to get the mutual agreement for 

disposing the dry waste with the vendor who is approved from KSPCB 

for dry waste management. 

ii. Daily Collecting and processing solid waste Garbage separately in Dry 

waste,Wet waste Garbage and biological waste from each quarters, 

covering the entire NMPA staff colony, CISF colony, Barrack and 
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RCHW Colony including markets and transporting the collected House 

hold garbage by Five tri-cycles  to the designated area of the solid 

waste collection platform near the compost pit. Later the dumped solid 

waste materials through the tricycles at the compost pit site shall be 

separated into Non-Bio-degradable and Decomposable garbage. The 

non-Bio degradable garbage shall be stacked at designated platform 

and degradable garbage shall be spread in the compost pits. The rates 

shall include cost and conveyance of all materials, labour, T&P, all 

leads and lifts, minor repairs to the tricycles compressor oil etc. 

complete as directed by the Department, including Hire charges of the 

tricycles. (Minimum 5 labours should be engaged per day)  

iii. Processing of solid waste by manuring of collected garbage’s including 

operation of shredders, collecting and shifting the powdered waste 

from shredders to vermi bins, prepare a cow dung slurry and sprinkle 

it on the heap for quick decomposition, laying a layer (2-3 inch) of soil 

or sand at the bottom of the tank, repairing fine bedding by adding 

partially decomposed cow dung dried leaves and other bio degradable 

wastes collected from fields and kitchen, distribute them evenly on the 

sand layer, continue adding both the chopped bio waste and partially 

decomposed cow dung layer wise into the tank upto depth of 0.5-1.0 ft. 

after adding all the bio wastes release the earthworm species over the 

mixture and cover the compost mixture with dry straw or gunny bags. 

Sprinkling water on a regular basis to maintain the moisture content 

of the compost. Collecting the manure from vermin pit by screening, 

relaying the earthworm into the pit without doing any harm. And 

maintain the bin clean and neat so that to prevent the entry of ants, 

lizards, mouse, snakes, etc. and protect the compost from rainwater 

and direct sunshine with good packing. Have a frequent check to avoid 

the compost from overheating. Maintain proper moisture and 

temperature including keeping the entire surrounding area clean and 

neat. (Minimum 2 labours per day) 

iv. Supply the Earthworm to the Vermi bin including loading and 

unloading cost and conveyance of all materials, labours, etc. complete. 
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v. Supply of cow dung including loading and unloading cost and 

conveyance of all materials, labours, etc., complete  

The scope of work give above is only indicative and detailed scope of work 

with technical specification are given in tender document and special 

conditions of contract. 

7. SITE INFORMATION 
7.1 Metrological Data 
7.1.1  Climate 

Temperature Max 34°C 

Temperature Min 18°C 

Annual Rainfall About 3450 mm 

Weather Tropical Climate with high humidity 

7.1.2  Wind 

The winds in the monsoon months of June, July and August are 

predominantly from South-West and West with a maximum intensity of 5 

in the Beaufort scale (with occasional squall up to force 6) 

7.1.3  Storms/Cyclones 

Even though Mangalore is within the cyclone area of storms originating in 

the Arabian sea and those that enter across the Indian Peninsula from 

the Bay of Bengal cyclones are not as severe or frequent as in the Bay of 

Bengal. Historically, there has been no major cyclone in the region for last 

many years 

7.2 Site 

The location and extent of the site is shown on the drawing No.4/158/LP-
01 The work site falls within notified limit of New Mangalore Port. 
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8. APPENDIX TO TENDER 
Important Clauses of Contract 

Clause 
No. 

 
Description 

 
Remarks 

4 Mobilization period 7 days 
4 Time of completion 3 (Three  ) Months 
5 Performance Security As per clause 

The Penalty for the delay in 
submission of the Performance 
guarantee shall be at the rate of 
0.25% of the amount of performance 
guarantee for each week or part of the 
week for the number of weeks delayed 
beyond the stipulated date of 
submission. 

26 Labour As per clause 
28 Minimum amount of 

third party insurance 
Rs.  5 lakhs in any one incident and 
to be recouped after every incident till 
completion of work     
 

33 Traffic Regulation As per clause 
 

37 Supply of Materials All the materials required for 
execution of work are to be arranged 
only by the Tenderer  

38 Water Supply As per clause 
 

39 Power Supply Chargeable basis. 
 

53 Variation Limit +/-10% of the contract award price 
 

58 Payment of taxes Import 
or a incidental charges 

Payment has to be made by the 
Contractor 

 
59  Escalation As pr clause 

 
60(b) Time within which 

payment to be made 
after certification of bill 
by the Engineer in 
charge 

30 days 

62 Limit of retention money 10% of the total tax invoice subject to 
maximum of 5% of contract including 

GST as applicable 
63 Refund of retention 

money 
As per clause 

 
68 Penalty for 

unsatisfactorily works 
As per Clause 
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9. GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions and Interpretation: 
In the contract (as hereinafter) defined the following words and 
expressions shall have the meanings hereby assigned to them except 
where the context otherwise requires. 
a) “Employer means Board of Trustees of New Mangalore Port Authority 

a body corporate under the major ports trusts Act, 1963 or their 
successors and assigns, acting through its Chairman/Dy. Chairman 
or Chief Engineer (civil) or any other officers so nominated by the 
Board. 

b) “Contractor and / or Tenderer” means the person or persons, firm, 
corporation, joint venture or company whose tender has been 
accepted by the Employer and includes the Contractor’s servants, 
agents and workmen, personal representatives, successors and 
permitted assigns. 

c) “Contract” means and includes Tender Documents, Instructions to 
Tenderers, General Conditions of Contract, drawings, specifications, 
Bill of Quantities and Schedules any amendments there to, tender 
bid, letter of acceptance and the Contract Agreement. 

d) “Contract Price” means the sum named in the tender subject to such 
additions thereto or deductions therefrom as may be made under the 
provisions hereinafter contained. 

e) “Specification” means the specification referred to in the tender and 
any modifications thereof or additions thereto or amendments thereto 
as may be from time to time be furnished or approved in writing by 
the Employer. 

f) “Drawings” means the drawings prepared by the Employer and 
attached to Tender document. 

g) “Site” means the land and other areas on, under in or through which 
the permanent works or Temporary works are to be executed or 
carried out and any other lands or area provided by the Employer for 
the purpose of contract. 

h) “Engineer-in-charge” means an officer of NMPA as nominated to be in 
charge of works of this tender by Chief Engineer (Civil). 

i) “Works” means the work to be executed in accordance with the 
contract as described in the scope of the work, Bill of Quantities, 
Technical Specifications including modified, extra and additional 
work to be executed under the contract and other documents forming 
part of Tender documents.  Specification and drawings submitted by 
the Contractor and shall include all temporary works and permanent 
works. 

j) “ Approved/Approval” means the approval in writing. 
2. Singular and plural: 

Words importing the singular only also include the plural and vice 
versa where the context requires. 

3. Headings or notes: 
The headings and marginal notes in these conditions of contract and 
instructions to tenderers or elsewhere in the tender shall not be taken 
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to be part there of tender document or be taken into consideration in 
the interpretation or construction thereof or of the contract. 

4. Completion period: 
The work shall be completed in accordance with the provisions of the 
contract with any authorised alterations, amendments, addition or 
omissions within the completion period stipulated in Tender Notice or 
such further period as may be allowed by the Engineer   
The Contractor shall commence the work within 7 days from the date of 
issue of acceptance letter by the Employer and carry out the same 
expeditiously at whatever point or points and in such portion as the 
Employer may direct.  The completion period of this contract shall be 3 
(Three  ) Months from the date of issue of acceptance letter excluding 
first seven days as mobilization period.  

5. Performance Security:  
Within 21 days after the issue of the notification of the award of 
contract from the Employer, the successful tenderer shall furnish to the 
Employer a security in the form of a Bank Guarantee of a Scheduled 
Bank, having its branch at Mangalore and encashable at Mangalore for 
an amount of 5% of the contract price (Contract price inclusive of GST) 
as per draft annexed hereto guaranteeing the performance of the 
contract.  The cost of the Bank Guarantee to be so entered into shall be 
borne in all respects by the contractor. Failure of the successful 
tenderer to furnish the required Bank Guarantee shall constitute 
sufficient grounds for the termination of the contract and EMD shall be 
forfeited.  The validity of the performance security shall be renewed 
time to time till completion of the work. The performance security of 5% 
of the contract price (Contract price inclusive of GST) shall be valid for 
contract period and will be extended for further if required. 
In the event of forfeiting the EMD / LD / SD / Performance Security 
GST is applicable and while imposing penalty applicable GST shall be 
collected. 

6. Care and diligence: 
The contractor shall exercise all reasonable care and diligence in the 
discharge of all technical, professional and contractual duties to be 
performed by them under this contract and shall be fully responsible to 
the Employer for the proper, efficient and effective carrying out of their 
duties. 

7. Signing of Agreement: 
Upon the receipt of the notification of award by the successful tenderer 
shall prepare the agreement and submit the same to the Employer. The 
Agreement will also incorporate all correspondence exchanged between 
the employer and the successful bidder.  Within 21 days of receipt of 
Letter of Acceptance, the successful bidder will furnish the performance 
security and sign the Agreement with the Employer. The contractor 
shall make 10 copies of the Agreement and submit to the employer 
within 7 days following the date of signing of Agreement at his own 
cost. However no work shall be commenced before signing contract 
agreement 
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8. Preparation of  copies for the contract documents : 
Upon signing the contract agreement, the contractor shall make ten 
copies of contract document in hard bound cover which shall comprise 
all the documents used in contract/Agreement and provide the same to 
the Employer at no extra cost. 

9. Handing over of  site  -    
The Engineer in charge, after the issue or written order to Contractors 
to commence the works, give to the Contractor possession of so much 
of the site as in the opinion of the Engineer in charge may be required 
to enable the Contractor to commence and proceed with the 
construction of the works in accordance with the programme referred to 
in clause 12 of the General Condition of Contract and will from time to 
time as the work proceed, due to the contractor possession of such 
portion of the site as may in the opinion of the Engineer in charge be 
required to enable the Contractor to proceed with the construction of 
the work without interruption of the work in accordance with the said 
programme.  The Engineer in charge reserve the right to take back from 
the Contractor the portions of “site” which in the Engineers opinion is 
considered unnecessary for the purpose of “Works”.  If the Contractor 
suffers any delay due to failure in handing over the site accordance 
with the terms of this clause, the Engineer in charge grant an extension 
of time for the completion of the works without any financial 
repercussions on the either side. 

10. Setting out  - Blank      
11. Assignment and subletting: 

The contractor shall not sublet the works or  any part  thereof without 
the written permission of the Employer nor assign his right and interest 
in these presents nor assume a fresh partner or partners nor dissolve 
the partnership at present existing between him in reference to this 
contract without the written permission of the Employer and such 
consent, if any, given shall not relieve the contractor from any liability 
or obligations under the contract and he shall be responsible for the 
acts, defaults and neglects of any Sub contractor or his servants agents 
or workmen as fully as if they were the acts, defaults or neglects of the 
Contractor provided always that the provisions on labour or a 
piecework basis shall not be deemed to be a sub letting under this 
clause 

12. Programme of work and progress reports: 
The contractor shall submit to the Employer within two weeks of the 
award of contract six copies of a detailed CPM schedule or bar chart 
showing them approved from estimated date or commencement and 
completion of the various section of the works.  The detailed CPM or 
schedule or bar chart shall be supplied to the employer and when it is 
revised. The Contractor to the employer before the second day of every 
week progress during the preceding week on all items of each section of 
the work in relation to and in respect of the detailed CPM schedule.  

13. Rate of Progress:   
 The Contractor shall submit a weekly progress report to Engineer in-

charge.   If for any reason, the rate of progress of the works or any 
section thereof at any time in the opinion of the Employer is too slow to 
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comply within the time for completion, the employer shall so notify the 
contractor who shall there upon take such steps as are necessary, 
subject to the consent of the Employer to expedite progress so as to 
comply with the time of completion.  The contractor shall not be 
entitled to any additional payment for taking such steps, as a result of 
any notice given by Employer under this clause.  If the contractor 
considers that it is necessary to do any work at night or on locally 
recognised days of rest he shall be entitled to seek  the consent of  the 
Employer to fulfillment of  conditions necessary on account of  security, 
safety and ensuring quality of works. 

14. Working Hours: 
 No work shall be carried out on Sunday or on NMPA holidays except 

with the previous permission in writing of the Employer.     Granting of 
permission will be entirely at the discretion of the Employer and cannot 
be claimed by the Contractor as a matter of right and the refusal to 
grant such permission will not be a ground or an excuse for not 
completing the work within the stipulated time nor a ground or an 
excuse for extension of time for completion of the contract.  The work 
involved shall have to be carried out in the Custom bound area and 
hence the entry regulations thereof shall have to be followed. 

15. Labour Camp Area and area for setting up plant and office: 
 The contractor shall be allotted a rent free area for site office and plant.  

The Contractor shall at his cost and expenses fill the said area upto a 
suitable height including access thereto it so required at his own cost to 
make it habitable.  The contractor shall at his cost and expenses 
arrange required water and electricity, sanitation, cook houses fire 
prevention and fire-fighting equipment, furniture, crèche for children of 
his staff and labour employed for the purposes, other requirements in 
connection with such accommodation or amenities. On completion of 
the Contract, unless otherwise agreed with the Employer, the 
temporary camps/housing provided by the Contractor shall be removed 
and the site reinstated to its original condition, all to the approval of 
the Engineer  for their labour camp. The contractor shall have to abide 
by the custom and security restrictions, if any. 

16. Use of Ground: (Deleted) 
17. Temporary fencing, gate etc.:  not applicable 

Tenderer shall provide fencing or gate if necessary during   execution of 
work. 

18. Access to Site: 
 The Contractor shall obtain prior permission of the Employer before 

any person not directly connected with the works visits the site.  
Contractor shall obtain prior permissions for his workers gate pass/for 
materials etc., as may be required to carry out the works inside the 
custom area of from the Employer and shall follow the rules and 
regulations Employer which may be enforced from time to time for 
entry or exit. 

19. Contractor’s Employees: 
19.1  The contractor shall provide and employ on the site in connection 

with the execution and maintenance of the works: 
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a) Only such technical assistants as are skilled and experienced 
in their respective fields and such foremen and leading hands 
as are competent to render proper supervision to the works 
they are required to supervise. 

b) Such skilled, semiskilled and unskilled labours as are 
necessary for the proper and timely execution and 
maintenance of the works. 

19.2 When so directed by the Engineer-in-charge the contractor shall 
remove forthwith from the works any persons mentioned in Cl.19 
above employed by the Contractor in or about the execution or 
maintenance of the works, who in the opinion of the Engineer-in-
charge misconduct himself  or is incompetent or is negligent in 
the proper performance of his duties or whose employment is 
otherwise considered by the Engineer-in-charge to be undesirable 
and such persons shall not be re-employed on the works without 
the written permission of the “Engineer-in-charge”. Any person so 
removed from the works shall be replaced without delay by a 
competent substitute approved by the “Engineer-in-charge”. 

19.3  Any person previously employed by the New Mangalore Port 
Authority on regular basis is not allowed to work as Contractor or 
as his employee for a period of two years from the date of his 
retirement from the Employer’s service, without the previous 
permission of the Employer.  The contract  is liable to be 
cancelled if either the contractor or any his employee is found at 
any time to be such a person who had not obtained permission of 
Employer as aforesaid before submission of tender or engagement 
in the Contractor’s service as the case may be. 

19.4  The Contractor shall if required by the Engineer-in-charge deliver 
to the Engineer-in-charge or his representative return of labour 
in such form and at such intervals as the Engineer-in-charge 
may prescribe showing the details of the supervisory staff and the 
numbers of other class of workers from time to time employed by 
the Contractor on the works. 

20. Contractors Temporary Structures: 
The Contractor may, at his own costs and expenses and subject to the 
approval of the Employer and statutory authorities, construct offices, 
stores, workshop and accommodation of staff and labour in the area 
allocated to him and remove the same as per the orders of the 
Employer on completion of the contract.  Site office accommodation 
shall not be provided by the Employer.  Whenever required the 
Contractor shall furnish such details of his temporary works as may be 
called for by the Employer and the Contractor shall satisfy the employer 
as to their safety and efficiency.   Employer may direct those temporary 
works which he considers unsafe or inefficient be removed and replaced 
in a satisfactory manner.  The Contractor shall immediately follow 
Employer’s directions/instruction, on maintenance of all the 
equipments and he shall ensure that they are suitable for the work and 
is maintained in such a manner as to ensure their efficient working.  
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The employer, may if they deem fit, direct the contractor to remove from 
site any equipment which are not efficient and/or prejudicial to the 
quality of work to be replaced by equipment to their satisfaction.  The 
contractor shall immediately follow Employer’s directions/instructions. 

21. Protection and care of service lines: 
Drains, pipes, cables, overhead wires and similar services whether 
above or below the ground and/or not shown on the drawings which 
may be encountered in the course of the works shall be saved and kept 
harmless from injury and /or loss or damages by the contractor at his 
own costs and expenses so that they continue to be in full and 
uninterrupted use to the Employer.  The contractor shall not store any 
materials or otherwise occupy any part of the site in a manner likely to 
hinder the operation of such services.  The contractor shall at his own 
costs and expenses and without any delay repair and make good to the 
satisfaction of the employer, any injury and/or loss or damage caused 
by the contractor to the same. 

22. Environmental Controls: 
Safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations 

23. Not Foreseeable physical obstructions or conditions: Deleted 
24. Care of Works: 

The contractor shall take full responsibility for the care of the works 
and materials and Plant for incorporation therein from the 
Commencement Date until the date of issue of the Substantial 
Completion Certificate for the whole of the Works.  When the 
responsibility for the said care shall pass to the Employer provided 
that: 
a) if the Engineer-in-charge issues Substantial Completion Certificate 

for any Section or part of the Permanent Works the Contractor shall 
cease to be liable for the care of that Section or part from the date of 
issue of the Taking-over Certificate, when the responsibility for the 
care of that Section or part shall pass to the Employer, and 
The contractor shall take full responsibility for the care of any 
outstanding works and materials and Plant for incorporation therein 
which he undertake to finish during the Defects Liability period until 
such outstanding works have been completed. 
24.1 Responsibility to Rectify Loss or damage: 

If any loss or damage occurs to the works, or any part thereof, 
or materials or Plant for incorporation therein, during the 
period for which the Contractor is responsible for the care 
thereof from any cause whatsoever other than the risks defined 
in sub –clause 24.3, Contractors, shall, at his own cost rectify 
such loss or damage so that the permanent work confirming 
every aspects with them provisions of the contract to the 
satisfaction of the Engineer in charge.  The Contractor shall 
also be liable for any loss or damage to the works occasioned by 
him in the course of any operations carried out by him for the 
purpose of complying with his obligations under Clauses -69.  
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24.2 Loss or damage due to Force majeure:  
In the event of any such loss or damage occurring from any of 
the risks defined in sub – clause 24.3 or in combination with 
the other risks, the contractor shall if and to the extent required 
by the employer, rectify the loss or damage and the employer 
shall determined an addition to the contract price in accordance 
with Clause 52 and shall notify the Contractor accordingly. In 
the case of a combination of a risks causing loss or damage any 
such determination shall pay into account the proportional 
responsibilities of the Contractor and the Employer.   

24.3 Force Majeure:   
Force majeure even shall mean any events or circumstances or 
a combination of events or circumstances set out here and 
there, which materially and adversely affect the contractor or 
the employer claiming force majeure (“effected Party”) 
performing its obligations in whole or in part under this 
contract and which is/or beyond the reasonable control of the 
effected party and which the effected party could not have 
prevented by the exercise of the reasonable skill and care and 
which (or the consequent of which) material and adversely 
effects the performance by the effected party of its obligations 
under this contract in whole or in part: 
a. Acts of god or events, such as storm, cyclone, hurricane, 

flood, landslide, volcanic eruption or fire (to the extent 
originating from a source external to the project) effecting the 
construction or operation of the Project/project facilities and 
services. 

b. War, (Whether war be declared or not), invasion, act of 
foreign enemies. 

c. Rebellion, revolution, insurrection, or military or usurped 
power or civil war. 

d. Epidemic, famine. 
e. Ionizing radiation, or contamination by radio-activity from 

any nuclear fuel, or from any nuclear waste from the 
combustion of nuclear fuel, radio-active toxic explosive or 
other hazardous properties of any explosive nuclear 
assembly or nuclear component thereof. 

f. Pressure waves caused by aircraft or other aerial devices 
traveling at sonic or super sonic speeds. 

g. Riot, commotion or disorder, unless solely restricted to 
employees of the Contractor or of his subcontractors and 
arising from the conduct of the works. 

h. Loss or damage due to the use of occupation by the 
Employer of any section or part of the permanent works, 
except as may be provided for in the Contract. 

i. Loss or damage to the extent that it is due to the design of 
the works, other than any part of the design provided by the 
Contractor or for which the Contractor is responsible. 
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25. Notice and Licenses 
The Contractor shall at his costs and expenses give to the Municipal or 
Panchayat, Police and other authorities all notices etc., that may be 
required in law to be given and obtain all necessary permissions and 
licenses etc. for temporary obstructions, enclosures and pay all fees, 
taxes charges etc., which may livable by such authorities for that 
purpose.  The Contractor shall make good any damage to the adjoining 
property whether public or private. 

26. Labour : 
i. The Contractor shall make his own arrangements for the 

engagement of all labour for doing the work at site or in respect of 
or in connection with the execution of work as also for the 
transport, housing, feeding and payment thereof. 

ii. The Contractor shall provide on the site, an adequate supply of 
drinking and other water for the use of the contractor’s staff and 
labours. 

iii. The Contractor shall not import, sell, give, barter or otherwise 
dispose of any alcoholic liquor, or drugs, or permit or suffer any 
such importation, sale, gift, barter or disposal by his sub-
contractor/s, his/their servants, agents or employees. 

iv. The contractor shall not give, barter or otherwise dispose of to any 
person or persons, any arms or ammunition of any kind or permit 
or suffer the same as aforesaid by his sub-contractor/s, his/their 
servants, agents or employees. 

v. The contractor shall in all dealings with labour in his employment 
have due regard to all recognised festivals, days of rest and other 
customs. 

vi. In the event of any outbreak of illness of an epidemic nature, the 
contractor shall comply with and carry out such regulations, 
orders and requirements as may be made by the Government, or 
the local medical or sanitary authorities for the purpose of dealing 
with and overcoming the same. 

vii. The contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riots or disorderly conduct by or amongst 
his employees/labour and for the preservation of peace and 
protection of persons and property in the neighborhood of the 
works against the same. 

viii. The contractor shall at all times during the continuance of the 
contract comply fully with all existing Acts, Regulations and bye 
laws including all statutory amendments and reenactment of  State 
or Central Government and other local authorities and any other 
enactments and acts that may be passed in future either by the 
State or the Central  Government or local authority, including 
Indian Workmen’s Compensation Act, Contract labour(Regulation 
and Abolition) Act, Minimum wages Act, Provident  Fund  
Regulations, Employees Provident Fund Act etc., and sanitary 
arrangement for the said Act.  Health and Sanitary Arrangements 
for workmen. Insurance and other benefits, etc., and shall 
indemnify and keep the Employer indemnified in case any 
proceedings are taken/ commenced by any authority against the 
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Employer for any contravention of any of the laws or scheme by the 
Contractor.  If as a result or contractor’s failure, negligence, 
omission, default or non-observance of any provisions of any laws, 
the Employer is called upon by any authority to pay or reimburse 
or required  to pay or reimburse any amount, the Employer shall 
be entitled to deduct the same from any moneys due or that may 
become due to the contractor under this contract or any other 
contract or otherwise recover from the contractor any sums which 
the Employer is required or called upon to pay or reimburse on 
behalf of the contractor.  All registration and statutory inspection 
fees in respect of his work pursuant to the contract shall be paid 
by the Contractor. 

ix. The contractor shall comply with all the Central State and 
Municipal laws and rules and shall be solely responsible for 
complying with the provisions of the contract labour (regulations 
and abolition) Act 1970 and rules thereunder and the other 
enactments that may be applicable including ESI Act, the payment 
of wages Act, Provident Fund Act, the minimum wages Act, the 
factories Act, the workmen compensation act or any other 
applicable legislation and the Municipal by laws or other statutory 
rules and regulations whatsoever in force  in so far as these are 
applicable.  Any obligations finding or otherwise missed under any 
statutory enactments, rules and regulations thereunder shall be 
the responsibility of the contractor and the N.M.P.T. will take no 
responsibility for the same. The contractor  should take workmen's 
Compensation Policy for this work and submit the same to the 
Employer before starting of the work 

x. The contractor shall maintain the records prescribed under ESI 
regulations and make the contribution towards ESI in respect of 
persons employed by the contractor.  The contractor shall also 
make available such records for inspection by ESI inspector during 
the inspection and furnish copies off all such records to the 
Employer regularly.  

xi. The contractor shall pay the labourers engaged by him on the work 
not less than a fair wage, which expression shall mean, whether 
for time or piece work, rates of wages as may be fixed by the Public 
Works Department as fair wages for Mangalore District payable to 
the different categories of labourers or those notified under the 
Minimum Wages Act for corresponding employees of the Employer 
whichever may be higher. The minimum wages shall be paid per 
worker per day as per prevailing wages. 

xii. The contractor shall notwithstanding the provisions of any contract 
to the contrary, cause to be paid a fair wage to the labourers 
indirectly engaged by sub-contractors in connection with the said 
works as if the labourer had been directly employed by him. 

xiii. The contractor shall, before he commences the work, display and 
correctly maintain in a clean and legible condition at a 
conspicuous place on the site notices in English and in a local 
language spoken by the majority of the workers, stating therein the 
rate of wages which have been fixed as fair wages and the hours of 
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work for which such wages are earned and send a copy of such 
notices to the Employer. 

xiv. The contractor shall maintain records of wages and other 
remuneration paid to his employees in such form as may be 
convenient and to the satisfaction of the Employer and the 
Conciliation Officer(Central), Ministry of Labour, Government of  
India, or such other authorised person appointed by Central or 
State Government and the same shall interalia include the 
following particulars of each worker: 

 
a) Name,works number and grade. 

b) Rate of daily or monthly wage 

c) Nature of work on which employed 

d) Total number of days worked during each wage period. 

e) Total amount payable for the work during each wage period. 

f) All deductions made from the wage with details in each case of 
the ground for which the deduction is made. 

g) Wage actually paid for each wage period. 

xv. The contractor shall provide a wage slip for each worker employed 
on   the works. 

xvi. The wage records and wage slips shall be preserved by the 
Contractor for minimum period of 12 months after the last entry or 
such time as the Employer may fix in that behalf. 

xvii. The contractor shall allow inspection of the aforesaid Wage 
Records and Wage slip to the Employer at a convenient time and 
place after  notice is received by him from the Employer demanding 
such inspection. 

xviii. The Employer or any other person authorised by them on their 
behalf shall have power to make inquiries with a view to 
ascertaining and enforcing due and proper observance of the Fair 
Wages Clauses.  The Employer shall also have the power to 
investigate into any complaint regarding any default made by the 
Contractor or his sub-contractor in regard to such provision. 

xix. … 
I) A workman shall be entitled to be represented in any 

investigation or enquiry against him by : 
a) An officer of a registered Trade Union of which he is a 

member 
b) An officer of a federation of Trade Unions to which the 

Trade Union referred to in previous sub-clause is affiliated. 
c) Where the worker is not a member of any registered Trade 

Union by an officer of a registered Trade Union connected 
with or by any other workmen employed in the industry in 
which the worker is employed. 

 
II) The contractor or sub-contractor shall be entitled to be 

represented in any investigations or enquiry under this clause 
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by an officer of an Association of Employers of which he is a 
member. 

III) No party shall be represented by a legal practitioner in any 
investigation or enquiry under this clause unless all parties 
agree. 

xx. The contractor shall comply with all the precautions as required 
for the safety of the workmen by I.L.O convention (No.62) as far as 
they are applicable to the contract.  The contractor shall provide all 
necessary safety appliances goggles, helmets, masks, etc. to the 
workmen and the staff. 

xxi. The contractor shall at his own expense provide footwear and other 
gears and equipment for all labour engaged on concrete mixing 
work and all other types of work involving the use of tar, cement 
etc. to the satisfaction of the Employer and on his failure to do so, 
the Employer shall provide the same and recover the cost thereof 
from any amount due or which may become due to the contractor 
or from any amount lying with them or under their control. 

xxii. Contractor shall furnish particulars of all labour proposed to be 
employed by him on the works in NMPA area indicating their 
names, father’s name, present address, permanent address and 
two photographs.  This is in addition to other requirements 
regarding security passes etc. if any. 

xxiii. The engineer-in-charge shall have the right to withhold for the 
benefit of the worker or workers from the money due to the 
contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of 
non-fulfillment of the conditions of the contract, non-payment of 
wages or of deductions made from his or their wages which are not 
justified by the terms of the contract or non-observance of the 
regulations. 

xxiv. For work carried out in the vicinity of any wharf or quay, the 
Contractor shall abide by all the provisions of the Dock Workers 
(Safety, Health and Welfare) Scheme, 1961. 

27. Insurance for personal injuries: 
The contractor shall at his own costs and expenses obtain and shall 
cause any subcontractor to obtain such insurance as may be necessary 
to cover the liability of the contractor or as the case may be of such 
subcontractor in respect of personal injuries and death arising out of or 
in the course of or caused during the execution of the works for a 
minimum amount of Rs. 25 lakhs and shall produce or cause any such 
subcontractor to produce for inspection the relevant policy or policies 
together with receipt for the premium paid under such policy/policies 
as and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the 
employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and 
keep indemnified the Employer i.e. NMPA against all damages or 
compensation payable at Law in respect of or in consequence of any 
accident or injury to any workman or other person in the 
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employment of the Contractor or Sub-Contractor against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto and the Employer shall be at 
liberty to deduct or adjust from the Contactor's bills an amount that 
Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of 
or in relation to any accident or injury referred to above without any 
reference to the Contractor. The Contractor shall execute indemnity 
bond in prescribed format.  

iii. The Contractor shall comply with all the Central State and 
Municipal Laws and Rules and shall be solely responsible for 
complying with the provisions of the Contract Labour (Regulations & 
Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 
Karnataka Rules 1974 and rules there under and the enactments 
that may be applicable including ESI Act, the payment of wages act, 
Provident Fund Act, the Minimum Wages Act, the Factory's Act. The 
Workmen Compensation Act or any other applicable legislation and 
the Municipal by-laws or other statutory Rules and Regulations 
whatsoever in force if these are applicable. Any obligations finding or 
otherwise missed under any statutory enactments, rules & 
regulations there under shall be the responsibility of the Contractor 
and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his 
Workers, who are not covered under ESI and submit the same to the 
EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of 
the works. lf any claim is made against New Mangalore Port 
Authority on this work, the Port Authority shall have the right to 
deduct the same from the bill amount payable to the contractor after 
verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure 
the use of PPE such as helmets, safety shoes, nose masks, hand 
gloves, Safety Harness or any other equipment as required 
depending on nature of work by his staff at site. 

 
28. Third Party Insurance: 

 Before commencing the execution of the work the contractor  shall 
insure in the joint names of the employer and the contractor against 
any damage or loss or injury which may occur to any property or to any 
person (including property and employees of the employer) by or arising 
out of the execution of the works or temporary works in the carrying 
out of the contract.  Such insurance shall be effected with an Indian 
Insurance Company and in terms approved by the employer (which 
approval shall not be unreasonably withheld) and for at least the 
amount shown in the Appendix to the tender and the contractor shall 
have to produce to the Engineer-in-charge the policy or policies of 
insurance and the receipt for the payment of the current premiums. 
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29. Provisions of Latrines, Urinals etc. 
The Contractor shall provide at his own cost proper latrines and urinals 
for his workmen to the satisfaction of the Employer at approved sites in 
such numbers as the Employer may require and shall compel his 
servants, agents and workmen to resort to the use of such latrines and 
urinals.  The said latrines and urinals shall be carefully maintained by 
the Contractor. 

30. Provision of First Aid Box: 
The contractor shall at his own cost provide and maintain at the site of 
works a standard first aid box as directed and approved by the 
Employer. 

31. Anti Malaria Precaution. 
The Contractor shall at his own costs and expenses take such 
precautions as may be necessary to prevent the breeding of mosquitoes 
on the work during the construction and all receptacles used for 
shortage of water for soaking bricks etc. must be suitably protected for 
this purpose or must be emptied at the close of the work every day. 

32. Strike/Lock out by contractors employees: 
Non-availability of labour or strike by the contractor’s employees or lock 
out shall not be a ground or any excuse for not completing the works 
within the stipulated time nor shall be a ground or any excuse for 
extension of period of completion  of works. 

33. Traffic Regulations: 
The area of execution is in Custom bound area. All operations 
necessary for the execution of the works shall, so far as compliance 
with the requirements of the contract permits, be carried out so as not 
to interfere unnecessarily or improperly with the usual operation, or the 
access to use and occupation of public and private roads or and foot 
paths to or of properties whether in the possession of the Employer or 
of any other person.  The contractor shall indemnify the employer in 
respect of all claims, proceedings, damages, costs, charges and 
expenses whatsoever arising out of or in relation to any such matters in 
so far as the contractor is responsible for. 

34. Opportunities for other contractors –   
The Contractor shall, in accordance with the requirements engineering 
charge afford all reasonable opportunities for carrying out their work to: 
34.1  

a. any other contractors employed by the Employer and their 
workmen. 

b. The workmen of the Employer and  
c. The workmen of any duly constituted authorities who may be 

employed in the execution on or near the site of any work not 
included in the Contract or of any contract which the 
Employer may enter into in connection with or ancillary to the 
works. 

34.1 Facilities for Other Contractors: 
If, however pursuant to Sub-Clause 34.1 the Contractor shall, on 
the written request of the Engineer in charge 
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a) Make available to any such other contractor, or to Employer or 
any such authority, any roads or ways for the maintenance of 
which the Contractor is responsible, or 

b) Permit the use, by any such, of Temporary works or 
contractor’s equipment on the site, or 

c) Provide any other service of whatsoever nature for any such 
the Engineer shall determine an addition in the Contract Price 
in accordance with Clause 52 and shall notify the contractor 
accordingly, with a copy to the Employer. 

35. Plant and equipment: 
Contractor shall at his own costs and expenses provide all labour, 
haulage, transportation of plant and equipments to be used for 
executing the contract, all materials, stores, etc. required for efficiently 
carrying out and completing the work to the satisfaction of the 
Employer. 

36. Insurance of works and Contractors equipment –  
36.1  Exclusions: 
There shall be no obligation for the insurance in sub clause 24.1 to 
include loss or damage cost by Force Majeure events /circumstances as 
per the Clause 24.3hreinabove. 

37. Materials: 
The Employer will not supply any construction materials of whatsoever 
nature and kind for the execution of the contractor shall at his own 
costs and expenses make his own arrangement for obtaining all 
materials required, for the execution of the work and ensure that the 
requisite materials are procured in time.   

38. Water supply: (not applicable to this contract) 
The Contractor shall be allowed to draw water for the execution of work 
from the nearest point of existing water supply line at the rate of 
Rs.14.50 per cum or at prevailing notified rates.  The contractor shall 
note that this rate may vary during the contract period and water 
charges will be recovered at the prevailing notified rates.  The 
Contractor shall at his costs and expenses lay their water pipe line / 
water meter to meet his requirements considering the fluctuations in 
regard to pressure and timings of water supply.  The contractor shall at 
his own costs and expenses provide storage tank, pumps, water meters 
etc., to meet his requirements considering the fluctuations in regard to 
the pressure and timings of water supply.  Non availability of water for 
execution of work within the stipulated time will not be ground or an 
excuse for not completing the work within the stipulated period nor a 
ground or an excuse for claiming any extra or additional cost which the 
contractor may have to incur for obtaining the same from any other or 
alternate sources nor shall be a ground of any excuse for extension of 
period for completion of works. 

39. Power Supply (Not applicable) 
The Contractor shall be allowed to draw Electrical supply   for the 
execution of work from the nearest existing electrical sub station at rate 
as notified by NMPA from time to time.  The contractor shall at his own 
cost and expenses, lay the electrical cables/fittings, etc to meet his 
requirements. The contractor shall provide Trivector Meter to read 
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consumption in units, power demand and power factor. Delay in supply 
or non availability of electrical supply within stipulated time will not be 
a ground or an excuse for claiming any extra time or additional cost 
which the contractor may have to incur for obtaining the same from the 
other or alternative sources or shall be a ground if any excuse for 
extension of period for completion of work 

40. Fuel Supply: Deleted 
41. Telephone : Deleted 
42. Recommendatory letter: 

The Employer shall on written application by the Contractor and 
without guaranteeing and / or without assuming any responsibility in 
that behalf issue a certificate to the concerned authorities supplying 
fuel, power etc. showing the bonafides of the Contractor and detailing 
the work entrusted to him under this contract. 

43. Non availability : 
Non-availability of water, fuel, power any equipments materials 
necessary for execution of work within the stipulated time will not be a 
ground or an excuse or for not completing the work within the 
stipulated time nor a ground or an excuse for claiming any extra or 
additional cost which the contractor may have to incur for obtaining 
the same from any other or alternate sources nor shall be a ground or 
an excuse for extension of period for completion  of  works. 

44. Keeping the site clean: 
The contractor shall at his own costs and expenses, at all times keep 
the site free   from all obstructions and dispose of all surplus excavated 
materials, rubbish etc., and other materials in such manner as he 
deems fit or as directed by the Employer. 

45. Workmanship 
All the works shall be executed in the best and most substantial 
workman like manner in accordance with particulars contained in or 
implied by the Scope of work, specifications, Bill of Quantities and 
schedules, drawing or according to such other additional  particulars, 
instructions and approved drawings issued during the execution of the 
work to the entire satisfaction of the Employer. 

46. Records: 
The contractor shall keep and maintain work passing register, 
attendance register, PF and ESI contribution register, the copy of Bank 
account details of the labours deployed by the contractor  to be 
submitted to this division,  material account register, work diary and 
such other records which they are bound to keep or which are required 
to be kept under any provisions of law time being in force or that may 
be enacted subsequently and the same shall be made available for 
inspection of the employer from time to time as and when demanded by 
the Employer. 

47. Quality of Material: 
The contractor shall give the specification of quality and workmanship 
of materials to be used in the execution of the work as specified in the 
Tender document.   

48. Inspection :  
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i) Employer shall have full liberty from time to time and at all times to 
inspect, examine and test the materials and workmanship and shall 
at any and every such time reject any or all of the materials or 
workmanship, which may seem to  them defective or unfit or 
improper for the purposes to which they are applied or intended to be 
applied or not in accordance with the description mentioned in or 
intended by the specification or the drawings submitted by the 
Contractor. 

49. Defective Materials: 
If the employer considers any materials unfit for use or not in 
accordance with the specification, the same shall be removed by the 
contractor from the site and / or the work within 3 days after notice to 
that effect has been given to the contractor and on the contractor 
failing to remove such rejected materials, the same shall be removed by 
the Employer at the Contractor’s risk and cost. 

50. Defects in workmanship: 
The Contractor shall within 24 hours after notice in writing to that 
effect has been given by the Employer, pull down and remove such 
portion of the work as the Employer may consider to be not in 
accordance with the specification given by the Contractor or is executed 
in an unsatisfactory manner and shall at his own cost make good, 
within 7 days by reconstruction or otherwise, as the Employer may 
direct, all defects in workmanship, which may appear either during the 
progress of the works or any time within the free maintenance period 
from the date on which completion certificate is issued by the Employer 
although the works or materials may have been previously passed or 
even if the Contractor’s attention had not been previously drawn to the 
unsatisfactory nature thereof.  No certificate that may be granted by the 
Employer under these presents shall relieve the Contractor from his 
liability for and in respect of unsound work, any defect in workmanship 
or work or bad materials discovered subsequent to the date of such 
certificate. 

51. Execution : 
The contractor shall in consideration of payments to be made to him as 
hereinafter provided execute and do the works set forth as described in 
the scope of the work, guidelines and specifications, including any 
amendments or additions or alterations or changes thereto approved by 
the Employer. 

52. Additions and alterations: 
The Employer shall have power and authority from time to time and at 
all times to make amendments or additions or alterations or changes in 
the scope of the work, and specifications, drawings and Bill of  
Quantities and give such further instructions and directions as may 
appear to the Employer necessary and proper for the guidance of the 
Contractor and the good and efficient execution of the works and the 
Contractor and the good and efficient execution of the works and the 
Contractor shall receive, obey and be bound by the same according to 
the true intent and meaning thereof as if the same had been mentioned 
or referred to in the scope of the work, specifications Bill of Quantities 
and Schedules and drawings.  The Employer may also vary  or alter the 



59 
 

levels or positions of any of the works contemplated/by approved 
specifications or may order any of the works contemplated thereby to 
be omitted, with or without the substitution of any other works in lieu 
thereof, or may order any work or any portion of works executed or 
partially executed to be removed, changed or altered,  if required, and 
may order that other work shall be substituted in lieu thereof and any 
difference in the cost occasioned by any such diminution or alteration 
so ordered and directed shall be added to or deducted from the amount 
specified by the contractor and where the rates are not specified, then a 
suitable rate backed up by rate analysis shall be submitted by the 
Contractor and agreed upon between the contractor and the employer.  
In the event of disagreement, the Employer shall fix such rates or prices 
as shall in their opinion be reasonable and proper having regard to the 
circumstances.  The contractor shall give to the Employer before the 
tenth day of every month, a statement in writing of any extra work 
which he may have performed during the preceding month, failing 
which any claim for which he may afterwards make for payment on 
account of any such extra work will not be allowed. 

53. Variation Exceeding +/-10%   
If on certified completion of the whole of the works, it shall be found 
that a reduction or increase greater than 10 per cent of the sum named 
in the letter of acceptance results from: 
a) The aggregate effect of  all variation orders and 
b) All adjustments upon measurement of estimated quantities set out 

in the Bill of Quantities, but not from any other cause the amount of 
the contract price shall be adjusted by such sum as may be agreed 
between the contractor and the Employer or failing agreement, fixed 
by the Employer having regard to all material, and relevant factors, 
including the contractor’s site and general overhead costs of the 
Contract. 

54. Rates and amounts include all charges: 
The rates and amounts submitted by the tenderer shall be gross rates 
and amounts and must include all payments on account of taxes, 
levies, duties, royalties etc, (excluding GST) payable to the State of 
Karnataka or Government of India or any other authority or Body 
Corporate and all other incidental charges that the tenderer may have 
to bear for the execution of the works. 

55. Fixing of Rates for Extra items: 
The employer shall determine any extra or additional work done or 
work to be omitted by his order in writing.  All such work shall be 
valued in the manner mentioned hereunder: 
a) If similar item of work   is available in the Bill of quantities then 

rate in BOQ or a rate derived from BOQ rate shall be applied. 
b) If a similar item of work is not available in the Bill of Quantities hen 

the rates as available in PWD SR Mangalore Division shall be 
applicable. 

c) If the rate cannot be fixed as per (a) and (b) above the same shall be 
decided based on the market analysis using parameters for labour 
and materials as per KPWD, Mangalore or Circle  
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Provided that no variation of the rate shall be made unless as soon as 
after the date of order as practicable and before the commencement of 
the work or thereafter as soon as it is practicable notice shall have been 
given in writing. 

56. Quarry material & Royalty payments – 
The Contractor shall at his own cost and expenses obtain fill 
material/aggregate, as also find source for obtaining fill 
material/aggregates required for execution of works.  The Contractor 
shall also bear all costs and expenses incurred by him for identification 
of sources, transport of material to the site of work, royalty and other 
expenses in connection with obtaining fill material/aggregate 

57.  
A. Tax certificates: 
The tender should accompanied by the copy of valid GST registration 
certificate along with GST No. 
Deduction of Income Tax, GST as applicable shall be made from any 
amount payable to the contractor as per the relevant provisions of 
income tax act and GST Act. 
The tender shall submit a copy of valid latest GST registration 
certificate along with the tender. In case the notice for non compliance 
is received from the appropriate agencies the amount due will be 
deducted from the bills and other monies available with the Port. The 
GST returns should be filled within time period as specified by GST Act 
and submit the documentary proof / evidence for the same. Any input 
tax credit lost by the Port due to non-filing will be recovered from the 
bills and other monies available with the Port 
B. Provident Fund and ESI  
The contractor has to remit the PF & ESI contribution regularly to the 
concerned department for the labours engaged by him.The EPF and ESI 
contribution on the part of the employer in respect of this contract shall 
be paid by the contractor. These contributions on the part of Employer 
paid by the contractor shall be reimbursed by the Engineer –in –charge 
to the contractor on actual basis. 
In case the Notice for non compliance is received from the appropriate 
agencies (i.e. PF & ESI), the amount due will be deducted from the bills 
and other monies available with the Port 

58. Import duties payment: 
The contractor shall at his own costs pay import duties or any such 
other payment for the supply of any material and this shall be deemed 
to be price quoted by the tenderer. 

59. Escalation/increase or decrease of cost: 
Adjustment to the contract price shall not be allowed in respect of rise 
or fall in the cost of materials or fuel or any other matters affecting the 
cost of the execution of the works i.e. under no circumstances 
escalation is payable, except labour component. 
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60. Setting out and measuring: 
The contractor shall furnish at his own cost all tools, measuring tapes 
and other implements and labour required for proper setting out of the 
work and shall set out, and be entirely responsible for such setting out.  
The Contractor shall provide all men, materials, appliances etc., which 
the Employer may require for measuring or inspecting the works. 
60.1 Certificate and Payment 
a) Form of Bill: 

The Contractor shall submit all the bills / tax invoice on the printed 
forms with an application at the office of the Engineer-in-charge and 
the amounts in the bills shall always be entered at the rates 
specified or decided as per the “Contract” or in the case of any extra 
work ordered in pursuance of these conditions and not mentioned or 
provided for in the contract at the rates herein after provided for 
such work. The bill shall have annexure of attendance list, PF & ESI 
payment receipts from authorities, while claiming the running bill 
the contractor shall bifurcate the contract bill amount and GST 
amount separately to facilitate Port to claim GST input credits. 

b) Payment: 

i. Contractor has to submit the bill on monthly basis on or before 
15th of every month for the work carried out for the previous 
month. 

ii. The bill shall be enclosed with pay slip, Attendance Register 
signed by the supervising officer, Bank payment details etc., of 
the work for which bill is claimed and ESI/EPF payment challans 
with Annexure of payment employee wise of the preceding month 
along with necessary approvals.  In case of deficiency in 
documents the bills shall be returned to the contractor within 3 
days recording reasons for rejection.  Recovery of LD, Penalty 
etc., shall be made for non-compliance of contract conditions.  

iii. Joint measurement should be taken promptly for all works by the 
concerned Assistant Engineer or Assistant Executive Engineer 
along with contractor and make the entries into the MB book 
within first week of next month.  The AE/AEE would check the 
measurements and preparation of abstract and certify within 5   
working days of the joint measurement and submit to the 
AEE/Executive Engineer. 

iv. Contractor has to make payment to all workers as per minimum 
wages act on or before 7th day of each month through electronic 
mode to the bank accounts of workers. 

c) Interest: 
No claim of interest will be entertained by the Employer with respect 
of any money or balances which may be in its hands owing to any 
dispute between itself and the Contractor or with respect to any 
delays on the part of the Employer in making interim or final 
payment or otherwise. 

d) Final Bill : 
When the final sum has been ascertained(that is to say the gross 
payment for the completion of the whole of the works) due to the 
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Contractor, the Engineer-in-charge shall after allowing for the 
amount of all previous certificates and after determining and 
allowing for all other payments due from the Contractor may 
recommend to pay the balance due to him. 
The contract shall submit the final bill/invoice within 60 days from 
the date of completion of the work with all the enclosures viz., 
PF/ESI contribution, and detail measurements with any recoveries.  
The Contractor and Assistant Engineer both jointly complete the 
measurements: if Contractor due to any reason does not 
attend/avoid joint survey/measurements the Executive Engineer 
shall give notice to the contractor  to be present at the site for joint 
measurement within 7 days.  If the Contractor fails to attend the 
joint measurement second notice shall be issued to the contractor to 
attend the joint measurement within 3 days.  Failure to attend the 
joint measurement the Assistant Engineer/Assistant Executive 
Engineer (Civil)/EE(C) would record the reason and complete the 
measurement in a transparent manner departmentally and submit 
the bill within 60 days 

61. Engineer-in-charges power to correct/modify certificates: 
The Engineer-in-charge shall make any corrections or modifications in 
any of the previous certificates issued by him or by his representative 
and Engineer-in-charge shall have power to withhold approval of any 
certificate if the works or any part thereof are not being carried out to 
his satisfaction. 

62. Retention Money: 
10% of the total tax invoice, due on each Interim Certificate will be 
deducted subject to the maximum 5% of the Contract Price including 
GST. The amount as stated above will not bear any interest. In case of 
forfeiture of Retention Money GST is applicable. 

63. Refund of retention money: 
The retention money deducted will be refunded to the Contractor after 
satisfactory completion of work and released along with final bill.  

64. Employer’s lien 
 The employer shall have a lien on and over all or any money that may 

become due and payable to the contractor under this contract or any 
other contract or from any amount lying with them or under their 
control and in respect of any debt or sum that may become due and 
payable by the employer to the contractor either alone or jointly with 
another or other and either under this contract or under any other 
contracts or transaction of any nature whatsoever between the 
employer and the contractor. 

65. Certification of Substantial completion of works: Deleted 
65.1 Completion Certificate: 
The completion certificate shall be issued by the Engineer-in-charge 
after completion of the work 

66. Removal of material on completion: 
The contractor shall on completion of the works or when directed by the 
Employer remove all plant, equipment, tools, materials, temporary 
constructions etc. and rubbish which may have accumulated during 
the execution of the work, other than those permanently used into the 
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works.  All such rubbish or surplus materials or plant etc. which the 
Employer may require the contractor to remove at any time during the 
progress of the work shall be removed by the contractor within twenty 
four hours after the receipt of written notice from the Employer 
requiring him to remove the same.  In the event of the Contractor’s 
failure or default to comply with such notice, the Employer may 
forthwith remove all such rubbish, surplus materials, plant etc. at the 
risk and cost of the contractor. 

67. Extension of Time for Completion: 
67.1 In the event of: 
a) The amount or nature of extra or additional work. 
b) Any cause of delay referred to in these conditions. 
c) Exceptionally adverse climatic conditions. 
d) Any delay, impediment or prevention by the Employer, or 
e) Other special circumstances which may occur, other than through a 

default of or breach of contract by the Contractor or for which he is 
responsible. 
Being such as fairly to entitle the Contractor to an extension of the 
Time for Completion of the Works, or any Section or part thereof, the 
Employer shall determine the amount of such extension and shall 
notify the Contractor accordingly. 

67.2 Contractor to Provide Notification and Detailed Particulars: 
Provided that the Employer is not bound to make any determination of 
Extension of Time unless the Contractor has 
a) within 30 days after the event warranting request for Extension of  

Time has first arisen notified the Employer and  
b) within 30 days, or such other reasonable time as may be agreed by 

the Employer after such notification submitted to the Employer 
detailed particulars of any extension of time to which he may 
consider himself entitled in order that such submission may be 
investigated at the time.  

67.3 Interim Determination of Extension : 
Provided also that where an event has a continuing effect such that it is 
not practicable for the Contractor to submit detailed particulars within 
the period of 30 days referred to in Sub-Clause 67.2(b), he shall 
nevertheless be entitled to an extension of time provided that he has 
submitted to the Employer interim particulars at intervals of not more 
than 30 days of the end of the effects resulting from the event.  On 
receipt of such interim particulars, the employer shall, without undue 
delay, make an interim determination of extension of time and on 
receipt of the final particulars, the Employer shall review all the 
circumstances and shall determine an overall extension of time in 
regard to the event.  In both such cases the Employer shall make his 
determination, and shall notify the Contractor. 
67.4 No extra payment to the Contractor : 
Any extension of time period shall be granted by the Employer subject 
to following conditions: 
a) No financial repercussions on either side. 
b) No dispute/claims arising out of extension of time limit so 

granted shall be entertained. 
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68. Penalty for non completion/ unsatisfactory work: 
For non-completion of work in every item or operation/quantity, 
penalty of 10% of the amount payable for non attended quantity of 
work, should be levied and deducted from the payment, in addition to 
deduction of quantity for non attended work. Engineer in charge may 
withhold payment to the extent of 20% of bill amount on account of 
unsatisfactory work at his discretion. In the event of contractor 
rectifying the defects this payment can be released in the next bill. In 
the event of the contractor not attending to defective work as pointed 
out by Engineer in charge in writing this payment will stand forfeited. 
In case of penalty GST is applicable. 
68.1Taking-Over Certificate: Deleted 

69. Maintenance period: ( Not applicable) 
69.1 Cessation of Employer’s Liability 
The Employer shall not be liable to the Contractor for any matter or 
thing arising out of or in connection with the Contract or execution of 
the Works, unless the Contractor shall have included a claim in respect 
thereof in his Final Statement and (except in respect of matter or things 
arising after the issue of the Taking-Over Certificate in respect of the 
whole of the Works) not later than 60 days after the issue of the Taking-
Over Certificate in respect of the whole of the Works, the Contractor 
shall submit to the Engineer six copies of a Statement at Completion 
with supporting documents showing in detail, in the form approved by 
the Engineer, 
(a) the final value of all work done in accordance with the Contract up 

to the date stated in such Taking-Over Certificate, 
(b) any further sums which the Contractor considers to be due and  
(c) An estimate of amounts which the Contractor considers will become 

due to him under the Contract. 
69.2  Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of 
any of the obligation incurred under the provisions of the Contract 
prior to the issue of the Defects Liability Certificate which remains 
unperformed at the time such Defects Liability Certificate is issued and, 
for the purposes of determining the nature and extent of any such 
obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract. 
69.3  Urgent Remedial Work 
If, by reason of any accident, or failure, or other event occurring to, in, 
or in connection with the Works, or any part thereof, either during the 
execution of the Works, or during the Defects Liability Period, any 
remedial or other work is, in the opinion of the Engineer, urgently 
necessary for the safety of the Works and the Contractor is unable or 
unwilling at once to do such work, the Employer shall be entitled to 
employ and pay other persons to carry out such work as the Engineer 
may consider necessary. If the work or repair so done by the Employer 
is work which, in the opinion of the Engineer, the Contractor was liable 
to do at his own cost under the Contract, then all costs consequent 
thereon or incidental thereto shall, after due consultation with the 
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Employer and the Contractor, be determined by the Engineer and shall 
be recoverable from the Contractor by the Employer, and may be 
deducted by the Employer from any monies due or to become due to 
the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer. Provided that the Engineer 
shall, as soon after the occurrence of any such emergency as may be 
reasonably practicable, notify the Contractor thereof. 

70. Risk pending completion –  Ref clause 84 
71. Indemnity: 

Notwithstanding that all reasonable and proper precautions may have 
been taken by the contractor at all times during the execution of the 
work and during the free period of maintenance, the contractor shall 
indemnify and keep indemnified the Employer against all losses and/or 
damages suffered by the Employer arising out of the contract either to 
the works or any other property belonging to the Employer or other 
works or to the lives, persons or properties of the others arising directly 
or indirectly as a result of any acts or omission or failure or negligence 
or neglect or default on the part of the Contractor or any sub-
contractor/s, his/their  servants, agents or workmen. 

72. Bribes, Commission: 
Any bribe, commission, gift or advantage given, promised or offered by 
or  on behalf of the contractor or his partner, agent or servant or 
anyone on his or their behalf to any officer, servant representative or 
agent of the employer or to any person on his behalf in relation to the 
obtaining or to the execution of this or any other contract or with the 
employer shall in addition to any criminal liability which he may incur 
subject to the contractor to the cancellation of this and all other 
contracts with the Employer and the contractor shall be liable to pay to 
the Employer such sum or sums which they may have to incur or suffer 
as and by way of  loss or  damage as a result of such cancellation.  The 
Employer shall be entitled to deduct the amount so payable by the 
contractor from any money otherwise due to the contractor under this 
or any other contract or from any amount lying with them or under 
their control.  Any question or dispute as to the commission of any 
offense under the present Clause shall be settled by the Employer in 
such manner and on such evidence or information as they shall think 
fit and consider sufficient and their decision shall be final and 
conclusive. 

73. Default of Contract: 
If the Contractor makes any default or on the happenings of anyone or 
more of the following events that is to say: 
i) If the contractor without reasonable cause abandons the contract 

or 
ii) Suspends the carrying out of the works for 7 days after receiving 

written notice from the Employer without any lawful excuse or 
fails to make proper progress with works for 7 days after 
receiving written notice from  the Employer to employ more men 
or 

iii) Fails to proceed regularly and diligently with the work or 
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iv) Fails to remove material from the site or pull down or substitute 
or repair any works for 7days after receiving notice in writing by 
the Employer condemning or rejecting any materials or 

v) Fails to give the Employer proper facilities for inspection of the 
works or any part thereof for three days after receiving notice in 
writing by the Employer demanding the same or 

vi) The contractor has become insolvent or 
vii) The contractor gone into liquidation or passed the resolution for 

winding up or  
viii) Upon the contractor making an arrangement with or assigning in 

favour of his creditor or 
ix) Upon his assigning this contract to a subcontractor or  

x) Upon an execution being levied upon the contractor’s goods or 

xi) Upon winding up order being passed by the Court or a Receiver 
or manager is appointed in respect of any of the property of the 
contractor or 

xii) Possession is taken by or on behalf of any holders of any 
debentures secured by floating charges of  any of the property of 
the contractor or 

xiii) Fails to complete all or any part of the works during the time 
specified for completion of the contract or such extended time as 
may be granted by the Employer or  

xiv) On his omission or negligence or neglect or default or failure to 
comply with any of the conditions of the contract. 

xv) If the tenderer fails to start the work within 15 days from the date 
of issue of work order, the EMD shall be forfeited 

The Employer may after giving notice by Registered Post A/D specifying 
the default or defaults at the address given by the Contractor, and on 
the Contractor’s failure to rectify or remedy such default for 14 days 
after receipt of such notice or shall at any time thereafter repeat such 
default the employer may enter upon the site and the work and  expel 
the contractor  therefrom and may either themselves complete the work 
or employ any other  contractor to complete the work and  upon such 
entry the contract shall be determined save and except the rights and 
powers conferred upon the Employer may use the materials and the 
plants/machinery/equipment lying on the site and belonging to the 
contractor for completion of the contract.  The value of the materials 
shall be determined jointly between the Employer and the contractor or 
failing by the Employer alone if contractor declines to joint inspection.  
The contractor shall not dispute such valuation and the same will be 
binding upon the contractor.  No amount shall be due to payable to the 
contractor for the use of any plants/machinery/equipment in  
completion of the contract.  In the event of the Employer completing the 
work or employing any other contractor to complete the same, the 
Employer shall be entitled to recover from the contractor the amount 
expended by the Employer and such loss or damage that they may have 
suffered as a result of the contractor’s omission or negligence or neglect 
or default or failure to execute the works or to comply with any of the 
conditions herein contained and the Employer shall recover the said 
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amount from any amount that shall become due or thereafter become 
due to the contractor or from any amount lying with them or under 
their control. 

74. Payment after termination : 
If the employer terminates the contractor’s employment under this 
clause he shall not be liable to pay the contractor any further amount 
(including damages) in respect of contract until the expiration for the 
defects liability period and thereafter until the cost of execution 
completion and remedying of any defects damages for delay in 
completion if any, and all other expenses certified.  The contractor shall 
then be entitled to receive only such sum if any, as the employer may 
certify that would have been payable to him upon due completion by 
him after deducting the said amount.  If such amount exceeds the sum 
which would have been payable to the contractor on due completion by 
him then the contractor shall upon demand pay to the Employer the 
amount for such excess and it shall be deemed a debt due by the 
contractor to the Employer and shall be recoverable accordingly. 

75. Dispute between the contractor and Employer: 
In case of any dispute between the Employer and the contractor, all 
reasonable efforts shall be made for an amicable settlement in the first 
instance.  Unresolved dispute between the contractor and Employer 
shall be referred to solve arbitrator to be mutually agreed upon between 
the parties, failing which to the arbitrators to be appointed in 
accordance with the provisions of the Arbitration and Conciliation Act, 
1996 or any statutory amendments and modifications thereof.  
Arbitration shall be held in Mangalore.  The arbitration proceedings 
shall be in English. 

76. Progress Photographs: (As made drawings and progress photographs 
& video films) 
The contractor shall supply to the Engineer in charge a negative and 
three prints of colour progress photographs of such portions of the 
work in progress or completed as directed by Engineer in charge. 
The negative of the photographs shall become the property of the 
Employer.  The photographs shall be of approximate size 169 mm x 115 
mm each.  The photographs shall be mounted in Albums and shall be 
suitably inscribed and captioned.  The albums shall be handed over to 
the Engineer in charge.  No prints or negatives may be supplied to any 
person or persons without authority of Engineer in charge. 

77. Urgent  Remedial works: 
If by reason of any accident or failure or other even occurring toor in 
connection with the works or any part thereof either during the 
execution of the works, or during the defect liability period, any 
remedial or other work is in the opinion of the employer urgently 
necessary for the safety of the works and the contractor is unable or 
unwilling at once to do such work, the employer shall be entitled to 
employ and pay other persons to carry out such works as the employer 
may consider necessary.  If the work or repair so done by the employer 
is work which, in the opinion of the employer the contractor was liable 
to do at his own cost under the contract, then all costs consequent 
thereon or incidental there to shall be determined by the employer and 
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shall be recovered from the contractor by the by the employer, and may 
be deducted by the employer from any monies due or to become due to 
the contractor and the employer shall notify the contractor provided 
that the employer shall soon after occurrence of any such emergency as 
may be reasonably practicable, notify the contractor thereof. 

78. Watching & Lighting: 
78.1 All operations necessary for the execution of the works shall, so 

far compliance with the requirements of the Contract permits, be 
carried on so as not to interfere unnecessarily or improperly, with 
the convenience of the public, or the access to, use and 
occupation of public or private roads and footpaths to or of 
properties whether in the possession of the Employer or of any 
other persons.  The Contractor shall save harmless and 
indemnify the employer in respect of  all claims, proceedings, 
damages, costs, charge, and expenses whatsoever arising out of, 
or in relation to, any such matters in so far as the Contractor in 
responsible therefor. 

78.2 If, during the execution of the works or at any time thereafter, the 
concerned authorities make any claim in respect of damage or 
injury to roads, highways, or bridges, to the Contractor or 
Employer, then the Contractor shall settle the claim forthwith.  In 
case of  failure of the Contractor in settling the claim and in case 
the Employer is held responsible for payment to the authorities, 
then the Employer shall settle the claim and the Employer’s  
expenses in this regard shall be deducted from the Contractor’s 
dues.  

79. Metric Unit: 
Metric Unit shall be adopted for all design drawings and specifications.  
If the contractor wishes to adopt any other units in respect of any 
particular item, he shall obtain specific approval from the Engineer for 
each of those items. 

80. Duties of the Engineer-in-charge & its Representative 
a) The Engineer-in-charge shall on behalf of the Employer supervise 

the works, exercise site control, scrutinize and approve technical 
proposals and ensure that the works are executed as per contract 
provisions. 

b) The representative of  Engineer-in-charge shall on behalf of the 
Employer assist Engineer-in-charge and be responsible for day to 
day supervision, quality control of materials and workmanship, field 
and laboratory tests, keeping the site documents upto date and in 
safe custody take measurements of  works executed in terms of the 
contract. 

c) Any written instructions on written approval on all technical matters 
given by the Engineer-in-charge to the contractor shall bind the 
contractor as through it has been given by the Employer, provided 
always that: 
i. Failure of the Engineer-in-charge’s representative to disapprove 

any work or materials shall not prejudice the power of Engineer-
in-charge thereafter to disapprove such work or materials and to 
order to pulling down, removal or breaking up thereof and 



69 
 

reconstruction at the contractor’s expenses and the contractor 
shall have no claim to compensation therefore. 

ii. If the contractor shall be dissatisfied with any decision of the 
Engineer-in-charge’s representative, he shall be entitled to refer 
the matter to the Engineer-in-charge in writing who shall there 
upon confirm, reverse or very such decision.  It shall be clearly 
understood that the decision of the Engineer-in-charge shall be 
final on all technical matters and shall not form the matter or 
any dispute. 
Note: Neither the Engineer-in-charge nor its representative shall 
have any authority to relieve the contractor of any of his duties or 
obligations under the contract or except as provided for in the 
contract, to order any work involving delay or any extra payment 
by the employer or to make any variations of or in items work or 
in their quantities or in unit rates. 

81. Suspension of work: 
81.1 The Contractor shall, on the instructions of the Employer, 

suspend the progress of the works or any part thereof for such 
time and in such manner as the employer may consider 
necessary and shall, during such suspension, properly protect 
and secure the works or such part thereof so far as is necessary 
in the opinion of the employer.  Unless such suspension is: 
a) Otherwise provided for in the contract. 
b) Necessary by reason of some default of breach of contract by 

the contractor or for which he is responsible. 
c) Necessary by reason of adverse climatic conditions on the site 

or 
d) Necessary for the proper execution of the works or for the 

safety of the works or any part thereof (save to the extent that 
such necessity arises fromany act or default by the Employer 
or fromany of the risks defined in Sub-Clause -24.4.). 
Sub-Clause 78.2 shall apply. 

81.2 Employer’s Determination following Suspension: 
Where pursuant to Sub-Clause-78.1, this sub-clause applies the 
employer shall, determine: 
a) any extension of time to which the contractor is entitled under 

Clause -67 and  
b) the amount, which shall be added to the contract price, in 

respect of the cost incurred by the contractor by reason of 
such suspension, and shall notify the contractor. 

81.3 Suspension lasting more than 90 days 
If the progress of the works or any part thereof is suspended on 
the instructions of the employer and if permission to resume 
work is not given by the employer within a period of 90 days from 
the date of suspension then, unless such suspension is within 
paragraph (a) (b) (c) (d) of sub-Clause 78.1, the contractor may 
give notice to the Engineer-in-charge requiring permission, within 
30 days from the receipt thereof, to proceed with the works or 
that part thereof in regard to which progress is suspended. 
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82. Safety  Requirements  
82.1 Suitable scaffoldings should be provided for workmen for all work 

which cannot safely be done from the ground, or from solid 
construction except such short period work as can be done safely 
from ladders.  When a ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds shall be provided on 
the ladder. 

82.2  Scaffolding or  staging more than 4 meter above the ground or 
floor, swing or suspended from an overhead support or erected 
with stationary support, shall have a guard rail properly attached 
bolted, braced.  Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure. 

82.3 Working platform, gang ways and stairways shall be so 
constructed that they should not tag unduly or unequally, and if 
the height of the platform or the gangway or stairway is more than 
12 feet above ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably 
fastened, as described in (ii) above. 

82.4 Every opening in floor of a building or in a working platform be 
provided with suitable means to prevent the fall of persons or 
materials by providing suitable fencing or failing whose minimum 
height shall be one meter. 

82.5 Safe means of access shall be provided to all working platform and 
other working places.  Every single ladder shall be securely fixed.  
No portable single ladder between side rails 450mm.  For longer 
ladders this width should be increased by at least 3 cm for each 
additional meter of length.  Uniform step spacing shall not exceed 
25cm.  Adequate precautions shall be taken to prevent danger 
from electrical equipment.  No materials on any of the sites of 
work shall be so stacked are placed as to cause danger or 
inconvenience to any person or the public.  The contractor shall 
provide all necessary fencing and lights to protect the public from 
accident, 

82.6 Excavation and trenching:  All trenches, 1.5 meters or more in 
depth, shall at all times be supplied with at least one ladder for 
each 30 meter in length or fraction thereof.  Ladder shall be 
extended from bottom of the trench to at least 30 cm above 
surface of the ground.  The sides of the trenches which are 2 
meter or more in depth shall be stopped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger 
of sides collapse.  The excavated materials shall not be placed 
within 1.5 meter of the edges of the trench whichever is more.  
Cutting shall be done from top to bottom.  Under no 
circumstances undermining or under cutting shall be done 

82.7 Demolition:  before any demolition work is commenced and also 
during the process of the work: 
All roads and open area adjacent to the work site shall either be 
closed or suitably protected. 
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No electric cables or apparatus which is liable to be source of 
danger, or a cable or apparatus used by the operator shall remain 
electrically charged. 
All practical steps shall be taken to prevent danger to persons 
employed from risk of fire or explosion or flooding.  No floor, roof 
or other part of a building shall be so overloaded with debris of 
materials as to render it unsafe. 

82.8 All necessary personal safety equipment as per statutory 
requirements or as   considered adequate by the Engineer-in-
charge should be kept available for use of  person employed on 
the site and maintained in a condition suitable for immediate use, 
and the contractor should take adequate steps to ensure proper 
use of  equipment by those concerned. 
Workers employed on mixing epoxy asphaltic material cement and 
lime mortars shall be provided with protective footwear and 
protective goggles. 
Those engaged in white washing and mixing or stacking of cement 
bags or any material which is injurious to eyes will be provided 
with protective goggles. 
Those engaged in welding works shall be provided with welder’s 
protective eyesight leads. 
Stone breakers shall be provided with protective gloves, goggles 
and protective clothing and seated at sufficiently safe intervals. 
When workers are employed in sewers and manholes, which are 
in use, the contractor shall ensure that the manhole covers are 
opened and are ventilated at least for an hour before workers are 
followed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to public. 
The contractor shall not employ men below the age of 18 years 
and women on the work of painting with products containing lead 
in any form.  Whenever men above the age of 18 are employed on 
the work of lead painting, the following precautions should be 
taken. 
No  paint containing lead products shall be used except in the 
form of   paste or ready made paint. 
Suitable face masks should be supplied for use by the workers 
when paint is applied in the form of spray or surface having lead 
paint dry rubbed and scrapped. 
When work is done near any place where there is risk of crowning, 
all necessary equipment should be provided and kept ready for 
use and all necessary steps taken for prompt rescue of any person 
in danger and adequate provision should made for prompt first 
aid treatment of  all injuries likely to be sustained during the 
course of the work. 
Use of hoisting machines, and tackle including their attachments 
anchorage and supports shall conform to the following standards 
of conditions:- 
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These shall be good mechanical construction, sound material and 
adequate strength and free from patent defects and shall be kept 
in good repair and in good working order. 
Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and 
free from patent defects. 
Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in 
charge of any hoisting machine including any scaffolding winch or 
giving signals to operator. 
In case of every hoisting machine and every chain ring hook, 
shackle, shrivel and pulley block used in hoisting or as means of 
suspension the safe working load shall be ascertained by proper 
means.  Every hoisting machine and all gear referred to above 
shall be boldly marked with the safe working load.  In case of 
hoisting machine having a variable safe working load, each safe 
working load and the conditions under which it is applicable shall 
be clearly indicated.  No part of any machine or any gear shall be 
loaded beyond the safe working load except for the purpose of 
testing, that too under closely monitored and controlled 
conditions. 
In case of departmental machines, the safe working load, shall be 
notified by the Engineer-in-charge.  As regards the Contractors, 
machines the contractor shall notify the safe working load of the 
machine to the Engineer-in-charge whenever he brings any 
machinery to site of work and get it verified by the Engineer –in-
charge.  

82.9 Motors, gearing, transmission,   electric wiring and other 
dangerous parts ofhoisting appliances should be provided with 
such means as will reduce to the minimum the risk of accidental 
descent of  load, and the risk of any part of suspended load 
becoming accidentally displaced.  When workers employed on 
electrical installations which are already energized, insulating 
mats, wearing apparel, such as gloves, allover and both as may  
be necessary should be provided.  The workers should not wear 
any rings, watches and carry keys or other materials which are 
good conductors of electricity. 

82.10 All scaffolds, ladders and other safety devices mentioned or 
described therein shall be maintained in safe conditions and no 
scaffold, ladder or equipment shall be removed, while it is in use.  
Ladders and scaffolds used should be of good quality and 
properly maintained.  Ladders should have non skid bottom. 

82.11 Contractor shall appoint a safety inspector or the site-in-charge 
should be given   responsibility of safety aspects. 

82.12 All the contractors shall submit details of their employees 
indicating designation,     identification etc. for /exit pass and 
pass/identity card shall be produced as and when required by 
the Port officials. 

82.13 The contractor should take necessary hot work permit from the 
officer-in-charge     of the area.  The hot work permit should be 
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available with the person actually performing the job and should 
be produced as and when demanded by the Port Officials. 

82.14 Appropriate personnel protective equipments having ISI mark 
should be given to labourers employed by the contractor at work 
site. 

82.15 All the lifting appliances such as cranes etc., shall have valid test 
and examination certificates from prescribed authorities.  
Certificates/copies of these shall have to be furnished for record 
of the employer.  Originals of these certificates shall be verified by 
the Engineer-in-charge and returned to the contractor. 

82.16 Driver/Operators of heavy equipments shall possess Heavy Duty 
Licence and shall have sufficient experience in safe operations of 
the equipments.  Licences should be produced for verification to 
Engineer-in-charge. 

82.17 First aid box should be provided at site with necessary contents. 
82.18 It is preferable that the labourers employed by the contractor 

have adequate     knowledge of using the fire fighting 
appliances/equipment. 

82.19 When hot job is being performed appropriate fire extinguishers, 
water    buckets, sand buckets and asbestos cloth etc. and other 
appliances/aids as advised by Fire officer should be kept at site. 

82.20 The work area should be barricaded by proper means.  Proper 
sign boards should be displayed at appropriate places. 

82.21 All the electrical equipments should be properly maintained and 
should be properly earthed.  All the rotating parts should be 
properly guarded. 

82.22 Only industrial purpose LPG cylinders with ISI marked pressure 
regulator,   hose and cutter should be used.  It si advisable to use 
D.A cylinder instead of LPG cylinder. 

82.23 Proper house keeping of the work area is the contractor’s 
responsibility.  The scrap material generated during work should 
be kept only at the places as advised by concerned officer. 

82.24 The contractor should instruct the labourers to follow all safety 
rules like ‘USE OF APPROPRIATE PERSONAL PROTECTIVE 
EQUIPMENTS’, ‘NO SMOKING’, ‘DRIVE VEHICLE AT 
RESTRICTED SPEED ONLY’  etc.,  

82.25 The contractor should submit accident report to Deputy  Director 
Dock Safety and Safety Section, NMPA as per regulation 91 of the 
Dock Workers (Safety, Health and Welfare) Regulation, 1990 in 
prescribed format. 

82.26 In case of any emergency declared by NMPA the contractor has to 
suspend all activities in the port area and make arrangement for 
immediate evacuation of his employees to safe place.. 

82.27 The Contractor shall be bound to bear expenses of defense of 
every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damage and cost which 
may be awarded in any such suit, action or proceeding to any 
such persons or which may with the consent of the contractor be 
paid to compromise any claim by any such person.  
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82.28 Apart from the above conditions, the contractor should comply 
with safety Rules laid down by the Safety and Fire & Safety 
Sections of NMPA from time to time during the contract period. 

82.29 These safety provisions should be brought to the notice of all 
concerned by display on a notice board at a prominent place of 
the work spot.  The person responsible for compliance of safety 
code shall be named therein by the contractor 

83 Life Saving Appliances and First Aid Equipment:  
The contractor shall provide and maintain upon the works sufficient 
proper and efficient lifesaving appliances and first aid equipment to the 
approval of the engineer and in accordance with the requirements of 
LLO Convention No.62.  The appliances and equipments shall be 
available for use at all times. 

84 Risk pending completion: 
All the works comprised in this contract until completion of the 
contract land handing over the works to the employer  shall stand at 
the risk of the contractor who shall be responsible and make good at 
him own costs all losses land damaged caused by or due to fire, 
weather or any other cause and the contractor shall hand lover such 
works complete in every respect on completion of works. 

85 Port Entry Permission(not applicable to this contract) 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority the proof of identity, ESI card, PF account 
details, Bank account number, voter’s ID etc for his labours and the 
staffs engaged in the works. The passes will be issued free of cost. 
The Contractor shall retain the original passes obtained by them in 
respect of their labour and staff engaged in the Works and produce the 
same to the Engineer as and when called for. It should not be either 
destroyed or allowed to be taken by the labour/staff after its use. 

86 Site - Protected Area (not applicable to this contract) 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 
Employer. The Contractor should furnish a list of person with details of 
ESI, PF and Bank account details for whom the passes are to be issued 
to the Engineer and arrange to obtain the passes from the appropriate 
authority, based on the recommendation of the Engineer and abide by 
the Rules of the New Mangalore Port Authority with regard to entry etc. 
For the entry of trucks and other vehicles also, the Contractor should 
obtain necessary permits. However, no charges will be levied for the 
individual passes or the permits for the vehicles of the Contractor or his 
sub-contractors for the bonafide use of the work. 
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10. SPECIFICATIONS – GENERAL 
 

10.1 General 
The following Technical Specifications shall be read in conjunction with 
General Conditions of Contract, Conditions of particular applications, 
Schedules, Annexures and Drawings. 

The normal business will be continued throughout the progress of the 
works and the Contractor must conduct his operations so as not to 
obstruct shipping, Port traffic and operations. 

The Contractor shall obey orders and directions given by the Engineers 
or his authorized representative in the course of the discharge of his 
duties.  

10.2 Brief Description of drawing 
The Works are shown in the following drawings that are issued as a 
part of the Tender Documents: 

Drawing No. Description 

4/158/LP-01 Location plan  

10.3 Contractor’s Working Area 
The Contractor shall work in close co-ordination with the other 
contractors employed by the Board relating to other connected works. 

10.4 Temporary Works 
Before any temporary works are commenced the Contractor shall 
submit at least 14 days in advance to the Engineer-in-Charge for 
approval complete drawings of all temporary works he may require for 
the execution of the Works. The Contractor shall also submit his 
calculations relating to the design of temporary works, viz. storage 
sheds, offices, etc., if required by the Engineer-in-Charge and shall 
carry out the modifications that the Engineer-in-Charge may require of 
such temporary works at Contractor’s own cost. The Contractor shall 
be solely responsible for the stability and safety of all temporary works. 

10.5 Technical specification 
The work involves the following items:- 

i. Removal of Garbage including all organic, inorganic waste materials, 
Grass, Cut Tree branches, Leaves, Dumped in and around Dustbins, 
Road sides and open spaces of the NMPA premises, from MCF 
Railway gate to Baikampady over bridge (Both side of NH 66 upto 
west Meenakaliya Circle, East side observatory including all 
colonies, public places office premises), collecting the materials, 
loading into 2.0 T capacity Pick up Vehicle, covered properly, should 
not be over loaded conveying and disposing the same in the manner 
as directed by the engineer-in-charge/Department. Daily  at 
dumping places in NMPA suggested dumping ground and 
maintaining the colony and public places neat and tidy condition at 
all the times including cost and conveyance of all materials, labour, 
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T&P, Hire charges of Mini truck, loading and unloading charges and 
all incidental charges etc. complete as directed by the Department. 
The Truck should move in all the streets and avenues daily without 
fail and collect even a small Quantity of waste materials lying 
around the road, open space in and around dust bins as required by 
the department. The plastic and different type of materials should be 
separated while collecting only and keep in a separate heap in 
dumping yard with one load of garbage along with separated plastic, 
other materials should be taken to the yard of dry waste 
management vendors yard who is approved from KSPCB, Mangalore 
including the fees for receiving the dry waste and all materials, 
labours. Minimum 3 labours should be engaged excluding the 
driver, for complete work as per the instructions of the Engineer in-
charge the contractor has to get the mutual agreement for disposing 
the dry waste with the vendor who is approved from KSPCB for dry 
waste management. 

ii. Daily Collecting and processing solid waste Garbage separately in 
Dry waste,Wet waste Garbage and biological waste from each 
quarters, covering the entire NMPA staff colony, CISF colony, 
Barrack and RCHW Colony including markets and transporting the 
collected House hold garbage by Five tri-cycles  to the designated 
area of the solid waste collection platform near the compost pit. 
Later the dumped solid waste materials through the tricycles at the 
compost pit site shall be separated into Non-Bio-degradable and 
Decomposable garbage. The non-Bio degradable garbage shall be 
stacked at designated platform and degradable garbage shall be 
spread in the compost pits. The rates shall include cost and 
conveyance of all materials, labour, T&P, all leads and lifts, minor 
repairs to the tricycles compressor oil etc. complete as directed by 
the Department, including Hire charges of the tricycles. (Minimum 5 
labours should be engaged per day)  

iii. Processing of solid waste by manuring of collected garbage’s 
including operation of shredders, collecting and shifting the 
powdered waste from shredders to vermi bins, prepare a cow dung 
slurry and sprinkle it on the heap for quick decomposition, laying a 
layer (2-3 inch) of soil or sand at the bottom of the tank, repairing 
fine bedding by adding partially decomposed cow dung dried leaves 
and other bio degradable wastes collected from fields and kitchen, 
distribute them evenly on the sand layer, continue adding both the 
chopped bio waste and partially decomposed cow dung layer wise 
into the tank upto depth of 0.5-1.0 ft. after adding all the bio wastes 
release the earthworm species over the mixture and cover the 
compost mixture with dry straw or gunny bags. Sprinkling water on 
a regular basis to maintain the moisture content of the compost. 
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Collecting the manure from vermin pit by screening, relaying the 
earthworm into the pit without doing any harm. And maintain the 
bin clean and neat so that to prevent the entry of ants, lizards, 
mouse, snakes, etc. and protect the compost from rainwater and 
direct sunshine with good packing. Have a frequent check to avoid 
the compost from overheating. Maintain proper moisture and 
temperature including keeping the entire surrounding area clean 
and neat. (Minimum 2 labours per day) 

iv. Supply the Earthworm to the Vermi bin including loading and 
unloading cost and conveyance of all materials, labours, etc. 
complete. 

v. Supply of cow dung including loading and unloading cost and 
conveyance of all materials, labours, etc., complete  

The scope of work give above is only indicative and detailed scope of 
work with technical specification are given in tender document and 
special conditions of contract. 

11. LIST OF TOOLS AND PLANTS 
1. The Contractor should own or hire a 2.0 T carrying capacity vehicle, 

exclusively for collection of garbage.  

2. The Contractor should own or hire Five numbers of tri-cycles for Daily 

Collection of Dry waste and Wet waste and biological waste from each 

quarters. 

12. SPECIAL CONDITIONS OF CONTRACT 
1. The contractor or his representative / supervisor should be available 

at the site premises all the working time to receive instructions from 

the department staff. 

2. The contractor has to remove Garbage from Staff Colony, CISF 

Colony, RCHW Colony, entaire area out side security compound wall 

from MCF railway track and colony area and process the solid waste 

into Manure by vermi compost 

3. A labour register should be kept at work site and this register should 

signed by the contractor for the numbers of labours deployed for item 

of work done. The contractor shall submit the profile of the personnel 

engaged by them along with their ESI & PF, bank details etc., to the 

dept. before commencing the work. 

4. The contractor has to pay wages which are not less than the 

minimum wages fixed to the labours as prescribed to the competent 

authority from time to time. The minimum wage of unskilled labour 
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considered for preparation of estimate is Rs. 616/- per day. If 

minimum wages increase, if contractor claims, the difference in wages 

including PF/ESI will be reimbursed by department as per applicable 

minimum wages. 

5. The contractor should deploy a minimum of 10 nos of unskilled 

labours per day excluding driver for execution of work under Sl. No. 1, 

2 & 3. 

6. The Contractor should own or hire a 2.0 T carrying capacity vehicle, 

exclusively for collection of garbage.  

7. The Contractor should own or hire Five numbers of tri-cycles for 

Daily Collection of Dry waste and Wet waste and biological waste 

from each quarters. 

8. Failing to attend any street or avenues any day or any written 

complaint regarding the non-clearance of debris, a penalty of 

minimum of rupees thousand five hundred per day will be recovered 

from contractor from his running bill. 

9. If the contractor deploys less labour per day, an amount mentioned 

in schedule per head per day will be deducted from the running bill 

of the contractor. In addition to the areas mentioned for collection of 

garbage, the Contractor has to collect the garbage or plastics from 

any of the location shown by the Engineer-in-charge. 

10. Failure in transport or breakdown of machineries cannot be 

acceptable as a reason for failure in lifting and cleaning of the dust 

bins and daily and alternative arrangement should be made 

immediately to clear the debris by the contractor.  

11. Safety shoes, hand gloves helmets and other safety accessories and 

medical facility are to be provided by the contractor at his own cost 

to the labours who are working in vehicle or four wheeled tempo. 

12. The vehicle should move in all area shown in the drawing and 

collect the debris to maintain the colony neat in all respect daily 

without failure. 

13. The approach to the disposal yard should be made & maintained by 

the contractor in his own cost. 
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14. Failing to complete / attending the work within the specified 

extended period, the work will be carried out by the separate agency 

at contractors cost and risk and cost incurred will be recovered 

from the work bill.  

15. Documentary evidence should be produced by the Contractor for 

disposal of dry waste to the vendor approved by KSPCB.  

16. The contractor should issue RFID passes to the workmen / labour 

deployed for the work. 

17. The contractor has to submit the monthly bill along with 

documentary proofs for payments made to the labours through the 

bank along with details of PF& ESI paid. 

18. The contractor should make payment to all the workers as per 

minimum wages act on or before 7th day of each month through 

electronic mode to the bank account of workers. Further the proof 

of payment made to the workmen shall be submitted by the 

Contractor to the concerned Executive Engineer on or before 

8th day of each month. 

SCHEDULE OF DUSTBIN 
Sl No Dust Bin Location No of dust bin Schedule  

1 Nandaneshwara temple 1 Daily  

2 AO building backside 2 Daily  

3 Front side canteen 1 Daily  

4 O club 1 Daily  

5 O club 1 Daily  

6 Near store 1 Daily  

7 garage 1 Daily  

8 Stadium cross road  1 Daily  

9 N.M.P.T hospital 1 Daily  

10 Pump house 2 Daily  

11 1 st main 4 Daily  

12 Ladies hostel 1 Daily  

13 21st Av 1 Daily  

14 4th st near IB 1 Daily  
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15 Back side nursery school 2 Daily  

16 5th st 2 Daily  

17 4th st 1 Daily  

18 4th st near stp 1 Daily  

19 11 thave near BM shed 1 Daily  

20 6th st back side pry school 1 Daily  

21 16th AVE 1 Daily  

22 14th AVE 1 Daily  

23 15 AVE 1 Daily  

24 8th st 2 Daily  

25 17th st 2 Daily  

26 4th st 1 Daily  

27 1st av 1 Daily  

28 JNC hall 1 Daily  

29 English pry school 1 Daily  

30 Mahilasamaj 1 Daily  

31 2nd st 3 Daily  

32 5thave 1 Daily  

33 3rd st 3 Daily  

34 1st av 1 Daily  

35 1st street 4 Daily  

36 1st street 1 Daily  

37 5th Av 4 Daily  

38 20th Av 3 Daily  

39 20th Av end 1 Daily  

40 6th Av 2 Daily  

41 18th Av 1 Daily  

42 8th Av 1 Daily  

43 9th Av 1 Daily  

44 Central school 1 Daily  

45 24 thst 1 Daily  

46 Main road near transformer 1 Daily  

47 ABC market 1 Daily  
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48 Infront of market 1 Daily  

49 19st near ABC park 1 Daily  

50 Near Sofaset 5 Daily 

51 Plantation Area 1 Daily 

52 17 thst 2 Daily 

53  7th cros 2 Daily 

54 Main road CISF 5 Daily 

55 4th cros 1 Daily 

56 5th cross 2 Daily 

57 Near old UGR 1 Daily 

58 Custom road backside 1 Daily 

59 6th cross 1 Daily 

60 6th cross 1 Daily 

61 4th cros 2 Daily 

62 2nd  Cross 1 Daily 

63 RCHW 2nd main 5 Daily 

64 CISF Barrack Dumping area Daily 

  Total 101   

13. DRAWINGS 
The Works are shown in the following drawings that are issued as a 
part of the Tender Documents: 
Drg. No. 4/158/LP-01 
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14. BILL  OF  QUANTITIES 
PREAMBLE 
1. GENERAL  INSTRUCTIONS 
1.1. The Bill of Quantities must be read with the Drawings.  Conditions of  

Contract and the Specifications and the Contractor shall be deemed to 
have examined the drawings, Conditions of Contract and the 
Specifications, and to have acquainted himself with all the details of the 
Work to be done  and the way the works are to be carried out. 

1.2. Notwithstanding that the work may have been sectionalised, every part 
of it shall be deemed to be supplementary to complementary of every 
other part and shall be read with it or into it so far as it may be 
practicable to do so. 

1.3. The detailed description of work and materials given in the 
Specifications are not necessarily repeated in the Bill of Quantities. 

1.4. The quantities entered in the Bill of Quantities are approximate only 
and are given to provided a common base of tendering.  Payment will be 
made for the actual quantities of work carried out in accordance with 
the drawings and orders of the Engineer and will be measured by the 
Engineer’s Representative and valued at the rates and prices quoted in 
the Bill of Quantities and the rates fixed by the Engineer for varied 
work, all in accordance with the provisions of the terms of this contract.  
Any increase in the quantities of individual items from those indicated 
in the Bill of Quantities shall not form a basis for alteration of the rates 
quoted and accepted. 

2 RATE AND PRICES : 
2.1 The rates and prices set out against the items are to be the full all-

inclusive rates of the finished work as described in the Bill of 
Quantities and or shown on the Drawings and described I the 
Specifications or which can be reasonably be inferred therefrom and are 
to cover the cost of  provision of plant and equipment, materials, 
labour, erection, maintenance, supervision, overheads and profits and 
every incidental and contingent cost and charge whatsoever including 
all tax if any excluding GST and any other conditions of Contract and 
the specifications and every kind of temporary work (except those items 
for which separate provision has been made in the Bill of Quantities) 
and all matters and things necessary for proper completion and 
maintenance of the works.  

2.2 The Specifications are intended to cover the supply of materials and the 
execution of all works necessary to complete the works.  Should there 
be any details of execution which have not been referred to in the 
Specification or in the Bill of  materials or construction which have not 
been mentioned or referred to in the Specifications or in the Bill of 
Quantities and Drawings, but the necessary for which it may 
reasonably implied or referred therefrom, or which are usual or 
essential to the completion of all the works in all trades the same shall 
be deemed to be included in the rates and prices named by the 
Contractor in the Bill of  Quantities.  The rates and prices are to cover 
the items and described in the Bill of Quantities read with the Drawings 
and Specifications and if there is any inconsistency between the Bill of 
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Quantities, Specifications and the Drawings, the description in the Bill 
of Quantities shall prevail. 

2.3 The Contractor is deemed to have ascertained for himself the extent to 
which the work has to be carried out for the proposed work including 
electrical works and his rates and prices shall include for all costs and 
charges whatsoever arising out of such working. 

2.4 Arithmetical errors in the Bill of Quantities will be rectified on the 
following basis. 
(i) If the figure entered at percentage rate in the Bill of Quantities does 

not tally with the quoted amount the percentage rate, in words will 
prevail and the amount will be rectified accordingly. 

(ii) If the total amount entered does not tally with the sum of the 
amounts entered against percentage rate the later will prevail and 
the total amount will be rectified accordingly. 

(iii) In case of same percentage quotes the two bidders will have to 
participate in rebidding for offering a rebate. 

3. METHOD  OF  MEASUREMENT 
i.) Standard Method: The work included in Bill of Quantities once 

completed will be presented to the Engineer’s representative for 
checking quality and quantity of work.  The Engineer’s representative 
after satisfying himself issue a certificate to that effect.  Unless stated 
or billed otherwise quantities shall be measured in accordance with the 
Indian Standard Code No.1200 for civil work and shall be not as they 
are provide in the works.  The rates and prices shall include whatsoever 
allowance is considered to be necessary for wastage, working spaces, 
construction slopes, batters. 

ii.) The mode of measurement and payment described in the relevant 
technical specifications shall apply for the relevant items. 

4.  PART RATES 
1. Engineer may sanction part rates for partly executed work under any 

item of the Bill of Quantities as may be deemed proper and fit by him.  
For this purpose, the Contractor shall submit written application for 
grant of part rates, furnishing calculations in support of the part rates 
requested. 

2. Part rates will not be sanctioned merely for materials (natural or 
manufactured) brought to site by the Contractor, but only for partly 
executed work which by its very nature, is not easily removable form 
the site. 

3. Abbreviations 
The following abbreviations are used in the Specifications and Bill 
of Quantities:  

IS : Indian Standard 
BS : British Standard 

Qty. : Quantity 
mm : Millimeters 
cm : Centimeters 

M / m : Meters 
LM : linear metre 
LS : lump sum 
Rs. : Rupees 
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P. : Paise 
Nos. : Numbers 

do : Ditto 
MS : mild steel 

T : Tones 
Kg : Kilogram 
EO : Extra over (previous sum unless specified 

otherwise) 

sq.m./m
2 
 square metre 

sq.cm. : square centimeters 

mm 
2 
: Square Millimetre 

Cu.m. : cubic meters 
YST : yield stress 
dia : Diameter 
wt. : Weight 

Drg.No.: drawing number 
max. : Maximum 
min : Minimum 

approx : Approximately 
n.e.: not exceeding 
incl: Including 
circ: Circular 
set : set / sets 
c/c centre to centre 
@ : at the rate of 

Opn Operation 
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NAME OF WORK : REMOVAL OF GARBAGE FROM THE PORT STAFF COLONY, CISF 
COLONY, RCHW COLONY AND PROCESSING THE SOLID WASTE INTO MANURE BY 
VERMI COMPOST FOR THREE MONTHS. 
Item 
No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

1 Removal of Garbage including all 
organic, inorganic waste materials, 
Grass, Cut Tree branches, Leaves, 
Dumped in and around Dustbins, 
Road sides and open spaces of the 
NMPA premises, from MCF Railway 
gate to Baikampady over bridge (Both 
side of NH 66 upto west Meenakaliya 
Circle, East side observatory including 
all colonies, public places office 
premises), collecting the materials, 
loading into 2.0 T capacity Pick up 
Vehicle, covered properly, should not 
be over loaded conveying and 
disposing the same in the manner as 
directed by the engineer-in-
charge/Department. Daily  at 
dumping places in NMPA suggested 
dumping ground and maintaining the 
colony and public places neat and tidy 
condition at all the times including 
cost and conveyance of all materials, 
labour, T&P, Hire charges of Mini 
truck, loading and unloading charges 
and all incidental charges etc. 
complete as directed by the 
Department. The Truck should move 
in all the streets and avenues daily 
without fail and collect even a small 
Quantity of waste materials lying 
around the road, open space in and 
around dust bins as required by the 
department. The plastic and different 
type of materials should be separated 
while collecting only and keep in a 
separate heap in dumping yard with 
one load of garbage along with 
separated plastic, other materials 
should be taken to the yard of dry 
waste management vendors yard who 
is approved from KSPCB, Mangalore 
including the fees for receiving the dry 
waste and all materials, labours. 
Minimum 3 labours should be 
engaged excluding the driver, for 
complete work as per the instructions 
of the Engineer in-charge the 
contractor has to get the mutual 
agreement for disposing the dry waste 
with the vendor who is approved from 

92.00 Ope 
 

3,984.41 3,66,565.72 
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KSPCB for dry waste management. 
2 Daily Collecting and processing solid 

waste Garbage separately in Dry 
waste,Wet waste Garbage and 
biological waste from each quarters, 
covering the entire NMPA staff colony, 
CISF colony, Barrack and RCHW 
Colony including markets and 
transporting the collected House hold 
garbage by Five tri-cycles  to the 
designated area of the solid waste 
collection platform near the compost 
pit. Later the dumped solid waste 
materials through the tricycles at the 
compost pit site shall be separated 
into Non-Bio-degradable and 
Decomposable garbage. The non-Bio 
degradable garbage shall be stacked at 
designated platform and degradable 
garbage shall be spread in the 
compost pits. The rates shall include 
cost and conveyance of all materials, 
labour, T&P, all leads and lifts, minor 
repairs to the tricycles compressor oil 
etc. complete as directed by the 
Department, including Hire charges of 
the tricycles. (Minimum 5 labours 
should be engaged per day)  

79.00 Ope 
 

3629.12 286700.48  

3 Processing of solid waste by manuring 
of collected garbage’s including 
operation of shredders, collecting and 
shifting the powdered waste from 
shredders to vermi bins, prepare a cow 
dung slurry and sprinkle it on the 
heap for quick decomposition, laying a 
layer (2-3 inch) of soil or sand at the 
bottom of the tank, repairing fine 
bedding by adding partially 
decomposed cow dung dried leaves 
and other bio degradable wastes 
collected from fields and kitchen, 
distribute them evenly on the sand 
layer, continue adding both the 
chopped bio waste and partially 
decomposed cow dung layer wise into 
the tank upto depth of 0.5-1.0 ft. after 
adding all the bio wastes release the 
earthworm species over the mixture 
and cover the compost mixture with 
dry straw or gunny bags. Sprinkling 
water on a regular basis to maintain 
the moisture content of the compost. 
Collecting the manure from vermin pit 
by screening, relaying the earthworm 

79.00 Ope 1,355.20 1,07,060.80  
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into the pit without doing any harm. 
And maintain the bin clean and neat 
so that to prevent the entry of ants, 
lizards, mouse, snakes, etc. and 
protect the compost from rainwater 
and direct sunshine with good 
packing. Have a frequent check to 
avoid the compost from overheating. 
Maintain proper moisture and 
temperature including keeping the 
entire surrounding area clean and 
neat. (Minimum 2 labours per day) 

4 Supply the Earthworm to the Vermi 
bin including loading and unloading 
cost and conveyance of all materials, 
labours, etc. complete. 

7.50 Kg 715.00 
 

5,362.50  

5 Supply of cow dung including loading 
and unloading cost and conveyance of 
all materials, labours, etc., complete 

4.50 Cum 3,547.50 15,963.75  

Total Rs. 7,81,653.25 
Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs.  

 
 
(Quoted amount :Rupees …………………………………………………….)  
 
Note : 
 
1. GST as applicable shall be claimed as separate line item in tax invoice and 

the same will be paid separately. 
2. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence 
 

 
SIGNATURE OF THE CONTRACTOR 
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15. TENDER FORM 
 
Sub:- Removal of Garbage from the Port staff colony, CISF Colony, RCHW 

Colony and processing the solid waste into manure by vermi compost 
for three months. 

Tender no:- CIVIL/CE(C)/EEC/11/2023-24dated  17-05-2023 

(Tenderers are required to fill up all the blank space in this tender form:) 

The Executive Engineer (C) 
Civil Engineering Department, 
NMPA, Panambur.  

Sir, 
Having visited the site and examined the instructions to Tenderers, 
Conditions of Contract, Specifications, Schedules, Bill of Quantities and the 
Tender Drawings for the above named works, we offer to execute as per 
instructions to Tenderers, Conditions of  Contract, Specifications, Bill of 
Quantities, Schedules and the Tender Drawings etc.  as per the rates quoted 
in the price bid.  

 
If our offer is accepted we undertake to commence the work as specified in 
the tender document on receipt of the acceptance letter and to execute the 
entire work within the stipulated period calculated from the date of issue of 
letter of acceptance / dates shown in the letter of acceptance by the 
Employer. 

 
We undertake to abide by our Tender for a period of 900 days from the bid 
due date or such extension of time as may be accepted by us and same shall 
be binding on us and you are entitled to accept the same at any time before 
the expiration of the said period. 

 
We Undertake that the Price bid submitted along with the tender does not 
contain any conditions/ clarifications/ understandings other than the total 
cost as specifically sought in the tender documents.  

 
We confirm and give an Undertaking to the effect that, we have not altered, 
modified, corrected or substituted contents of Tender Document. 

 
We also confirm that all pages of the submitted Tender Document and 
addendum (if any) is duly signed. 
 
Unless and until a formal agreement is prepared and executed, this Tender 
together with your written acceptance thereof, shall constitute a binding 
contract between us. 

 
We understand that you are not bound to accept the lowest or any Tender 
you may receive. 
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We have independently considered the amount shown in Appendix as 
liquidated damages and agree that they represent a fair estimate of the 
damages likely to be suffered by you in the event of the work not being 
completed in time. 
 
If our Tender is accepted we understand that we are to be held solely 
responsible for the due performance of the contract  
 
“I/We hereby indemnify the Port in the event of any notice served by PF & ESI 
Authority towards recovery of PF & ESI due to this contract, Port is free to 
recover the money from the bills any and any moneys with the Port.” 
 
We also attach herewith NEFT Payment details ofRs18500/-( Rupees 
Eighteen Thousand Five Hundred  Only) as Earnest Money Deposit/Tender 
security. 
 
Dated this      day of                                    2017 
 
Signature in the capacity of duly authorised to sign tenders for and on behalf 
of …………….. 

 
Dated this ---------------------------------------- day of -------------- 

 
 

Signature  ------------------------ in the capacity of ------------------------------ 
 

--------------------------------------- dulyauthorised to sign Tenders for  
 

and 
 

on behalf ----------------------------------------------------------------- 
 
 

Address       --------------------------------------------- 
 
   --------------------------------------------- 
 

Witness      ______________________________ 
 

Address       _ _____________________________ 
 
   _______________________________ 
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16. SCHEDULE 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2023 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 
Unskilled 736.00 616.00 494.00 
Semiskilled/ 
Unskilled Supervisory 

816.00 695.00 577.00 

Skilled/Clerical 897.00 816.00 695.00 
Highly Skilled 973.00 897.00 816.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/5 
(3)/2023-LS-II dated 03.04.2023.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 736.00 
‘B’ 616.00 
‘C’ 494.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 897.00 973.00 
‘B’ 816.00 897.00 
‘C’ 695.00 816.00 

For further details log on to Ministry of Employment 
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SHORT LISTED BIDDERS 
1. M/s Moonlight Enterprises 

Block No.6 Site No.35, Krishnapura , 
Surathkal, Mangalore – 575 014 
 

2. M/s Shiva Shakthi Constructions 
Mithottu House, Kulai 
Hosabettu, Mangalore 
 

3. Sri. Sathish Kumar, 
Anugraha Nivasa, Chelaru Village, 
Haleyangadi, Mangalore 
 

4. Sri. P.S. Sasidharan, 
Sasi Nivas, Malemar, Ashok nagar Post,  
Mangalore- 575 006. 
 

5. Sri B.H. Mohammed Sharief 
Door No. 6/52C, 6th Block, Krishnapura, 
Suratkal, Mangalore – 575 014 
 

6. Sri T.Sadashiva Kunder, 
“Harsha” Kunder Compound, 
Opp. Ratna borewells, Tadambail,  
Suratkal, Mangalore – 575 014 
 

7. Sri T.A Aliyabba, 
Block No.6, Site No.26, Krilshnapura, 
Suratkal , Mangalore – 575 014 
 

8. M/s Vishal Manpower and Security 
Consultants,  #6, Kamala Towers, Near Urva 
Market, Ashok Nagar Post, 
MANGALORE – 575006 
 

9. Sri S Jayachandra Reddy 
No. 6-91, Subba Rao Compound Behind 
Tara Tower, Surathkal, Mangalore – 575014 
  

10. M/s Apcon Engineers 
Flat-202, Sri Lakshmi Enclave,  
Road 9A, Bhandu Layout,  
Nizampet, Hyderabad – 500090 
 

11. Sri Sathynarayana Reddy, 
Flat No.2 Karkera Nivasa,  
Near vishnumoorty Temple Kulai, 
Mangalore – 575 019, 

12. Sri Sheikh Faizal Ahamed 
Halimath Mansion, Kulur-Kavoor Road 
Vivek Nagar, Mangalore – 575013 
 

13. M/s Ravinayak Constructions 
B No.3-T213/1, 3rd Block, Katipalla 
Surathkal, Mangalore 
 

14. M/s D’souza Electricals 
Cliffthi Cottage, Near Kallodi 
Bajape – 574142, Manglalore (DK) 
 

15. M/s Field Marshall Services 
No. 22 Ground floor,  
APMC Commercial Complex 
Baikampady, Mangalore – 575 011 
 

16. M/s VRS Manpower and Security Services 
Pvt. Ltd., 08 Nanjappa Garden Vannarpet 
main Road Bangaluru  - 560047  
 

17. M/s Ganiga Enterprises, 
106 Melaine Residency 
Padavinangady, Mangalore 575008 
 

18. Sri. Sharath Kumar Kotrapady, 
D No 13-18 Mallamar Mukka 
Surathkal, Mangaluru – 575026 
 

19. M/s Ganesh Acharya 
No.116, Nanilthar, Mulladka P.O  
Karkala Taluk, Udupi – 576121 

 
20. M/s Sri Durga Construction 

Sri Durga, Door No. 1/35 A/B 
Annappa Nivas Road, Kana, 
Suratkal, Mangalore – 575030 
 

21. M/s Puneeth Constructions 
Sai Kripa Do. No. 7-71/B  
Krishnapura 7th block,  
Behind albadriya high school  
Surathkal - 575014  
 
 
 
 

 
 

 
 
 


