NEW MANGALORE PORT AUTHORITY

(Ministry of Ports, Shipping & Waterways, Govt. of India)

PHEEICIERGINE Contact Details:

HIT . .
hanical . . Website: http://www.newmangaloreport.gov.in
Mechanica Eng{neerlng Department E-mail: diggavi.b@nmpt.gov.in

3§| |%€A5|55| 3|§| Iﬁqi‘iu iéia\_ﬂq ele-section@nmpt.gov.in
Electrical Engineering Division Tel: 0824-2887746/39

Panambur, Mangaluru-575010

TENDER NO: 4/XBIS-Gate/EE(E)II/2023 Dated: 11/05/2023

TENDER DOCUMENT FOR

Supply, Installation, Testing and Commissioning of
Security Equipments

2023



LIST OF DOCUMENTS

Special Instructions to the
Bidders for the E-Submission
L of the Bids Online Through PART -1 Page No. 3 -7

E-Procurement Portal

2 | Tender Document PART - 11 Page No. 8 - 80
3 | Price Bid PART- III Page No. 81-82
4 | NMPA Bank Details PART - IV Page No. 82

S | Checklist PART -V Page No. 83




PART -1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF

THE BIDS ONLINE THROUGH E-PROCUREMENT PORTAL

N.I.T. No. 4/XBIS-Gate/EE(E)II/2023 Dated: 11/05/2023

TITLE OF WORK: TENDER FOR “Supply, Installation, Testing and
Commissioning of Security Equipments”.

FATGTAT &l ZH U7 § Ay Fash I T TANA H STAN Fideh dled § AAATSA
ATHTRA AT TR0l [T Ted 9 A7 9 FA o d7% e-21%d & a1 RBfvea s
TALHE FIAT 2T | Bidder should do Online Enrolment in the Portal using
the option Click Here to Enroll available in the Home Page. Then the Digital
Signature enrollment has to be done with the e-token, after logging into the
portal.

TCTETT ATATTEH  ATHIHT o I o TT STTRTHRAT el / TTEHAS e § ANT T FT

9703 | Bidder then logs into the portal giving user id / password chosen
during enrollment.

AT BT ZEOANT F FXd g0 IS d S-2 e T STTRT ATATETAT ZILT gl (oh AT ST AT(RT |
The e-token that is registered should be used by the Bidder and should not
be misused by others.

TRt @Td § 99 T ST 92 DSC &1 R o7 |1 | TaT Al §e(T 51 96T 2| T8
Fae ATCHRT 2T Tl &

DSC once mapped to an account cannot be remapped to any other
account. It can only be inactivated.

FIATZTAT AT T F AT FC bl g, IEATAST T TG, TR AT<er ferawor afe, a4
TEqTAS e & dgd AT Trg HIGGT ATTLTAHATA  ATHTL AT ST qha T g 3T ThT Tl
STHT FCA o IO AT IEqTastl o G §A9 haT ST ThaT g1 TSIl aedrasti o H

FUATE H { AT FAM The Bidders can update well in advance, the
documents such as certificates, purchase order details etc., under My
Documents option and these can be selected as per tender requirements
and then attach them along with bid documents during bid submission.
This will ensure easier upload of bid documents.

fAfeeT Feiw STeade #3 / I T & d18, S Erdr & qEagigas a6 ATead &
ST ATRT & oy [AfEer awamest & FqaT warast STHT FIAT ATMg0; =T, aretl
FEATHTT FT & ITUIHT After downloading / getting the tender schedules, the

Bidder should go through them carefully and then submit documents as
stated in the tender document; otherwise, the bid will be rejected.

FYATFT TFIeIe T AT RTAT FIT G / TTAeATaa qgl AT ST ATMe U 3T Faterd
FIAH A % qTE IH ATATS THIT ST AT, SA=AAT Arefiarar 39 Afaar & forw srefiae
R0 ST o TorT Seart 81 avefiararsti &l Fad (SeT 919 3T 9o T Hed #l THd g
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10.

11.

12.

The BOQ template must not be modified /replaced by the bidder and the
same should be uploaded after filling the relevant columns, else the bid is
liable to be rejected. Bidders are allowed to enter the Bidder Name and
Values only.

T TS TSRO 8, a7 T S-TTFIHe TIed  ATeq® ¥ 7 Hfasr seqres #§ 7 v gus
foawor & ATeAw | AAATeT AT RAT ST gFar g1 SrefiErar i 9ed 9% sfiddred a1
http:/ /eprocure.gov.in/eprocure/app or www.newmangalore-port.com 9X
AT TEIT FA | Tged TR FhU T FITISH T 9 § T@AT AT, ArAT@rdr ol
AT § et AT JATE e ATgu| FfEar A=t § 970 Jqa Jo=qa a1 S
AT T F NETUF IT=9T | g4 ATRU  If there are queries connected with this
tender, have to be clarified online through the e-Procurement Portal, or
through the contact details given in the tender document. Bidder should
take into account the corrigendum published before submitting the bids
online on the portal or on http://eprocure.gov.in/eprocure/app or
www.newmangalore-port.com. All documents to be submitted, as indicated
in the tender schedule and they should be in PDF formats.

Afearenat =1 [feer § [fe stgame areft grar =S e e o St sEeT w3
gift | AfaeT % foro [feET yeqa w7 it [t siw a5 & fiae qo v =af=6 1 [feEr
STHTT STTErheoT | e / e / fagr w7 g o

Bidder should arrange for the Bid Security declaration and tender fee as
specified in the tender. The original should be posted/couriered/given in
person to the Tender Inviting Authority, within the bid submission date
and time for the tender.

AT TR AT T [T 3T oA T TZAT AT U ST ATTTT T STHT FLA o (70 AT T

& forT 3T T T FEAT AR |
The Bidder should read the terms and conditions of the tender and accept
the same before proceeding with submission to tender.

STAT STEQT e i TRAT o RILT TRt ST a1 AT THET & F9 o (o7 Jietl AT aref &l

eTRT aw7T & uge [Mfear sxarest ®1 AFATST STHT FHLAT AT |

The Bidder has to submit the tender document(s) online well in advance
before the prescribed time to avoid any delay or problem during the bid
submission process.

TAT F Id § ATATE HT TS FBISA 6 AR 6l Hls HHAT dal gl grAlh, ATATE FATeE
foees I¥ IUesg AHET & ATA-A7Y 39 G997 FATSe A58 UL IUAee dedh aeiagyd I8 a7
TFIT SITAT 81 WIS T AR FH FLA o (70, FTARTArst 1 75-100 DPI § T&qTa91 1
THT FIA T GATH (AT SITAT ¢ AT TTSAT a1 T2 37T TS HT AHE HF 2 0| T dgd
FH defagy AT Aw W ot ARG dadre WA ® O #EE wOm |

There is no limit on the size of the file that can be uploaded at the server
end. However, the upload is dependent on the Memory available at the
Client System as well as the Network bandwidth available at the client side
at that point of time. In order to reduce the file size, bidders are suggested
to scan the documents in 75-100 DPI so that the clarity is maintained and
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13.

14.

15.

16.

17.

file size is optimum. This will help in quick uploading even at very low
bandwidth speeds.

TE AT T@AT Hgeaqul ¢ T, FTeAt AT Tl 1 RISt it aed 97 f&F/as w21 gom, T8
AT w2 & e & a8 Jieit T5qa ® @l TRaT T FaT gl aiierdi, ST dae3 gu
TEl &, Tl AU / AT AT F €T H AR TAT AT I22T1 o [o70 A5l FTHT ST
It is important to note that, the bidder has to click on the Freeze Bid
Button, to ensure that, Bid Submission Process is completed. Bids, which
are not frozen, are considered as Incomplete/Invalid bids and are not
considered for evaluation purposes.

T TET o 0T ATATGTAT GIT SAAATST FTAT AT o T (T AT TR it a7 a7
HSATSAT T ATHAT F & forg fAfeer sweeor st (T1A) 1 e 78t sgaar
STuATl The Tender Inviting Authority (TIA) will not be held responsible for
any delay or the difficulties faced during submission of bids online by the
bidders due to local issues.

FIATETAT TH TIeeA F ATEAH F &F AreAl qedqrast| il AAATSH HIS § THT FT ThdT g1 39
TUTTSAT o HTEAH & SHATST SEATASTT I HATAT Aol SITUIT| TFHAThT STeAT T el gre HigT
2 (TH) 111, TAUATET # {9q ae § 98 9gadl ARy | aeiardar a8 getad
FAT o =Aaw TRar § gafed gt arasii & @Al arefl & 9y Jiead 7 9
Foere oA ST, R STwer g 9% el Sl JXE<l di¥ 9 SAETaRTE Y (o7 ST |
B GEL] | E1ES TTEHTOT Tl HTT ST
The bidder may submit the bid documents in online mode only, through
this portal. Offline documents will not accepted. The bidder shall ensure
that all the documents pertaining to minimum qualification shall be
compulsorily uploaded along with the technical Bid failing which the bid
shall be rejected summarily. No clarifications shall be sought in this regard.

AT T SISl 2 % qUF, S-TreFaie By goft aieft swarasii &1 (I F34 & 97 Uh
TR TIAT ATSTET F2or 29T A T aiefY |reier v et A<, [Afer ofie Sur +#39 & 99y
& 9T R@TT ST = T TH A @awon & |12 diel Juo| Sreiiwats grer Tqd
TEATAST 0 FATATATAT F S-2The T ITTRT ik RIed & § gEareqiid FohaT ST sie
e weqa AT SToEm At the time of freezing the bid, the e-Procurement
system will give a successful bid updating message after uploading all the
bid documents submitted and then a bid summary will be shown with the
bid no., date & time of submission of the bid along with all other relevant
details. The documents submitted by the bidder should then be digitally
signed using the e-token of the bidder and then submitted.

FTAT STEQA e o AT, TTAT FTLTLT T T FHIAT ST AT FATAT TET FLeA o 21l o6 & H
UF UHIASTHE & & H T@AT g et |qrerer [faer FfEer & o aet swqa &3 &
THTOT o &9 H H1T BT A ITeAT SHTET HIAHH § TN o & o7 Ja97 65 6 9§ 97
1T FEM After the bid submission, the bid summary has to be printed and

kept as proof of submission of the bid. Entry to bid opening event will be
restricted to bidders having proof of bid submission of the subject tender.




18.

19.

20.

21.

22.

23.

24.

25.

TEreeq & A6 ATl TEqd FLd AT HAAS g, 1o TAGTAT T ATATE a0l TS AT TT ST
gy Toeed | SUgia &< off AT §; eew ot gEar & o 9o A #eat g
Successful bid submission from the system means, the bids as uploaded by the
bidder is received and stored in the system. System does not certify for
correctness of the bid.

FTAT TR AT I TG @HT AT U Toh T (hT TT FIAT FeaTast ardaed | b & 3T J1Q
TFTeaT Ee o I aTIH % HI0T TSl qgl G 9T ¥g §  af el AT FT &f

SOt | TEe o0 anETesio [REe 980 Ml The bidder should ensure

that the bid documents submitted are free from virus. If NMPA is unable to open
documents due to virus or any other reason during tender opening, the bid is
liable to be rejected. NMPA will not be responsible for rejection of such bids

22T A & T 9¥ A AT F TN g ATAT A, S-AFIHE T § Frefl Teqd
FA, AT GIAT ATS 6 AL F THT HIAT 6 [T AT AT H T | qad| a9
AT AT 9877 (IST) & AT g ST GMT + 5: 30 g1 Tt AT o I ST rarara

F TH AT FH I FAT  gm|  The time that is  displayed
The from the server clock at the top of the tender Portal, will be valid for all
actions of requesting bid submission, bid opening etc., in the e-Procurement
portal. The Time followed in this portal is as per Indian Standard Time (IST) which
is GMT+5:30. The bidders should adhere to this time during bid submission.

ATl & SIqAre ohaT ST g o o Tt T&qa Hd f e i i J97 (Fa7
Eeed 0% & AqAN) ¥ Tgd Hiaar 96T & o siqarss s-awaHe e % aream
o A= w&q@ #<1 The bidders are requested to submit the bids through

online e-Procurement system to the Tender Inviting Authority (TIA) well
before the bid submission end date and time (as per Server System Clock).

AT [- TRl SreTs el & a1 ATaaT 1 oo ST et qLeAT JTorT ST 3T SITos|
I, ST FEEAT ST o 6T TEa S1ese!l, ST foh ST Sooid (7T 3T 8, T &
forT fe=me Fgt &R SITOATT i || d1Y 9% gTisT < & T ST

Tender form Fee and Bid security declaration shall be submitted with the Part I-
Technical BID. BID submitted without fees and Bid security declaration, as
mentioned above will not be considered for evaluation and shall be rejected
summarily.

AT T ATAT / AT [ Shae FT 9T & 979 a0 Red 997 | e FH0 Y

TEATASIT THTOT o &9 § TEIT FHAT g7 |
The Bidder/Bidder/Contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.

T il F(SC FLA & (10 STUHET AN S FATATT H Teh AT AT A5 6 &9 § fF@rar

STt The GST applicable shall be shown as a separate line items in the
Tax invoices to avail in put credit to Port.

SURST [ UAST [ THST &l Sod Hd il [*9fd |, SHUHE AN g; TAT AT A0 o G0

SHUEEt R 36T ST |
In the event of forfeiting the LD/SD, GST is applicable and while imposing

penalty, applicable GST shall be collected.
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PART-II

SCHEDULE OF TENDER (SoT)

NOTICE INVITING TENDER

N.I.T. No.4 /XBIS-Gate/EE(E)II/ 2023

Date: 11/05/2023

TITLE OF WORK: TENDER FOR “Supply, Installation, Testing and Commissioning of
Security Equipments”.

1 | TENDER NO. 4 /XBIS-Gate/EE(E)II/2023 dtd.11/05/2023
2 | MODE OF TENDER E-Procurement System (Online Two Cover
Techno-Commercial & Price Bid) through
e-procurement portal
https://eprocure.gov.in/cppp/
3 | Estimated Cost Rs.1,10,49,800/- (Rupees One Crore Ten
Lakhs Forty Nine Thousand Eight
Hundred) excluding applicable GST.
4 | Earnest Money Deposit Rs.2,60,800/- (Rupees Two Lakhs Sixty
Thousand Eight Hundred only) inclusive of
18% GST ‘OR’ exemption certificate as per
clause No 2.2.1(n) of ITB
5 | Tender Fees Rs.1,120/- (Rupees One Thousand One
Hundred Twenty only) inclusive of 12%
GST - Non-refundable or exemption
certificate as per clause No 2.2.1(n) of ITB
6 | Date of NIT available to parties to 11/05/2023 at 15.00 Hrs
download
7 | Date of Starting of e-Tender for 11/05/2023 at 18.00 Hrs
submission Bid on line at
http:/ /eprocure.gov.in/eprocure /cpp
8 | Date of closing of e-Tender for 31/05/2023 at 15.00 Hrs
submission of Bid.
9 | Date & Time of opening of 01/06/2023 at 15.00 Hrs
Technical Bid.
Price Bid. To be communicated separately
10 | Contract period 3 (Three) Months from the date of issue of
Work order
11 | Validity of Tender 120 days from the date of opening of

tender (Tech. Bid)

Sd/-
Executive Engineer (E)II




2. INSTRUCTIONS TO THE BIDDERS (ITB)

2.1 SCOPE OF BID

E - tenders in Two Cover system (Techno-Commercial Bid & Price Bid) are
invited by Executive Engineer(E)-II on behalf of New Mangalore Port Authority
from the reputed, bonafide, resourceful & experienced firms for the work of
“Supply, Installation, Testing and Commissioning of Security Equipments”.

2.2 TENDER SUBMISSION:

2.2.1

a)

b)

d)

The Tender shall be uploaded as follows:
Technical Bid shall contain the following:

EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft
or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of
the Commercial Banks or payment online is accepted.

Earnest Money Deposit of Rs.2,60,800/- (Rupees Two Lakhs Sixty
Thousand Eight Hundred only) inclusive of 18% GST- NEFT Receipt shall
be uploaded along with the Technical Bid ‘OR’ exemption certificate as per
clause No 2.2.1(n) of ITB. Failure in submission of EMD will render the
Bidders disqualified, except in the case as per clause No. 2.2.1 (n) below.
TENDER FEE for Rs.1,120/- (Rupees One Thousand One Hundred
Twenty only) inclusive of 12% GST - non-refundable - NEFT Receipt shall be
uploaded along with the Technical Bid ‘OR’ exemption certificate as per
clause No 2.2.1(n) of ITB. Failure in submission of Tender fee will render the
Bidders disqualified, except in the case as per clause No. 2.2.1 (n) below.

All the documents should be as per the MQC. Technical Bid should not
contain Price Bid. “Disclosure/indication of Price in the Technical Bid shall
render the tender disqualified and rejected.

The Tender document duly signed and sealed by the Bidder on each page
along with Annexure duly filled along with amendments issued by NMPA if
any.

Particulars of Bidder - Annexure — 1.

Supporting documentary evidence of work orders and also satisfactory
completion certificate issued by the client,

Tender Form as per Annexure - 2.

Bank Details of the Bidder for E-Payment — Annexure - 7.

Copies of the Valid GST Registration Certificate, ESI & PF Registration
Certificate in the same name (Bidder’s Name) and PAN card to be submitted.
Copies of profit and loss statements, balance sheet and Auditor’s report for
the last three years.

Form of Declaration — Annexure - 5

Power of Attorney: - Annexure — 6

Micro and Small Enterprises (MSE) registered with District Industries Centre
(DIC) or Khadi and Village Industries commission or Khadi & Industries
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2.2.2

2.3

Board (KVIB) or Coir Board or National Small Industries Corporation (NSIC)
or Directorate of Handicrafts and Handlooms or Udyog Aadhar memorandum
or any other body specified by Ministry of MSME shall be exempted of EMD
& Tender Fee on producing Self-attested supporting certificates and Bid
Security Declaration as per Annexure-1 along with Technical Bid.

o) Dispute review Board — Annexure - 8

p) Details of ongoing contracts at NMPA — Annexure - 9

q) Verification of Local Content — Annexure - 10

r) Undertaking on Indemnification — Annexure - 11

s) Indemnity Bond — Annexure -12.

t) Supporting documentary evidence of work orders and also satisfactory
completion certificate issued by the client, duly certified by Statutory
Auditor with UDIN shall be submitted as per Annexure -13.

u) Pre Contract Integrity Pact - Annexure -14.

Price Bid shall be uploaded only through ONLINE: Technical Bid and
Price Bid shall be uploaded through online only. Price bid should be
quoted in the BOQ template available in the CPP portal only. The BOQ
template must not be modified/replaced by the bidder and the same
should be uploaded after filling the relevant columns, else the bidder is
liable to be rejected for that tender. Bidders are allowed to enter the
Bidder Name and Values only. Any condition imposed in the price bid
shall make the tender liable for out-right rejection. The contract shall be
for the whole works as described in the scope of work based on the priced
Bill of Quantities submitted through CPP portal by the Bidder. The Bidder
shall fill in rates and prices for all items of the works described in the Bill
of Quantities through CPP portal. Items for which no rate or price is
entered by the Bidder will not be paid for by the Port when executed and
shall be deemed covered by the other rates and prices in the Bill of
Quantities.

ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting
the experience as defined in clause No 2.4.

2.3.2 Tender Form information as per Annexure - 2.

2.3.3 Government owned enterprises may only participate if they are
legally and financially autonomous operate under commercial law

and are not a dependent agency of the employer subject to
fulfillment of minimum qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt
and fraudulent practices issued by the employer in accordance with
clause No 2.21.

10



2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS (MQC):

2.4.1

FINANCIAL CRITERIA:

The Bidder should have an average Annual financial turnover of
Rs.33,14,940/- for the last 3 financial years 2019-20, 2020-21 & 2021-22.

Note:- 1. Documentary evidence duly self attested viz—Auditor’s Certificates

2

(with UDIN No)/balance sheet / latest income tax return filed/profit
and loss statement for three years shall be uploaded along with the
bid.

. If the bidder is already having ongoing contracts in NMPA, then his

combined work order value of all the ongoing contracts shall be
deducted from his Financial Capacity. The Financial Capacity of the
bidder shall be assessed from the Average Annual Financial Turnover
of the Bidder for the last three years ending March 2022. The Bidder
shall be technically qualified, only if his balance Financial Capacity
after reduction, is equal to or more than the estimate put to tender.

{Example: If the Average Annual Turnover of the bidder is
Rs.3,00,000/- (Rupees Three lakhs only), then the Financial Capacity
of the Bidder is considered to be Rs.10,00,000/-(Rupees Ten lakhs
only). If the contractor declares total ongoing works at NMPA of value
Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the
contractor can Bid only for the remaining Financial Capacity i.e
Rs.6,00,000/-(Rupees Six lakhs only)}

2.4.2 TECHNICAL CRITERIA:

i) The Bidder shall have successfully completed Similar Works during
last 7 (Seven) years ending last day of month previous to the one in
which tenders are invited should be either of the following:

One similar completed work costing not less than Rs.88,39,800/-

(Excluding GST)
OR

Two similar completed works each costing not less than Rs.55,24,900/ -

(Excluding GST).
OR

Three similar completed works each costing not less than Rs.44,19,900/ -

“Similar Work” means SITC of X-Ray Baggage Scanners or any work

having SITC of X-Ray Baggage Scanners.

In order to meet the Technical criteria as per clause No.2.4.2.(i) above,

the

bid.

bidder shall submit the following documents along with the technical

11



a. Self attested photo copies of LOA/Work Order/Agreements showing the
awarded contract value for “similar works” and satisfactory Completion
Certificates issued by the Client, indicating the date of Completion and
completed Contract Value. TDS -certificate clearly showing the tax
deduction from client for related work orders/agreements shall be
attached for verification.

Note: The BOQ & Scope of work supporting the LOA/Work
order/Agreements should have Clients endorsement.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4,
they are subject to be disqualified and debarred for a period of three (3)
years from participating for tenders at New Mangalore Port Authority duly
informing the MSME authorities if applicable, if they have:

2.4.3.1 made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification
requirements; and/or

2.4.3.2 Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history with New Mangalore Port Authority or financial
failures etc.

2.5 RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

2.5.1 The contractor may visit the Port Authority area before quoting. The Bidder
should quote the rate by taking into consideration all expenses.

2.5.2 The GST as applicable will be paid extra by the Port. The GST Registration
Number of the Bidder shall be furnished invariably in the tender as well as the
Bills/Invoices. Copy of GST registration certificate shall be enclosed along
with the tender.

2.5.3 GST will be paid on production of documentary proof of registration with the
Central Excise Department only.

2.5.4 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole
discretion reserves the right to extend the date for receipt of tender.

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS:

2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either
by all the partners or some of the partners or other person/s holding a valid
“Power of Attorney” from other partners or all the partners constituting the
firm.

12



2.6.2

In case of a Company, the tender should be signed by a person holding a valid
Power of Attorney executed in his favour in accordance with the constitution of
the Company.

2.7 ONE BID PER BIDDER

2.7.1

2.7.2

2.7.3

2.7.4

2.8

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the Bidder's participation to be disqualified.

A Bidder shall not have a conflict of interest. All Bidders found to have conflict of
interest shall be disqualified. Bidders may be considered to have a conflict of
interest with one or more parties in this Tendering process, if they are or

1. have been associated in the past, with a firm or any of its affiliates which
have been engaged by the Employer to provide consulting services for the
preparation of the design, specifications, and other documents to be used for
the services to be rendered under these Tendering Documents ; or

2. Submit more than one Tender in this Tendering process.

A Bidder that is under a declaration of ineligibility by the Employer in
accordance with ITB Clause 2.21, at the date of contract award, shall be
disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to
the Employer, as the Employer shall reasonably request.

BIDDER TO INFORM HIMSELF FULLY

2.8.1 The Bidder is expected to examine carefully the contents of all the

documents provided like instructions to the Bidders, Tender Conditions,
Scope of work etc. Failure to comply with the requirements of the tender will
be at the Bidders own risk. The Bidder to ensure to make a complete and
careful examination of requirements and other information set out in the
tender document. The Bidder shall be deemed to have, visited the site and
surroundings and have obtained all necessary information in all the matters
whatsoever that might influence while carrying out the Works as per the
conditions of the tender and to satisfy himself to sufficiency of his tender etc.

2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender

documents supplied herewith. Though every effort is made herein to give
basic data as exhaustively as possible, the Bidder is advised to visit the New
Mangalore Port and its approaches and get himself thoroughly acquainted
with all necessary data concerning weather conditions, working conditions,
sea conditions, etc. for the purposes of making a correct offer. All costs,
charges and expenses that may be incurred by the Bidder in connection with
such investigations for the submission of his offer shall be borne by him and
the Board accepts no liability or responsibility whatsoever therefore.
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2.9

2.8.3

Bidder shall bear all costs associated with the preparation and submission of
his tender and NMPA will in no case be responsible or liable for these costs,
regardless of the conduct or outcome of the tendering process.

Earnest Money Deposit:

2.9.1

2.9.2

2.9.3

294

2.9.5

2.9.6

2.9.6.1

2.9.6.2

The tender shall be accompanied by proof (NEFT/RTGS) of Earnest Money
deposit of Rs.2,60,800/- (Rupees Two Lakhs Sixty Thousand Eight
Hundred only) inclusive of 18% GST ‘OR’ exemption certificate as per
clause No 2.2.1(n) of ITB. The tender without EMD shall be rejected, except
in the case as per clause No.2.2.1(n).

In the event of Tenderer withdrawing his tender before the expiry of tender
validity period of 120 days from the date of opening, the tender shall be
cancelled and EMD shall be forfeited. Applicable GST shall be recovered
on forfeiture of EMD.

The Earnest Money Deposit of unsuccessful Tenderers shall be returned
without interest as early as possible on award of Contract to the successful
Tenderer. The Earnest Money Deposit of the successful Tenderer shall be
refunded (without interest) only on receipt of Security Deposit cum
Performance Guarantee as stipulated in the tender clause 2.20. In the
event of forfeiting of EMD/SD and while imposing LD/penalty GST shall be
collected.

NMPA reserves the right to forfeit the Earnest Money Deposit in respect of
successful Tenderer, if he fails to enter into a Contract and furnish the
necessary Bank Guarantee towards performance within 21 days from the
date of issue of Letter of Acceptance, otherwise penalty @ 0.25% of the
amount of the Performance Guarantee for each week or part thereof for the
number of weeks delayed beyond the stipulated date of submission shall be
levied maximum up to 2.5% of the amount of the Performance Bank
Guarantee.

In the event of forfeiting the Performance Security, GST is applicable and
while imposing penalty & Liquidated damages GST as applicable shall be
collected.

The bidder shall be disqualified/terminated duly forfeiting EMD (if
applicable) and may be debarred for a period of three (3) years from
participating for tenders at New Mangalore Port Authority duly informing the
MSME authorities if applicable, if

The Bidder withdraws the Bid after Bid opening during the period of Bid
Validity;
The successful Bidder fails within the specified time limit to:
b. Sign the Agreement AND / OR furnish the required Performance security.
c. Fail to commence the work on the specified date as per LOA/Work order.

d. If the bid is varied or modified in a manner not acceptable to the Employer
during the validity or extended validity period duly agreed by the Bidder.
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2.10

2.11.2

2.12

2.13

2.14

2.15

e. If any information or representation submitted by Bidder is found to be
false or incorrect.

f. Any effort by the Bidder to influence the Employer on bid evaluation, bid
comparison or contract award decision.

TENDER VALIDITY: The tender shall remain valid for acceptance for a period
of 120 days from the date of opening of Technical Bid. NMPA reserves their right
to extend the period of validity for a specific time. The request and the response,
thereto, shall be made in writing by post or by Fax/e-mail. A bidder may refuse
the request which may be accepted by NMPA. However, in the event of the
Bidder agreeing to the request; he shall not be permitted to modify his tender.

AMENDMENTS:

At any time, prior to the last date for submission of tenders, NMPA reserves
the right to amend and modify the tender document by issuing Addendum/
Corrigendum which shall be uploaded in the CPP/PORT Websites.

The Addendum/Corrigendum so issued shall form part of the Contract and
shall be binding upon the Bidders. NMPA may at their discretion, extend the
last date for submission of the tender, to enable the Bidders to have
reasonable time to submit their tender after taking into consideration such
amendments, which shall also be uploaded to the Websites. The Bidder shall
acknowledge receipt of such Addenda/ Corrigenda and submit the same along
with his Tender duly signed and sealed in all pages.

LANGUAGE OF TENDER :

The Tender submitted by the Bidder and all correspondence and documents
relating to the Tender exchanged by the Bidder and the NMPA shall be written in
the English language. Any printed literature, other than English language, shall
be accompanied by an English translation, in which case, for purpose of
interpretation of the tender, the English translation shall govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:

No offer shall be modified, substituted or withdrawn by the Bidder after the
closing time on due date. Withdrawal of a proposal during the interval between
closing time on proposed due date and expiry of the proposal validity period
would result in disqualification of the bidder as per clause 2.9 of Tender
Document.

TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in
Indian Rupees.

PRE_BID QUERIES: Not Applicable

2.16 TENDER OPENING AND EVALUATION:

2.16.

1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to
closing time on stipulated date, shall be opened as per the Important
Instructions of CPP.
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2.16.2 SCRUTINY AND EVALUATION OF THE TENDER:

i. Prior to the detailed evaluation of bid, the employer will determine whether each
bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been
properly signed by an authorized signatory holding Power of Attorney in his favor
(c) accompanied by EMD & Tender fee (if applicable) and (d) is responsive to the
requirement of the bidding documents. If any of the above conditions are not
satisfied, the bid shall be rejected outright.

ii. Conditional offer or alternative offers will not be considered further in the
process of tender evaluation.

iii. A substantially responsive technical and Financial Bid is one which conforms to
all the terms, conditions and specifications of the bidding documents, without
material deviation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality or performance of the works; (b) which
limits in any substantial way, the employers right or bidders obligations under
the contract or (c) whose rectification would affect unfairly the competitive
position of others bidders presenting responsive bids. The Bidder who does not
fulfill the tender requirements shall not be considered for further evaluation.

iv. After the tender opening, the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and recommendations regarding award of
Contract shall be confidential. Any efforts on part of any Bidder to influence the
Port Authority in any way in the process of scrutiny, evaluation, comparison of
tenders and decision concerning award of Contract may result in rejection of the
Bidder’s bid.

v. To assess the scrutiny, evaluation and comparison of tenders, the Port Authority
may ask Bidder individually for clarifications. Clarifications shall be sought only
on the documents submitted along with the bid. No new documents/work orders
shall be entertained which was not part of the original submission whose
acceptance would affect unfairly the competitive position of others bidders
presenting responsive bids. Request for clarification and response thereto shall
be in writing/email or through fax. If the Bidder fails to submit the requested
documents within the time specified by the department, his bid is liable to be
rejected. No change in Price or substance of the tender shall be sought, offered
or permitted nor is the Bidder permitted to withdraw the tender before the expiry
of the validity period of the tenders in the process of clarifications.

vi. If a Technical Bid is not substantially responsive, it will be rejected by the
employer, and may not subsequently be made responsive by correction or
withdrawal of the non conforming deviation or reservation. The Price/Financial
Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:

1. Tenders, which are found to be in conformity with NMPA’s Tender
requirement, shall be considered for opening of Price Bid.

ii.  The Bidders found to be qualified and responsive shall be informed about
the date and time of opening of their Price Bids. On the stipulated date and
time the Price Bids of such Bidders shall be opened online.

iii. The Bidders has to quote the rate for the subject work in the price Bid
format- PART III excluding GST.

iv.  The evaluation shall be done on the basis of lowest value (L1) quoted. The
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GST element if any will not be considered for comparison.

Further, in order to promote the Make in India Initiative by the Government
of India, Class 1 Local suppliers shall get purchase preference over Class II
local suppliers as well as non Local supplier as per the following procedure
(Refer GCC Clause 3.1 definitions):-

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is
Class I Local supplier, the contract will be awarded to L1.

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I
local supplier, will be invited to match the L1 price subject to Class-I
local Supplier’s quoted price falling within the margin of Purchase
preference, and the contract shall be awarded to such Class-I Local
supplier subject to matching the L1 price.

c. In case such Lowest eligible Class- I local supplier fails to match the L1
price, the Class-I local supplier with the next higher bid within the
margin of purchase preference shall be invited to match the L1 price and
so on and contract shall be awarded accordingly. In case none of the
Class I supplier within the margin of purchase preference matched the
L1 price, the contract may be awarded to the L1 bidder.

Note: The Class-I local supplier/Class-II Local Supplier shall submit the self attested
copy of Annexure-11 compulsorily along with the Bid clearly indicating the
percentage of local content (local staffs that the contractor shall be deploying, in
case the contract is awarded to him) and provide self certification that the
services/items offered meets the local content requirement for Class I
supplier/Class II local supplier, as the case may be.

vi.

vii.

Viii.

ix.

2.17

The Bidder, whose bid is accepted by the Port Authority, shall be duly
informed in writing. Within 7 days of receipt of intimation, regarding
acceptance of its bid, the Bidder shall submit draft Contract agreement in the
format approved by the Port Authority as in the ANNEXURE-3 of Tender
Document, and within a week thereafter the Contract agreement shall be
signed between the Port Authority and the successful Bidder.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer or his Representative’s estimate of the cost of work to be performed
under the contract, the Employer may require the Bidder to produce detailed
price analysis for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices with the implementation/construction
methods and schedule proposed.

Offers, deviations & other factors which are in excess of the requirement of the
Tender document or otherwise result in the accrual of unsolicited benefits to
the Employer shall not be taken into account in Tender evaluation.

The price Bid with any counter conditions will be summarily rejected.

AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder whose
bid has been determined to be responsive to the bidding documents and who
has offered the lowest evaluated Bid Price, provided that such bidder has been
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2.18

2.19

2.20

determined to be (a) eligible in accordance with the provisions of Clause
No.2.3 and (b) qualified in accordance with the provisions of clause No.2.4.

EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL:
Notwithstanding Clause No.2.17, the employer reserves the right to accept or
reject any bid and to cancel the bidding process and reject all bids, at any time
prior to the award of contract, without thereby incurring any liability to the
affected bidder or bidders of the grounds for employer’s action. Further, NMPA
does not bind them to accept the lowest offer.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

i. The bidder whose bid has been accepted will be notified of the award by the
employer prior to expiration of the bid validity period. This letter (herein after
and in the conditions of contract called the “letter of acceptance”) will state the
sum that the employer will pay the contractor in consideration of the execution
completion and maintenance of the works by the contractor as prescribed by
the contract (hereinafter and in the contract called the “contract price”).

ii. The notification of award will constitute the formation of the contract subject
only to the furnishing of a performance security in accordance with the
provision of clause 2.20.

iii. The agreement will incorporate all correspondence between the employer and
the successful bidder. The Contractor shall enter into and execute the Contract
Agreement, to be prepared and completed at the cost of the Contractor, in the
Annexure-3 with such modifications as may be necessary and furnish the
performance security within 21 days of issue of Letter of Acceptance. The
agreement to be executed on a non-judicial Stamp paper of value Rs.100/-
issued from Mangaluru jurisdiction. The contract Agreement shall be
signed between the Port Authority and the successful Bidder within 14
Days from the Date of issue of LOA/Work order. The completion period of
the contract shall be as mentioned in the LOA/Work order. The Bidder shall
submit 10 sets of Agreement copies at his own cost.

PERFORMANCE SECURITY: Performance security for a sum equivalent of 3% of
the total contract value including GST shall be submitted in the form of Bank
Guarantee from any Nationalized/Scheduled Bank in the approved format or
Insurance Surety Bonds or Account Payee Demand Draft or Fixed Deposit Receipt
or payment online within 21 days from the date of issue of LOA/Work order. The
Bank Guarantee shall also en-cashable at Mangaluru.

The Bank Guarantee shall be kept valid for the total contract period and
Guarantee for one year plus Three Months claim Period thereafter. The total of
3% of Performance Security shall be released to the Contractor after successful
completion of the Guarantee Period, deducting any dues payable to the Port.
Failure to comply with the above shall lead to termination of contract as per
clause No. 2.9 of ITB. If the contract is extended on mutual consent at the same
rates, terms and conditions of the contract, then the Bank Guarantee shall also be
extended for the same period plus Three Months claim period.
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Note:- i) The Penalty for the delay in submission of the Performance Guarantee within
the stipulate date above shall be at the rate of 0.25% of the amount of
performance guarantee for each week or part of the week for the number of
weeks delayed beyond the stipulated date of submission.

ii) The performance security shall be complied as per the orders/amendments
issued by the Authorities.

2.21 CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of
this contract. In pursuance of this policy, the Employer;

i. defines, for the purpose of these provisions, the terms set forth below as follows:

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process
or in contract execution; and

b. “fraudulent practice" means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition.

ii. Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

iii. Will declare a Bidder ineligible, either indefinitely or for a stated period of time,
to be awarded a contract/contracts if he at any time determines that the Bidder
has engaged in corrupt or fraudulent practices in competing for, or in
executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be
governed by the Indian Contract Act and under the Indian Law. The Arbitration
for settlement of disputes shall be held in Mangalore, Karnataka, India.

Apart from the above, conciliation through conciliation committees/councils
comprising of independent subject experts may also be explored to settle the
disputes.

Executive Engineer (Ele)Il.
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3. GENERAL TERMS & CONDITIONS OF THE CONTRACT

A: GENERAL:

3.1 DEFINITIONS:

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used
to identify defined terms;

XV.

i

ii.

iii.

iv.

Vi.

vii.

Viii.

ix.

Xi.

Xii.

xiii.

Xiv.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified by
the Engineer or his nominee in accordance with Clause No.3.36.

The Contract is the contract between the Employer and the Contractor to
execute, complete and maintain the Works. It consists of the documents
listed in Clause No. 3.2(iii).

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Site is the area defined as such in the Contract Data.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer or his nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.
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xvi. The Engineer or his nominee is the person named in the Contract Data (or
any other competent person appointed and notified to the contractor to act in
replacement of the Engineer or his nominee) who is responsible for
supervising the Contractor, administering the Contract, certifying payments
due to the Contractor, issuing and valuing Variations to the Contract,
awarding extensions of time and valuing the Compensation Events.

xvii. Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Engineer or his
nominee.

xviii. The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily
coincide with any of the Site Possession Date.

xix. A Variation is an instruction given by the Engineer or his nominee which
varies the Works.

xx. The Works are what the Contract requires the Contractor to Supply, install
and turn over to the Employer as defined in the Contract Data.

xxi. “Local Content” means the amount of value added in India which shall
unless otherwise prescribed by the Nodal Ministry, be the total value of the
item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of
the total value, in percent.

xxii. “Class — I local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement , has local content equal to or more
than 50%.

xxiii “Class — II Local Supplier“ means a supplier or service provider, whose goods,
services or works offered for procurement, has local content more than 20%
but less than 50%.

xxiv “Non Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than or equal
to 20%.

xxv “Margin of purchase preference” means the maximum extent to which the
price quoted by a Class — I local supplier may be above the L1 for the purpose
of purchase preference, which shall be 20%.

xxvi “L1” means the lowest tender or lowest bid or the lowest quotation received in
a tender, bidding process or other procurement solicitation as adjudged in the
evaluation process as per the tender or other procurement solicitation.

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to
this order in respect of a particular item of goods or services or works.

xxviii “Procurement entity” means a Ministry of Department or attached or
subordinate office of or autonomous body controlled by, the Government of
India and includes Government companies as defined in the companies act.
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3.2

INTERPRETATION:

i

In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter and the other way around. Headings have
no significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer or his nominee will
provide instructions clarifying queries about the Conditions of Contract.

ii. If sectional completion is specified in the Contract Data, references in the

Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole of the
Works).

iii. The documents forming the Contract shall be interpreted in the following

order of priority:

a. Agreement

Letter of Intent and work order.

Contractors Bid

Contract Data

Conditions of Contract including Special Conditions of Contract.
Specifications

Drawings, if any

Bill of quantities and

any other documents listed in the Contract Data as forming part of
the Contract.

FE@ e ae o

3.3 LANGUAGE AND LAW:

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

3.4 ENGINEER OR HIS NOMINEES DECISION:

3.5

3.6

3.7

Except where otherwise specifically stated, the Engineer or his nominee will
decide contractual matters between the Employer and the Contractor in the
role representing the Employer.

DELEGATION:

The Engineer or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation
after notifying the Contractor.

COMMUNICATIONS: Communications between parties which are referred to in
the conditions are effective only when in writing. A notice shall be effective only
when it is delivered (in terms of Indian Contract Act 1872).

PERSONNEL: The Contractor shall employ the personnel as Onsite Support
Resource as referred to in the Contract Data to carry out the functions stated in
the Schedule or other personnel approved by the Engineer or his nominee. The
Engineer or his nominee will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience are
substantially equal to or better than those of the personnel listed in the
schedule.

If the Engineer or his nominee asks the contractor to remove a person who is a
member of the contractor’s staff of his work force stating the reasons, the
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contractor shall ensure that the person leaves the site within seven days and
has no further connections with the work in the contract.

3.8 EMPLOYERS AND CONTRACTORS RISKS:
The Employer carries the risks which this Contract states are Employer’s
risks and the contractor carries the risks which this Contract states are
contractor’s risks.

3.9 EMPLOYERS RISKS:
The Employers risks are;

a. in so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

1.

war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

rebellion, revolution, insurrection, or military or usurped power, or
civil war;

ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof;

pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and

riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the
conduct of the Works;

Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

b. loss or damage due to the use or occupation by the Employer of any Section
or part of the Permanent Works, except as may be provided for in the
Contract;

c. loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

d. any operation of the forces of nature (in so far as it occurs on the Site) which
an experienced contractor:

1. could not have reasonably foreseen, or
2. could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:

i. prevent loss or damage to physical property from occurring by taking
appropriate measures, or

11.

Insure against.

3.10 CONTRACTORS RISKS:

All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.
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3.11

INSURANCE:

The insurance shall be as follows;

i

ii.

All the materials shall stand insured in the name of New Mangalore Port
Authority from the time of arrival at site till commencement of installation
against fire, pilferage and damage for the value of 90% of each item. The charges
for the insurance shall be borne by the Contractor.

During erection and till the work is completed and satisfactory taken over by the
N.M.P.A after testing the materials shall stand covered by suitable erection
Insurance also for the value of 110% of the item. The charges for the insurance
shall be borne by the Contractor.

All the men/women to be deployed by the Contractor for performing the contract
shall be insured against injury/accidents/death by the Contractor at his own
cost.

The Contractor shall indemnify New Mangalore Port Authority against all losses
and claims In case of death or injury caused to any person by him during the
execution of the work.

The Contractor shall effect and maintain the following policies at no cost to
NMPA, during Contract period with an Indian Insurance Company approved by
Insurance Regulatory Development Authority of India (IRDA).

Commercial General Liability (CGL): The Contractor is required to take a
Commercial General Liability (CGL) Insurance policy during execution of
contract work to the extent of 50% of the contract value to cover Third party
Liability with cross liability extension. The following third party liabilities shall
be covered;

a. Third party bodily injuries / death / disablement (persons not belonging to
Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline /cargo/inventories/equipment/other facilities belonging
to third party and inclusive of properties during construction/erection/
Government properties.

c. The value of third party legal liability for compensation for loss of human
life or partial / total disablement as well as for damage to others
equipment/material /property shall be of required statutory limit where
applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the
contract period (including defect liability period) and be also valid during the
extended period if any.

The policy will be having claim series clause and extended notification clause
with cross liability extension.

Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer against all damages or compensation payable at
Law in respect of or in consequence of any accident or injury to any workman
or other person in the employment of the Contractor or Sub-Contractor
against all claims, demands, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto and the Employer shall be
at liberty to deduct or adjust from the Contactor’s bills an amount that
Employer may be called upon to pay towards claims, demands, proceedings,
costs, charges and expenses whatsoever in respect of or in relation to any
accident or injury referred to above without any reference to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute and
act and shall continue such insurance till completion of the Contract covering
all the employees/workers/casual labour/contract labour/outsourced
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3.12

3.13

3.14

3.15

3.16

3.17

3.17.1

persons under his supervision deputed for the said contract work. The
Contractor shall also submit such policy of insurance as and when required
by the Employer / Employers representatives.

iii. Automobile Liability Insurance covering use of vehicles / mobile
equipments used by Contractor or sub-contractor(s) (whether or not owned by
them) in connection with the execution of the contract.

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the
underwriters and also settle the claims. All claims shall be settled in India.
However, the Contractor shall proceed with the repairs and/or replacement of
the damaged structures / facilities without waiting for the settlement of the
claims. In case seizure of materials by concerned authorities the Contractor
shall arrange prompt release against bond, securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and keep the
Employer, its officers, employees and other related parties hold harmless from all
claims for bodily injury and property damage that may arise from the
performance of the work.

THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD:
The Contractor may commence execution of the works on the Start Date and
shall carry out the works in accordance with the Bar Chart submitted by the
contractor as updated with the approval of the Engineer or his nominee, and
complete them by the Intended Completion Date.

SAFETY: The Contractor shall be responsible for the safety of all activities on
the Site.

POSSESSION OF THE SITE:

The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the start date stated in
the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event.

ACCESS TO THE SITE:

The Contractor shall allow the Engineer or his nominee and any person
authorized by the Engineer or his nominee access to the Site to any place where
work in connection with the Contract is being carried out or is intended to be
carried out and to any place where materials or plant are being manufactured,
fabricated and/or assembled for the works.

INSTRUCTIONS:
The Contractor shall carry out all instructions of the Engineer or his nominee
which comply with the applicable laws where the Site is located.

DISPUTES:
If the Contractor believes that a decision taken by the Engineer or his nominee

was either outside the authority given to the Engineer or his nominee by the
Contract or that the decision was wrongly taken, the decision shall be referred to
the Dispute Review Board (DRB) within 28 days of the notification of the Engineer
or his nominee’s decision.

SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of
the Works, whether during the execution of the Works or after their completion
and whether before or after repudiation or after termination of the Contract,
including any disagreement by either party with any action, inaction, opinion,
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3.17.2

instruction, determination, certificate or valuation of the Engineer or his nominee,
the matter in dispute shall, in the first place be referred to the Disputes Review
Board [DRB].

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Engineer or his nominee unless and until the same shall be
revised, as hereinafter provided, in a Dispute Review Board Recommendation /
Arbitral Award.

Arbitration: Any dispute in respect of in respect of contracts where party is
dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided by
arbitration as set forth below:

i) A dispute with contractor shall be finally settled by arbitration in accordance

ii)

with the Indian Arbitration and Conciliation Act, 1996, or any statutory
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each
to be appointed by the Employer and the contractor, and the third to be
appointed by the mutual consent of both the arbitrators, failing which by making
a reference to CIDC-SIAC Arbitration Center from their panel.

Neither party shall be limited in the proceedings before such arbitrators to the
evidence or arguments already put before the Engineer or his nominee or the
Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify
the Engineer or his nominee or any of the members of the Board, as the case
may be, from being called as a witness and giving evidence before the arbitrators
or any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the works shall
not then be or be alleged to be complete, provided always that the obligations of
the Employer, the Engineer or his nominee and the Contractor shall not be
altered by reason of the arbitration being conducted during the progress of the
works. Neither party shall be entitled to suspend the works to which the dispute
relates, and payment to the Contractor shall be continued to be made as
provided by the contract.

If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i],
within 14 days after receipt of the notice of the appointment of its arbitrator by
the other party, then President/Chairman of the nominated Institution shall
appoint arbitrator within 14 days of the receipt of the request by the nominated
institution. A certified copy of the President’s/ Chairman’s order, making such
an appointment shall be furnished to both the parties.

Arbitration proceedings shall be held at Mangalore, and the language of the

arbitration proceedings and that of all documents and communications between
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vi)

vii)

the parties shall be ‘English

The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC
Arbitration Center.

The decision of the majority of arbitrators shall be final and binding upon both
parties. The expenses of the arbitrators as determined by the arbitrators shall be
shared equally by the Employer and the Contractor. However, the expenses
incurred by each party in connection with the preparation, presentation, etc. of
its case prior to, during and after the arbitration proceedings shall be borne by

each party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the

iX)

3.19

award.

Performance wunder the contract shall continue during the arbitration
proceedings and payments due to the contractor by the Employer shall not be
withheld, unless they are subject matter of the arbitration proceedings.

BAR CHART:

. Bar Chart showing stage wise activities of the work should be uploaded along

with the Technical Bid. However, the successful Bidder shall review the Bar
Chart & take prior approval from the Engineer before commencement of work.

. An update of the Bar Chart shall be a program showing the actual progress

achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

. The Contractor shall submit to the Engineer on the first day of each week or such

longer period as the Engineer may from time to time direct, a progress report in
an approved form showing up-to-date total progress, progress achieved against
planned progress, during the previous week and progress forecast for the
following week for all important items in each section or portion of the Works, in
relation with the approved Program.

The Contractor shall submit to the Engineer or his nominee, for approval an
updated Program at intervals no longer than the period stated in the Contract
Data. If the Contractor does not submit an updated Program within this period,
the Engineer or his nominee may withhold the amount stated in the Contract
Data from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program has been
submitted.

. The Engineer or his nominee’s approval of the Bar Chart shall not alter the

Contractor’s obligations. The Contractor may revise the Bar Chart and submit it
to the Engineer or his nominee again at any time. A revised Bar Chart is to show
the effect of Variations and Compensation Events.

EXTENSION OF INTENDED COMPLETION DATE:

. The Engineer or his nominee shall extend the Intended Completion Date if a

Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.
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3.20

3.21

3.22

B.

2. The Engineer or his nominee shall decide whether and by how much to extend

the Intended Completion Date within 21 days of the Contractor asking the
Engineer or his nominee for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new

Intended Completion Date.

DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:

The Engineer or his nominee may instruct the Contractor to delay the start or

progress of any activity within the Works.

MANAGEMENT MEETINGS:

1. Either the Engineer or his nominee or the Contractor may require the other to
attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance

with the early warning procedure.

2. The Engineer or his nominee shall record the business of management meetings
and is to provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be decided
by the Engineer or his nominee either at the management meeting or after the

management meeting and stated in writing to all who attended the meeting.
EARLY WARNING:

1. The Contractor is to warn the Engineer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price or delay
the execution of works. The Engineer or his nominee may require the
Contractor to provide an estimate of the expected effect of the event or
circumstance on the Contract Price and Completion Date. The estimate is to
be provided by the Contractor as soon as reasonably possible.

2. The Contractor shall cooperate with the Engineer or his nominee in making
and considering proposals for how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the work and in carrying out
any resulting instruction of the Engineer or his nominee.

QUALITY CONTROL:

3.23 IDENTIFY DEFECTS:

The Engineer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Engineer or his nominee considers may have a Defect.

3.24 TESTS:

If the Engineer or his nominee instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and the test
shows that it does the Contractor shall pay for the test and any samples. If there
is no Defect the test shall be a Compensation Event.
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3.25 CORRECTION OF DEFECTS:

1. The Engineer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for
as long as Defects remain to be corrected.

. Every time notice of a Defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Engineer or his nominee’s
notice.

3.26 UNCORRECTED DEFECTS:

If the Contractor has not corrected a Defect within the time specified in the
Engineer or his nominee’s notice the Engineer or his nominee will assess the cost
of having the Defect corrected, and the Contractor will pay this amount.

C.

COST CONTROL:

3.27 BILL OF QUANTITIES:

3.28

ii.

iii.

iv.

1. The Bill of Quantities shall contain items for the supply, installation, testing

and commissioning work.

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities

for each item.

VARIATIONS AND ITS VALUATION:

The Quantities set out in the Bill of Quantities of the tender shall be treated
as estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfillment
of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make
any variation of the Quantity, quantity or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows;

a. Increase or decrease the quantity of any work included in the Contract.
b. Omit any work included in the contract.
c. Change the routes, position and dimensions of any part of the work.

d. Execute extra and additional work of any kind necessary for completion
of the works.

No such variation shall in any way vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

Provided variation in the quantity of any work will be permitted which is
necessary to complete the works where such increase is not the result of any
variation order given under this clause but is the result of the quantities
exceeding those stated in the bill of quantities. Provided the variation shall
be complied with by the Contractor and the Engineer’s subsequent written
confirmation of such variation shall be deemed to be an order in writing
within the meaning of this clause.
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Vi.

Vii.

Viii.

No price escalation is allowed. The rate(s) quoted against the work shall
remain firm during the entire contract period. Any change in Forex/rate
shall not be considered for price variation.

The purpose of this document is to define the minimum requirements for the
supply, design & engineering, manufacturing, installation, inspection,
Commissioning and documentation of all the items and other activities as
per BOQ (Bill of Quantities) attached with tender document, for the Job/
construction contractor in performing the work of “Supply, Installation,
Testing and Commissioning of Security Equipments”.

The Contractor shall note that all the activities that are required to be
performed for completion and successful commissioning of the project
needs to be considered in his scope of work. Any missing activities/
supplies in BOQ or in any other project issued documents, but
essential for the completion and success full implementation of the
project shall be the sole responsibility of the contractor at his cost.

a. The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

. The Engineer shall solely determine the amount (if any) to be added to or

deducted from the sum named in the tender in respect of any extra work
done or work omitted by his order.

c. All extra, additional or substituted work done or work omitted by order of the

3.29

a.

Engineer shall be valued on the basis of the rates and prices set out in the
contract, if in the opinion of the Engineer, the same shall be applicable. If the
contract does not contain any rates or prices directly applicable to the extra
additional or substituted work, then the Engineer may decide the suitable
rates on the basis of Schedule of Rates, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner deemed by him
as fair and reasonable, and his decision shall be final, binding and
conclusive.

PAYMENTS:

Running bills will be paid for at quoted rates for the items in schedule, after
acceptance of Bank Guarantee which shall be valid for whole contract period
including Guarantee period. Payment will be made within 15 days from the
date of receipt of bill, after receipt of items / satisfactory testing &
commissioning of system.

Running Account Bill claim shall be submitted separately and
corresponding GST for the value of service shall be shown in the tax
invoice / Bill Claim. Following are the stages of Payment;

70% (Seventy percent) of supplied Item rate against receipt of material at site
in good condition and after inspection of the same.
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20% (Twenty Percent) of supplied item rate after completion of Installation,
Testing and commissioning etc. and 90 % (Ninety Percent) of payment
against items covering only Installation, Testing and commissioning.

10% (ten percent) will be paid on successful completion of the work and
issue of Taking Over Certificate in respect of the subject works (totally 100%)
after acceptance of Performance Security Deposit (performance Bank
Guarantee) for 3% (Three percent) value of Contract Price to cover guarantee
period.

For BOQ items having “Supply and laying/installation/fixing/running/
testing/commissioning etc.....”; 70% of quoted rate will be considered for
supply of items and balance 30% will be considered for
laying/installation/fixing /running/testing /commissioning etc. and payment

terms at a, b & c above will be applied accordingly.

Payment along with applicable GST will be released within 15 days
subject to recoveries if any, from the date of submission of Tax Invoice
after satisfactory completion of work in all respect.

3.30 COMPENSATION EVENTS:
The nominee gives an instruction for dealing with an unforeseen following
mutually agreed Compensation Events unless they are caused by the
Contractor would be applicable;

a.

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.

. The Employer modifies the schedule of other contractors in a way which

affects the work of the contractor under the contract.

The Engineer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

The Engineer or his nominee instructs the Contractor to uncover or to
carry out additional tests upon work which is then found to have no
Defects.

The Engineer or his condition, caused by the Employer, or additional work
required for safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.

Other Compensation Events listed in the Contract Data or mentioned in
the contract.

Whenever any compensation event occurs, the Contractor will notify the
employer, within 14 days in writing. If a compensation event would prevent
the work being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The Engineer or his nominee shall decide
whether and by how much the Intended Completion Date shall be extended.
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3.31 LIQUIDATED DAMAGES:

1.

ii.

iii.

iv.

vi.

In case of delay in completion of the contract, liquidated damages (L.D) may
be levied at the rate of 0.5% of the contract price plus applicable GST per
week of delay or part thereof subject to a maximum of 10 per cent of the
contract price.

The Employer, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion, may allow
further extension of time at its discretion with or without the levy of L.D. In
the event of extension granted being with L.D, the Employer will be entitled
without prejudice to any other right or remedy available in that behalf, to
recover from the Contractor as agreed damages equivalent to 0.5% of the
contract value plus applicable GST for each week or part thereof subject to
the ceiling defined in Clause 3.31(i).

The Employer, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work within further extension of time allowed as aforesaid, shall be
entitled, without prejudice to any other right, or remedy available in that
behalf, to rescind the contract.

The Employer, if not satisfied with the progress of the contract and in the
event of failure of the contractor to recoup the delays in the mutually agreed
time frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses
3.31(iii) or 3.31(iv) or both the Employer shall be entitled to recover L.D. up
to ten per cent (10%) of the contract value and forfeit the security deposit
made by the Contractor besides getting the work completed by other means
at the risk and cost of the Contractor.

Contractor hereby agree after due assessment of damages that there will be
definite loss to the Employer in case of delay in completion of work and the
amount of Liquidated damages fixed above is genuine and reasonable to be
recovered. Contractor hereby further agrees that Employer is not required to
prove the loss suffered to him before recovery of LD.

3.32 OBLIGATIONS OF THE CONTRACTOR:

1.

ii.

iii.

iv.

The Contractor shall exercise all reasonable care and diligence in the
discharge of all technical, professional and contractual duties to be
performed by them under this Contract within the Time for Completion. The
Contractor shall be fully responsible to the NMPA for proper, efficient and
effective discharge of their duties.

The Contractor shall when called upon so to do enter into and execute a
Contract agreement as per clause 2.19 of this tender document.

The successful Tenderer shall furnish bond in the form of Bank Guarantee
towards the performance of the work as per clause 2.20 of this tender
document.

If the Board shall consider itself entitled to any claim under the performance
Guarantee it shall forth with so inform the Contractor specifying the default
of the Contractor upon which he relies. If the Contractor fails to remedy such
default within 20 days after the receipt of such notice the Board shall be
entitled to forfeit to the extent of the loss or damage incurred by reason of
the default.
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V.

3.33

3.34

3.35

3.36

3.37

ii.

iii.

iv.

The Contractor shall proceed with the Works in accordance with the
decisions, instructions and orders given by the Engineer in accordance with
the condition of the Contract.

EXECUTION:
The Contractor shall execute and do the works set forth as described in the scope
of the work and specifications, including any amendments.

EXTRAS:

Any extra expenses incurred in connection to the Works by the NMPA in the
performance of the Works owing to the neglect or omission on the part of the
Contractor in any of the case mentioned in this Contract shall be deducted from
any sum due or which may thereafter become due to the Contractor or from any
amount lying with them or under their control or he may be called upon to pay
the amount of such extra expense to such person or persons as the NMPA may
appoint to receive the same and in the event of the Contractor failing to make
such payment, the said amount shall be recoverable from him in such manner as
the NMPA may determine.

EXISTING SERVICES: The Contractor shall not store any materials or
otherwise occupy any part of the site in a manner likely to hinder the Port
operation. Any damage/loss caused by the contractor to the Port property,
same shall be rectified at his own cost without any delay with the
satisfaction of the Engineer.

COMPLETION PERIOD:

Supply, Installation, Testing and Commissioning of Security Equipments
shall be completed within 3 (Three) Months from the date of issue of Letter of
Acceptance (LoA).

INSPECTION & TESTS:

The Employer or his representative shall have right to inspect the Item / work
being carried out under this Contract and to test the system to confirm
conformity with the specifications. The employer shall notify the Contractor in
writing of the identity of a representatives retained for these purposes.

The tests may be conducted on the premises of the Contractor or its
subcontractor (s) at point of delivery and at the final destination. Where
conducted on the premises of the Contractor or its subcontractor (s), all
reasonable facilities and assistance shall be furnished to the inspector at no
discharge to the Employer.

Should any tested systems fail to conform to the specification, the Employer may
reject them, and the Contractor shall make suitable alterations with prior
approval of Employer to meet the requirements of the specifications, without any
effect on cost of delivery times / project schedules.

The Employer’s right to inspect, test and where necessary, reject the system shall
be in no way limited or waived by reason of the systems having previously been
tested and passed by the Employer or its representatives prior to dispatch of the
system.

The Contractor shall submit the Quality Assurance plan (QAP), Technical
drawings for prior approval before commencement of Inspection / Test at
manufacturer’s work / Site to the Inspection Agencies / Engineers
representatives.

33



3.38 FINAL ACCEPTANCE:

Upon completion of the work under the Contract a meeting shall be held for the
purpose of accepting the system and services. Such meeting shall constitute the
Final Acceptance Test under the Contract. In case defects or shortcomings or both
which are considered essential, a new meeting shall be convened when the
contractor has given notice of completion of the corrective work carried out.
Otherwise NMPA may accept the system if the defects or shortcomings or both are
not considered essential and the Contractor has agreed to carry out the
modifications in conformity with this Contract.

3.39 REJECTION OF DEFECTIVE WORK:

i

ii.

iii.

If the complete system at site or any portion thereof before being taken over, is
defective, or fail to fulfill the requirements of the Contract, the Engineer shall give
notice to the Contractor setting forth particulars of such defects and the
Contractor shall forthwith make the defective supply/Installation good or alter
the same to make it comply with the requirements of the Contract.

If Contractor fails to do so within a reasonable time, NMPA may reject and replace
the same at the cost of Contractor, the whole, or any portion of the work, as the
case may be, which is defective or fails to fulfill the requirements of the Contract.
The Contractor's fails and extreme liability under this clause shall be satisfied by
the payment to NMPA, the extra cost, if any, of such replacement delivered and
erected. Such extra cost being ascertained shall be deducted from the
Contractor's bill.

If any supply of defective items shall have caused delay in the completion of the
Contract so as to give rise to a claim for damage on the part of the NMPA under
Clause 3.26 of Tender Document nothing contained in this clause shall interfere
with or prejudice any rights of the Authority with respect to such claim.

3.40 TAKING OVER CERTIFICATE:

When the whole of the works have been substantially completed and have
satisfactorily passed any tests on completion prescribed by the contract, the
contractor may give a notice to that effect to the engineer, with a copy to the
employer, accompanied by a written undertaking to finish with due expedition any
outstanding work during the defects liability period. Such notice and undertaking
shall be deemed to be a request by the contractor for the engineer to issue a taking
over certificate in respect of the works. The Engineer shall, within 21 days of the
date of delivery of such notice, either issue to the contractor, with a copy to the
employer, a taking over certificate, stating the date on which, in his opinion, the
works were substantially completed in accordance with the contract, or give
instruction in writing to the contractor specifying all the work which in the
engineer opinion, is required to be done by the contractor before the issue of such
certificate. The Engineer shall also notify the contractor of the any defects in the
works affecting substantial completion that may appear after such instructions
and before completion of the works specified there in. The contractor shall be
entitled to receive such taking over certificate within 21 days of completion, to the
satisfaction of the engineer, of the works so specified and remedying any defects so
noticed.
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3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER:

i. In this condition the expression 'Defect liability period’ shall mean a period of 12
months calculated from the date of Taking Over in accordance with clause 3.40
of Tender Document for all works.

ii. The Contractor shall be responsible for making good with all possible speed at his
expense any defect in or damage to any portion of the Works which may appear or
occur during the defect liability period without extra cost to NMPA and which
arises either;

a. From any defective materials, workmanship or Design or

b. From any act or omission of the Contractor done or omitted during
the said period.

iii. If any such defects shall appear or damage occur the Engineer shall forthwith
inform the Contractor thereof stating in writing the nature of defect or damage.
The provision of this clause shall apply to all replacements or renewals carried
out by the Contractor to remedy defects and damage as if the said replacements
and renewals had been taken over on the date they were completed to the
satisfaction of Engineer but not so as to extend the Defects Liability Period in
respect thereof beyond three years from the date of taking over decided by the
Engineer as the respective case of remedying may warrant.

iv. If any such defect or damages were not remedied within a reasonable time, NMPA
may proceed to do the work at the Contractor's risk and expense provided that he
does so in a reasonable manner.

3.42 INCOME TAX DEDUCTION:

Income Tax as at such rates applicable from time to time will be deducted at
source from all running bills and Final Bill and a certificate to this effect will be
issued. The deduction of Income Tax can, however, is waived if exemption
certificate is produced from Income Tax Authorities. Deduction of income tax at
reduced rate can be considered subject to production of valid certificate for the
period from Income tax authorities.

The GST applicable shall be shown as a separate line item in the tax invoices, and
shall be paid extra. Contractor should provide proper tax invoice as per GST act.
The Tenderer / Contractor shall file the applicable returns with tax departments in
time and submit the same as documentary proof.

Contractor shall submit all the GST returns with in time specified. Any ITC lost by
NMPA due to non filling of return will be recovered from the contractor.

3.43 The payment will be made through E-Payment. The Tenderers are required to
furnish Bank details for making E-Payment as per the schedule- III of this Tender
document.

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:
The Instruction Book is to be kept by the Contractor at the site. Any order or
instructions issued by the EIC or his authorized representative shall be entered in
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the book. The Contractor shall sign each entry in token of having seen the same.
This shall be returned to the EIC in good condition after the completion of the
Contract period.

3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS:

Any claim for interest will not be entertained by the NMPA with respect to any
payment or balance which may be in their hands owing to any disputes
between themselves and the Contractor or with respect to any delay on the
part of the NMPA in making payment.

3.46 GUARANTEE PERIOD:

1.

ii.

The items to be supplied under this Contract shall be guaranteed for a period of
12 (twelve) months for all works and five Years Maintenance will be considered
after one Year’s Guarantee Period. The Contractor shall be responsible for any
defects that may develop under proper use arising from faulty materials, Designs,
workmanship in the work but not otherwise and shall at his own cost remedy
such defects when called upon to do so by the Engineer who shall state in writing
in what respect any portion is faulty.

If it becomes necessary for the Contractor to replace or renew any defective
portions of the supply of the items under this clause, the provisions of this clause
shall apply to the portions of the supply so replaced or renewed until the expiry of
12 months from the date of such replacement or renewal of the above mentioned
period of 12 months, whichever may be later. If any defects are not remedied
within a reasonable time, the Port may proceed to do the work at the Contractors'
risk and expenses but without prejudice to any other rights, which the Port may
have against the Contractor in respect of such defects.

3.47 EXTENSION OF COMPLETION PERIOD:

If the quantum of total work increases due to additional work against the BOQ for
the subject work “Supply, Installation, Testing and Commissioning of
Security Equipments” suitable extension of completion period shall be taken
during the approval of additional work from the Competent Authority.

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION:

If the Contractor makes any default or on the happenings of anyone or more
of the following events that is to say;

a. If the Contractor without reasonable cause abandons the Contract or

b. Suspends the carrying out of the Works for a reasonable time after
receiving written notice from the NMPA without any lawful excuse or fails
to make proper progress with Works after receiving written notice from the

Engineer or

c. Fails to proceed diligently with the work or
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d. Fails to give the NMPA proper facilities for inspection of the Works of any
part thereof for three days after receiving notice in writing by the NMPA
demanding the same or

e. The Contractor has become insolvent or

f. The Contractor has gone into liquidation or passes the resolution for
winding up or

g. Upon the Contractor making an arrangement with or assignment in favour
of his creditor or Upon his assigning this contract or

h. Upon an execution being levied upon the Contractor's good or

i. Upon winding up order being passed by the court or a Receiver or manager
is appointed in respect of any of the property of the Contractor or

j- Possession is taken by or on behalf of any holder of any debentures
secured by floating charges of any of the property of the Contractor or

k. Fails to complete all or any part of the Works during the time specified for
completion of the Contract or such extended time as may be granted by
the NMPA.

3.49 TERMINATION OF THE CONTRACT

In the event of repeated instances of unsatisfactory service or any failure at any
time on the part of the contractor to comply with the terms and provisions of this
contract to the satisfaction of NMPA (who shall be the sole judge and whose
decision shall be final, it shall also be open to NMPA to terminate this contract
by giving not less than 90 (ninety )days notice in writing to that effect and if the
contractor, does not make good his default within the notice period, NMPA shall
be entitled to terminate the contract as a whole or in part.

i. In the event of such termination of the contract, NMPA shall be entitled to:

1. forfeit the Performance Guarantee as it may consider fit;

2. get the balance/remaining work done by making alternative arrangements as
deemed necessary and until such time NMPA is able to appoint a new
regular Contractor; and recover from the contractor (appointed under this
tender) any extra expenditure incurred by NMPA in getting the work done and
damages which NMPA may sustain as a consequence of such action.

ii. If the extra expenditure incurred by NMPA on account of unsatisfactory
performance of the contractor as mentioned in paragraphs above is more than the
Security Deposit proposed to be forfeited, the expenditure over and in excess of
the Security Deposit may be recovered by deducting the said amount from
pending bills of the contractor under this tender or from money due to the
contractor by NMPA under this or any other contract or otherwise. The contractor
shall have no claim whatsoever against NMPA, in consequence on such recoveries
or termination of the contract, as stated above.

iii. if at any time the contractor becomes insolvent or files an application for
insolvency or any creditor of his moves the court for adjudicating him as an
insolvent or, if he is convicted by any court of law, withdraws from the contract,
NMPA will have the absolute option of terminating the contract forthwith and he
shall have no right for damages or compensations on this account.
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Further, NMPA reserves the right to terminate/pre-close the contract at its
convenience, without assigning reasons to the contractor by giving a notice period
of 90 days. The contractor shall not have right of any claim on NMPA on account
of such termination.

3.50 DEBARRING OF BUSINESS DEALINGS:

3.51

In the event of premature termination of contract in terms of provisions of clause
3.48 above, NMPA shall also be entitled to debar the Contractor for participation in
future tenders of NMPA for a period of three (03) years.

Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has
used forged documents or misrepresented the facts in any manner either to get the
contract or during the pendency of the contract, in such cases NMPA at its sole
discretion may disqualify the bid / terminate the contract and debar such
Bidder/Contractor for participation in future tenders of NMPA for a period of three
(03) years.

NMPA’s LIEN:

The NMPA shall have a lien on and over all or any money that may become due
and payable to the Contractor under this Contract or any other Contract or from
any amount lying with them or under their control and in respect of any debt or
sum that may become due and payable by the NMPA to the Contractor either alone
or jointly with another or other and either under this Contract or under any other
Contracts or transaction of any nature whatsoever the NMPA and the Contractor.

3.52 FORCE MAJEURE:

If the supply, Commissioning and Testing of equipment/materials is hindered due
to force majeure such as war, riots, civil commotion, fire, epidemics, natural
calamities, heavy/continuous rain for 8 hrs in a day time durmg monsoon such
period shall be exempted from Liquidated Damages as mentioned in clause 3.31
of this tender document.

3.53 LABOUR LAWS:

The Contractor shall comply with all the provisions of the Labour Laws and the
rules and regulations made there under as amended from time to time and as
applicable from time to time with regard to the employees to be deployed by the
Contractor for Electrification, Testing, Commissioning and Maintenance of the
system.

3.54 ACTS & STATUTORY RULES:

The contractor shall comply with all the Central State and Municipal laws
and rules and shall be solely responsible for complying with the provisions
of the contract labour (regulations and abolition) Act 1970 and rules there
under and the other enactments that may be applicable including ESI Act,
the payment of wages Act, Provident Fund Act, the minimum wages Act, the
factories Act, the workmen compensation act or any other applicable
legislation and the Municipal by laws or other statutory rules and
regulations whatsoever in force in so far as these are applicable. Any
obligations finding or otherwise missed under any statutory enactments,
rules and regulations there under shall be the responsibility of the
contractor and the NMPA will take no responsibility for the same.
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i) The Tenderer must possess documents certifying registration under
Employees State Insurance Act, EPF & MP Act and GST.

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for
the reasons that he has not employed 10 or more workers as required
under said laws, he shall submit an affidavit in this regard that he has
never employed 10 or more workers on any given day preceding 12
months from the inception of its operations.

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall
mandatorily cover his workers deployed at NMPA site/premises under
Employees Compensation Act Policy declaring proper wages.

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 12 for
undertaking to indemnify NMPA both loss/legal expenses incurred in
case of any claims filed against NMPA by EPFO/ESIC authorities with
regard to the workers of the Bidder/Contractor.

3.55 SAFETY GEARS:
The Contractor shall at his own expenses provide all safety gears for all labours
engaged during the work and failing to do so, the NMPA shall provide the same and
recover the cost there of from any amount due or which may become due to the
Contractor or from any amount lying with them or under their control.

3.56 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep
indemnifies, depended and hold harmless the NMPA and its Officers against all
losses, penalties, costs and expenses, duties of any kind whatsoever which may arise
on account of breach un-authorized act, fraud deed or any other acts of Contractor
or any of its personnel. The Contractor shall also agree and undertake to indemnify
and keep indemnifies against any order passed by any executive, quasi judicial or
judicial authority wherein the NMPA is compelled to obey the order which arise due
to breach of contract by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New Mangalore
Port Authority and its agents & employees from & against any/all actions, claims,
losses or damages arising out of;

i. Any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties.

ii. Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

iii. The Contractor shall indemnify NMPA against all claims for compensation by or
on behalf of any workman employed by him in connection with the contract, for
injury or death by accident under the Workman Compensation Act (Act VIII of
1923) as amended from time to time.

iv. The Contractor shall be responsible for all commissions and omissions on
part of manpower engaged for the purpose. NMPA shall not be responsible in

any manner whatsoever, in matters of injury/death/health etc. of the
Contractor’s employees performing duties under the contract.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4. SPECIAL CONDITIONS OF CONTRACT

The rates quoted shall be Firm and inclusive of all cost & Duties and
exclusive of applicable GST. The Employer shall not provide any
concessional “C” or “D” Form.

The Contractor should have valid GST registration and the same should be
uploaded along with the tender. GST will be paid on production of
documentary evidences.

The Contractor shall carryout the work as a complete job i.e. Supply
materials, their storage, keeping under safe custody, transporting to work
site, fixing, testing and commissioning of the whole work. The Tenderers
should satisfy themselves about the quantities indicated in the Schedule
and it is the responsibility of the supplier to supply and make the system
operational to the satisfaction of Engineer.

The supply items should have Test Certificates/warranty certificates and
the same shall be submitted along with supply of materials.

Delay in making the execution site available to the Contractor will not form
a cause for any claims. The Port Authority will inform the Contractor of such
possible delay in advance and a suitable extension of time for completion
shall be considered.

The Successful Contractor shall take approval from the Engineer in charge
for technical datasheets, drawings etc. before procurement of material /
fabrication of materials etc. and should supply all materials/equipments as
per relevant standard & Tender specifications and carryout the complete
work including Testing and commissioning as per applicable act.

Any part or whole of the system, which requires the approval of the
statutory body, if any, should be arranged by the Contractor at his
cost. It is the responsibility of the Contractor to submit the system
drawings with all details to the statutory body and obtain their
approval, if any.

All related Civil works shall be responsibility of the Contractor. The
Contractor should take timely action to complete all civil works in all
respects.

Power supply, if available, will be given to the Contractor on free of cost.
Wherever such source is not available, the contractor has to make his own
arrangements. Tapping of power from the source point of NMPA to the
required location will have to be arranged by the Contractor at his cost
conforming to IE Rules / Standards.

4.10 The Contractor has to make his own arrangement for engaging all tools &

tackles, testing equipments etc.

4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-

works cost from the place of dispatch to the place of destination & till
handing over / taking over of the Equipment to the satisfaction of the
Employer.

4.12 The Contractor has to make his own arrangements for construction of

temporary stores; office work sheds etc., for their requirements at his own

cost. Land for such temporary work sheds, stores, site office etc., till the

work is completed will be given free of rent at spot approved by NMPA. The

sheds shall be constructed with non-inflammable materials like G.I. sheets
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etc., and shall be removed in reasonable time after the work is completed. In
case the Contractor fails to remove the same, the Department will remove
the same and the cost of such removal will be recovered from any amount
due from the Contractor.

4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site
on daily basis with details of works carried out on that particular day,
defects noticed by the Site Engineer (AE/AEE/EE) and instructions given
to the Contractor etc. Any orders or instructions issued by the Engineer-in-
Charge or Higher Authorities shall be entered in the book and shall be
deemed to have been legally issued.

4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE)
at site & should contain all the Hindrances to the work due to the reasons
attributed either to the Contractor or Port date wise and date of resumption
of work. The Contractor and Engineer in charge should sign each entry in
token of having seen the same.

4.15 The Contractor is responsible for taking precautionary measures for the
safety of the lives of the workmen working under him and the responsibility
arising due to any mishap during the execution of work, the payment of any
compensation etc., lies entirely on the part of the Contractor. Safety nets,
life jackets, Helmets required while working in site and Danger Boards,
barricades are to be provided by the Contractor without any extra cost to
the Port Authority.

4.16 The Contractor should ensure, that all necessary arrangements for the
safety of others and also his men and materials while performing the work,
are well maintained at his cost, risk and responsibility. He should ensure
proper watch of the signals by providing barricades, lights, vigils,
precautionary measures etc., to ensure safety at his work.

4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 1.30 P.M. to
5.30 P.M. If any work is carried out by the Contractor requiring supervision
beyond Port working hours, the Contractor shall apply in writing well in
advance of such work to the Engineer to arrange for such supervision.

4.18 All rules and regulations governing the New Mangalore Port Authority shall
be applicable.

4.19 The site for the work will be handed over to the Contractor in phases for the
execution as soon as the work order is given. In case the entire site is not
handed over to the Contractor, he should programme his work in such a
way so as not to hamper the progress in any way and a suitable extension of
time shall be considered.

4.20 Any damages caused to the Port property either directly or indirectly shall
be made good by the Contractor at his own cost.

4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well
as in words without any correction(s). If there is any correction(s) in the
tender, such corrections should be attested by the Tenderer(s) before
submission of the tender. However the rates shall be quoted in words and
figures, in case of dispute, rates in words shall be taken as final.

4.22 Port entry passes to the Contractor and his workmen and vehicle during
the period of work will be issued on a chargeable basis to carry out the
work as per rules.
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4.23

Completion Drawing & Documentation:
On the basis of drawings issued and additional drawings generated during
the course of execution of works & documentation required for various
components and sub-components, the Contractor should prepare
completion documents generally as below but not limited to;

a. Supply items - The contractor shall furnish one set of original manuals,
leaflets etc. All drawings and documents are to be neatly filed in a heavy
duty binder and indexed.

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to
be presented separately in a folder for records and reference.

4.24 The successful Bidder / Contractor shall furnish an undertaking on their

Firm’s letterhead for the following before executing the Contract agreement;

a. We will ensure that our workforce will be provided with and use all
necessary safety gears and equipments required for the job.

b. We will follow all the required safety procedures while executing the job.

c. We indemnify the Port for any accidents / incidents while carrying out
the Contract.

4.25 The Department’s Standard Operating Procedure (SOP) will be shared with

4.26

4.27

the successful Bidder / Contractor at the time of signing of agreement. The
successful Bidder / Contractor have to give an undertaking for complying
with the same. In case if the successful Bidder / Contractor does have a
defined SOP for carrying out the tendered work, the same shall be
submitted to the Executive Engineer (E) for scrutiny and approval for its
applicability before commencement of the work.

Addition/Alteration:
The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer in charge.

Others:

1) Accommodation for the deployed staff shall be arranged by the Contractor at
his own cost; however the Port quarters may be allotted on chargeable basis if
available as per applicable rules of NMPA.

2) At the end of the period of contract, all the equipment under this tender shall
be handed over to the Port on as is where basis is in good working condition.

3) The hardware, software and all related licenses thereto shall be under the
ownership of the Port. The bidder shall obtain/issue licenses or such other
certification/documentation required for the purpose in the name of the NEW
MANGALORE PORT AUTHORITY.

4) The successful Bidder shall be responsible for insurance of all the manpower &
hardware /network supplied and installed by vendor for risk coverage including
accidental hazards, death & disability of person, material breakage due to
negligence, theft, storm, fire or any other hazards which may occur due to
trespassing of vehicles & /or natural adverse climatic conditions and
calamities - War, Fire, Cyclone, salinity problems at shore etc.
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5. TECHNICAL SPECIFICATION

5.1 Scope of work: The proposed Security Services is to be carried out at New
Mangalore Port Authority, Panambur, Mangaluru. It is proposed for
Supply, Installation, Testing & Commissioning of 8Nos X-Ray Baggage
Scanners and SNos DOOR FRAME METAL DETECTORS with Five Years
Comprehensive Maintenance Contract after the Guarantee Period.

Part-A:
Supply, installation, testing and commissioning of Door Frame Metal

Detectors and Highly Reliable & Rugged X-Ray Baggage Scanners
complete with all accessories.

Part B: COMPREHENSIVE MAINTENANCE CONTRACT.

The Tenderer shall enter into Comprehensive maintenance contract for
the period of Five years after the completion of one year Guarantee period.
The Tenderer shall quote for maintaining the entire system for the period
of five years including replacing of all the spares after completion of one
year guarantee period.

Note : The CMC shall include all spares required for maintaining the X-Ray
Baggage Scanners & Door Frame Metal Detectors during the
Maintenance period.

5.2. Technical Specifications.

I. X-RAY BAGGAGE INSPECTION / SCANNER:

Tunnel size 620(W) x 418(H) (mm)

Max. object size 615(W) x 410(H) (mm)

Conveyor speed at main frequency approx. 0.2/0.24 m/s at 50 Hz, resolution:
39 AWG, Penetration steel: 30mm, X-Ray Generator: 140 KV cp. hermetically
sealed oil bath.

Features of

HI - TRAX X-Ray Technology,

HI - MAT (Advanced Multi Energy Method)

HI - SPOT (Automatic Dense Area Detection)

X - ACT (Advanced Contents Tracking for

Detection of Explosives, Narcotics & High

Density Material)

IMS - (Image Storage and Management systems)

SEN - (Super Enhancement)

Review: Bi-Directional Scanning.

HIGH DENSITY ALERT - (Automatic Detection of High Density Materials) HI-TIP
(Threat Image Projection)
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OPTI-ZOOM (Automatic Magnifies the screen image to utilize the entire available
monitor space).

Indigenous components for X-Ray Baggage Inspection System including: -
i) 01 No. Voltage Stabilizer, 2 KVA
ii) Input Rollers (Stainless Steel) S00 mm
iii) Output Rollers (Stainless Steel) S00 mm
iv) 01 No. UPS, 2KVA
v) O01No. Combined Test Piece (CTP)

1 | Tunnel Size - 620(W) x 418(H) (mm)

Conveyor belt speed should be between 0.2 and 0.3 meter per
second. Conveyor movement bidirectional.

All machines should operate on 230 VAC, S0Hz power supply
3 |and should be able to withstand voltage fluctuations in the
range of 170 V to 260 V. Single Phase, 3 to 5 Amp.

4 | Conveyor capacity — 160 Kg or more

Sensors> 1000 diodes, L-shaped detector (Folded array type), In
5 | case of defective diode arrays, scanning should be disabled and
error message should be displayed on the screen.

X-Ray Voltage — 140 KV or more

X-Ray Source/Generator — It should be capable to operate
smoothly for a period of at least six years.

Duty Cycle — 100%
Cooling - Sealed Oil bath

The X-ray beam divergence should be such that the complete
image at maximum size of bag is displayed without corner cuts.

The radiation level should not exceed accepted health standard
11 |(0.Im R/Hr at a distance of 5 CM from external housing).
Relevant certificate from AERB shall be attached.

12 | The operating temperature normally should be — 10°C to 50° C.

13 | Storage temperature normally should be — 20°C to 50°C.

14 | Humidity - 5 - 95% non-condensing.

Resolution: The machine should be able to display single un-
insulated tinned copper wire of 40-SWG or 39 AWG. All
penetration and resolution condition should be met without
pressing any functional key and should be online.

15

16 | Penetration should be 30mm thickness of steel (Guaranteed) or
more.
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Continuous Electronic Zoom facility should be available to

17 | magnify the chosen area of an Image eight times (8x) or more.
Image features shall be keyboard controllable.
Video display — 17” or better LCD Monitor SVGA High resolution,
18 | low radiation, flicker free, resolution at least 1280 x 1024, 24 bit
colour real time processing.

19 | The machine should have features of Multi-energy X-ray imaging
facility where materials of different atomic number will be
displayed in different colours to distinguish between organic and
inorganic materials. With this method to distinguish high
density organic materials including explosives. Machine should
have variable colour or materials stripping to facilitate the
operator to monitor images of organic materials for closer
scrutiny. All suspicious items (Explosives, High density, material
narcotics) should be displayed in one mode and that should be
on line.

Radiation Safety
The machine must comply with requirements of health and
safety regulations with regard to mechanical electrical and
20 radiation hazards. Before installation of the machine, the
supplier/manufacturer should furnish relevant certificate from
Atomic Energy Regulatory Board of India regarding radiation
Safety. The company manufacturing the equipment should have
ISO certification for manufacturing and servicing of X-ray
Screening machines.
Film Safety Guaranteed safety for high - speed films up to
01 [SO1600. The machines should be film safe. In other words
photographic films must not be damaged due to x-ray
examination.
Machine should be properly sealed from all the sides for pest
22 proof. Dust proof cover is to be provided for covering when
system is not in use.
203 | Facility for variable contrast must be incorporated to allow
enhancement of lighter and darker portion of the image.
The machine should be so designed that software enhancement
24 | can be easily implemented to take care of new technique in
image processing and pattern recognition.
25 | Through put should be 200 bags per hour or more.
26 Full diagnostic built in test facility. All models should have

software controlled diagnosis report facility and system should
give printout if printer is connected.
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27

All software features of machine should be online and password
protected.

28

Machine should be capable for recalling 15 to 20 previous
images.

29

It should have the capability of archiving 3000 or more images
with date & time stamp.

30

Control desk with security housing and locking provision should
be available. The operator personal identification number can be
entered the keyboard along with generation of log.

31

Facility of image enhancement should be available.

32

All models should have online recording facility and images can
be recorded in CD R/W or/and USB and should be able to view
images so recorded on stand-alone PC.

33

Lead impregnated safety screens should be available at either
ends of the tunnel. This should be covered by relevant AERB
certificate. Idle rollers to be provided at either ends of the tunnel
to facilitate placing of baggage at input and output.

34

All software features should be controlled from key board of
machine only. Keyboard function should be user friendly. To
enable/ disable the software features system should not be
rebooted.

35

If the machine fails to penetrate a particular item then and
alarm video and audio both should be generated to notify the
operator.

36

The threat image projection (TIP) system software to be
incorporated in all X-Ray BIS operation as per details given in
Annexure - L.

37

Copy of all software including X-Ray software with recovery CD
must be provided.

38

Operational Training — Operating staff has to be provided free
training.

39

Operating & Service manual shall be provided with each
machine.

40

Other Features.

a) Edge & variable edge enhancement.

b) Inverse Video.
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c) Set up time not more that 10 minutes

d) Pscudo colour

e) Date & Time display.

41

Minimum Computer Configuration :-

1) CPU: Intel Core i5 - 4590 CPU @ 3.30 GHz

Hard Disk Drive: 1 TB 7200 RPM serial ATA HDD or
Better.

2) Mouse : Optical.

3) Ports: 6 USB Ports (with at least 2 in Front), 1 Serial Port,
1 Parallel port, 1 PS/2 Keyboard and 1 PS2 Mouse Port,
audio ports for microphone and headphone in front.

4) CD-R/RW Drive : DVD Writer

5) Networking facility : 10/100/1000 on board integrated
Network Port with remote booting facility remote system
installation, remote wake up, out of band management using
any standard management software.

42

UPS :- 2 KVA online with back-up time of %2 hour.

THREAT IMAGE PROJECTION:

Tip software facility shall be incorporated in the offered X-ray machine
to assist supervisors in Testing the operator alertness and training X-
ray screeners to improve their ability in identifying specific threat
object. The system will create a threat object and the same will be
superimposed on the monitor screen while a bag is being screened, To
acknowledge that the operator has seen the false object, operator
must press the control panel key that will cause the computer
generated threat objects to disappear from X-rayed bag image on the
VDU Screen. Each operator’s action shall be recorded in the hard disc
of the computer for the auditing purpose by the supervisor or other
authorized person.

DESIGN OF THE SYSTEM:

Tip Software should be compatible with other X-ray technologies such
as automatic reject unit, Dual X-Ray Screen Technologies, automatic
treat recognition system etc. All X-ray image function must be
available at the same time along with the TIP.
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IMAGE LIBRARY

The image library should have an image Library containing at least
100 explosive devices. 100 knives and 100 firearms are various sizes,
shapes, location and orientation. However, the system shall have
facility to expand the library to incorporate additional images by user
without assistance of the Manufacture.

The image library should contain images of the threats at different
orientations both plan and end on orientation should be used.
Although these will be assigned different file names and preferences, it
must be possible to cross reference these as the same threat. All
threat image projection images must be realistic representative and
non distinguishable from real threat items.

TIME INTERVAL

Programming facility shall be available to project threat images in
different intervals. The time period for threat images as well as well as
image mix in percentage shall be user programmable e.g. software
shall select 40% images of explosive devices, 35% of fire arms & 25%
knives of random etc.

Once the screener has responded to identify the computer generated
threat image, it should remain on the screen for a predefined user
programmatic feedback message shall be visible to the screener.

SYSTEM ADMINISTRATION

The threat image projection facility shall have details of user data-base
such as Department name, screener name, organization, User ID
Number, level of access such screener, administrator, Maintenance &
Password etc.

Access to start up menu should be restricted only to the authorized
individuals. A log- In procedure by means of “Password” or “Security
Key” could achieve restricted access to each of the comment. The log-
In procedure should not take longer than 20 seconds, The system
should have facility to bypass the TIP facility, if programmed so by the
system administrator. It is to be ensured that the TIP software shall
not be hindrance to normal functioning of X-ray machines.

[Jhen the operator logs-In or logs out message should be displayed on
x-ray BIS VDU screen to confirm that he/she has been correctly
logged-In or logged-out.

FEEDBACK REPORT

10

The threat image Projection should be capable of giving feedback “Hit,
MISS or FALSE ALARM” message. No message will be presented if a
screener correctly passed as clear bag.
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A “HIT” message to be presented when a screener has correctly
identified a Threat image projection image. A “MISS” message shall be
presented when screener fails to identify the TIP image. A “False
Alarm” message shall be given when screener incorrectly indicate TIP
image when in fact no threat image projection is present. The feedback
should clearly indicate in a screen that a tip object has been correctly
identified/ tip object has been missed that a TIP object has been
missed/ no TIP object was present. Information should be recorded in
the database.

11

Different colour coding shall be used for feedback to the Screener. It is
12 recommended that colour code “Red for MISS” Green for “HIT” and
Yellow to “False Alarm on interrupt” be used.

The system shall automatically prepare the daily log of events for each
13 | shift and each Screener performance. TIP log shall include particulars
of Name of Screener, Time date of threat image, whether threat image
was successfully identified or missed etc.

The report on Threat Image Projection system may have date and time
(from-To) as per requirement. Screener particulars and
decision/outcome i.e., MISS, HIT or False Alarm in percentage as well
in absolute numbers, numbers of bag screened, categories such as
explosive devices knife or weapon etc.

14

15 | As a standard, daily/weekly/monthly report shall be retrieved. Report
shall be for any given time and period, as per command.

All data should be stored on the system for a minimum of two months
after it has been down loaded. No individual, regardless of access
rights of the Threat Image Projection components would delete or
amend any of threat image protection data or time i.e., Threat Image
Projection data on the actual X-Ray machine will be read only file.

16

II. DOOR FRAME METAL DETECTOR:

Operating frequency: Auto Adjust,

Working temperature:-25 °C to 55 °C (-4°F to 131°F),
Working humidity:95% (non-condensing)

Power supply:187 V to 242 V, 50/60 Hz,

Power consumption: < 15 w

Dimension:

Minimum : 2200mm x 830mm x 500mm (86.6" x 32.7" x 19.7"),
Passage way dimension: 2000 mm x 710 mm x 500mm (78.7" x 27.9" x 19.7")

EE(E)II

NMPA, Panambur, Mangaluru
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Annexure - 1

PARTICULARS OF BIDDER:

All individual firms or each of the partners of an organization submitting the
tender must complete the information in this form.

1 Full name of the Firm:

2 Head Office address:

3 Contact person name
at Head office:

4 Telephone number/s:

) Fax number/s:

6 E-mai Id

7 Branch Office address, if any:

8 Contact person name
at Branch office:

9 Telephone number/s:

10 | Fax number/s:

11 | E-mail Id

12 | Works address:

13 | Contact person name
at Works:

14 | Telephone number/s:

15. | Fax number/s:

16. | E-mail Id

17. | Place of Registration/
Incorporation:

18. | Year of Registration/
Incorporation
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Annexure - 2

TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

To,

The Chief Mechanical Engineer,
New Mangalore Port Authority,
Panambur, Mangalore — 575 010.

India

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and
having satisfied ourselves of the site conditions for the Tender for “Supply,
Installation, Testing and Commissioning of Security Equipments” we the
undersigned, offer to execute the work as per conditions of contract, at
rates for items of work in the Schedule of items of work and rates

attached herewith.

. We further undertake, if our tender is accepted, to enter into and execute

within 14 days of our being called upon to do so, an Agreement in the
form annexed and the conditions of contract with such modifications as

are agreed upon.

. Unless and until a formal agreement is prepared and executed, this

tender together with your written acceptance thereof, shall constitute a

binding contract between us.

. We have submitted the Bid Security declaration as per the instructions.

. We further agree that in the event of our withdrawing the tender before

the receipt of the final decision or in the event of our failing to deposit the
Performance Security in such form as contained in the GCC of tender or
in the event of our tender being accepted, fail to execute an agreement in

the form aforesaid within 14 days or extended time thereafter from the
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date of receipt of letter of acceptance, we may be disqualified and
debarred for a period of three (3) years from participating for tenders at
New Mangalore Port Authority duly informing the MSME authorities if
applicable.

6. We agree that the payment shall be made direct to us by the Port Authority

in Rupees.

7. We understand that you are not bound to accept the lowest or any tender

you may receive.

Dated this Day of in the capacity of duly
authorized to sign the Tender for and on behalf of
(IN BLOCK CAPITALS)

Signature:

Witness
Address:
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Annexure -3

FORM OF AGREEMENT

THIS AGREEMENT made at Mangalore this day of BETWEEN

M/s. (hereinafter called "the Contractor") which

expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include his heirs, executors, administrators successors
and permitted assigns) of the one part and THE BOARD, NEW MANGLORE
PORT AUTHORITY incorporated by Major Port Trust Act 1963 having its
Regional Office at Panambur, Mangalore ( herein after called "The Board") which
expression shall unless excluded by or repugnant to the context or meaning
hereof, be deemed to include their successors and assigns) of other part,
WHEREAS the Board have accepted a tender by the Contractor for “Supply,
Installation, Testing and Commissioning of Security Equipments” vide work

Order NO. ..t dated...................

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as
are respectively assigned to them in the conditions of Contract hereinafter
referred to.

2. The following documents annexed herein shall be deemed to form and be

read and construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures.

f) The Contractor’s all correspondence, by which the Contract is

added, amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as
hereinafter mentioned the Contractor HEREBY COVENANT with the

Board for “Supply, Installation, Testing and Commissioning of Security
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Equipments” in conformity in all respects with the provision of the

Contract.

The Board HEREBY COVENANT to pay to the Contractor in consideration
of the work of “Supply, Installation, Testing and Commissioning of
Security Equipments”, the Contract Price or and such other sum as may

be payable at the time and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and
seals, the day and year first above written. This Agreement is assigned as
CMEA...../2022-23 dated...../..../2022 and contains with.......... pages in
all.

Signed, sealed and delivered

for and on behalf of

(Contractor) Witness: 1.

COMPANY SEAL

2.
CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA
(Board)
Witness 1.
2.
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Annexure - 4
FORMAT OF PERFORMANCE SECURITY DEPOSIT - BANK GUARANTEE

1. In consideration of the Board of Trustees of the New Mangalore Port
incorporated by the Major Port Trusts Act, 1963 as amended by the Major
Port Trust Amendment Act, 1974 (hereinafter called “The Board”) which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include its successors and assigns has awarded the
Contract for “Supply, Installation, Testing and Commissioning of Security
Equipments” vide Work Order No. (hereinafter called ‘the Contract’) to
M/s. “Name of the Contractor” (hereinafter called the ‘Contractor’) which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include his heirs, executives, administrators,
successors and permitted assigns under the terms and conditions of the
Contract, made between the Contractors and the Board, the Contractor is
bound to submit a performance Guarantee of Rs.----- /-(Rupees----- ) to
Board, we the Corporation Bank, full address of the bank to be
mentioned(hereinafter referred to as ‘the Bank’ ) at the request of the
Contractors do hereby undertake to pay to the Board an amount not
exceeding Rs. /-( Rupees ) against any loss or damage
caused to or suffered or which would be caused to or suffered by the Board
by reason of any breach by the Contractors of any of the terms and
conditions of the said Contract.

2. We, (Name of the Bank), do hereby undertake to pay Rs. /-
(Rupees ) as the amounts due and payable under this guarantee
without any demur, merely on a demand from the Board stating that the
amount claimed is due by way of loss or damage caused to or which would
be caused to or suffered by the Board by reason of the Contractor’s failure to
perform the said Contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this Guarantee shall be restricted to
an amount not exceeding Rs. /-(Rupees ).

3. We, (Name of the Bank), undertake to pay to the Board any money
so demanded notwithstanding any dispute or disputes raised by the
Contractor in any suit or proceeding before any court or Tribunal relating
thereto, our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the Contractor shall have no claim
against us for making such payment.
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. We, (Name of the Bank), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and it
shall continue to be enforceable till all the dues of the Board under or by
virtue of the said Contract have been fully paid and its claims satisfied or
discharged or till the Chief Mechanical Engineer of the said Board certified
that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractors and accordingly discharge this
guarantee. Unless the demand or claim under this guarantee is made on us

in writing on or before , we shall be discharged from all liabilities
under this guarantee thereafter. This Guarantee will remain in force from
the date hereof, i.e. till and unless a demand or suit or action

to enforce any claim under the guarantee is made within three months from
the date of expiry of this guarantee, i.e. on or before , all your
rights under this guarantee shall be forfeited and we shall be relieved and
discharged from all liabilities under this guarantee thereafter PROVIDED,
that the Bank shall at the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or
periods as the Board may require from time to time.

. We, (Name of the Bank), further agree with the Board that the
Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and
conditions of the said Contract or to extend the time of performance by the
said Contractors from time to time to postpone from any time or from time to
time any of the powers exercisable by the Board against the said Contractors
and to forebear or enforce any of the terms and conditions relating to the
said Contract and we shall not be relieved from our liability by reason of any
such variation or extension being granted to the Contractors or for any
forbearance, act or omission on the part of the Board or any indulgence
shown by the Board to the Contractors or by any such matter or thing
whatsoever which under the law relating to sureties would but for this
provision, have effect of so relieving us.

. This Guarantee will remain valid for the entire period as agreed, even though
there happens to be change in the constitution of the bank or that of the
Contractor.

. We, (Name of the Bank), lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Board
in writing.
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8. Our liability under this Guarantee shall not exceed Rs. /-
(Rupees ).

9. This Guarantee shall valid up to

10. We, are liable to pay the guaranteed amount or any part thereof under this
guarantee only & only if you serve us a written claim or demand on or before

11. The Bank Guarantee is en-cashable at our branch
at Mangalore, Karnataka

For

(Authorised Signatory/s)
(Name & Code No.)

(For and on behalf of Bank.)
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Annexure - 5

FORMAT FOR DECLARATION

To

(To be executed on bidder’s letter head)

Supply, Installation, Testing and Commissioning of Security Equipments

Ref:

The undersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

()
(b)

(©)

(d)

(e)

(H

(8)

(h)

Date:
Place:

Name of the Applicant

Represented by (Name & capacity)

The information furnished in our bid is true and accurate to the best of
my knowledge.

That in case of being pre-qualified, we acknowledge that the Employer
may invite us to participate in due time for the opening of Price cover
of the tender on the basis of provisions made in the tender documents
to follow.

When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture
changes, we commit ourselves to inform you and acknowledge your
sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-
qualification evaluation.

We state that no changes have been made by us in the downloaded
tender documents and also understand that in the event of any
discrepancies observed, the printed tender document No. is full
and final for all legal/contractual obligations (delete if not required).

No conditions are incorporated in the Financial Bid. In case any
conditions are specified in the Financial Bid, the Tender will be
rejected summarily without making any further reference to the
Bidder.

We also state that we have not made any payment or illegal
gratification to any person/authority connected with the bid process so
as to influence the bid process and have not committed any offence
under the PC Act in connection with the bid.

We also undertake that, currently we don’t have any litigation.
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Annexure - 6

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF -
(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of
the authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors) do hereby sub-delegate/delegate, in terms of the powers
delegated to me by the Board of Directors, ------------- (name of the Co.) to Shri --

—————————— (name, designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors), do hereby authorize and empower Shri ----------- (name,
designation & address of the Attorney) to do severally amongst others, for the

purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
“Supply, Installation, Testing and Commissioning of Security Equipments”.
Or any other works incidental to such works

b) To discuss the technical and financial matters, negotiate and accept
prices and take decisions regarding terms and conditions and sign
agreements and contracts and also to bind the (name of the Co.) to the
arbitration clause included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise
execute such deed or deeds, transfer or transfers, endorsement or
endorsements and to perform such other acts, matters, things as the
Attorney shall consider requisite or advisable as full and effectively as the
Company could do, if present and acting there.
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I, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors) in terms of the powers
delegated to me by the Board of Directors of (name of the Co.), do hereby agree
that all acts, deeds and things done by the said Attorney by virtue of this power

of attorney, shall be construed as acts, deeds and things done by the Company.

[, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors), further undertake to ratify
and confirm whatever our said attorney shall do or cause to be done for the

Company, the said Company, in the premises, by virtue of the powers hereby

given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------
(name & designation of the Attorney), on this day of ,
20 (Two thousand ).

WHEREAS, even though this sub-delegation is signed on this day
of 20 (Two thousand ), will have effect from the date

he signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to
sub-delegate/delegate powers, delegated on him by the Board of Directors) has,

this day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON

BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON

BY

(Name & designation of Attorney)
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Annexure. 7

Bank Information for E-Payment

Name and full address
of the Bidder

Credit Account No.
(Should be full 14 digit)

Account type
(SB or CA or OD)

Name of the Bank

Branch (Full address
with Telephone No.)

MICR code
(should be 9 digit)

Telephone/Mobile/Fax/
e-mail of the Bidder

Telephone:

Mobile:

e-mail:

Xerox copy of a
cheque should be
enclosed

PAN

(Xerox copy of
Permanent Account
Number shall be
enclosed)
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ANNEXURE -8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between (the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR
Board")

consisting of One/three DR Board Members, (Members from either
party, i.e contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have
contracted for the execution of (Project name) (the
"Contract") and WHEREAS, the contract provides for the establishment
and operation of the DR Board NOW THEREFORE, the parties hereto
agree as follows -

1. The parties agree to the establishment and operation of the DR
Board in accordance with this DR Board Agreement.

2. Except for providing the services required hereunder, the DR Board
Members should not give any advice to either party or to the Engineer
or Engineer’s Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the
Engineer or Engineer’s Representative, or a financial interest in the
contract, except for payment for services on the DR Board_

(b) shall have had no previous employment by, or financial ties to, any party
to the contract, or the Engineer or Engineer’s Representative, except

for fee based consulting services on other projects, all of which must
be disclosed prior to appointment to the DR Board.
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(c) shall have disclosed in writing to the parties prior to signature of this
Agreement any and all recent or close professional or personal or
personal relationships with any director, officer, or employee of any
party to the contract, or the Engineer or Engineer’s Representative,
and any and all prior involvement in the project to which the contract
relates;

(d) shall not, while a DR Board Member, be employed whether as a
consultant or otherwise by either party to the contract, or the
Engineer or Engineer’s Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or
Engineer’s Representative, regarding employment whether as a
consultant or otherwise either after the contract is completed or after
services as a DR Board Member is completed;

(f) shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer/ Board, the Contractor, the
Engineer or Engineer’s Representative, and one another any fact or
circumstances which might be such to cause either the Port or the
Contractor to question the continued existence of the impartiality
and independence required of DR Board Members.

3 Except for its participation in the DR Board's activities as provided
in the contract and in this Agreement none of the Employer/ Board,
the Contractor, the Engineer or Engineer’s Representative, and one a
nother any fact or circumstances which might be such to cause either
the Employer/ Board or the Contractor to question the continued
existence of the impartiality and independence required of DR Board
Members.

4 The Contractor shall
a) furnish to each DR Board Members one copy of all documents which
the DR Board may request including contract documents, progress
reports, variation orders, and other documents, pertinent to the

performance of the Contract.

b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR Board,
including conference facilities and secretarial and copying services.

S. The DR Board shall serve throughout the operation of the contract. It shall
begin operation following execution of this Agreement, and shall terminate

63



10.

11.

its activities -after issuance of the taking over Certificate and the DR
Board's issuance of its Recommendations on all disputes referred to it.

DR Board Member, shall not assign or subcontract any of their work under this Agreement

The DR Board Members are independent and not employees or agents of either the Employer/
Board or the Contractor.

The DR Board Members are absolved of any personal or professional liability arising from the
activities and the Recommendations of the DR Board.

Fees and expenses of the DR Board Member[s| shall be agreed to and
shared equally by the Employer/ Board and the Contractor. If the DR Board
requires special services, such as accounting, data research, and the like,
both parties must agree and the costs shall be shared by them as
mutually agreed

DR Board Site visits:

a) The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the Engineer or Engineer’s
Representative at regular intervals, at times of critical construction
events, and at the written request of either party. The timing of Site
visit failing agreement shall be fixed by the DR Board.

b) Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both
attended by personnel from the Employer/ Board, the Contractor and
the Engineer or Engineer’s Representative.

c) If requested by either party or the DR Board, the Employer/ Board
will prepare minutes of the meetings and circulate them for comments
of the parties and the Engineer or Engineer’s Representative.

Procedure for disputes referred to the DR Board :

a) If either party objects to any action or inaction of the other party or
the Engineer or Engineer’s Representative, the objecting party may
file a written notice of Dispute to the other party with a copy to the
Engineer or Engineer’s Representative stating that it is given
pursuant to Clause [number]/ and stating clearly and in detail the
basis of the dispute.

b) The party receiving the notice of Dispute will consider it and respond
in writing within 7 days after receipt.

c) This response shall be final and conclusive on the subject, unless a written
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12

appeal to the response is filed with the responding party within 7 days
of receiving the response. Both parties are encouraged to pursue the
matter further to attempt to settle the dispute. When it appears that
the dispute can not be resolved without the assistance of the DR
Board either party may refer the dispute to the DR Board by written
Request for Recommendation to the Board, the other party and the
Engineer or Engineer’s Representative stating that it is made
pursuant to (insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail the specific issues
of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied that the
dispute requires the DR Board's assistance, the DR Board shall
decide when to conduct a hearing on the dispute. The DR Board may
request that written documentation and arguments from both parties
be submitted to each DR Board Members before the hearing begins.
The parties shall submit insofar as possible agreed statements of
the relevant facts

During the hearing, the Contractor, the Employer/ Board, and the
Engineer or Engineer’s Representative shall each have ample
opportunity to be heard and to offer evidence. The DR Board's
Recommendations for resolution of the dispute will be given in
writing, to the Employer/ Board, the Contractor and the Engineer
or Engineer’s Representative as soon as possible, and in any
event not more than 28 days after the DR Board's final hearing on
the dispute.

Conduct of Hearings:

a)

b)

d)

normally hearing will be conducted at the Site, but any location
that would be more convenient and still provide all required
facilities and access to necessary documentation may be utilised
by the DR Board. Private sessions of the DR Board may be held at
any location convenient to the DR Board,

The Employer/ Board, the Engineer or Engineer’s
Representative and the Contractor shall have representatives at
all hearings.

During the hearings, no DR Board Member shall express any
opinion concerning the merit of any facet of the case.
After the hearing is concluded, the DR Board shall meet
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13.

privately to formulate its Recommendations. All DR Board
deliberations shall be conducted in private, with all individual
views kept strictly confidential. The DR Board's
Recommendations, together with an explanation of its reasoning
shall be submitted in writing to both parties and to the Engineer
or Engineer’s Representative. The Recommendations shall be
based on the pertinent contract provisions, applicable laws and
regulations, and the facts and circumstances involved in the
dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall
decide and the dissenting member any prepare a written mi
nority report for submission to both parties.

[ Note: Delete if it is one member DR Board]

If during the contract period, the Employer/Board and the Contractor
are of the opinion that the Dispute Review Board is not performing its
functions properly, the Employer/Board and the Contractor may
together disband the Disputes Review Board. In such an event, the
disputes shall referred to Arbitration straightway.

The Employer / Board and the Contractor shall jointly sign a notice
specifying that the DR Board shall stand disbanded with effect from the
date specified in the notice. The notice shall be posted by a
registered letter with AD or delivery of the letter, even if he refuses to do
so.
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ANNEXURE -9

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 30.04.2023

Sl No Work Order | Work
Description | Order no.
& date

Work Department Date of

Order which has completion as

Value issued the per work order
Work order

Sign & Seal of the Contractor

ANNEXURE-10

VERIFICATION OF LOCAL CONTENT

Tender No & Name of the
work.

No.4/XBIS-Gate/EE(E)II/2023
dated: 11.05.2023

Bidder shall enter, the % of Local
Content

(%)

Supply, Installation, Testing and
Commissioning of Security
Equipments.

Sign & Seal of the Contractor
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ANNEXURE - 11

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake to
indemnify, keep indemnifies, depended and hold harmless the NMPA and its
Officers against all losses, penalties, costs and expenses, duties of any kind
whatsoever which may arise on account of breach un-authorized act, fraud deed
or any other acts of ours or any of our personnel. We hereby further agree and
undertake to indemnify and keep indemnifies against any order passed by any
executive, quasi judicial or judicial authority wherein the NMPA is compelled to
obey the order which arise due to breach of contract by us.

We (Bidders name ) shall indemnify, protect and defend

at our own cost, New Mangalore Port Authority and its agents & employees from

& against any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions
or any right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of
the contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf
of any workman employed by us in connection with the contract, for
injury or death by accident under the Workman Compensation Act (Act
VIII of 1923) as amended from time to time.

We (Bidders name) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose.
NMPA shall not be responsible in any manner whatsoever, in matters of
injury/death/health etc. of our employees performing duties under the
contract.

We (Bidders name ) hereby undertake that,

a. The workforce deployed under this contract will be provided with all the
necessary safety gears and equipment for the job.

b. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure - 12

INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein
after referred to as Indemnified’ which expression shall unless repugnant to the
context or meaning thereof include its representatives and assignees witnesses
as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and
conditions set out interalia in the work order No........... valued at
Rs.oviiiiiini,

AND Whereas, the clauses No.............. of the above mentioned work order

provides for indemnifying the indemnified by the indemnifier for any accident,
damage or compensation payable to any workmen or other person in the
employment of the contractor or any sub contractor during the period of
tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the
indemnified against all damages or compensation payable at law in respect of or
in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or sub-contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto and the indemnified shall be at liberty to deduct or adjust from
the bills payable to the indemnifier by the indemnified for an amount that the
indemnified may be called upon to pay towards claims, demands, proceedings,
costs, charges and expenses whatsoever in respect of or in relation to any
accident or injury referred to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen
Compensation Act or any other applicable legislation and the Muncipal by-laws
or other statutory Rules and Regulations whatsoever in force if these are
applicable. Any obligations finding or otherwise missed under any statutory
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enactments rules & regulations there under shall be the responsibility of the
Indemnifier and the Indemnified will have no responsibility for the same. The
Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who
are not covered under ESI and submit the same to the ESIC immediately after
commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers /
persons engaged by him for the satisfactory execution of the works. If any claim
is made against Indemnified arising out of this work, the Port shall have the
right to deduct the same from the bill amount payable to the Indemnifier after
verification of the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required
depending on nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to
indemnify the indemnified against any unforeseen incidents / accidents, which
may lead to fatality including death, permanent/ partial disablement, injury,
financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs
of the contractor / sub-contractor for which the indemnified and its officers /
representation are in no way responsible.

INDEMINIFIER
(Signature with Name and Designation)

Company Seal

Station:
Date:

Witness:

Signature with Name, Designation & Address
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M/s

Annexure - 13

PRE-QUALIFICATION OF BIDDERS

PAYMENT RECEIPT DETAILS OF

(firms name) CERTIFIED BY

STATUTORY AUDITOR

Name of the Work: Supply, Installation, Testing and Commissioning of Security

Equipments.

E- tender No: 4 /XBIS-Gate/EE(E)II/2023

dated: 11.05.2023

Details of payment received for the completed similar work (For

similar work, please refer Clause No 2.4.2 of ITB) during the last

seven years:

Sl. | Name | Work Extensio | Complet | Period | Actual Final Name
No | of Order |n orders |ion of period of completed| and
Work | No. to the certificat | contrac | contract Value as | conta
) and work e No & t as per | (including |per the ct
(i) Date order date the extensions |completion | detail
mentione Work if any) certificate s of
(i) d at SI No | (iii) (Excl. of
(i) if any order v) GST, ESI & tkll.e .
with order (iv) PF) (vi) chen
No and From | To (vii)
date.
1
2
3

I hereby declare that the information given in this Annexure-13 is true and
correct to the best of my knowledge and belief and have been furnished duly
verifying the documents submitted by the bidder.

Name of the Statutory auditor:

Signature & Seal of the Statutory Auditor
UDIN No:
Ph No: Email ID:
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NOTE:

a. The bidder has to submit the details of payments received for the works executed in

C.

Annexure-13 in full, duly signed and sealed by the statutory auditor with the UDIN
number. In case any information in this annexure is found to be false or incorrect,
that particular work shall not be considered for evaluation. Further, in case of false
certification by the statutory auditor, same shall be informed to the Institute of
Chartered Accountants of India (ICAI), for necessary action deemed fit.

. Self attested photo copies of LoA/work order/agreements showing the awarded

contract value for “similar works” and satisfactory Completion Certificates issued by
the Client, indicating the date of Completion and completed Contract Value, for the
contracts mentioned at Annexure-13. If the bidders does not enclose LOA/work
order/agreements/completion certificates along with the Technical bid, as desired
for any of the works mentioned at Annexure-13, that particular work shall not be
considered for further evaluation. The Bidder shall also enclose detailed BOQ with
rates and scope of work supporting the LOA/work order/agreements/completion
certificates submitted as per Annexure-13. TDS certificate clearly showing the tax
deduction from client for related work orders/agreements shall be produced for
verification.

Note: The BOQ & scope of work supporting the LOA /work order/agreements should
have Clients endorsement.

The works declared by the bidder in Annexure - 13 only shall be considered for
technical qualification of the bidders. LoA/Work orders/Agreements other than
the ones mentioned in this Annexure-13 shall not be considered for
evaluation, even if they have been uploaded along with the technical bid.
Bidder shall not have any claim on this account later on.

d. Additional sheets may be used if necessary.

*kk kkk
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Annexure -14

PRE CONTRACT INTEGRITY PACT

General:

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is

made on day of the month of , between, on one hand, the
Board of Trustees of New Mangalore Port Authority acting through
Shri , Chief Mechanical Engineer, New Mangalore Port Authority

(hereinafter called the 'BUYER/EMPLOYER', which expression shall mean and
include, unless the context otherwise requires, his successors in office and
assigns) of the First Part and M/s represented by
Shri , Chief Executive Officer (hereinafter called the
‘BIDDER’ which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the 'BUYER/EMPLOYER' has invited bids for Supply, Installation,
Testing and Commissioning of Security Equipments and the BIDDER is
submitting his bid for the same and

WHEREAS the BIDDER is a Private company / Public company / Government
undertaking / registered partnership firm, constituted in accordance with the
relevant law in the matter and the 'BUYER/EMPLOYER' is New Mangalore Port
Authority.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent
and free from any influence/prejudiced dealings prior to, during and
subsequent to the currency of the contract to be entered into with a view to:-

Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said
stores/equipment/services/works at a competitive price in conformity with the
defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice
in order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing and other corrupt practices and the
'BUYER/EMPLOYER' will commit to prevent corruption, in any form, by its
officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as
follows:
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Commitments of the 'BUYER/ EMPLOYER'

1.1The 'BUYER/EMPLOYER' wundertakes that no official of the
'BUYER/EMPLOYER', connected directly or indirectly with the contract, will
demand, take a promise for or accept, directly or through intermediaries,
any bribe, consideration, gift, reward, favour or any material or immaterial
benefit or any other advantage from the BIDDER, either for themselves or for
any person, organisation or third party related to the contract in exchange
for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

1.2 The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all
BIDDERS alike and will provide to all BIDDERS the same information and
will not provide any such information to any particular BIDDER which could
afford an advantage to that particular BIDDER in comparison to other
BIDDERS.

1.3 All the officials of the 'BUYER/EMPLOYER' will report to the appropriate
Government office any attempted or completed breaches of the above
commitments as well as any substantial suspicion of such a breach.

2. In case any such preceding misconduct on the part of such official(s) is
reported by the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable
facts and the same is prima facie found to be correct by the
'BUYER/EMPLOYER' necessary disciplinary proceedings, or any other
action as deemed fit, including criminal proceedings may be initiated by the
'BUYER/ EMPLOYER' and such a person shall be debarred from further
dealings related-to the contract process. In such a case while an enquiry is
being conducted by the 'BUYER/ EMPLOYER' the proceedings under the
contract would not be stalled.

Commitments of BIDDERS

3. The BIDDER commits itself to take all measures necessary to prevent
corrupt practices, unfair means and illegal activities during any stage of its bid
or during any pre-contract or post-contract stage in order to secure the contract
or in furtherance to secure it and in particular commit itself to the following:-

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any
official of the 'BUYER/EMPLOYER' connected directly or indirectly with
the bidding process, or to any person, organisation or third party related
to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.
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3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

The BIDDER further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the 'BUYER/EMPLOYER' or
otherwise in procuring the Contract or forbearing to do or having done
any act in relation to the obtaining or execution of the contract or any
other contract with the Government for showing or forbearing to show
favour or disfavour to any person in relation to the contract or any other
contract with the Government.

BIDDERS shall disclose the name and address of agents and
representatives and Indian BIDDERS shall disclose their foreign
principals or associates.

BIDDERS shall disclose the payments to be made by them to
agents/brokers or any other intermediary, in connection with this
bid/contract.

The BIDDER further confirms and declares to the 'BUYER/EMPLOYER'
that the BIDDER has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to
recommend to the ‘BUYER/EMPLOYER' or any of its functionaries,
whether officially or unofficially to the award of the contract to the
BIDDER, nor has any amount been paid, promised or intended to be paid
to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments
he has made, is committed to or intends to make to officials of the
'BUYER/ EMPLOYER' or their family members, agents, brokers or any
other intermediaries in connection with the contract and the details of
services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract
to impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the
'BUYER/ EMPLOYER' as part of the business relationship, regarding
plans, technical proposals and business details, including information
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3.10

3.11

3.12

3.13

contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable
facts.

The BIDDER shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

If the BIDDER or any employee of the BIDDER or any person acting on
behalf of the BIDDER, either directly or indirectly, is a relative of any of
the officers of the 'BUYER/EMPLOYER' or alternatively, if any relative of
an officer of the 'BUYER/EMPLOYER' has financial interest/stake in the
BIDDER's firm, the same shall be disclosed by the BIDDER at the time of
filing of tender.

The term 'relative' for this purpose would be as defined in Section 6 of the
Companies Act 1956.

The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any
employee of the ' BUYER/EMPLOYER'.

4. Previous Transgression

4.1

4.2

The BIDDER declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any
other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any
Government Department in India that could justify bidder's exclusion
from the tender process.

The BIDDER agrees that if it makes incorrect statement on this subject,
BIDDER can be disqualified from the tender process or the contract, if
already awarded, can be terminated for such reason.

5. Earnest Money Deposit (EMD)

5.1

The BIDDER shall submit EMD /exemption for the same.

6. Sanctions for Violations

6.1

Any breach of the aforesaid provisions by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the BIDDER) shall entitle the 'BUYER/EMPLOYER' to take
all or any one of the following actions, wherever required:-
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(i) To immediately call off the pre contract negotiations without assigning
any reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

(ii) The disqualification of bidder and debarring for a period of three years
duly informing MSME authorities if applicable and forfeiture of
Performance Security/Performance Bond (after the contract is signed)
either fully or partially, as decided by the 'BUYER/EMPLOYER' and the
'BUYER/ EMPLOYER' shall not be required to assign any reason
therefore.

(iii) To immediately cancel the contract, if already signed, without giving
any compensation to the BIDDER.

(iv) To recover all sums already paid by the ‘BUYER/EMPLOYER', and in
case of an Indian BIDDER with interest thereon at 2% higher than the
prevailing Prime Lending Rate of State Bank of India, while in case of a
BIDDER from a country other than India with interest thereon at 2%
higher than the LIBOR. If any outstanding payment is due to the BIDDER
from the ‘BUYER/EMPLOYER' in connection with any other contract,
such outstanding payment could also be utilized to recover the aforesaid
sum and interest.

(v To encash the advance bank guarantee and performance
bond/warranty bond, if furnished by the BIDDER, in order to recover the
payments, already made by the ‘ BUYER/EMPLOYER', alongwith interest.

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER
shall, be liable to pay compensation for any loss or damage to the
'BUYER/EMPLOYER' resulting from such cancellation/rescission and the
'BUYER/EMPLOYER' shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processes
for a minimum period of five years, which may be further extended at the
discretion of the ' BUYER/EMPLOYER’.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in
respect of any contract signed by the ‘BUYER/EMPLOYER' with the
BIDDER, the same shall not be opened.
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6.2

6.3

(x) Forfeiture of Performance Guarantee in case of a decision by the
'BUYER/ EMPLOYER' to forfeit the same without assigning any reason for
imposing sanction for violation of this Pact.

The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions
mentioned at para 6.1(i) to (x) of this Pact also on the Commission by the
BIDDER or any one employed by it or acting on its behalf (whether with or
without the knowledge of the BIDDER), of an offence as defined in
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption
Act, 1988 or any other statute enacted for prevention of corruption.

The decision of the 'BUYER/EMPLOYER' to the effect that a breach of the
provisions of this Pact has been committed by the BIDDER shall be final
and conclusive on the BIDDER. However, the BIDDER can approach the
Independent Monitor(s) appointed for the purposes of this Pact.

7. Fall Clause

7.1

The BIDDER undertakes that it has not performed/is not performing
similar project at a price lower than that offered in the present bid in
respect of any other Ministry/Department of the Government of India or
PSU and if it is found at any stage that similar project was performed by
the BIDDER in any other Ministry/Department of the Government of
India or a PSU at a lower price, then that very price, with due allowance
for elapsed time, will be applicable to the present case and the difference
in the cost would be refunded by the BIDDER to the
'BUYER/EMPLOYER/, if the contract has already been concluded.

8. Independent Monitors

8.1

8.2

8.3

The 'BUYER/EMPLOYER' has appointed the following Independent
Monitor (hereinafter referred to as Monitor) for this Pact in
consultation with the Central Vigilance Commission

Name and Address of the Monitor:

Shri Prem Chand Pankaj, Ex-CMD, NEEPCO,
M 402, Pioneer Park,

Sector-61, Golf Course, Extn Road, Gurgaon.
Mobile No. -9717433886

Email: prempankaj@gmail.com

The task of the Monitor shall be to review independently and

objectively, whether and to what extent the parties comply with the

obligations under this Pact.

The Monitor shall not be subject to instructions by the representatives

of the parties and perform his functions neutrally and independently.
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8.4 Both the parties accept that the Monitor has the right to access all the
documents relating to the project/bidding, including minutes of
meetings.

8.5 As soon as the Monitor notices, or has reason to believe, a violation of
this Pact, he will so inform the Authority designated by the
‘BUYER/EMPLOYER’.

8.6 The BIDDER(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the
‘BUYER/EMPLOYER’, including that provided by the BIDDER. The
BIDDER will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional
access to his project documentation. The same is applicable to
Subcontractors. The Monitor shall be under contractual obligation to
treat the information and documents of the BIDDER/Subcontractor(s)
with confidentiality.

8.7 The BUYER/EMPLOYER’, will provide to the Monitor sufficient
information about all meetings among the parties related to the Project
provided such meetings could have an impact on the contractual
relations between the parties. The parties will offer to the Monitor the
option to participate in such meetings.

8.8  The Monitor will submit a written report to the designated Authority of
‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference
or intimation to him by the BUYER / EMPLOYER / BIDDER and,
should the occasion arise, submit proposals for correcting problematic
situations.

9. Facilitation of Investigation:

In case of any allegation of violation of any provisions of this pact or payment of
commission, the ‘BUYER/EMPLOYER’ or its agencies shall be entitled to
examine all the documents including the Books of Accounts of the BIDDER and
the BIDDER shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

10. Law and Place of Jurisdiction:

'

This Pact is subject to Indian Law.' The place of performance and
jurisdiction is the seat of the ‘ BUYER/EMPLOYER’.

11. Other Legal Actions:

The actions stipulated in this Integrity Pact are without prejudice to any
other legal action that may follow in accordance with the provisions of the
extant law in force relating to any civil or criminal proceedings.
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12. Validity:

12.1

12.2

12.3

The validity of this Integrity Pact shall be from date of its signing and
extend upto S5 years or the complete execution of the contract to the
satisfaction of both the ‘BUYER/EMPLOYER’ and the BIDDER,
including warranty period, whichever is later. In case BIDDER is
unsuccessful, this Integrity Pact shall expire after six months from the
date of the signing of the contract.

Should one or several provisions of this Pact turn out to be invalid, the
remainder of this Pact shall remain valid. In this case, the parties will
strive to come to an agreement to their original intentions.

If the BIDDER is a partnership or a consortium, this agreement must
be signed by all partners or consortium members.

13. The parties hereby sign this Integrity Pact at on
/__ /2023

BUYER/EMPLOYER BIDDER

Name of the Officer CHIEF EXECUTIVE OFFICER
and Designation

Witness

1.

Witness

2.

* Provisions of these clauses would need to be amended/ deleted in line with the
policy of the BUYER/ EMPLOYER in regard to involvement of Indian agents of
foreign bidders.

*kkkhkk
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Part-III
PRICE SCHEDULE

T.No.4/XBIS-Gate/EE(E)II/2023 dated: 11.05.2023
Name of work: Supply, Installation, Testing and Commissioning of Security Equipments

Sl Description of work Qty |Unit| Rate / Amount
No nit (Rs.) (Rs.)
1 | Supply, Installation, Testing and 8 No

Commissioning of X-RAY BAGGAGE
INSPECTION / SCANNER:

Tunnel size 620(W)x418(H) (mm)

Max. object size 615(W)x410(H) (mm)
Conveyor speed at main frequency
approx. 0.2/0.24 m/s at 50 Hz,
resolution: 39 AWG, Penetration steel:
30mm, X-Ray Generator: 140 KV cp.
hermetically sealed oil bath.

Features of

HI - TRAX X-Ray Technology,

HI - MAT (Advanced Multi Energy
Method)

HI - SPOT (Automatic Dense Area
Detection)

X - ACT (Advanced Contents Tracking for
detection of Explosives, Narcotics & High
Density Material)

IMS - (Image Storage and Management
systems)

SEN - (Super Enhancement)

Review: Bi-Directional Scanning.

HIGH DENSITY ALERT - (Automatic
Detection of High Density Materials) HI-
TIP (Threat Image

Projection)

OPTI-ZOOM (Automatic Magnifies the
screen

image to utilize the entire available
monitor

space)

Indigenous components for X-Ray
Baggage

Inspection System including: -

i) 01 No. Voltage Stabilizer, 2 KVA

ii) Input Rollers (Stainless Steel) 500 mm
iii) Output Rollers (Stainless Steel) 500
mm

iv) 01 No. UPS, 2KVA

v) 01No. Combined Test Piece (CTP)
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Five Years Comprehensive Maintenance | 8 No
contract after the guarantee period of X-
Ray Baggage Scanner.

Supply, Installation, Testing and
Commissioning of DOOR FRAME METAL| 5 No
DETECTOR.

MFD: Operating frequency: Auto Adjust,
Working temperature:-25 °C to 55 °C (-
4°F to 131°F), Working humidity:95%
(non-condensing)

Power supply:187 V to 242 V, 50/60 Hz,
Power consumption:< 15 w

Dimension:

Minimum :2200mm x 830mm x 5S00mm
(86.6" x 32.7" x 19.7"),

Passageway dimension :2000 mm x 710
mm X 500mm (78.7" x 27.9" x 19.7")

Five Years Comprehensive Maintenance | 5 No
Contract after the guarantee period of
DOOR FRAME METAL DETECTOR.

Total (Excl.GST)

Note:- APPLICABLE GST SHALL BE MENTIONED SEPERATELY, L-1 will be
considered exclusive of GST.

PART- IV
NMPA BANK DETAILS

Name of Payee: The FA & CAO, NMPA, Panambur, Mangaluru for making

payment of Tender Fee & EMD through RTGS mode.

1 Name of the Bank: State Bank of India, Panambur,
Mangaluru - Pin: 575 010.

2 Bank A/C No. 10205649448

3 IFSC Code: SBIN0002249

4 MICR Code: 575002011
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PART- V
CHECK LIST
Tender No: 4/XBIS-Gate/EE(E)II/2023 dated: 11/05/2023

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG
WITH TECHNO-COMMERCIAL BID.

DETAILS OF DOCUMENT TO BE UPLOADED/SUBMITTED YES | NO

EMD and RTGS receipt of Cost of Tender or supporting
1 | document for exemption of Tender Fee as per clause
2.2.1

Supporting documentary evidence of work orders and
satisfactory completion certificate issued by the client
duly self attested and TDS certificate of the supporting
work.

Copies of profit and loss Account statements, balance
3 | sheet and Auditor’s report for the last three years,
endorsed by Chartered Accountant with attestation.

Certificates:
a) GST Registration Certificate.
b) ESI Registration Certificate
c) PF Registration Certificate
d) Pan card copy

Tender Document, sealed and signed by the bidder
5 | along with Pre-bid replies, Corrigendum/Addendums if
any.

TECHNICAL BID

a) Annexure — 1 -Particulars of Bidder.

b) Annexure — 2 — Tender Form

c) Annexure — 5 — Format of Declaration (on Bidder’s
Letter HEAD)

d) Annexure — 6 —Power of Attorney - in Original

€) Annexure — 7 - Bank information for E-payment

6 | f) Annexure - 8 - Dispute review Board agreement

g) Annexure — 9-Details of ongoing Contracts at NMPA

h) Annexure — 10 - Verification of Local Content

i) Annexure — 11- Undertaking on indemnification

j) Annexure - 12 - Indemnity Bond

k) Annexure - 13 - Pre-Quualification of Bidders

1) Annexure -14 - Pre Contract Integrity Pact

PRICE

BID PART-III - Price Schedule (Online Mode Only)
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