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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

NOTICE INVITING TENDER 
SECTION I 

1. NOTICE INVITING TENDER 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from 

the Contractor fulfilling the following Minimum Eligibility Criteria in two cover 

bidding procedure for the work of “General Conservancy and cleaning of road, road 

berms, drains, jetty for the year 2023-24 & 2024-25 - Part D - Area From Berth No.8 

to Oil Jetty Area”   

Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed similar 

works during last 7 (seven) years ending last day of month previous to the one in 

which applications are invited shall be either of the following 

At least three similar completed works costing not less than the amount equal to 

Rs.5.25 lakhs each  

or 

At least two similar completed works costing not less than the amount equal to 

Rs.6.56 lakhs each  

or 

At least one similar completed works costing not less than the amount equal to 

Rs.10.49 lakhs  

Note1: Similar work(s) means: “Any Civil works OR Any Conservancy works 
OR Garden Maintenance Works” 
Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 

2020-21, 2021-22 and 2022-23 Rs.3.94 lakhs 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in hand 

at NMPA.  The bidder must fill the annexure-6. 

In case the average turnover is Rs.3.00 crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

https://www.eprocure.gov.in/eprocure/app
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Example:-Average Financial Turnover of the bidder=Rs.15lakhs 

Cost of work in hand at NMPA=Rs.30lakhs 

Therefore Net turnover of the bidder=15-(30X0.30)(30%) =15-9=Rs.6lakhs 

Therefore financial capacity of the bidder=Rs.6X3.33=Rs.19.98lakhs 

The turnover means sales/ contract receipts excluding taxes other income shall 

not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC and EPF Registration Certificate 

along with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to 

Tender 

Rs.26,20,123/- 

ii) Earnest Money Deposit (EMD) Rs.61,900/-                                           

(Rupees Sixty One Thousand Nine Hundred  

Only) 

The EMD shall be in the form of Insurance 

Surety Bonds, Account Payee Demand draft, 

Fixed Deposit Receipt, Bankers Cheque or 

shall be paid by RTGS in favour of F.A. & 

C.A.O., NMPA. Scanned copy should be 

uploaded along with bid. The benefit of 

Exemption of EMD to all Micro and small 

enterprises (MSE) will allowed. Shall upload 

with their offer, the proof of their being MSE 

registered with district industries center (DIC) 

or Khadhi and village industries commission 

or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty Only) 

Payment of Tender fee by NEFT in favour of 

F.A. & C.A.O., NMPA. Scanned copy should 

be uploaded along with bid. The benefit of 

Exemption of EMD to all Micro and small 
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enterprises (MSE) will allowed. Shall upload 

with their offer, the proof of their being MSE 

registered with district industries center (DIC) 

or Khadhi and village industries commission 

or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other body 

specified by Ministry of MSME, will be 

considered. 

iv) Document download start date 
and time 

03-11-2023 at 15.00 HRS 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

17-11-2023 at 10.00 HRS 

viii) Bid submission closing date 
and time 

24-11-2023 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
27-11-2023at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 24 (Twenty Four) Months 

xi) Validity of Tender 120 days from the date of closing of online 
submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees Five 
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be 
uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 
portal, may have to be referred by the prospective Tenderer from time to time. 
                              -sd- 

                                                                              Executive Engineer (Civil)  

 

 

  

 

mailto:yogindra.s@nmpt.gov.in
mailto:chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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2. INSTRUCTIONS TO TENDERERS 
A. INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider 

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 

requested to read the terms & conditions of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with 

documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not 

be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. 

It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached along 

with bid documents during bid submission. This will ensure lesser upload 

of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the bidder 

is liable to be rejected for that tender. Bidders are allowed to enter the 

Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum published 

before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 

documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

https://www.eprocure.gov.in/eprocure/app
http://www.newmangaloreport.gov.in
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9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD and Tender Fees The EMD shall 

be in the form of Insurance Surety Bonds, Account Payee Demand draft, 

Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS in 

favour of F.A. & C.A.O., NMPA. Scanned copy should be uploaded along 

with bid. The benefit of Exemption of EMD to all Micro and small 

enterprises (MSE) will allowed. Shall upload with their offer, the proof of 

their being MSE registered with district industries center (DIC) or Khadhi 

and village industries commission or Khadhi and Industries board (KVIV) 

or Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or Udyam Registration 

Certificate or any other body specified by Ministry of MSME. Necessary 

document for having registered with similar category should be 

submitted along with Technical Bid.   

10. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

11. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side at 

that point of time. In order to reduce the file size, bidders are suggested 

to scan the documents in 75-100 DPI so that the clarity is maintained 

and the size of file gets reduced. This will help in quick uploading even at 

very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission Process. 

Bids, which are not frozen, are considered as Incomplete/Invalid bids 

and are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online 

by the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through 

this portal. Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date 

& time of submission of the bid with all other relevant details. The 
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documents submitted by the bidders will be digitally signed using the e-

token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and 

will also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not 

certify for its correctness. 

18. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, 

during tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this 

portal is as per Indian Standard Time (IST) which is GMT+5:30. The 

bidders should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well before the 

bid submission end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be 

considered for evaluation and shall be rejected summarily. The benefit of 

Exemption of EMD to all Micro and small enterprises (MSE) will be 

considered. The bidders shall upload with their offer, the proof of their 

being MSE registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or any other body specified by Ministry of 

MSME. The bidder/tenderer/contractor shall file the applicable returns 

with Tax departments in time and submit the same as documentary 

proof. 

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

23. The GST applicable shall be shown as a separate line items in the Tax 

invoices to avail in put credit to Port. 
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2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 

1. Covering letter declaring the offer to be unconditional, confirming its 

validity for 120 days and a list of all the documents submitted. As per 

Annexure-I 

2. Scanned copy of NEFT Payment details for cost of tender (tender fee)/ 

documentary evidence for exemption of Tender fee. 

3. Scanned copy documentary evidence for exemption of EMD. 

4. Copies of original document defining the constitution or legal status, 

place of registration and principal place of business of the company or 

firm or partnership.  

5. Details of experience and past performance of the Tenderer of works of 

Civil/ Conservancy within the past 7 years and details of current works 

in hand and other contractual commitments in the prescribed Forms 

respectively.  

6. The qualifications and experience of key personnel in the prescribed 

forms.  

7. Reports on the financial standing of the tenderer including profit and 

loss statements, balance sheets and auditor's report for the past three 

years and an authority from the tenderer to seek references from the 

tenderers bankers. The financial turnover in the last three years should 

be indicated in the prescribed form. 

8. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

9. Tenderer should submit copy of Permanent Account Number (PAN), ESI, 

PF, TAN and GST Registration certificate. 

10. Information regarding any current litigation in which the tenderer is 

involved.  

11. The tenderer has to meet all the minimum eligibility criteria. Relevant 

information supported by documentary evidence regarding fulfillment of 

the minimum eligibility criteria as stipulated in Notice Inviting Tender 

should be submitted along with the tender 

Experience of the tenderer / contractor for completed works in private 

organization as stipulated in Eligibility Criteria shall be considered only if 

the Tax Deduction Certificate with respect to referred work is issued by 

Competent Authority is enclosed by the tenderer for the respective works 
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along with the offer. 

12. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 

volume-I (Original power of attorney i.e. Annexure 2 to be submitted by 

post or by hand immediately after the closing date for submission of 

online e-tender). However, such Power of Attorney would not be required 

if the Application is signed by an authorized partner or Director (on the 

Board of Directors) of the Applicant, in case the Applicant is a 

partnership firm or limited liability partnership 

3. Cover – II Detail (Finance) 
Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should 

be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall 

lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 
A. Part I Technical bid will be opened electronically on specified date and time 

as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Technical bid is found to be Techno-Commercially acceptable by 

NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price 

bid, through valid email confirmed by them. The date and time of opening 

of price bid shall be intimated to the qualified bidders based on the 

evaluation of the technical bid. The price bid of such eligible bidders shall 

be opened on the specified date and time. 

The price bid of Part A to E shall be opened on specified date and time in 

the sequence of Part - D, Part - A, Part -B, Part – C and Part-E. The 

tenderer found lowest in Part – A will be declared as L1 tenderer and the 

price bid for other part quoted by the L1 tenderer will not be opened. The 

procedure will be followed for other parts respectively. 

Note:  
i. The tenderers are advised to offer their best possible rates. The estimated 

amount put to tender is the bare minimum cost of work. If a firm quotes 

less than or equal to estimated cost put to tender, the bid will be 
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considered as the bid with NIL charges/ NIL Consideration, such  bids 

shall be treated as unresponsive and will not be considered for 

evaluation. All entries in the tender should be entered in online without 

any ambiguity. 

ii. In case if, two or more bidder quote same minimum charges / 

minimum % and tie occurs, the successful bidder would be finalized by 

drawing the lottery with prior intimation to the bidders whose bids are 

tie, in presence of eligible bidders and Tender Committee Members. 

5. Evaluation process 
         A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been provided 

in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 

i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A 

material deviation or reservation is one (1) which affects in any substantial 

way, the scope, quality, or performance of the Tenderer or (2) which limits 

in any substantial way, inconsistent with the Tender document, or (3) 

whose rectification would affect unfairly the competitive position of other 

Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 

opinion is non-responsive and no request for alteration, modification, 

substitution or withdrawal shall be entertained by the Port Authority in 

respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 

Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 
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technical specification, the Chief Engineer will examine and seek 

clarification if any and list out the firms, which are found technically 

suitable and Price Bid of such tenderers only will be opened. 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and price bid of such tenderers will be opened on the specified 

date and time. 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing time 

and date of the tenders will be taken as valid. 

p. If a firm quotes NIL charges /NIL Consideration, the bid shall be treated as 

unresponsive and will not be considered. 

B. INSTRUCTIONS TO TENDERERS (GENERAL) 
1. E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore-575010 through https:// www. eprocure. gov. in / eprocure 
/app of CPP portal from the contractors fulfilling the following Minimum 

Eligibility Criteria in two cover bidding procedure for the work of “General 

Conservancy and cleaning of road, road berms, drains, jetty for the year 

2023-24 & 2024-25 - Part D - Area From Berth No.8 to Oil Jetty Area” 
2. Tender document can be downloaded from NMPA website 

http://www.newmangaloreport.gov.in, 

www.tender.gov.in&https://www.eprocure.gov.in/eprocure/app.  
The cost of tender documents 560/-(Rupees One Thousand Five Hundred 

FourtySix Only Non-refundable) to pay by NEFT. The details of payment 

shall be attached to the e-tender.  
3. The Tenderer is advised to acquaint himself with the job involved at the site, 

examine soil conditions, hydrological conditions, climatic conditions, 

availability of labour, quarry materials, equipment, means of transport, 

communication facilities, entry restrictions to the Port being a custom 

bound secured area, laws and bylaws of Govt. of Karnataka or Govt. of India 

and any other statutory bodies and collect all information that may be 

necessary for preparing and submitting the Tender and entering into the 

contract. 
4. The Tenderers shall bear all the costs of visiting the site, collecting the 

information and cost for preparing and submitting the tender.  
5. The Tenderer and or his servants and agents will be granted permission to 

visit the site for the purpose of inspection. The Tenderer will be fully 

https://
http://www.newmangaloreport.gov.in,
https://www.eprocure.gov.in/eprocure/app.
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responsible for any injury (whether fatal or otherwise) to himself or his 

servants and agents or for any loss or damage to property or for any other 

loss, damage, costs and expenses whatsoever caused which but for the 

granting of such permission would not have arisen. The Tenderer will be 

liable to indemnify the Employer against any loss or damage to the property 

of the Employer or neighboring property which may be caused due to any 

act of the Tenderer or his servants and agents.  
6. The Tender prepared by the tenderer, all documents and correspondence in 

respect of or in connection with the tender and the work to be executed 

hereunder shall be in English Language only.  
7. The Tenderer shall examine carefully, all instructions, General Conditions of 

Contract, Specifications, Bill of quantities, Scope of work, Drawings etc. and 

all documents issued along with and for the purpose of tender, any 

amendments made there to from time to time, conditions, nature of the 

ground and substrata, quantity and nature of work, materials necessary for 

the completion of work, the surface conditions, the hydrological and climatic 

conditions, means of access to the site, the existing roads and other means 

of communication, required pollution control measures in the marine areas, 

and in general shall be deemed to have been examined and obtained all 

necessary information as to risks, contingencies and other circumstances 

which may influence or affect his tender. Failure to comply with the 

requirements of the tender documents will be on tenderers own risks. 

Tenders who are not substantially responsive to the requirement of the 

tender documents are liable to be rejected.  
8. Tenderer shall bear all costs for preparation and submission of his tender. 

Employer will not be responsible for or pay for any expenses or losses which 

might be incurred or suffered by any tenderer in connection with 

submission of tender. A prospective tenderer requiring any clarifications on 

the Tender documents may request in writing for the same from Executive 

Engineer (Civil), New Mangalore Port Authority, Administration Building, 

Panambur, Mangalore – 575010. The response/clarifications (without 

identifying the source of Enquiry) will be sent to all prospective Tenderers 

who have received the Tender documents. These shall form part of Tender 

documents.  
9. No tender shall be considered which is not accompanied by an Earnest 

Money Deposit of Rs.61900/-(Rupees SixtyOne Thousand Nine Hundred  

Only) or documentary evidence for exemption of EMD. In the event of 
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tenderer withdrawing his tender before the expiry of 120 days from the last 

date of submission of tender, the tender shall be cancelled and the amount 

payable by an Earnest Money Deposit shall become forthwith payable to 

Employer and decision of the Employer shall be final in that behalf. The 

earnest Money Deposit of unsuccessful tenderer will be discharged 

/returned as promptly as possible, but not later than 60 days after the 

expiration of period of tender validity prescribed by the employer, on award 

of contract to the successful bidder. 
9.1 Tender must be accompanied by Earnest Money Deposit of Rs.61900/-

(Rupees SixtyOne Thousand Nine Hundred  Only) by NEFT.  
NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore -575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email ID: yogindra.s@nmpt.gov.in/chiefengineer@nmpt.gov.in 

9.2 The benefit of Exemption of EMD and Tender Fees to all Micro and small 

enterprises (MSE) registered with district industries center (DIC) or Khadhi 

and village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other body specified by Ministry of MSME, 

will be considered. 

9.3 E.M.D. of unsuccessful Tenderer will be returned immediately after  

Conclusion of Contact. 

9.4 Any Tender not accompanied by an acceptable Earnest Money Deposit or 

documentary evidence for exemption of EMD will be rejected and such Tender 

will not be considered for evaluation. 

9.5 The Earnest Money Deposit of the successful bidder shall be refunded     

(without interest) after he has signed the agreement and furnished required 

performance security. 

9.6      Earnest Money deposit will be forfeited. 

 If a Tenderer withdraws his tender during the period of tender validity. 

 In case of successful tenderer's failure to commence and complete the work, 

apart Forfeiture of other claims and dues if any payable to Contractor. 

mailto:yogindra.s@nmpt.gov.in/chiefengineer@nmpt.gov.in
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 If the applicant submits false or misleading certificate for qualification, 

withdrawal of tender leading to black listing from NMPA works for the period 

of Three Years. 

 No interest will be payable by NMPA on the amount of tender security / 

Earnest Money deposit. 

 In case of forfeiture of EMD, GST is applicable. 

10 Pre Tender Meeting: Clause -Deleted – 
11 The tenderer shall submit with his tender Permanent Account Number (PAN) 

and also his EPF/ESIC/GST registration number  
12 The tenderer must use metric units in the specifications and on all the 

drawings.  

13 The Tenderer shall quote realistic rates in respect of works to be executed by 

him. The rates shall be firm and no increase or decrease in prices will be 

allowed except as mentioned in the General Conditions and Particular 

applications of Tender document. 

14 The Chairman of the NMPA reserve their right to reject all or any tender 

without assigning any reasons or to accept any tenders in part and does not 

bind themselves to accept the lowest or any other tender. No reasons will be 

assigned for the rejection of any tender. 

15 The Tender shall remain valid and open for acceptance for a period of 120 
days from the date fixed for receiving the same. The Employer reserves their 

right to extend the period of validity for a specific time. The request and the 

response thereto shall be made in writing or by telegram or telex. The 

Tenderers will have an option to refuse the request without forfeiting his 

tender security. However, in the event of the tenderer agreeing to the 

request, he will not be permitted to modify his tender. In the event of the 

tenderer agreeing to the extension, the Tenderer shall correspondingly 

extend the validity of his tender security. 

16 Eligibility and Qualification Requirement:  

16.6 To be eligible for award of contract tenderers shall provide evidence, 

satisfactory to the Employer of their eligibility and of their capability 

and adequacy of resources to carry out the subject contract effectively 

in addition to documents evidencing fulfillment of all the minimum 

eligibility criteria as stipulated in the "Notice Inviting Tender". The 

tenderer shall also submit following information.  

a. Copies of original Documents defining the constitution or legal 

status, place of registration and principal place of business of the 
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company or firm or partnership. 

b. Details of the experience and past performance of the Tender on 

works of Conservancy / Civil works within the past seven years, and 

details of current works in hand and other contractual commitments 

in the prescribed format.  

c. Qualifications and experience of the key personnel in the format 

prescribed in Annexure of the Tender Document.  

d. Reports on the financial standing of the Tenderer including profit 

and loss statements, balance sheets and auditor's reports for the 

past three years. The Chartered Accountant’s certificate / TDS 

certificate for the work  

e. Information regarding any current litigation in which the Tenderer is 

involved. 

f. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 

17 For determination of eligibility and responsiveness the tenderer shall, in 

addition to satisfying the requirement of sub clause-16.1 also satisfy the 

following criteria.  

1. Average annual financial turnover of the tenderer during last three 

financial years i.e., 2020-21, 2021-22 and 2022-23 shall be at least 

Rs.3.94 lakhs plus the value of ongoing works awarded in NMPA. 

The financial capacity of bidders would be evaluated considering the 

works in hand at NMPA. The port would award the work not exceeding 

the remaining financial capacity of the bidder. The financial capacity to 

be 3.33times of the average financial turnover of last three years of the 

bidder minus works in hand at NMPA. The bidder must fill the 

Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of 

the contractor will considered as (3x3.333) Rs.10.00crores. 

Example:-Average Financial Turnover of the bidder=Rs.15lakhs 

Cost of work in hand at NMPA=Rs.30lakhs 

Therefore Net turnover of the bidder=15-(30X0.30)(30%) =15-9=Rs.6lakhs 

Therefore financial capacity of the bidder=Rs.6X3.33=Rs.19.98lakhs 

The turnover means sales/ contract receipts excluding taxes other 

income shall not be considered for calculation of turnover. 

2. The tenderers must have experience of having successfully completed 

similar works during last 7 (seven) years ending last day of month 
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previous to the one in which applications are invited shall be either of the 

following 

At least Three similar completed works costing not less than the amount 

equal to Rs.5.25 lakhs each  

or 

At least Two similar completed works costing not less than the amount 

equal to Rs.6.56 lakhs each  

or 

At least One similar completed work costing not less than the amount 

equal to Rs.10.49 lakhs  

Note1:*****Similar work(s) means:“Any Civil works OR Any 
Conservancy works OR Garden Maintenance Works” 
Note2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate 

Documentary evidence for successful completion of the work shall be 

furnished other than NMPA work along with work order, work Completion 

certificate and TDS certificate. 

3. The tenderer shall submit a copy of valid ESIC and EPF Registration 

Certificate along with the tender. 

18 At any time prior to the last date for submission of tenders, the employer 

may for any reason whatsoever, change or modify the tender documents by 

amendments. The amendments so carried out will be published in the web 

sites mentioned above for information all the prospective tenderers who have 

obtained the tender documents. 

The amendment so carried out will form part of the tender and shall be 

binding upon the Tenderers. The Employer may at their discretion extend 

the last date for submission of the tenders to enable the Tenderers 

reasonable time to submit their tender after taking into consideration such 

amendments. 

19 Tender shall be prepared, signed and submitted only by that Firm / 

Corporation / Company in their name registered in the CPP portal. The 

tenderer shall submit complete tender and shall be without alterations, 

interlineations or erasures except those to accord with the instructions 

issued by the employer or as may be necessary to correct errors made by the 

Tenderers. All such cancellations, alterations or amendments shall be 

initialed by person or persons signing the tender. 

20 Bid Submission 
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Tender document including quoted bid price have to be submitted online 

only through CPP portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final except Power of attorney which shall be submitted in 

hard copy immediately after the due date of submission.     

The Tender shall be submitted in Two parts.    

Cover I – Technical:  

The following documents shall be uploaded in cover I. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 

2. Scanned copy of NEFT Payment details for EMD or documentary 

evidence for exemption of EMD. 

3. Copies of original document defining the constitution or legal status, 

place of registration and principal place of business of the company or 

firm or partnership.  

4. Details of experience and past performance of the Tenderer of works of 

Civil/ Conservancy within the past 7 years and details of current works 

in hand and other contractual commitments in the prescribed Forms 

respectively.  

5. Reports on the financial standing of the tenderer including profit and 

loss statements, balance sheets and auditor's report for the past three 

years and an authority from the tenderer to seek references from the 

tenderers bankers. The financial turnover in the last three years should 

be indicated in the prescribed form. 

6. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 

7. Tenderer should submit copy of Permanent Account Number (PAN), ESI, 

EPF and GST Registration certificate. 

8. Information regarding any current litigation in which the tenderer is 

involved.  

9. The tenderer has to meet all the minimum eligibility criteria. Relevant 

information supported by documentary evidence regarding fulfillment of 

the minimum eligibility criteria as stipulated in Notice Inviting Tender 

should be submitted along with the tender Experience of the tenderer / 

contractor for completed works in private organization as stipulated in 

Eligibility Criteria shall be considered only if the Tax Deduction 

Certificate with respect to referred work is issued by Competent 
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Authority is enclosed by the tenderer for the respective works along with 

the offer. 

10. Power of attorney for the signatory for the tender and carrying   out the 

works when awarded. 

11. Covering letter declaring the offer to be unconditional, confirming its 

validity for 120 days and a list of all the documents submitted. 

21 PRICE BID (Bill Of Quantities)  

Price should be quoted in the BOQ template available in the portal. The 

BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is 

liable to be rejected for that tender. Bidders are allowed to enter the Bidder 

Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall 

lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

If a firm quotes NIL charges / NIL Consideration, the bid shall be treated as 

unresponsive and will not be considered 

22 The Tenderer should note the following procedure carefully:  

a) The tenderer should quote his basic cost offer only in price bid 

b) The work will be awarded to the tenderers who quotes total lowest 

amount of the bid as a whole.  

c) Tenderer should not indicate his cost offer anywhere directly or indirectly 

in technical bid 

d) The tenderer should quote for the work as per Technical scheme and 

design and scope of work as specified in tender document. 

23 Tenderer should note follow before submitting the offer: 

a) Only completed work will be considered for qualification. Partly completed 

works or works in progress will not be considered for qualification. 

b) The value of work indicated in completion certificate only be considered 

for experience. 

c) If the tenderer have successfully completed the work (Date of completion 

of work) during last 7 years ending last day of month previous to the one 

in which applications are invited irrespective of date of 

commencement/start of work. Such experience of work is also considered 

for evaluation in work experience. 

d) If the tenderer have executed the work in Joint venture before submitting 
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the bid, then experience of such entire work will be considered only for 

the lead partner company/firm of the Joint Venture. 

24 Deadline for Submission of the Bids 

i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP portal. 

ii) The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause, in which case all 

rights and obligations of the Employer and the bidders previously 

subject to the original deadline will thereafter be subject to the deadline 

as extended. 

iii) Price should be quoted in CPP portal. Any indication of ‘Quoted price’ 

in the online technical bid documents shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted for 

reference purpose. The bid submitted through e-tendering mode only 

will be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted/uploaded by the tenderer, the 

conditions mentioned in the Port’s uploaded document shall prevail. 

Besides, the tenderer shall be liable for legal action for the lapses. 

25 Late Bids 

The tenderer should ensure that their tender is received online at NMPA 

before the deadline prescribed. The time that is displayed from the server 

clock in e-portal, will be valid for all actions of requesting bid submission, 

bid opening etc., The bidders should adhere to this time during bid 

submission. 

26 Modification and Withdrawal of Bids 

i) Bidders may modify the prices and other required details of their Bids 

only in accordance with the provisions available in the CPP portal.  

ii) Withdrawal of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity may result in the 

forfeiture of the Bid Security  

27 Bid Opening - Technical Bid 

a. On the due date and time, the Employer will first open Techno 

Commercial bids of all bids received online in presence of the Bidders or 

their representatives who choose to attend. In the event of specified date 
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for bid opening is declared as holiday by the Employer, the bid will be 

opened at the appointed time and location on the next working day. 

b. In the first instance the Technical bid containing the NEFT payment 

details of EMD & Cost of tender document / documentary evidence for 

exemption of EMD and tender cost will be verified.  If EMD and Tender 

Fee is in line with the Tender Condition there after the Technical Bid will 

be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite 

Bid security, then all Bidders will be so informed then and there. If any 

Bid contains any deviation from the Bids documents and / or if the same 

does not contains Bid security in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder informed 

accordingly. 

28 Bid Opening – Price Bid 

The tenderers are requested to quote the lowest offer. The date and time of 

opening of price bid shall be intimated to the qualified bidders based on the 

evaluation of the technical bid. The price bid of such eligible bidders shall be 

opened on the specified date and time. 

The conservancy works executed in 5 parts (Part-A Area between berth no.1 

to 8), (Part-B Area between container terminal, Main gate, 30mtr road up to 

labour canteen), (Part-C Area between labour canteen and KK Gate),(Part-D 

Area from Berth no.8 to oil jetty area),(Part-E Service road from Main gate to 

KIOCL Junction and Thannirbhavi road) 

The price bid of Part A to E shall be opened on specified date and time in the 

sequence of Part - D, Part - A, Part - B, Part – C and Part-E. NO contractor 

shall be awarded more than one work. 

Therefore, the price bid of Part-D shall be opened first. Whoever become 

successful bidder in Part-D tender, their price bid in other part of work shall 

not be opened. The procedure will be followed for other parts respectively. 

Note:  

i. The tenderers are advised to offer their best possible rates. The 

estimated amount put to tender is the bare minimum cost of work. If a 

firm quotes less than or equal to estimated cost put to tender, the bid 

will be considered as the bid with NIL charges/ NIL Consideration, 

such  bids shall be treated as unresponsive and will not be considered 

for evaluation. All entries in the tender should be entered in online 

without any ambiguity. 
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ii. In case if, two or more bidder quote same minimum charges / 

minimum % and tie occurs, the successful bidder would be finalized by 

drawing the lottery with prior intimation to the bidders whose bids are 

tie, in presence of eligible bidders and Tender Committee Members. 

29 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall 

be in writing, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he 

should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his 

bid. 

30 Examination of Bids and Determination of Responsiveness 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria. 

b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall interalia include a provision to bind the Bidder to 

settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. A responsive 

Bid is one which conforms to all the terms, conditions and specification 

of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one 

i. which affects in any substantial way the scope, quality or performance 

of the Works; 

ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 

iii. Whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  

e) The tenderer shall submit a certificate in the tender schedule in the 

Technical Bid that he has not incorporated any conditions in the 
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Financial Bid and in case any conditions are specified in the financial bid 

his tender will be rejected without making any further reference to him. 

f) If a Bid is not substantially responsive, it shall be rejected by the 

Employer, and may not subsequently be made responsive by correction 

or withdrawal of the non-conforming deviation or reservation. 

g) If a firm quotes NIL charges/Nil Consideration, the bid shall be treated 

as unresponsive and will not be considered 

31 Correction of Errors:(Not Applicable) 

32 Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive. In evaluating the Bids, the Employer will determine for each Bid 

the evaluated Bid Price by adjusting the Bid Price as follows:  

a) Making appropriate adjustments to reflect discounts or other price 

modifications offered. 

33 Alteration of tender documents 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and 

conditions of the tender document.  The Employer may however ask any 

tenderer for clarifications of his tender if required.  Nevertheless, no tenderer 

will be permitted to alter his tender price after opening of the tender. 

34 Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be 

acceptable. Tenders containing any qualifying conditions or even Bidder's 

clarifications in any form will be treated as non-responsive and will run the 

risk of rejection.   Part II: Price Bid of such Bidder’s will not be opened. 

35 Award of Contract 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered 

the lowest evaluated bid price, provided that such bidder has been 

determined to be  

a) Eligible in accordance with the provisions of Clause 17, and 

b) Qualified in accordance with the provisions of Clause 17. Clause No.30 

36 Notification of Award 

i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-

mail and confirmed by registered letter.  This letter (hereinafter and in 
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the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the 

execution, completion and maintenance of the works by the Contractor 

as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 

with the provisions of Clause 38.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 28 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the 

performance security and sign the Agreement with the Employer. No 

work shall be commenced before signing contract agreement. The 

contractor shall make 8 copies of the Agreement and submit to the 

employer within 7 days following the date of signing of Agreement. 

37 Release of Bid Security / EMD 

The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest as early as possible by NEFT on conclusion of Contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required 

performance security. 

38 Performance Security 

i.) Within 21 days of receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a Performance Security in the form 

in the form of Insurance Surety Bonds, Account Payee Demand draft, 

Fixed Deposit Receipt from a commercial bank, remittance by RTGS or 

in the form of Bank Guarantee for an amount equivalent to 5% of the 

Contract price (Contract price including GST), as applicable rounded off 

to the nearest 1000.  

ii.) If the performance security is provided by the successful Bidder in the 

form of a Bank Guarantee, it shall be issued by a Nationalised 

/Scheduled Indian bank having its branch at Mangalore and 

encashable at Mangalore acceptable by NMPA. The BG shall be issued 

in favor of New Mangalore Port Authority in the Format enclosed. 

39 Fraud and Corrupt Practices 

The bidder and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Selection Process. 
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Notwithstanding anything to the contrary contained in this document, the 

Port shall reject the tender without being liable in any manner whatsoever to 

the bidder, if it determines that the bidder has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port 

shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Performance Security, as the case may be, as mutually 

agreed genuine pre-estimated compensation and damages payable to the 

Port for, inter alia, time, cost and effort of the Authority, in regard to the 

Tender, including consideration and evaluation of such Bidder’s Proposal.  

Such Bidder shall not be eligible to participate in any tender or RFP issued 

by the Authority during a period of 2 (two) years from the date such Bidder 

is found by the Authority to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with 

the Selection Process (for avoidance of doubt, offering of employment  

to or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of the Authority who is or has been associated 

in any manner, directly or indirectly with the Selection Process or the 

LOA or has dealt with matters concerning the Agreement or arising 

there from, before or after the execution thereof, at any time prior to 

the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be 

deemed to constitute influencing the actions of a person connected 

with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time 

has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  
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(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair 

or harm, directly or indirectly, any persons or  property to influence any 

person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Selection 

Process; or 

ii) having a Conflict of Interest; and  

c) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process. 

40 Rejection of Tender 

Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest or any 

tender and has the right to reject any tender without assigning any reason 

thereof. No representation whatsoever will be entertained on this account. 

41 Additional Information 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

Conditional Tender will be rejected outright considering it as non-responsive   

offer  and Tender will be liable to be rejected outright if it is found that;  

a) The Tenderer proposes any alternation in the work specified in the tender 

or in time allowed for completing the works or indicate any other 

unacceptable condition. 

b) The downloading of document is not carried strictly as provided on 

website. 

c) Disclosure/indication of the price in the technical bid shall render the 

tender disqualified and rejected.  

42 Prior to the expiration of the prescribed period of tender validity or such 

extended period the Employer will notify the successful tenderer, by cable or 

telex, fax confirming in writing by registered letter that his tender has been 

accepted. The notification of award will constitute the formation of the 

contract. Upon the furnishing by the successful tenderer of a performance 
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security in accordance with the provisions of General conditions of contract, 

the Employer will promptly notify the unsuccessful tenderers that their 

tenders have been unsuccessful. 

43 All costs, charges and expenses including stamp duty in connection with 

contract as well as preparations and completion of agreement shall be borne 

by the tenderers. 

44 The contractor shall, in accordance with the requirement of the Employer, 

afford all reasonable opportunities for carrying out their work to any other 

contractors employed by the Employer and their workmen and to the 

workmen of the Employer and of any other duly constituted authorities who 

may be employed in the execution on or near the site of any work not 

included in the contract or of any contract which the employer may enter 

into in connection with or ancillary to the works. 

45 If the tenderer submits false / forged documents in support of experience, 

the tender will be rejected and the tenderer will be black listed from NMPA 

for Two years. 
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3. ANNEXURES 
ANNEXURE - I 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To; 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 
Sub: “General Conservancy and cleaning of road, road berms, drains, jetty for the 

year 2023-24 & 2024-25 - Part D - Area From Berth No.8 to Oil Jetty Area” 
****** 

 Being duly authorized to represent and act on behalf of ……………………. 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 

of the requirements of the bid document and information provided, the undersigned 

hereby apply for the project referred above. 

 

I / We declare that the offer is unconditional, and validity for 120 days 
I/ We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Power of Attorney (if any) 
ii. Organization Details (Annexure 3) 
iii. Details to fulfill the “Minimum Eligibility Criteria” and certificates –  

(Annexure 4) 
iv. Average Financial turnover over the last three financial year - (Annexure 5) 
v. List of work in hand at New Mangalore Port (Annexure 6) 
vi. List of tools and plants (Annexure 7) 
vii. Declaration (Annexure 8) 
viii. Format For Furnishing Bank Information for E-Payment Annexure 10&11 
ix. Indemnity Bond (Annexure 12) 
x. EMD Paid by NEFT vide UTR No…………….dtd. ……………. of (name and 

address of the branch). 
xi. Tender fee paid by NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
xii. Copy of valid PAN card, ESI, PF &GST Registration certificate. 

 

 

       Signature 

(Authorized Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 100/- 

“GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 

JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH NO.8 TO 

OIL JETTY AREA” 

--------- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me 

by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 

designation & address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying 

on our business, the following: 
 

a) To represent lawfully the (Name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work) or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and 

contracts and also to bind the (name of the Co.) to the arbitration clause included 

in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and to 

perform such other acts, matters, things as the Attorney shall consider requisite 

or advisable as full and effectively as the Company could do, if present and acting 

there. 
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I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me 

by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 

and things done by the said Attorney by virtue of this power of attorney, shall be 

construed as acts, deeds and things done by the Company. 
 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two 

thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this 

______ day of ______ 20_____ (Two thousand ___________) set my hands and 

subscribed my signature unto this instrument. 

 

                                                               SIGNED AND DELIVERED ON 

____________________ BY 

 

                                             (Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

  



30 
 

 

Annexure – 3 
 “GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 

JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH NO.8 TO 

OIL JETTY AREA” 

ORGANIZATION DETAILS 
 

CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering etc.,) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

8. Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

9. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 

10. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 

JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH NO.8 TO 

OIL JETTY AREA” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Sl. 
No 

Description Bidder to fill up the details here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible 

Assignment 
 

4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  
 
 
 

Signature 
(Authorised Signatory) 

 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Sl. No 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the 

certificate from its chartered accountant that ordinarily audits the annual accounts 
of the Applicant. 

Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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ANNEXURE – 5 

NEW MANGALORE PORT AUTHORITY 
“GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, 
DRAINS, JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA 
FROM BERTH NO.8 TO OIL JETTY AREA” 

FINANCIAL TURNOVER 
 

The Tenderer shall furnish in the format given below details of its financial 

Turnover during the last three years. The statement shall be duly certified by a 

Chartered Accountant. 

 2020-21 2021-22 2022-23 

Turnover in Rs. In 

Lakhs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Note:  

1. Only a format in which the information is to be given is indicated above. The 

contractor shall attach additional sheets of bigger sizes to accommodate the 

necessary information, if required  

      

 

Contractor 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 

JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH NO.8 TO 

OIL JETTY AREA” 

 

                        LIST OF ONGOING WORKS IN HAND AT NMPA 

 

The Tenderer shall furnish in the format given below details of works being 

carried out by him at the time of bidding in NMPA 

 

Sl.No Name of work  Work order 

No. and 

Date 

Value of Work 

Order in Rs. 

Average annual 

financial turnover 

as per MEC for 

the work 

     

 

      

Bidder 
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Annexure – 6A (Not applicable) 
 

NEW MANGALORE PORT AUTHORITY 

“GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 

JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH NO.8 TO 

OIL JETTY AREA” 

 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 

JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH NO.8 TO 

OIL JETTY AREA” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK (Not Applicable) 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descript

ion  of 

equipme

nt 

Require

ment 

no. / 

capacity 

Owned / 

leased / 

to be 

procure

d 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from 

whom to 

be 

purchased) 

At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

       

Note:- The equipment indicated in the above statement will form part of contract 

agreement & as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

        Signature 

(Authorised Signatory) 
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ANNEXURE – 8 
NEW MANGALORE PORT AUTHORITY 

“GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 
JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH 

NO.8 TO OIL JETTY AREA” 

DECLARATION 

We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions 

mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been 

furnished in the Annexures to Conditions of Contract in Volume I and that such 

plant, temporary works and personnel for site organization will be available at 

the site till the completion of the respective work.  
 

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 
 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 
 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment of the 

Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto and 

the Employer shall be at liberty to deduct or adjust from the Contactor's bills an 

amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in 

relation to any accident or injury referred to above without any reference to the 

Contractor. Indemnity Bond shall executed in prescribed format.  
 

vi. We shall comply with all the Central State and Municipal Laws and Rules and 

we shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments 
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that may be applicable including ESI Act, the payment of wages act, Provident 

Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws 

or other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or othenrvise missed under any statutory 

enactments, rules & regulations there under shall be the responsibility of the 

Contractor and the NMPA will take no responsibility for the same. The 

Contractor should take Workmen's Compensation Policy for his Workers, who 

are not covered under ESI and submit the same to the EIC immediately after 

commencement of the work. 
 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 

lf any claim is made against New Mangalore Port AUTHORITY on this work, the 

Port AUTHORITY shall have the right to deduct the same from the bill amount 

payable to the contractor after verification of the validity and if admissible as 

per rules 
 

viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 
 

* Note: Delete whichever is not applicable. 

 

                                                                                                  Signature 
(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the “General 

Conservancy and cleaning of road, road berms, drains, jetty for the year 2023-24 & 

2024-25 - Part D - Area From Berth No.8 to Oil Jetty Area (hereinafter called “the 

Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ 

[name of bank] of _____________________ (name of country) having our registered 

office at ____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the 

Employer”) in the sum of _________________________ 1 for which payment well and 

truly to be made to the said Employer the Bank binds itself, his successors and 

assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 

______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ 2 

days after the deadline for submission of Bids as such deadline is stated in 

the Instructions to Bidders or as it may be extended by the Employer, notice 

of which extension(s) to the Bank is hereby waived. Any demand in respect of 

this Guarantee should reach the Bank not later than the above date. 
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Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 20 …… 

 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL______________________________________

____________________________________________________ 

 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ ____________________ 

 

________________ _____________ 

 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16 of the Instructions to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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ANNEXURE-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

  Signature of the Party                                 
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Annexure-11 
 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

                                                                               Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure-12 

INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as                

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub-contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury 

referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments rules & 

regulations there under shall be the responsibility of the Indemnifier and the 
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Indemnified will have no responsibility for the same. The Indemnifier shall obtain 

Workmen’s Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and 

Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address 
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4. FORM OF AGREEMENT 
 
Name of work:  

 

Letter of Authority:   ( work order No. and date) 

 

 I.  ( Name of Contractor) , do hereby agree to execute the above work at rates 

noted in the “Schedule of Quantities and Rate”  which amounts to Rs.(Agt. 
Amount)  (Agt. Amount in words)  subject to the conditions and specifications  set 

forth in the contract, the work shown upon,  the drawing described in the said 

specifications and comply with the rate of  progress noted  therein. 

 
 This contract document contains Pages including this page and    
drawing  in all. 
 

 

Signature and Address of the Contractor with date  

 

 

 

Dated signature of the witness to  

the contractor’s signature with full address 

 

 

 

     The contract agreement is hereby accepted by me on behalf of the Board of 

members the New Mangalore Port Authority on the …….. day of …..           20XX and 

assigned No. CEA/         /20XX-XX 

 

 

Signature of the officer who accepts the              Chief Engineer (Civil)  

agreement on behalf of the Board of          New Mangalore Port Authority 

members of New Mangalore Port Authority  
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5. PERFORMANCE BANK GUARANTEE 
 

In consideration of the Board of members of the New Mangalore Port Authority, 

incorporated under the Major Port Trust’s Act, 1963, having its Administrative office 

at Panambur, Mangalore, which expression shall mean and include its successors 

and assigns (hereinafter called “the Board”) having agreed to exempt (Name of 

Contractor Processors having its Registered office at (address) which expression shall 

mean and include their Successors, and Assignees (hereinafter called ‘the said 

Contractor’) from the demand, under the terms and conditions of the Work order No. 

and date  made between the Board and the said contractor for the work of “ (Name of 

work)  (hereinafter called “the said Work order”) of security deposit for the due 

fulfillment by the said contractor of the terms and conditions contained in the said 

Agreement on production of a Bank Guarantee for Rs…….(Rupees 

…………………………. only), we, M/s …………………………………………..(bank)., a 

company registered under the Companies Act, 1956 and a banking company within 

the meaning of Banking Regulation Act, 1949 and having its registered office and 

one of its branches at…………………………………………………………(bank address) 

(hereinafter referred to s the “Bank”) at the request of the Contractor, do hereby 

irrevocably and unconditionally undertake to pay to the Board an amount not 

exceeding Rs…………….. (Rupees ……………………… only) on demand against any 

non-performance, loss of damage caused to or suffered by the Board by reason of 

any breach by the said Contractor of any of the terms or conditions contained in the 

Agreement. 

 

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER: 

 

1. We M/s …………………….(bank) do hereby undertake to pay the amounts due 

and payable under this guarantee without any demur, merely on a demand 

from the Board stating that the amount claimed is required  to  meet   the  

recoveries due or likely to be due from the said Contractor.   

2. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, our 

liability under this guarantee shall be restricted to an amount not exceeding 

to Rs………………./- (Rupees…………………………………..only). 

3. We, M/s …………………………(bank).  Undertake to pay to the Board any 

money so demanded notwithstanding any dispute or disputes raised by the 

Contractor in any suit or proceedings pending before any Court or Tribunal 
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relating thereto, our liability under this present being absolute and 

unequivocal.  The payment so made by us under this guarantee shall be a 

valid discharge of our liability for payment there under and the Contractor 

shall have no claim against us for making such payment. 

4. We M/s …………………..(bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be 

taken for the performance of the said Agreement and that it shall continue to 

be enforceable till all the dues of the Board under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till 

the Engineer i/c on behalf of the board certifies that the terms and conditions 

of the said Agreement have been fully and properly carried out by the said 

Contractor and accordingly discharges this guarantee. 

5. We, ……………………….(bank) further agree with the board that the Board 

shall have the fullest liberty without our consent and without affecting in any 

manner our obligations hereunder to vary any of the terms and conditions of 

the said Agreement or to extend time of performance by the said Contractor 

from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Board against the said Contractor and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and 

we shall not be relieved from our liability by reasons of any such variation, or 

extension being granted to the said Contractor or for any forbearance act or 

omission on the part of the Board or any indulgence by the Board to the said 

Contractor or by any such matter or thing whatsoever which under the law 

relating to sureties would but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to change in the constitution of the 

Bank or the Contractor. 

7. We…………………………………(bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Board in writing. 

8. This guarantee shall remain in full force and effect up to…………………….and 

extendable from time to time upto the defect liability period as per the 

relevant clauses of the tender on demand by the Board. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 

3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 
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IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

 

          (Seal with Signature of the Bank) 

 

 

 

Witness:  
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6. SCOPE OF WORK 
The scope of work comprises of “GENERAL CONSERVANCY AND CLEANING OF 

ROAD, ROAD BERMS, DRAINS, JETTY FOR THE YEAR 2023-24 & 2024-25 - 

PART D - AREA FROM BERTH NO.8 TO OIL JETTY AREA” by awarding the work 

on contract basis includes :- 

i. Conservancy and cleaning the road surface and road berms daily by sweeping 

including removing all debris, spillage and loose materials, chipping, scraping, 

removing all materials and carrying debris to suitable places immediately so 

as to keep the area neat and clean as directed by the Engineer-in-charge 

including cost of all materials, labour,T & P, hand carts, and all other 

incidental charges etc. complete.  

[Note:- The total area mentioned is the quantity proposed for two year from 

the date of commencement of work]. Upon award of work, the Contractor has 

to execute the work (either by mechanical means or manually) along with list 

of tools and plant, details and number of labours proposed to be deployed for 

the work. All registers pertaining to the work including labour records shall be 

maintained by the Contractor and shall be produced to the department at any 

time during inspection of works. (The contactor has to deploy minimum 4 No. 

(2 male+2 female) of labours per day) 

ii. General Conservancy and maintenance of Jetties, approaches, walkway etc. 

including removing and cleaning of all the scales of pipe line and loose 

material spread out dust etc., including chipping, scrapping and removing all 

materials, all weeds, grass collecting al the cleared materials and collecting 

and depositing in heaps at suitable places with in 50m including cost of 

labour charges etc. complete(The contactor has to deploy minimum 1 No. of 

Male labours per day). 

iii. Removing the collected silt from the open drain of various sections including 

clearing away the debris excavated in all type of soil, removing all grass, 

vegetation with roots, solid materials etc. from bottom and sides of the drain 

depositing all materials within a lead of 50M including cost of all materials, 

labour charges, T&P and all other incidental charges etc. complete as directed 

by department (The contactor has to deploy minimum 2No. of female labours 

per day). 
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7. SITE INFORMATION 
7.1 Metrological Data 
8.1.1 Climate 

Temperature Max 34°C 

Temperature Min 18°C 

Annual Rainfall About 3450 mm 

Weather Tropical Climate with high humidity 

7.1.2  Wind 

The winds in the monsoon months of June, July and August are predominantly from 

South-West and West with a maximum intensity of 5 in the Beaufort scale (with 

occasional squall up to force 6) 

7.1.3  Storms/Cyclones 

Even though Mangalore is within the cyclone area of storms originating in the 

Arabian sea and those that enter across the Indian Peninsula from the Bay of Bengal 

cyclones are not as severe or frequent as in the Bay of Bengal. Historically, there has 

been no major cyclone in the region for last many years 

7.2 Site 

The location and extent of the site is shown on the drawing No.22/125-LP The work 

site falls within notified limit of New Mangalore Port. 
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8.  APPENDIX TO TENDER 
Important Clauses of Contract Important Clauses of Contract 

 
Clause 

No. 

 
Description 

 
Remarks 

4 Mobilization period 7 days (However no work shall be commenced 

without signing contract agreement  

4 Time of completion 24 (Twenty Four  ) Months 

5 Performance Security As per clause 

The Penalty for the delay in submission of the 

Performance guarantee shall be at the rate of 

5% of the amount of performance guarantee for 

each week or part of the week for the number of 

weeks delayed beyond the stipulated date of 

submission. 

26 Labour As per clause 

28 Minimum amount of 

third party insurance 

Rs.5 lakhs in any one incident and to be 

recouped after every incident till completion of 

work  

33 Traffic Regulation As per clause 

37 Supply of Materials All the materials required for execution of work 

are to be arranged only by the Tenderer  

38 Water Supply As per clause 

39 Power Supply Chargeable basis. 

53 Variation Limit +/-10% of the contract award price 

58 Payment of taxes Import 

or a incidental charges 

Payment has to be made by the Contractor 

 

59  Escalation As per clause 

60(b) Time within which 

payment to be made 

after certification of bill 

by the Engineer in 

charge 

30 days 

62 Limit of retention money 10% of the total tax invoice subject to 
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maximum of 5% of contract including GST as 

applicable 

63 Refund of retention 

money 

As per clause 

68 Penalty for 

unsatisfactorily works 

As per Clause 

9. GENERAL CONDITIONS OF CONTRACT 
1. Definitions and Interpretation: 

In the contract (as hereinafter) defined the following words and expressions 

shall have the meanings hereby assigned to them except where the context 

otherwise requires. 

a) “Employer means Board of members of New Mangalore Port Authority a body 

corporate under the major ports Trust’s Act, 1963 or their successors and 

assigns, acting through its Chairman/Dy. Chairman or Chief Engineer (civil) 

or any other officers so nominated by the Board. 

b) “Contractor and / or Tenderer” means the person or persons, firm, 

corporation, joint venture or company whose tender has been accepted by the 

Employer and includes the Contractor’s servants, agents and workmen, 

personal representatives, successors and permitted assigns. 

c) “Contract” means and includes Tender Documents, Instructions to Tenderers, 

General Conditions of Contract, drawings, specifications, Bill of Quantities 

and Schedules any amendments there to, tender bid, letter of acceptance and 

the Contract Agreement. 

d) “Contract Price” means the sum named in the tender subject to such 

additions thereto or deductions therefrom as may be made under the 

provisions hereinafter contained. 

     “Specification” means the specification referred to in the tender and any 

modifications thereof or additions thereto or amendments thereto as may be 

from time to time be furnished or approved in writing by the Employer. 

e) “Drawings” means the drawings prepared by the Employer and attached to 

Tender document. 

f) “Site” means the land and other areas on, under in or through which the 

permanent works or Temporary works are to be executed or carried out and 

any other lands or area provided by the Employer for the purpose of contract. 

g) “Engineer-in-charge” means an officer of NMPA as nominated to be in charge 

of works of this tender by Chief Engineer (Civil). 
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h) “Works” means the work to be executed in accordance with the contract as 

described in the scope of the work, Bill of Quantities, Technical Specifications 

including modified, extra and additional work to be executed under the 

contract and other documents forming part of Tender documents.  

Specification and drawings submitted by the Contractor and shall include all 

temporary works and permanent works. 

i) “ Approved/Approval” means the approval in writing. 

2. Singular and plural: 
Words importing the singular only also include the plural and vice versa 

where the context requires. 

3. Headings or notes: 

The headings and marginal notes in these conditions of contract and 

instructions to tenderers or elsewhere in the tender shall not be taken to be 

part there of tender document or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

4. Completion period: 
The work shall be completed in accordance with the provisions of the contract 

with any authorised alterations, amendments, addition or omissions within 

the completion period stipulated in Tender Notice or such further period as 

may be allowed by the Engineer   

The Contractor shall commence the work within 7 days from the date of issue 

of acceptance letter by the Employer and carry out the same expeditiously at 

whatever point or points and in such portion as the Employer may direct.  The 

completion period of this contract shall be 24 (Twenty Four  ) Months from the 

date of issue of acceptance letter excluding first seven days as mobilization 

period.  

5. Performance Security:  
Within  21 days after the issue of the notification of the award of contract 

from the Employer, the successful Bidder shall deliver to the Employer a 

Performance Security in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt from a commercial bank, remittance by 

RTGS or in the form of Bank Guarantee of a Scheduled Bank, having its 

branch at Mangalore and encashable at Mangalore for an amount equivalent 

to 5% of the Contract price (including GST), as applicable rounded off to the 

nearest 1000, as per draft annexed hereto guaranteeing the performance of 

the contract.  The cost of the Bank Guarantee to be so entered into shall be 

borne in all respects by the contractor. Failure of the successful tenderer to 
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furnish the required Bank Guarantee shall constitute sufficient grounds for 

the termination of the contract and EMD shall be forfeited.  The validity of the 

performance security shall be renewed time to time till completion of the work. 

The performance security of 5% of the contract price (including GST) shall be 

valid for contract period and will be extended for further if required. 

In the event of forfeiting the EMD / LD / SD / Performance Security GST is 

applicable and while imposing penalty applicable GST shall be collected. 

6. Care and diligence: 
The contractor shall exercise all reasonable care and diligence in the 

discharge of all technical, professional and contractual duties to be performed 

by them under this contract and shall be fully responsible to the Employer for 

the proper, efficient and effective carrying out of their duties. 

7. Signing of Agreement: 
Upon the receipt of the notification of award, the successful tenderer shall 

prepare a draft of the agreement as per form annexed as “FORM OF 

AGREEMENT” and submit the same to the Employer.  The employer shall 

return the draft duly approved and the successful tenderer shall get the same 

engrossed, have the correct amount of stamp duty and thereafter return the 

same duly signed and executed on behalf of the successful tenderer, all at his 

own. No work shall be commenced without signing contract agreement.   

8. Preparation of  copies for the contract documents : 
Upon signing the contract agreement, the contractor shall make eight copies 

of contract document in hard bound cover which shall comprise all the 

documents used in contract/Agreement and provide the same to the Employer 

at no extra cost. 

9. Handing over of  site  -    
The Engineer in charge, after the issue or written order to Contractors to 

commence the works, give to the Contractor possession of so much of the site 

as in the opinion of the Engineer in charge may be required to enable the 

Contractor to commence and proceed with the construction of the works in 

accordance with the programme referred to in clause 12 of the General 

Condition of Contract and will from time to time as the work proceed, due to 

the contractor possession of such portion of the site as may in the opinion of 

the Engineer in charge be required to enable the Contractor to proceed with 

the construction of the work without interruption of the work in accordance 

with the said programme.  The Engineer in charge reserve the right to take 

back from the Contractor the portions of “site” which in the Engineers opinion 
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is considered unnecessary for the purpose of “Works”.  If the Contractor 

suffers any delay due to failure in handing over the site accordance with the 

terms of this clause, the Engineer in charge grant an extension of time for the 

completion of the works without any financial repercussions on the either 

side. 

10. Setting out  - Blank      
11. Assignment and subletting: 

The contractor shall not sublet the works or  any part  thereof without the 

written permission of the Employer nor assign his right and interest in these 

presents nor assume a fresh partner or partners nor dissolve the partnership 

at present existing between him in reference to this contract without the 

written permission of the Employer and such consent, if any, given shall not 

relieve the contractor from any liability or obligations under the contract and 

he shall be responsible for the acts, defaults and neglects of any Sub 

contractor or his servants agents or workmen as fully as if they were the acts, 

defaults or neglects of the Contractor provided always that the provisions on 

labour or a piecework basis shall not be deemed to be a sub letting under this 

clause 

12. Programme of work and progress reports: 
The contractor shall submit to the Employer within two weeks of the award of 

contract six copies of a detailed CPM schedule or bar chart showing them 

approved from estimated date or commencement and completion of the 

various section of the works.  The detailed CPM or schedule or bar chart shall 

be supplied to the employer and when it is revised. The Contractor to the 

employer before the second day of every week progress during the preceding 

week on all items of each section of the work in relation to and in respect of 

the detailed CPM schedule.  

13. Rate of Progress:   
 The Contractor shall submit a weekly progress report to Engineer in-charge.   

If for any reason, the rate of progress of the works or any section thereof at 

any time in the opinion of the Employer is too slow to comply within the time 

for completion, the employer shall so notify the contractor who shall there 

upon take such steps as are necessary, subject to the consent of the Employer 

to expedite progress so as to comply with the time of completion.  The 

contractor shall not be entitled to any additional payment for taking such 

steps, as a result of any notice given by Employer under this clause.  If the 

contractor considers that it is necessary to do any work at night or on locally 
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recognized days of rest he shall be entitled to seek  the consent of  the 

Employer to fulfillment of  conditions necessary on account of  security, safety 

and ensuring quality of works. 

14. Working Hours: 
8 (eight) hours per day with one hour recess. No work shall be carried out on 

Sunday except with the previous permission in writing of the Employer. 

Granting of permission will be entirely at the discretion of the Employer and 

cannot be claimed by the Contractor as a matter of right and the refusal to 

grant such permission will not be a ground or an excuse for not completing 

the work within the stipulated time nor a ground or an excuse for extension of 

time for completion of the contract.  The work involved shall have to be carried 

out in the Custom bound area and hence the entry regulations thereof shall 

have to be followed. 

15. Labour Camp Area and area for setting up plant and office: 
 The contractor shall be allotted a rent free area for site office and plant.  The 

Contractor shall at his cost and expenses fill the said area up-to a suitable 

height including access thereto it so required at his own cost to make it 

habitable.  The contractor shall at his cost and expenses arrange required 

water and electricity, sanitation, cook houses fire prevention and fire-fighting 

equipment, furniture, crèche for children of his staff and labour employed for 

the purposes, other requirements in connection with such accommodation or 

amenities. On completion of the Contract, unless otherwise agreed with the 

Employer, the temporary camps/housing provided by the Contractor shall be 

removed and the site reinstated to its original condition, all to the approval of 

the Engineer for their labour camp. The contractor shall have to abide by the 

custom and security restrictions, if any. 

16. Use of Ground: (Deleted) 
17. Temporary fencing, gate etc.:  not applicable 

Tenderer shall provide fencing or gate if necessary during   execution of work. 

18. Access to Site: 
 The Contractor shall obtain prior permission of the Employer before any 

person not directly connected with the works visits the site.  Contractor shall 

obtain prior permissions for his workers gate pass/for materials etc., as may 

be required to carry out the works inside the custom area of from the 

Employer and shall follow the rules and regulations Employer which may be 

enforced from time to time for entry or exit. 

19. Contractor’s Employees: 
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19.1  The contractor shall provide and employ on the site in connection with 

the execution and maintenance of the works: 

a) Only such technical assistants as are skilled and experienced in 

their respective fields and such foremen and leading hands as are 

competent to render proper supervision to the works they are 

required to supervise. 

b) Such skilled, semiskilled and unskilled labours as are necessary for 

the proper and timely execution and maintenance of the works. 

19.2 When so directed by the Engineer-in-charge the contractor shall 

remove forthwith from the works any persons mentioned in Cl.19 above 

employed by the Contractor in or about the execution or maintenance 

of the works, who in the opinion of the Engineer-in-charge misconduct 

himself  or is incompetent or is negligent in the proper performance of 

his duties or whose employment is otherwise considered by the 

Engineer-in-charge to be undesirable and such persons shall not be re-

employed on the works without the written permission of the 

“Engineer-in-charge”. Any person so removed from the works shall be 

replaced without delay by a competent substitute approved by the 

“Engineer-in-charge”. 

19.3  Any person previously employed by the New Mangalore Port Authority 

on regular basis is not allowed to work as Contractor or as his 

employee for a period of two years from the date of his retirement from 

the Employer’s service, without the previous permission of the 

Employer.  The contract  is liable to be cancelled if either the contractor 

or any his employee is found at any time to be such a person who had 

not obtained permission of Employer as aforesaid before submission of 

tender or engagement in the Contractor’s service as the case may be. 

19.4  The Contractor shall if required by the Engineer-in-charge deliver to the 

Engineer-in-charge or his representative return of labour in such form 

and at such intervals as the Engineer-in-charge may prescribe showing 

the details of the supervisory staff and the numbers of other class of 

workers from time to time employed by the Contractor on the works. 

20. Contractors Temporary Structures: 
The Contractor may, at his own costs and expenses and subject to the 

approval of the Employer and statutory authorities, construct offices, stores, 

workshop and accommodation of staff and labour in the area allocated to him 

and remove the same as per the orders of the Employer on completion of the 
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contract.  Site office accommodation shall not be provided by the Employer.  

Whenever required the Contractor shall furnish such details of his temporary 

works as may be called for by the Employer and the Contractor shall satisfy 

the employer as to their safety and efficiency.   Employer may direct those 

temporary works which he considers unsafe or inefficient be removed and 

replaced in a satisfactory manner.  The Contractor shall immediately follow 

Employer’s directions/instruction, on maintenance of all the equipment’s and 

he shall ensure that they are suitable for the work and is maintained in such 

a manner as to ensure their efficient working.  The employer, may if they 

deem fit, direct the contractor to remove from site any equipment which are 

not efficient and/or prejudicial to the quality of work to be replaced by 

equipment to their satisfaction. The contractor shall immediately follow 

Employer’s directions/instructions. 

21. Protection and care of service lines: 
Drains, pipes, cables, overhead wires and similar services whether above or 

below the ground and/or not shown on the drawings which may be 

encountered in the course of the works shall be saved and kept harmless from 

injury and /or loss or damages by the contractor at his own costs and 

expenses so that they continue to be in full and uninterrupted use to the 

Employer.  The contractor shall not store any materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such services.  

The contractor shall at his own costs and expenses and without any delay 

repair and make good to the satisfaction of the employer, any injury and/or 

loss or damage caused by the contractor to the same. 

22. Environmental Controls: 
 Safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations 
23. Not Foreseeable physical obstructions or conditions: Deleted 
24. Care of Works: 

The contractor shall take full responsibility for the care of the works and 

materials and Plant for incorporation therein from the Commencement Date 

until the date of issue of the Substantial Completion Certificate for the whole 

of the Works.  When the responsibility for the said care shall pass to the 

Employer provided that: 

a) if the Engineer-in-charge issues Substantial Completion Certificate for any 

Section or part of the Permanent Works the Contractor shall cease to be 

liable for the care of that Section or part from the date of issue of the 
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Taking-over Certificate, when the responsibility for the care of that Section 

or part shall pass to the Employer, and 

The contractor shall take full responsibility for the care of any outstanding 

works and materials and Plant for incorporation therein which he 

undertake to finish during the Defects Liability period until such 

outstanding works have been completed. 

24.1 Responsibility to Rectify Loss or damage: 

If any loss or damage occurs to the works, or any part thereof, or 

materials or Plant for incorporation therein, during the period for which 

the Contractor is responsible for the care thereof from any cause 

whatsoever other than the risks defined in sub –clause 24.3, 

Contractors, shall, at his own cost rectify such loss or damage so that 

the permanent work confirming every aspects with them provisions of 

the contract to the satisfaction of the Engineer in charge.  The 

Contractor shall also be liable for any loss or damage to the works 

occasioned by him in the course of any operations carried out by him 

for the purpose of complying with his obligations under Clauses -69.  

24.2 Loss or damage due to Force majeure:  

In the event of any such loss or damage occurring from any of the risks 

defined in sub – clause 24.3 or in combination with the other risks, the 

contractor shall if and to the extent required by the employer, rectify 

the loss or damage and the employer shall determine an addition to the 

contract price in accordance with Clause 52 and shall notify the 

Contractor accordingly. In the case of a combination of a risks causing 

loss or damage any such determination shall pay into account the 

proportional responsibilities of the Contractor and the Employer.   

24.3 Force Majeure:   

Force majeure even shall mean any events or circumstances or a 

combination of events or circumstances set out here and there, which 

materially and adversely affect the contractor or the employer claiming 

force majeure (“effected Party”) performing its obligations in whole or in 

part under this contract and which is/or beyond the reasonable control 

of the effected party and which the effected party could not have 

prevented by the exercise of the reasonable skill and care and which (or 

the consequent of which) material and adversely effects the 

performance by the effected party of its obligations under this contract 

in whole or in part: 
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a. Acts of god or events, such as storm, cyclone, hurricane, flood, 

landslide, volcanic eruption or fire (to the extent originating from a 

source external to the project) effecting the construction or 

operation of the Project/project facilities and services. 

b. War, (Whether war be declared or not), invasion, act of foreign 

enemies. 

c. Rebellion, revolution, insurrection, or military or usurped power or 

civil war. 

d. Epidemic, famine. 

e. Ionizing radiation, or contamination by radio-activity from any 

nuclear fuel, or from any nuclear waste from the combustion of 

nuclear fuel, radio-active toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear component 

thereof. 

f. Pressure waves caused by aircraft or other aerial devices traveling at 

sonic or supersonic speeds. 

g. Riot, commotion or disorder, unless solely restricted to employees of 

the Contractor or of his subcontractors and arising from the 

conduct of the works. 

h. Loss or damage due to the use of occupation by the Employer of any 

section or part of the permanent works, except as may be provided 

for in the Contract. 

i. Loss or damage to the extent that it is due to the design of the 

works, other than any part of the design provided by the Contractor 

or for which the Contractor is responsible. 

25. Notice and Licenses 
The Contractor shall at his costs and expenses give to the Municipal or 

Panchayath, Police and other authorities all notices etc., that may be required 

in law to be given and obtain all necessary permissions and licenses etc. for 

temporary obstructions, enclosures and pay all fees, taxes charges etc., which 

may livable by such authorities for that purpose.  The Contractor shall make 

good any damage to the adjoining property whether public or private. 

26. Labour : 
i. The Contractor shall make his own arrangements for the engagement of all 

labour for doing the work at site or in respect of or in connection with the 

execution of work as also for the transport, housing, feeding and payment 

thereof. 
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ii. The Contractor shall provide on the site, an adequate supply of drinking 

and other water for the use of the contractor’s staff and labours. 

iii. The Contractor shall not import, sell, give, barter or otherwise dispose of 

any alcoholic liquor, or drugs, or permit or suffer any such importation, 

sale, gift, barter or disposal by his sub-contractor/s, his/their servants, 

agents or employees. 

iv. The contractor shall not give, barter or otherwise dispose of to any 

person or persons, any arms or ammunition of any kind or permit or 

suffer the same as aforesaid by his sub-contractor/s, his/their servants, 

agents or employees. 

v. The contractor shall in all dealings with labour in his employment have 

due regard to all recognised festivals, days of rest and other customs. 

vi. In the event of any outbreak of illness of an epidemic nature, the 

contractor shall comply with and carry out such regulations, o3rders and 

requirements as may be made by the Government, or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 

same. 

vii. The contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riots or disorderly conduct by or amongst his 

employees/labour and for the preservation of peace and protection of 

persons and property in the neighborhood of the works against the same. 

viii. The contractor shall at all times during the continuance of the contract 

comply fully with all existing Acts, Regulations and bye laws including all 

statutory amendments and reenactment of  State or Central Government 

and other local authorities and any other enactments and acts that may 

be passed in future either by the State or the Central  Government or 

local authority, including Indian Workmen’s Compensation Act, Contract 

labour(Regulation and Abolition) Act, Minimum wages Act, Provident  

Fund  Regulations, Employees Provident Fund Act etc., and sanitary 

arrangement for the said Act.  Health and Sanitary Arrangements for 

workmen. Insurance and other benefits, etc., and shall indemnify and 

keep the Employer indemnified in case any proceedings are taken/ 

commenced by any authority against the Employer for any contravention 

of any of the laws or scheme by the Contractor.  If as a result or 

contractor’s failure, negligence, omission, default or non-observance of 

any provisions of any laws, the Employer is called upon by any authority 

to pay or reimburse or required  to pay or reimburse any amount, the 
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Employer shall be entitled to deduct the same from any moneys due or 

that may become due to the contractor under this contract or any other 

contract or otherwise recover from the contractor any sums which the 

Employer is required or called upon to pay or reimburse on behalf of the 

contractor.  All registration and statutory inspection fees in respect of his 

work pursuant to the contract shall be paid by the Contractor. 

ix. The contractor shall comply with all the Central State and Municipal 

laws and rules and shall be solely responsible for complying with the 

provisions of the contract labour (regulations and abolition) Act 1970 and 

rules thereunder and the other enactments that may be applicable 

including ESIC Act, the payment of wages Act, Provident Fund Act, the 

minimum wages Act, the factories Act, the workmen compensation act or 

any other applicable legislation and the Municipal by laws or other 

statutory rules and regulations whatsoever in force  in so far as these are 

applicable.  Any obligations finding or otherwise missed under any 

statutory enactments, rules and regulations thereunder shall be the 

responsibility of the contractor and the N.M.P.A. will take no 

responsibility for the same. The contractor  should take workmen's 

Compensation Policy for this work and submit the same to the Employer 

before starting of the work 

x. The contractor shall maintain the records prescribed under ESI 

regulations and make the contribution towards ESI in respect of persons 

employed by the contractor.  The contractor shall also make available 

such records for inspection by ESI inspector during the inspection and 

furnish copies off all such records to the Employer regularly.  

xi. The contractor shall pay the labourers engaged by him on the work not 

less than a fair wage, which expression shall mean, whether for time or 

piece work, rates of wages as may be fixed by the Public Works 

Department as fair wages for Mangalore District payable to the different 

categories of labourers or those notified under the Minimum Wages Act 

for corresponding employees of the Employer whichever may be higher. 

The minimum wages shall be paid per worker per day as per prevailing 

wages. 

xii. The contractor shall notwithstanding the provisions of any contract to 

the contrary, cause to be paid a fair wage to the labourers indirectly 

engaged by sub-contractors in connection with the said works as if the 

labourer had been directly employed by him. 
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xiii. The contractor shall, before he commences the work, display and 

correctly maintain in a clean and legible condition at a conspicuous place 

on the site notices in English and in a local language spoken by the 

majority of the workers, stating therein the rate of wages which have 

been fixed as fair wages and the hours of work for which such wages are 

earned and send a copy of such notices to the Employer. 

xiv. The contractor shall maintain records of wages and other remuneration 

paid to his employees in such form as may be convenient and to the 

satisfaction of the Employer and the Conciliation Officer(Central), 

Ministry of Labour, Government of  India, or such other authorised 

person appointed by Central or State Government and the same shall 

interalia include the following particulars of each worker: 

a) Name, works number and grade. 

b) Rate of daily or monthly wage 

c) Nature of work on which employed 

d) Total number of days worked during each wage period. 

e) Total amount payable for the work during each wage period. 

f) All deductions made from the wage with details in each case of the 

ground for which the deduction is made. 

g) Wage actually paid for each wage period. 

xv. The contractor shall provide a wage slip for each worker employed on   

the works. 

xvi. The wage records and wage slips shall be preserved by the Contractor for 

minimum period of 12 months after the last entry or such time as the 

Employer may fix in that behalf. 

xvii. The contractor shall allow inspection of the aforesaid Wage Records and 

Wage slip to the Employer at a convenient time and place after notice is 

received by him from the Employer demanding such inspection. 

xviii. The Employer or any other person authorised by them on their behalf 

shall have power to make inquiries with a view to ascertaining and 

enforcing due and proper observance of the Fair Wages Clauses.  The 

Employer shall also have the power to investigate into any complaint 

regarding any default made by the Contractor or his sub-contractor in 

regard to such provision. 

xix.  

I) A workman shall be entitled to be represented in any investigation 

or enquiry against him by : 
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a) An officer of a registered Trade Union of which he is a member 

b) An officer of a federation of Trade Unions to which the Trade 

Union referred to in previous sub-clause is affiliated. 

c) Where the worker is not a member of any registered Trade Union 

by an officer of a registered Trade Union connected with or by 

any other workmen employed in the industry in which the 

worker is employed. 

II) The contractor or sub-contractor shall be entitled to be represented 

in any investigations or enquiry under this clause by an officer of an 

Association of Employers of which he is a member. 

III) No party shall be represented by a legal practitioner in any 

investigation or enquiry under this clause unless all parties agree. 

xx. The contractor shall comply with all the precautions as required for the 

safety of the workmen by I.L.O convention (No.62) as far as they are 

applicable to the contract.  The contractor shall provide all necessary 

safety appliances goggles, helmets, masks, etc. to the workmen and the 

staff. 

xxi. The contractor shall at his own expense provide footwear and other gears 

and equipment for all labour engaged on concrete mixing work and all 

other types of work involving the use of tar, cement etc. to the 

satisfaction of the Employer and on his failure to do so, the Employer 

shall provide the same and recover the cost thereof from any amount due 

or which may become due to the contractor or from any amount lying 

with them or under their control. 

xxii. Contractor shall furnish particulars of all labour proposed to be 

employed by him on the works in NMPA area indicating their names, 

father’s name, present address, permanent address and two 

photographs.  This is in addition to other requirements regarding 

security passes etc. if any. 

xxiii. The engineer-in-charge shall have the right to withhold for the benefit of 

the worker or workers from the money due to the contractor any sum 

required or estimated to be required for making good the loss suffered by 

a worker or workers by reason of non-fulfillment of the conditions of the 

contract, non-payment of wages or of deductions made from his or their 

wages which are not justified by the terms of the contract or non-

observance of the regulations. 
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xxiv. For work carried out in the vicinity of any wharf or quay, the Contractor 

shall abide by all the provisions of the Dock Workers (Safety, Health and 

Welfare) Scheme, 1961. 

27. Insurance for personal injuries: 
The contractor shall at his own costs and expenses obtain and shall cause 

any subcontractor to obtain such insurance as may be necessary to cover the 

liability of the contractor or as the case may be of such subcontractor in 

respect of personal injuries and death arising out of or in the course of or 

caused during the execution of the works for a minimum amount of Rs. 25 

lakhs and shall produce or cause any such subcontractor to produce for 

inspection the relevant policy or policies together with receipt for the premium 

paid under such policy/policies as and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 

of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 

indemnified the Employer i.e. NMPA against all damages or compensation 

payable at Law in respect of or in consequence of any accident or injury to 

any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto and the 

Employer shall be at liberty to deduct or adjust from the Contactor's bills 

an amount that Employer may be called upon to pay towards claims, 

demands, proceedings, costs, charges and expenses Whatsoever in respect 

of or in relation to any accident or injury referred to above without any 

reference to the Contractor. The Contractor shall execute indemnity bond 

in prescribed format.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 

and Rules and shall be solely responsible for complying with the provisions 

of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 

labour (Regulation & Abolition) Karnataka Rules 1974 and rules there 

under and the enactments that may be applicable including ESI Act, the 

payment of wages act, Provident Fund Act, the Minimum Wages Act, the 

Factory's Act. The Workmen Compensation Act or any other applicable 

legislation and the Municipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations 

finding or otherwise missed under any statutory enactments, rules & 
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regulations there under shall be the responsibility of the Contractor and 

the NMPA will take no responsibility for the same. The Contractor should 

take Workmen's Compensation Policy for his Workers, who are not covered 

under ESI and submit the same to the EIC immediately after 

commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the 

works. lf any claim is made against New Mangalore Port Authority on this 

work, the Port Authority shall have the right to deduct the same from the 

bill amount payable to the contractor after verification of the validity and if 

admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 

use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 

Harness or any other equipment as required depending on nature of work 

by his staff at site. 

28. Third Party Insurance: 
 Before commencing the execution of the work the contractor shall insure in 

the joint names of the employer and the contractor against any damage or 

loss or injury which may occur to any property or to any person (including 

property and employees of the employer) by or arising out of the execution of 

the works or temporary works in the carrying out of the contract.  Such 

insurance shall be effected with an Indian Insurance Company and in terms 

approved by the employer (which approval shall not be unreasonably 

withheld) and for at least the amount shown in the Appendix to the tender 

and the contractor shall have to produce to the Engineer-in-charge the policy 

or policies of insurance and the receipt for the payment of the current 

premiums. 

29. Provisions of Latrines, Urinals etc. 
The Contractor shall provide at his own cost proper latrines and urinals for 

his workmen to the satisfaction of the Employer at approved sites in such 

numbers as the Employer may require and shall compel his servants, agents 

and workmen to resort to the use of such latrines and urinals.  The said 

latrines and urinals shall be carefully maintained by the Contractor. 

30. Provision of First Aid Box: 
The contractor shall at his own cost provide and maintain at the site of works 

a standard first aid box as directed and approved by the Employer. 

31. Anti Malaria Precaution. 
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The Contractor shall at his own costs and expenses take such precautions as 

may be necessary to prevent the breeding of mosquitoes on the work during 

the construction and all receptacles used for shortage of water for soaking 

bricks etc. must be suitably protected for this purpose or must be emptied at 

the close of the work every day. 

32. Strike/Lock out by contractors employees: 
Non-availability of labour or strike by the contractor’s employees or lock out 

shall not be a ground or any excuse for not completing the works within the 

stipulated time nor shall be a ground or any excuse for extension of period of 

completion of works. 

33. Traffic Regulations: 
The area of execution is in Custom bound area. All operations necessary for 

the execution of the works shall, so far as compliance with the requirements 

of the contract permits, be carried out so as not to interfere unnecessarily or 

improperly with the usual operation, or the access to use and occupation of 

public and private roads or and foot paths to or of properties whether in the 

possession of the Employer or of any other person.  The contractor shall 

indemnify the employer in respect of all claims, proceedings, damages, costs, 

charges and expenses whatsoever arising out of or in relation to any such 

matters in so far as the contractor is responsible for. 

34. Opportunities for other contractors –   
The Contractor shall, in accordance with the requirements engineering charge 

afford all reasonable opportunities for carrying out their work to: 

34.1  

a. any other contractors employed by the Employer and their 

workmen. 

b. The workmen of the Employer and  

c. The workmen of any duly constituted authorities who may be 

employed in the execution on or near the site of any work not 

included in the Contract or of any contract which the Employer may 

enter into in connection with or ancillary to the works. 

34.1 Facilities for Other Contractors: 

If, however pursuant to Sub-Clause 34.1 the Contractor shall, on the 

written request of the Engineer in charge 

a) Make available to any such other contractor, or to Employer or any 

such authority, any roads or ways for the maintenance of which the 

Contractor is responsible, or 
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b) Permit the use, by any such, of Temporary works or contractor’s 

equipment on the site, or 

c) Provide any other service of whatsoever nature for any such the 

Engineer shall determine an addition in the Contract Price in 

accordance with Clause 52 and shall notify the contractor 

accordingly, with a copy to the Employer. 

35. Plant and equipment: 
Contractor shall at his own costs and expenses provide all labour, haulage, 

transportation of plant and equipment’s to be used for executing the contract, 

all materials, stores, etc. required for efficiently carrying out and completing 

the work to the satisfaction of the Employer. 

36. Insurance of works and Contractors equipment –  
36.1  Exclusions: 

There shall be no obligation for the insurance in sub clause 24.1 to include 

loss or damage cost by Force Majeure events /circumstances as per the 

Clause 24.3hreinabove. 

37. Materials: 
The Employer will not supply any construction materials of whatsoever nature 

and kind for the execution of the contractor shall at his own costs and 

expenses make his own arrangement for obtaining all materials required, for 

the execution of the work and ensure that the requisite materials are procured 

in time.   

38. Water supply: (not applicable to this contract) 
The Contractor shall be allowed to draw water for the execution of work from 

the nearest point of existing water supply line at the rate of Rs.14.50 per cum 

or at prevailing notified rates.  The contractor shall note that this rate may 

vary during the contract period and water charges will be recovered at the 

prevailing notified rates.  The Contractor shall at his costs and expenses lay 

their water pipe line / water meter to meet his requirements considering the 

fluctuations in regard to pressure and timings of water supply.  The 

contractor shall at his own costs and expenses provide storage tank, pumps, 

water meters etc., to meet his requirements considering the fluctuations in 

regard to the pressure and timings of water supply.  Non availability of water 

for execution of work within the stipulated time will not be ground or an 

excuse for not completing the work within the stipulated period nor a ground 

or an excuse for claiming any extra or additional cost which the contractor 

may have to incur for obtaining the same from any other or alternate sources 
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nor shall be a ground of any excuse for extension of period for completion of 

works. 

39. Power Supply: 
The Contractor shall be allowed to draw Electrical supply   for the execution of 

work from the nearest existing electrical sub station at rate as notified by 

NMPA from time to time.  The contractor shall at his own cost and expenses, 

lay the electrical cables/fittings, etc to meet his requirements. The contractor 

shall provide Trivector Meter to read consumption in units, power demand 

and power factor. Delay in supply or non availability of electrical supply 

within stipulated time will not be a ground or an excuse for claiming any extra 

time or additional cost which the contractor may have to incur for obtaining 

the same from the other or alternative sources or shall be a ground if any 

excuse for extension of period for completion of work 

40. Fuel Supply: Deleted 
41. Telephone : Deleted 
42. Recommendatory letter: 

The Employer shall on written application by the Contractor and without 

guaranteeing and / or without assuming any responsibility in that behalf 

issue a certificate to the concerned authorities supplying fuel, power etc. 

showing the bonafides of the Contractor and detailing the work entrusted to 

him under this contract. 

43. Non availability : 
Non-availability of water, fuel, power any equipments materials necessary for 

execution of work within the stipulated time will not be a ground or an excuse 

or for not completing the work within the stipulated time nor a ground or an 

excuse for claiming any extra or additional cost which the contractor may 

have to incur for obtaining the same from any other or alternate sources nor 

shall be a ground or an excuse for extension of period for completion of  

works. 

44. Keeping the site clean: 
The contractor shall at his own costs and expenses, at all times keep the site 

free   from all obstructions and dispose of all surplus excavated materials, 

rubbish etc., and other materials in such manner as he deems fit or as 

directed by the Employer. 

45. Workmanship 
All the works shall be executed in the best and most substantial workman like 

manner in accordance with particulars contained in or implied by the Scope of 
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work, specifications, Bill of Quantities and schedules, drawing or according to 

such other additional  particulars, instructions and approved drawings issued 

during the execution of the work to the entire satisfaction of the Employer. 

46. Records: 
The contractor shall keep and maintain work passing register, attendance 

register, EPF and ESI contribution register, the copy of Bank account details 

of the labours deployed by the contractor  to be submitted to this division,  

material account register, work diary and such other records which they are 

bound to keep or which are required to be kept under any provisions of law 

time being in force or that may be enacted subsequently and the same shall 

be made available for inspection of the employer from time to time as and 

when demanded by the Employer. 

47. Quality of Material: 
The contractor shall give the specification of quality and workmanship of 

materials to be used in the execution of the work as specified in the Tender 

document.   

48. Inspection :  
Employer shall have full liberty from time to time and at all times to inspect, 

examine and test the materials and workmanship and shall at any and every 

such time reject any or all of the materials or workmanship, which may seem 

to them defective or unfit or improper for the purposes to which they are 

applied or intended to be applied or not in accordance with the description 

mentioned in or intended by the specification or the drawings submitted by 

the Contractor. 

49. Defective Materials: 
If the employer considers any materials unfit for use or not in accordance with 

the specification, the same shall be removed by the contractor from the site 

and / or the work within 3 days after notice to that effect has been given to 

the contractor and on the contractor failing to remove such rejected materials, 

the same shall be removed by the Employer at the Contractor’s risk and cost. 

50. Defects in workmanship: 
The Contractor shall within 24 hours after notice in writing to that effect has 

been given by the Employer, pull down and remove such portion of the work 

as the Employer may consider to be not in accordance with the specification 

given by the Contractor or is executed in an unsatisfactory manner and shall 

at his own cost make good, within 7 days by reconstruction or otherwise, as 

the Employer may direct, all defects in workmanship, which may appear 
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either during the progress of the works or any time within the free 

maintenance period from the date on which completion certificate is issued by 

the Employer although the works or materials may have been previously 

passed or even if the Contractor’s attention had not been previously drawn to 

the unsatisfactory nature thereof.  No certificate that may be granted by the 

Employer under these presents shall relieve the Contractor from his liability 

for and in respect of unsound work, any defect in workmanship or work or 

bad materials discovered subsequent to the date of such certificate. 

51. Execution : 
The contractor shall in consideration of payments to be made to him as 

hereinafter provided execute and do the works set forth as described in the 

scope of the work, guidelines and specifications, including any amendments 

or additions or alterations or changes thereto approved by the Employer. 
52. Additions and alterations: 

The Employer shall have power and authority from time to time and at all 

times to make amendments or additions or alterations or changes in the 

scope of the work, and specifications, drawings and Bill of  Quantities and 

give such further instructions and directions as may appear to the Employer 

necessary and proper for the guidance of the Contractor and the good and 

efficient execution of the works and the Contractor and the good and efficient 

execution of the works and the Contractor shall receive, obey and be bound 

by the same according to the true intent and meaning thereof as if the same 

had been mentioned or referred to in the scope of the work, specifications Bill 

of Quantities and Schedules and drawings.  The Employer may also vary  or 

alter the levels or positions of any of the works contemplated/by approved 

specifications or may order any of the works contemplated thereby to be 

omitted, with or without the substitution of any other works in lieu thereof, or 

may order any work or any portion of works executed or partially executed to 

be removed, changed or altered,  if required, and may order that other work 

shall be substituted in lieu thereof and any difference in the cost occasioned 

by any such diminution or alteration so ordered and directed shall be added 

to or deducted from the amount specified by the contractor and where the 

rates are not specified, then a suitable rate backed up by rate analysis shall 

be submitted by the Contractor and agreed upon between the contractor and 

the employer.  In the event of disagreement, the Employer shall fix such rates 

or prices as shall in their opinion be reasonable and proper having regard to 

the circumstances.  The contractor shall give to the Employer before the tenth 
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day of every month, a statement in writing of any extra work which he may 

have performed during the preceding month, failing which any claim for which 

he may afterwards make for payment on account of any such extra work will 

not be allowed. 

53. Variation Exceeding +/-10%   
If on certified completion of the whole of the works, it shall be found that a 

reduction or increase greater than 10 per cent of the sum named in the letter 

of acceptance results from: 

a) The aggregate effect of  all variation orders and 

b) All adjustments upon measurement of estimated quantities set out in the 

Bill of Quantities, but not from any other cause the amount of the contract 

price shall be adjusted by such sum as may be agreed between the 

contractor and the Employer or failing agreement, fixed by the Employer 

having regard to all material, and relevant factors, including the 

contractor’s site and general overhead costs of the Contract. 

54. Rates and amounts include all charges: 
The rates and amounts submitted by the tenderer shall be gross rates and 

amounts and must include all payments on account of taxes, levies, duties, 

royalties etc, (excluding GST) payable to the State of Karnataka or 

Government of India or any other authority or Body Corporate and all other 

incidental charges that the tenderer may have to bear for the execution of the 

works. 

55. Fixing of Rates for Extra items: 
The employer shall determine any extra or additional work done or work to be 

omitted by his order in writing.  All such work shall be valued in the manner 

mentioned hereunder: 

a) If similar item of work   is available in the Bill of quantities then rate in 

BOQ or a rate derived from BOQ rate shall be applied. 

b) If a similar item of work is not available in the Bill of Quantities hen the 

rates as available in PWD SR Mangalore Division shall be applicable. 

c) If the rate cannot be fixed as per (a) and (b) above the same shall be 

decided based on the market analysis using parameters for labour and 

materials as per KPWD, Mangalore or Circle  

Provided that no variation of the rate shall be made unless as soon as after 

the date of order as practicable and before the commencement of the work or 

thereafter as soon as it is practicable notice shall have been given in writing. 

56. Quarry material & Royalty payments – 
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The Contractor shall at his own cost and expenses obtain fill 

material/aggregate, as also find source for obtaining fill material/aggregates 

required for execution of works.  The Contractor shall also bear all costs and 

expenses incurred by him for identification of sources, transport of material to 

the site of work, royalty and other expenses in connection with obtaining fill 

material/aggregate 

57. A. Tax certificates: 
The tender should accompanied by the copy of valid GST registration 

certificate along with GST No. 

Deduction of Income Tax, GST as applicable shall be made from any amount 

payable to the contractor as per the relevant provisions of income tax act and 

GST Act. 

The tender shall submit a copy of valid latest GST registration certificate along 

with the tender. In case the notice for non compliance is received from the 

appropriate agencies the amount due will be deducted from the bills and other 

monies available with the Port. The GST returns should be filled within time 

period as specified by GST Act and submit the documentary proof / evidence 

for the same. Any input tax credit lost by the Port due to non-filing will be 

recovered from the bills and other monies available with the Port 

B. Provident Fund and ESI  
The contractor has to remit the PF & ESI contribution regularly to the 

concerned department for the labours engaged by him. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of Employer paid by 

the contractor shall be reimbursed by the Engineer –in –charge to the 

contractor on actual basis. 

In case the Notice for non compliance is received from the appropriate 

agencies (i.e. PF & ESI), the amount due will be deducted from the bills and 

other monies available with the Port 

58. Import duties payment: 
The contractor shall at his own costs pay import duties or any such other 

payment for the supply of any material and this shall be deemed to be price 

quoted by the tenderer. 

59. Escalation/increase or decrease of cost: 
Adjustment to the contract price shall not be allowed in respect of rise or fall 

in the cost of materials or fuel or any other matters affecting the cost of the 
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execution of the works i.e. under no circumstances escalation is payable, 

except labour component. 

60. Setting out and measuring: 
The contractor shall furnish at his own cost all tools, measuring tapes and 

other implements and labour required for proper setting out of the work and 

shall set out, and be entirely responsible for such setting out.  The Contractor 

shall provide all men, materials, appliances etc., which the Employer may 

require for measuring or inspecting the works. 

Certificate and Payment 

a) Form of Bill: 

The Contractor shall submit all the bills / tax invoice on the printed forms 

with an application at the office of the Engineer-in-charge and the 

amounts in the bills shall always be entered at the rates specified or 

decided as per the “Contract” or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the 

contract at the rates herein after provided for such work. The bill shall 

have annexure of attendance list, PF & ESI payment receipts from 

authorities, while claiming the running bill the contractor shall bifurcate 

the contract bill amount and GST amount separately to facilitate Port to 

claim GST input credits. 

b) Payment: 

i. Contractor has to submit the bill on monthly basis on or before 15th of 

every month for the work carried out for the previous month. 

ii. The bill shall be enclosed with pay slip, Attendance Register signed by 

the supervising officer, Bank payment details etc., of the work for 

which bill is claimed and ESI/EPF payment challans with Annexure of 

payment employee wise of the preceding month along with necessary 

approvals.  In case of deficiency in documents the bills shall be 

returned to the contractor within 3 days recording reasons for 

rejection.  Recovery of LD, Penalty etc., shall be made for non-

compliance of contract conditions.  

iii. Joint measurement should be taken promptly for all works by the 

concerned Assistant Engineer or Assistant Executive Engineer along 

with contractor and make the entries into the MB book within first 

week of next month.  The AE/AEE would check the measurements and 
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preparation of abstract and certify within 5   working days of the joint 

measurement and submit to the AEE/Executive Engineer. 

iv. Contractor has to make payment to all workers as per minimum wages 

act on or before 7th day of each month through electronic mode to the 

bank accounts of workers. 

c) Interest: 

No claim of interest will be entertained by the Employer with respect of any 

money or balances which may be in its hands owing to any dispute 

between itself and the Contractor or with respect to any delays on the part 

of the Employer in making interim or final payment or otherwise. 

d) Final Bill : 

When the final sum has been ascertained(that is to say the gross payment 

for the completion of the whole of the works) due to the Contractor, the 

Engineer-in-charge shall after allowing for the amount of all previous 

certificates and after determining and allowing for all other payments due 

from the Contractor may recommend to pay the balance due to him. 

The contract shall submit the final bill/invoice within 60 days from the 

date of completion of the work with all the enclosures viz., PF/ESI 

contribution, and detail measurements with any recoveries.  The 

Contractor and Assistant Engineer both jointly complete the 

measurements: if Contractor due to any reason does not attend/avoid joint 

survey/measurements the Executive Engineer shall give notice to the 

contractor  to be present at the site for joint measurement within 7 days.  

If the Contractor fails to attend the joint measurement second notice shall 

be issued to the contractor to attend the joint measurement within 3 days.  

Failure to attend the joint measurement the Assistant Engineer/Assistant 

Executive Engineer (Civil)/EEI would record the reason and complete the 

measurement in a transparent manner departmentally and submit the bill 

within 60 days 

61. Engineer-in-charges power to correct/modify certificates: 
The Engineer-in-charge shall make any corrections or modifications in any of 

the previous certificates issued by him or by his representative and Engineer-

in-charge shall have power to withhold approval of any certificate if the works 

or any part thereof are not being carried out to his satisfaction. 

62. Retention Money: 
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10% of the total tax invoice, due on each Interim Certificate will be deducted 

subject to the maximum 5% of the Contract Price including GST. The amount 

as stated above will not bear any interest. In case of forfeiture of Retention 

Money GST is applicable. 

63. Refund of retention money: 
The retention money deducted will be refunded to the Contractor after 

satisfactory completion of work and released along with final bill.  

64. Employer’s lien 
The employer shall have a lien on and over all or any money that may become 

due and payable to the contractor under this contract or any other contract or 

from any amount lying with them or under their control and in respect of any 

debt or sum that may become due and payable by the employer to the 

contractor either alone or jointly with another or other and either under this 

contract or under any other contracts or transaction of any nature whatsoever 

between the employer and the contractor. 

65. Certification of Substantial completion of works: Deleted 
          Completion Certificate: 

The completion certificate shall be issued by the Engineer-in-charge after 

completion of the work 

66. Removal of material on completion: 
The contractor shall on completion of the works or when directed by the 

Employer remove all plant, equipment, tools, materials, temporary 

constructions etc. and rubbish which may have accumulated during the 

execution of the work, other than those permanently used into the works.  All 

such rubbish or surplus materials or plant etc. which the Employer may 

require the contractor to remove at any time during the progress of the work 

shall be removed by the contractor within twenty four hours after the receipt 

of written notice from the Employer requiring him to remove the same.  In the 

event of the Contractor’s failure or default to comply with such notice, the 

Employer may forthwith remove all such rubbish, surplus materials, plant 

etc. at the risk and cost of the contractor. 

67. Extension of Time for Completion: 
 In the event of: 

a) The amount or nature of extra or additional work. 

b) Any cause of delay referred to in these conditions. 

c) Exceptionally adverse climatic conditions. 

d) Any delay, impediment or prevention by the Employer, or 
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e) Other special circumstances which may occur, other than through a 

default of or breach of contract by the Contractor or for which he is 

responsible. 

Being such as fairly to entitle the Contractor to an extension of the Time 

for Completion of the Works, or any Section or part there of, the Employer 

shall determine the amount of such extension and shall notify the 

Contractor accordingly. 

 Contractor to Provide Notification and Detailed Particulars: 

Provided that the Employer is not bound to make any determination of 

Extension of Time unless the Contractor has 

a) within 30 days after the event warranting request for Extension of  Time 

has first arisen notified the Employer and  

b) within 30 days, or such other reasonable time as may be agreed by the 

Employer after such notification submitted to the Employer detailed 

particulars of any extension of time to which he may consider himself 

entitled in order that such submission may be investigated at the time.  

Interim Determination of Extension : 

Provided also that where an event has a continuing effect such that it is not 

practicable for the Contractor to submit detailed particulars within the period 

of 30 days referred to in Sub-Clause 67.2(b), he shall nevertheless be entitled 

to an extension of time provided that he has submitted to the Employer 

interim particulars at intervals of not more than 30 days of the end of the 

effects resulting from the event.  On receipt of such interim particulars, the 

employer shall, without undue delay, make an interim determination of 

extension of time and on receipt of the final particulars, the Employer shall 

review all the circumstances and shall determine an overall extension of time 

in regard to the event.  In both such cases the Employer shall make his 

determination, and shall notify the Contractor. 

 No extra payment to the Contractor : 

Any extension of time period shall be granted by the Employer subject to 

following conditions: 

a) No financial repercussions on either side. 

b) No dispute/claims arising out of extension of time limit so granted shall 

be entertained. 

68. Penalty for non completion/ unsatisfactory work: 
For non-completion of work in every item or operation/quantity, penalty of 

10% on the amount payable for each item should be levied on a deducted 
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from the payment. Engineer in charge may with hold payment to the extent of 

20% of bill amount on account of unsatisfactory work at his discretion. In the 

event of contractor rectifying the defects this payment can be released in the 

next bill. In the event of the contractor not attending to defective work as 

pointed out by Engineer in charge in writing this payment will stand forfeited. 

In case of penalty GST is applicable. 
68.1Taking-Over Certificate: Deleted 

69. Maintenance period: ( Not applicable) 
          Cessation of Employer’s Liability 

The Employer shall not be liable to the Contractor for any matter or thing 

arising out of or in connection with the Contract or execution of the Works, 

unless the Contractor shall have included a claim in respect thereof in his 

Final Statement and (except in respect of matter or things arising after the 

issue of the Taking-Over Certificate in respect of the whole of the Works) not 

later than 60 days after the issue of the Taking-Over Certificate in respect of 

the whole of the Works, the Contractor shall submit to the Engineer six copies 

of a Statement at Completion with supporting documents showing in detail, in 

the form approved by the Engineer, 

(a) the final value of all work done in accordance with the Contract up to the 

date stated in such Taking-Over Certificate, 

(b) any further sums which the Contractor considers to be due and  

(c) An estimate of amounts which the Contractor considers will become due to 

him under the Contract. 

         Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor 

and the Employer shall remain liable for the fulfillment of any of the obligation 

incurred under the provisions of the Contract prior to the issue of the Defects 

Liability Certificate which remains unperformed at the time such Defects 

Liability Certificate is issued and, for the purposes of determining the nature 

and extent of any such obligation, the Contract shall be deemed to remain in 

force between the parties to the Contract. 

          Urgent Remedial Work 
If, by reason of any accident, or failure, or other event occurring to, in, or in 

connection with the Works, or any part thereof, either during the execution of 

the Works, or during the Defects Liability Period, any remedial or other work 

is, in the opinion of the Engineer, urgently necessary for the safety of the 

Works and the Contractor is unable or unwilling at once to do such work, the 
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Employer shall be entitled to employ and pay other persons to carry out such 

work as the Engineer may consider necessary. If the work or repair so done by 

the Employer is work which, in the opinion of the Engineer, the Contractor 

was liable to do at his own cost under the Contract, then all costs consequent 

thereon or incidental thereto shall, after due consultation with the Employer 

and the Contractor, be determined by the Engineer and shall be recoverable 

from the Contractor by the Employer, and may be deducted by the Employer 

from any monies due or to become due to the Contractor and the Engineer 

shall notify the Contractor accordingly, with a copy to the Employer. Provided 

that the Engineer shall, as soon after the occurrence of any such emergency 

as may be reasonably practicable, notify the Contractor thereof. 

70. Risk pending completion –  Ref clause 84 
71. Indemnity: 

Notwithstanding that all reasonable and proper precautions may have been 

taken by the contractor at all times during the execution of the work and 

during the free period of maintenance, the contractor shall indemnify and 

keep indemnified the Employer against all losses and/or damages suffered by 

the Employer arising out of the contract either to the works or any other 

property belonging to the Employer or other works or to the lives, persons or 

properties of the others arising directly or indirectly as a result of any acts or 

omission or failure or negligence or neglect or default on the part of the 

Contractor or any sub-contractor/s, his/their  servants, agents or workmen. 

72. Bribes, Commission: 
Any bribe, commission, gift or advantage given, promised or offered by or  on 

behalf of the contractor or his partner, agent or servant or anyone on his or 

their behalf to any officer, servant representative or agent of the employer or 

to any person on his behalf in relation to the obtaining or to the execution of 

this or any other contract or with the employer shall in addition to any 

criminal liability which he may incur subject to the contractor to the 

cancellation of this and all other contracts with the Employer and the 

contractor shall be liable to pay to the Employer such sum or sums which 

they may have to incur or suffer as and by way of  loss or  damage as a result 

of such cancellation.  The Employer shall be entitled to deduct the amount so 

payable by the contractor from any money otherwise due to the contractor 

under this or any other contract or from any amount lying with them or under 

their control.  Any question or dispute as to the commission of any offense 

under the present Clause shall be settled by the Employer in such manner 
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and on such evidence or information as they shall think fit and consider 

sufficient and their decision shall be final and conclusive. 

73. Default of Contract: 
If the Contractor makes any default or on the happenings of anyone or more 

of the following events that is to say: 

i. If the contractor without reasonable cause abandons the contract or 

ii. Suspends the carrying out of the works for 7 days after receiving written 

notice from the Employer without any lawful excuse or fails to make proper 

progress with works for 7 days after receiving written notice from  the 

Employer to employ more men or 

iii. Fails to proceed regularly and diligently with the work or 

iv.  Fails to remove material from the site or pull down or substitute  

           or repair any works for 7days after receiving notice in writing by the Employer     

           condemning or rejecting any materials or 

v. Fails to give the Employer proper facilities for inspection of the works or any 

part thereof for three days after receiving notice in writing by the  Employer 

demanding the same or 

vi. The contractor has become insolvent or 

vii. The contractor gone into liquidation or passed the resolution for winding up 

or  

viii. Upon the contractor making an arrangement with or assigning in favour of  

his creditor or  

ix. Upon his assigning this contract to a subcontractor or  

x. Upon an execution being levied upon the contractor’s goods or 

xi. Upon winding up order being passed by the Court or a Receiver or     

            manager is appointed in respect of any of the property of the      

            contractor or 

xii. Possession is taken by or on behalf of any holders of any debentures secured 

by floating charges of  any of the property of the contractor or 

i.) Fails to complete all or any part of the works during the time specified for 

completion of the contract or such extended time as may be granted by the 

Employer or  

ii.)On his omission or negligence or neglect or default or failure to comply 

with any of the conditions of the contract. 

iii.) If the tenderer fails to start the work within 15 days from the date of issue 

of work order, the EMD shall be forfeited 
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The Employer may after giving notice by Registered Post A/D specifying the 

default or defaults at the address given by the Contractor, and on the 

Contractor’s failure to rectify or remedy such default for 14 days after receipt 

of such notice or shall at any time thereafter repeat such default the 

employer may enter upon the site and the work and  expel the contractor  

therefrom and may either themselves complete the work or employ any other  

contractor to complete the work and  upon such entry the contract shall be 

determined save and except the rights and powers conferred upon the 

Employer may use the materials and the plants/machinery/equipment lying 

on the site and belonging to the contractor for completion of the contract.  

The value of the materials shall be determined jointly between the Employer 

and the contractor or failing by the Employer alone if contractor declines to 

joint inspection.  The contractor shall not dispute such valuation and the 

same will be binding upon the contractor.  No amount shall be due to 

payable to the contractor for the use of any plants/machinery/equipment in  

completion of the contract.  In the event of the Employer completing the work 

or employing any other contractor to complete the same, the Employer shall 

be entitled to recover from the contractor the amount expended by the 

Employer and such loss or damage that they may have suffered as a result of 

the contractor’s omission or negligence or neglect or default or failure to 

execute the works or to comply with any of the conditions herein contained 

and the Employer shall recover the said amount from any amount that shall 

become due or thereafter become due to the contractor or from any amount 

lying with them or under their control. 

74. Payment after termination : 
If the employer terminates the contractor’s employment under this clause he 

shall not be liable to pay the contractor any further amount (including 

damages) in respect of contract until the expiration for the defects liability 

period and thereafter until the cost of execution completion and remedying of 

any defects damages for delay in completion if any, and all other expenses 

certified.  The contractor shall then be entitled to receive only such sum if 

any, as the employer may certify that would have been payable to him upon 

due completion by him after deducting the said amount.  If such amount 

exceeds the sum which would have been payable to the contractor on due 

completion by him then the contractor shall upon demand pay to the 

Employer the amount for such excess and it shall be deemed a debt due by 

the contractor to the Employer and shall be recoverable accordingly. 
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75. Dispute between the contractor and Employer: 
In case of any dispute between the Employer and the contractor, all 

reasonable efforts shall be made for an amicable settlement in the first 

instance.  Unresolved dispute between the contractor and Employer shall be 

referred to solve arbitrator to be mutually agreed upon between the parties, 

failing which to the arbitrators to be appointed in accordance with the 

provisions of the Arbitration and Conciliation Act, 1996 or any statutory 

amendments and modifications thereof.  Arbitration shall be held in 

Mangalore.  The arbitration proceedings shall be in English. 
76. Progress Photographs: (As made drawings and progress photographs & video 

films) 

The contractor shall supply to the Engineer in charge a negative and three 

prints of colour progress photographs of such portions of the work in progress 

or completed as directed by Engineer in charge. 

The negative of the photographs shall become the property of the Employer.  

The photographs shall be of approximate size 169 mm x 115 mm each.  The 

photographs shall be mounted in Albums and shall be suitably inscribed and 

captioned.  The albums shall be handed over to the Engineer in charge.  No 

prints or negatives may be supplied to any person or persons without 

authority of Engineer in charge. 

77. Urgent  Remedial works: 
If by reason of any accident or failure or other even occurring tool in 

connection with the works or any part thereof either during the execution of 

the works, or during the defect liability period, any remedial or other work is 

in the opinion of the employer urgently necessary for the safety of the works 

and the contractor is unable or unwilling at once to do such work, the 

employer shall be entitled to employ and pay other persons to carry out such 

works as the employer may consider necessary.  If the work or repair so done 

by the employer is work which, in the opinion of the employer the contractor 

was liable to do at his own cost under the contract, then all costs consequent 

thereon or incidental there to shall be determined by the employer and shall 

be recovered from the contractor by the by the employer, and may be 

deducted by the employer from any monies due or to become due to the 

contractor and the employer shall notify the contractor provided that the 

employer shall soon after occurrence of any such emergency as may be 

reasonably practicable, notify the contractor thereof. 

78. Watching & Lighting: 
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78.1 All operations necessary for the execution of the works shall, so far 

compliance with the requirements of the Contract permits, be carried 

on so as not to interfere unnecessarily or improperly, with the 

convenience of the public, or the access to, use and occupation of 

public or private roads and footpaths to or of properties whether in the 

possession of the Employer or of any other persons.  The Contractor 

shall save harmless and indemnify the employer in respect of  all 

claims, proceedings, damages, costs, charge, and expenses whatsoever 

arising out of, or in relation to, any such matters in so far as the 

Contractor in responsible therefor. 

78.2 If, during the execution of the works or at any time thereafter, the 

concerned authorities make any claim in respect of damage or injury to 

roads, highways, or bridges, to the Contractor or Employer, then the 

Contractor shall settle the claim forthwith.  In case of  failure of the 

Contractor in settling the claim and in case the Employer is held 

responsible for payment to the authorities, then the Employer shall 

settle the claim and the Employer’s  expenses in this regard shall be 

deducted from the Contractor’s dues.  

79. Metric Unit: 
Metric Unit shall be adopted for all design drawings and specifications.  If the 

contractor wishes to adopt any other units in respect of any particular item, he 

shall obtain specific approval from the Engineer for each of those items. 

80. Duties of the Engineer-in-charge & its Representative 
a) The Engineer-in-charge shall on behalf of the Employer supervise the 

works, exercise site control, scrutinize and approve technical proposals 

and ensure that the works are executed as per contract provisions. 

b) The representative of  Engineer-in-charge shall on behalf of the Employer 

assist Engineer-in-charge and be responsible for day to day supervision, 

quality control of materials and workmanship, field and laboratory tests, 

keeping the site documents upto date and in safe custody take 

measurements of  works executed in terms of the contract. 

c) Any written instructions on written approval on all technical matters given 

by the Engineer-in-charge to the contractor shall bind the contractor as 

through it has been given by the Employer, provided always that: 

i. Failure of the Engineer-in-charge’s representative to disapprove any 

work or materials shall not prejudice the power of Engineer-in-charge 

thereafter to disapprove such work or materials and to order to pulling 
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down, removal or breaking up thereof and reconstruction at the 

contractor’s expenses and the contractor shall have no claim to 

compensation therefore. 

ii. If the contractor shall be dissatisfied with any decision of the Engineer-

in-charge’s representative, he shall be entitled to refer the matter to the 

Engineer-in-charge in writing who shall there upon confirm, reverse or 

very such decision.  It shall be clearly understood that the decision of 

the Engineer-in-charge shall be final on all technical matters and shall 

not form the matter or any dispute. 

Note: Neither the Engineer-in-charge nor its representative shall have 

any authority to relieve the contractor of any of his duties or obligations 

under the contract or except as provided for in the contract, to order 

any work involving delay or any extra payment by the employer or to 

make any variations of or in items work or in their quantities or in unit 

rates. 

81. Suspension of work: 
81.1 The Contractor shall, on the instructions of the Employer, suspend the 

progress of the works or any part thereof for such time and in such 

manner as the employer may consider necessary and shall, during 

such suspension, properly protect and secure the works or such part 

thereof so far as is necessary in the opinion of the employer.  Unless 

such suspension is: 

a) Otherwise provided for in the contract. 

b) Necessary by reason of some default of breach of contract by the 

contractor or for which he is responsible. 

c) Necessary by reason of adverse climatic conditions on the site or 

d) Necessary for the proper execution of the works or for the safety of 

the works or any part thereof (save to the extent that such necessity 

arises from any act or default by the Employer or from any of the 

risks defined in Sub-Clause -24.4.). 

Sub-Clause 78.2 shall apply. 

81.2 Employer’s Determination following Suspension: 

Where pursuant to Sub-Clause-78.1, this sub-clause applies the 

employer shall, determine: 

a) any extension of time to which the contractor is entitled under 

Clause -67 and  
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b) the amount, which shall be added to the contract price, in respect of 

the cost incurred by the contractor by reason of such suspension, 

and shall notify the contractor. 

81.3 Suspension lasting more than 90 days 

If the progress of the works or any part thereof is suspended on the 

instructions of the employer and if permission to resume work is not 

given by the employer within a period of 90 days from the date of 

suspension then, unless such suspension is within paragraph (a) (b) (c) 

(d) of sub-Clause 78.1, the contractor may give notice to the Engineer-

in-charge requiring permission, within 30 days from the receipt thereof, 

to proceed with the works or that part thereof in regard to which 

progress is suspended. 

82. Safety  Requirements  
82.1 Suitable scaffoldings should be provided for workmen for all work which 

cannot safely be done from the ground, or from solid construction 

except such short period work as can be done safely from ladders.  

When a ladder is used an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well, 

suitable footholds shall be provided on the ladder. 

82.2  Scaffolding or  staging more than 4 meter above the ground or floor, 

swing or suspended from an overhead support or erected with 

stationary support, shall have a guard rail properly attached bolted, 

braced.  Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

82.3 Working platform, gang ways and stairways shall be so constructed that 

they should not tag unduly or unequally, and if the height of the 

platform or the gangway or stairway is more than 12 feet above ground 

level or floor level, they should be closely boarded, should have adequate 

width and should be suitably fastened, as described in (ii) above. 

82.4 Every opening in floor of a building or in a working platform be provided 

with suitable means to prevent the fall of persons or materials by 

providing suitable fencing or failing whose minimum height shall be one 

meter. 

82.5 Safe means of access shall be provided to all working platform and other 

working places.  Every single ladder shall be securely fixed.  No portable 

single ladder between side rails 450mm.  For longer ladders this width 

should be increased by at least 3 cm for each additional meter of length.  
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Uniform step spacing shall not exceed 25cm.  Adequate precautions 

shall be taken to prevent danger from electrical equipment.  No 

materials on any of the sites of work shall be so stacked are placed as to 

cause danger or inconvenience to any person or the public.  The 

contractor shall provide all necessary fencing and lights to protect the 

public from accident, 

82.6 Excavation and trenching:  All trenches, 1.5 meters or more in depth, 

shall at all times be supplied with at least one ladder for each 30 meter 

in length or fraction thereof.  Ladder shall be extended from bottom of 

the trench to at least 30 cm above surface of the ground.  The sides of 

the trenches which are 2 meter or more in depth shall be stopped back 

to give suitable slope or securely held by timber bracing, so as to avoid 

the danger of sides collapse.  The excavated materials shall not be 

placed within 1.5 meter of the edges of the trench whichever is more.  

Cutting shall be done from top to bottom.  Under no circumstances 

undermining or under cutting shall be done 

82.7 Demolition:  before any demolition work is commenced and also during 

the process of the work: 

All roads and open area adjacent to the work site shall either be closed 

or suitably protected. 

No electric cables or apparatus which is liable to be source of danger, or 

a cable or apparatus used by the operator shall remain electrically 

charged. 

All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding.  No floor, roof or other part of a 

building shall be so overloaded with debris of materials as to render it 

unsafe. 

82.8 All necessary personal safety equipment as per statutory requirements 

or as considered adequate by the Engineer-in-charge should be kept 

available for use of  person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of  equipment by those concerned. 

Workers employed on mixing epoxy asphaltic material cement and lime 

mortars shall be provided with protective footwear and protective 

goggles. 



86 
 

Those engaged in white washing and mixing or stacking of cement bags 

or any material which is injurious to eyes will be provided with 

protective goggles. 

Those engaged in welding works shall be provided with welder’s 

protective eyesight leads. 

Stone breakers shall be provided with protective gloves, goggles and 

protective clothing and seated at sufficiently safe intervals. 

When workers are employed in sewers and manholes, which are in use, 

the contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before workers are followed to get into the 

manholes and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent 

accident to public. 

The contractor shall not employ men below the age of 18 years and 

women on the work of painting with products containing lead in any 

form.  Whenever men above the age of 18 are employed on the work of 

lead painting, the following precautions should be taken. 

No paint containing lead products shall be used except in the form of   

paste or readymade paint. 

Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or surface having lead paint dry 

rubbed and scrapped. 

When work is done near any place where there is risk of crowning, all 

necessary equipment should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger and 

adequate provision should made for prompt first aid treatment of  all 

injuries likely to be sustained during the course of the work. 

Use of hoisting machines, and tackle including their attachments 

anchorage and supports shall conform to the following standards of 

conditions:- 

These shall be good mechanical construction, sound material and 

adequate strength and free from patent defects and shall be kept in 

good repair and in good working order. 

 

Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free 

from patent defects. 
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Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years should be in charge of 

any hoisting machine including any scaffolding winch or giving signals 

to operator. 

In case of every hoisting machine and every chain ring hook, shackle, 

shrivel and pulley block used in hoisting or as means of suspension the 

safe working load shall be ascertained by proper means.  Every hoisting 

machine and all gear referred to above shall be boldly marked with the 

safe working load.  In case of hoisting machine having a variable safe 

working load, each safe working load and the conditions under which it 

is applicable shall be clearly indicated.  No part of any machine or any 

gear shall be loaded beyond the safe working load except for the purpose 

of testing, that too under closely monitored and controlled conditions. 

In case of departmental machines, the safe working load, shall be 

notified by the Engineer-in-charge.  As regards the Contractors, 

machines the contractor shall notify the safe working load of the 

machine to the Engineer-in-charge whenever he brings any machinery 

to site of work and get it verified by the Engineer –in-charge.  

82.9 Motors, gearing, transmission,   electric wiring and other dangerous 

parts of hoisting appliances should be provided with such means as 

will reduce to the minimum the risk of accidental descent of  load, and 

the risk of any part of suspended load becoming accidentally displaced.  

When workers employed on electrical installations which are already 

energized, insulating mats, wearing apparel, such as gloves, allover and 

both as may  be necessary should be provided.  The workers should not 

wear any rings, watches and carry keys or other materials which are 

good conductors of electricity. 

82.10 All scaffolds, ladders and other safety devices mentioned or described 

therein shall be maintained in safe conditions and no scaffold, ladder 

or equipment shall be removed, while it is in use.  Ladders and 

scaffolds used should be of good quality and properly maintained.  

Ladders should have non skid bottom. 

82.11 Contractor shall appoint a safety inspector or the site-in-charge should 

be given   responsibility of safety aspects. 

82.12 All the contractors shall submit details of their employees indicating 

designation,     identification etc. for /exit pass and pass/identity card 

shall be produced as and when required by the Port officials. 
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82.13 The contractor should take necessary hot work permit from the officer-

in-charge     of the area.  The hot work permit should be available with 

the person actually performing the job and should be produced as and 

when demanded by the Port Officials. 

82.14 Appropriate personnel protective equipment’s having ISI mark should 

be given to labourers employed by the contractor at work site. 

82.15 All the lifting appliances such as cranes etc., shall have valid test and 

examination certificates from prescribed authorities.  

Certificates/copies of these shall have to be furnished for record of the 

employer.  Originals of these certificates shall be verified by the 

Engineer-in-charge and returned to the contractor. 

82.16 Driver/Operators of heavy equipment’s shall possess Heavy Duty 

License and shall have sufficient experience in safe operations of the 

equipment’s.  Licenses should be produced for verification to Engineer-

in-charge. 

82.17 First aid box should be provided at site with necessary contents. 

82.18 It is preferable that the labourers employed by the contractor have 

adequate     knowledge of using the firefighting appliances/equipment. 

82.19 When hot job is being performed appropriate fire extinguishers, water    

buckets, sand buckets and asbestos cloth etc. and other 

appliances/aids as advised by Fire officer should be kept at site. 

82.20 The work area should be barricaded by proper means.  Proper sign 

boards should be displayed at appropriate places. 

82.21 All the electrical equipment’s should be properly maintained and 

should be properly earthed.  All the rotating parts should be properly 

guarded. 

82.22 Only industrial purpose LPG cylinders with ISI marked pressure 

regulator,   hose and cutter should be used.  It is advisable to use D.A 

cylinder instead of LPG cylinder. 

82.23 Proper house keeping of the work area is the contractor’s responsibility.  

The scrap material generated during work should be kept only at the 

places as advised by concerned officer. 

82.24 The contractor should instruct the labourers to follow all safety rules 

like ‘USE OF APPROPRIATE PERSONAL PROTECTIVE EQUIPMENTS’, 

‘NO SMOKING’, ‘DRIVE VEHICLE AT RESTRICTED SPEED ONLY’  etc.,  

82.25 The contractor should submit accident report to Deputy  Director Dock 

Safety and Safety Section, NMPA as per regulation 91 of the Dock 
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Workers (Safety, Health and Welfare) Regulation, 1990 in prescribed 

format. 

82.26 In case of any emergency declared by NMPA the contractor has to 

suspend all activities in the port area and make arrangement for 

immediate evacuation of his employees to safe place.. 

82.27 The Contractor shall be bound to bear expenses of defense of every 

suit, action or other proceedings at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions 

and to pay any damage and cost which may be awarded in any such 

suit, action or proceeding to any such persons or which may with the 

consent of the contractor be paid to compromise any claim by any such 

person.  

82.28 Apart from the above conditions, the contractor should comply with 

safety Rules laid down by the Safety and Fire & Safety Sections of 

NMPA from time to time during the contract period. 

82.29 These safety provisions should be brought to the notice of all concerned 

by display on a notice board at a prominent place of the work spot.  

The person responsible for compliance of safety code shall be named 

therein by the contractor 

83 Life Saving Appliances and First Aid Equipment:  
The contractor shall provide and maintain upon the works sufficient proper 

and efficient life saving appliances and first aid equipment to the approval of 

the engineer and in accordance with the requirements of LLO Convention 

No.62.  The appliances and equipment’s shall be available for use at all times. 

84 Risk pending completion: 
All the works comprised in this contract until completion of the contract land 

handing over the works to the employer shall stand at the risk of the 

contractor who shall be responsible and make good at him own costs all 

losses land damaged caused by or due to fire, weather or any other cause and 

the contractor shall hand lover such works complete in every respect on 

completion of works. 

85 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labours and the staffs engaged in 

the works. The Contractor has to get the vehicle and labour RIFD based 

passes for the entry inside the wharf area based on prevailing rates. 

86 Site - Protected Area 
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The Site of Work is a protected area. Entry to the Port premises is regulated 

by entry passes. These passes will be issued by the Central Industrial Security 

Force or any other authority authorized by the Employer. The Contractor 

should furnish a list of person with details of ESI, PF and Bank account 

details for whom the passes are to be issued to the Engineer and arrange to 

obtain the passes from the appropriate authority, based on the 

recommendation of the Engineer and abide by the Rules of the New Mangalore 

Port AUTHORITY with regard to entry etc. For the entry of trucks and other 

vehicles also, the Contractor should obtain necessary permits. However, no 

charges will be levied for the individual passes or the permits for the vehicles 

of the Contractor or his sub-contractors for the bonafide use of the work. 
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10. SPECIFICATIONS – GENERAL 
10.1 General 

The following Technical Specifications shall be read in conjunction with 

General Conditions of Contract, Conditions of particular applications, 

Schedules, Annexures and Drawings. 

The normal business will be continued throughout the progress of the works 

and the Contractor must conduct his operations so as not to obstruct 

shipping, Port traffic and operations. 

The Contractor shall obey orders and directions given by the Engineers or his 

authorized representative in the course of the discharge of his duties.  

10.2 Brief Description of drawing 
The Works are shown in the following drawings that are issued as a part of 

the Tender Documents: 

Drawing No. Description 

22/125 -LP Location plan  

 
10.3 Contractor’s Working Area 

The Contractor shall work in close co-ordination with the other contractors 

employed by the Board relating to other connected works. 

10.4 Temporary Works 
Before any temporary works are commenced the Contractor shall submit at 

least 14 days in advance to the Engineer-in-Charge for approval complete 

drawings of all temporary works he may require for the execution of the 

Works. The Contractor shall also submit his calculations relating to the 

design of temporary works, viz. storage sheds, offices, etc., if required by the 

Engineer-in-Charge and shall carry out the modifications that the Engineer-

in-Charge may require of such temporary works at Contractor’s own cost. The 

Contractor shall be solely responsible for the stability and safety of all 

temporary works. 

10.5 Technical specification 
The work involves the following items:- 

i. Conservancy and cleaning the road surface and road berms daily by sweeping 

including removing all debris, spillage and loose materials, chipping, scraping, 

removing all materials and carrying debris to suitable places immediately so 
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as to keep the area neat and clean as directed by the Engineer-in-charge 

including cost of all materials, labour T & P, hand carts, and all other 

incidental charges etc. complete.  

[Note:- The total area mentioned is the quantity proposed for Two year from 

the date of commencement of work]. Upon award of work, the Contractor has 

to execute the work  along with necessary tools and plant, details and number 

of labours proposed to be deployed for the work. All registers pertaining to the 

work including labour records shall be maintained by the Contractor and 

shall be produced to the department at any time during inspection of works.  

(The contactor has to deploy minimum 4 No. (2 male+2 female) of labours per 

day)  

ii. General Conservancy and maintenance of Jetties, approaches, walkway etc. 

including removing and cleaning of all the scales of pipe line and loose 

material spread out dust etc., including chipping, scrapping and removing all 

materials, all weeds, grass collecting al the cleared materials and collecting 

and depositing in heaps at suitable places with in 50m including cost of all 

materials, labour charges, T&P and all other incidental charges etc. complete 

(The contactor has to deploy minimum 1 No. of Male labour per day). 

iii. Removing the collected silt from the open drain of various sections including 

clearing away the debris excavated in all type of soil, removing all grass, 

vegetation with roots, solid materials etc. from bottom and sides of the drain 

depositing all materials within a lead of 50m including cost of all materials, 

labour charges, T&P and all other incidental charges etc. complete as directed 

by department (The contactor has to deploy minimum 2 No. of female labours 

per day). 

10.6 List of tools and plants 
1. Hand Cart            - 1 no 

2. Spade    - 4 no’s 

3. Pick Axe    - 4 no’s 

4. chopper    - 4 no’s 

5. Rubber Baskets   - 6 no’s 

6. Broom Sticks   - 12 no’s 
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11. SPECIAL CONDITIONS OF CONTRACT 
1. THE SCOPE OF WORK IS TO GENERAL CONSERVANCY AND 

CLEANING OF ROAD, ROAD BERMS, DRAINS, JETTY FOR THE YEAR 
2023-24 & 2024-25 - PART D - AREA FROM BERTH NO.8 TO OIL 
JETTY AREA” in neat and tidy conditions by carrying out all such works 

that may requires as instructed and as directed by the department staff 

from time to time and work is to be carried out to the entire satisfaction of 

the department whose decision is final and binding in this respect. 

2. The contractor or his representative / supervisor should be available at 

site premises all the working time to receive instruction from the 

Department Staff.  

3. A labour register should be kept at work site and this register should 

signed by the contractor for the numbers of labour deployed for item of 

work done.  

4. The contractor has to pay wages which are not less than the minimum 

wages fixed to the labours as prescribed to the competent authority from 

time to time. The minimum wage of unskilled labour considered for 

preparation of estimate is Rs.616/- per day. If minimum wages increase 

or decreases if contractor claims the difference in wages including 

PF/ESIC (Employer Contribution) will be reimbursed by department as 

per applicable minimum wages. 

5. If the contractor fails to complete the specific item of work in time, an 

amount equal to 10% of the amount payable for non-attended works shall 

be deducted from his running bill as penalty, in addition to deduction of 

quantity for non-attended work 

6. The contractor has to take care regarding the safety of the workers, 

Necessary safety belt while cutting the tree shall be provided to workers.  

7. The estimated amount put to tender is the bare minimum cost of work. If 

a firm quotes less than or equal to estimated cost put to tender, the bid 

will be considered as the bid with NIL charges / NIL Consideration, such  

bids shall be treated as unresponsive and will not be considered for 

evaluation 

8. The contractor should deploy a minimum of 7nos. of unskilled labours 

per day. The contractor shall be available to take the instructions of 

departmental Engineer or make necessary arrangements to receive the 

instructions. 
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9. The contractor shall submit the profile of the personnel engaged by them 

along with their ESI & EPF, bank details etc., to the dept. before 

commencing the work. 

10. The contactor has to arrange Face recognition attendance to all his 

workers and supervisors and make RFID passes for working at and inside 

security compound wall. 

11. The contractor should make payment to all the workers as per minimum 

wages act on or before 7th day of each month through electronic mode to 

the bank account of workers. Further the proof of payment made to the 

workmen shall be submitted by the Contractor to the concerned Executive 

Engineer on or before 8th day of each month.  

12. The contractor should deploy minimum 7 labours per day for execution of 

work 3male and 4female labours. 

12. DRAWINGS 
The Works are shown in the following drawings that are issued as a part of 

the Tender Documents: 

Drg. No. 22/125-LP 
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                       Drg. No. 22/125-LP 
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13. BILL  OF  QUANTITIES 
PREAMBLE 

1. GENERAL  INSTRUCTIONS 

1.1. The Bill of Quantities must be read with the Drawings.  Conditions of  

Contract and the Specifications and the Contractor shall be deemed to have 

examined the drawings, Conditions of Contract and the Specifications, and to 

have acquainted himself with all the details of the Work to be done  and the 

way the works are to be carried out. 

1.2. Notwithstanding that the work may have been sectionalized, every part of it 

shall be deemed to be supplementary to complementary of every other part 

and shall be read with it or into it so far as it may be practicable to do so. 

1.3. The detailed description of work and materials given in the Specifications are 

not necessarily repeated in the Bill of Quantities. 

1.4. The quantities entered in the Bill of Quantities are approximate only and are 

given to provided a common base of tendering.  Payment will be made for the 

actual quantities of work carried out in accordance with the drawings and 

orders of the Engineer and will be measured by the Engineer’s Representative 

and valued at the rates and prices quoted in the Bill of Quantities and the 

rates fixed by the Engineer for varied work, all in accordance with the 

provisions of the terms of this contract.  Any increase in the quantities of 

individual items from those indicated in the Bill of Quantities shall not form a 

basis for alteration of the rates quoted and accepted. 

2 RATE AND PRICES : 

2.1 The rates and prices set out against the items are to be the full all-inclusive 

rates of the finished work as described in the Bill of Quantities and or shown 

on the Drawings and described I the Specifications or which can be 

reasonably be inferred therefrom and are to cover the cost of  provision of 

plant and equipment, materials, labour, erection, maintenance, supervision, 

overheads and profits and every incidental and contingent cost and charge 

whatsoever including all tax if any excluding GST and any other conditions of 

Contract and the specifications and every kind of temporary work (except 

those items for which separate provision has been made in the Bill of 

Quantities) and all matters and things necessary for proper completion and 

maintenance of the works.  

2.2 The Specifications are intended to cover the supply of materials and the 

execution of all works necessary to complete the works.  Should there be any 

details of execution which have not been referred to in the Specification or in 
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the Bill of  materials or construction which have not been mentioned or 

referred to in the Specifications or in the Bill of Quantities and Drawings, but 

the necessary for which it may reasonably implied or referred therefrom, or 

which are usual or essential to the completion of all the works in all trades 

the same shall be deemed to be included in the rates and prices named by the 

Contractor in the Bill of  Quantities.  The rates and prices are to cover the 

items and described in the Bill of Quantities read with the Drawings and 

Specifications and if there is any inconsistency between the Bill of Quantities, 

Specifications and the Drawings, the description in the Bill of Quantities shall 

prevail. 

 

2.3 The Contractor is deemed to have ascertained for himself the extent to which 

the work has to be carried out for the proposed work including electrical 

works and his rates and prices shall include for all costs and charges 

whatsoever arising out of such working. 

2.4 Arithmetical errors in the Bill of Quantities will be rectified on the following 

basis. 

(i) If the figure entered at percentage rate in the Bill of Quantities does not 

tally with the quoted amount the percentage rate, in words will prevail 

and the amount will be rectified accordingly. 

(ii) If the total amount entered does not tally with the sum of the amounts 

entered against percentage rate the later will prevail and the total 

amount will be rectified accordingly. 

(iii) In case of same percentage quotes the two bidders will have to 

participate in rebidding for offering a rebate. 

3. METHOD  OF  MEASUREMENT 

i.) Standard Method: The work included in Bill of Quantities once completed 

will be presented to the Engineer’s representative for checking quality 

and quantity of work.  The Engineer’s representative after satisfying 

himself issue a certificate to that effect.  Unless stated or billed otherwise 

quantities shall be measured in accordance with the Indian Standard 

Code No.1200 for civil work and shall be not as they are provide in the 

works.  The rates and prices shall include whatsoever allowance is 

considered to be necessary for wastage, working spaces, construction 

slopes, batters. 

ii.) The mode of measurement and payment described in the relevant 

technical specifications shall apply for the relevant items. 
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4.  PART RATES 

1. Engineer may sanction part rates for partly executed work under any item of 

the Bill of Quantities as may be deemed proper and fit by him.  For this 

purpose, the Contractor shall submit written application for grant of part 

rates, furnishing calculations in support of the part rates requested. 

2. Part rates will not be sanctioned merely for materials (natural or 

manufactured) brought to site by the Contractor, but only for partly executed 

work which by its very nature, is not easily removable form the site. 

3. Abbreviations 

The following abbreviations are used in the Specifications and Bill of 

Quantities:  

IS : Indian Standard 

BS : British Standard 

Qty. : Quantity 

mm : Millimeters 

cm : Centimeters 

M / m : Meters 

LM : linear metre 

LS : lump sum 

Rs. : Rupees 

P. : Paise 

Nos. : Numbers 

do : Ditto 

MS : mild steel 

T : Tones 

Kg : Kilogram 

EO : Extra over (previous sum unless specified otherwise) 

sq.m./m
2 
 square metre 

sq.cm. : square centimeters 

mm 
2 
: Square Millimetre 

Cu.m. : cubic meters 

YST : yield stress 

dia : Diameter 

wt. : Weight 

Drg.No.: drawing number 
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max. : Maximum 

min : Minimum 

approx : Approximately 

n.e.: not exceeding 

incl: Including 

circ: Circular 

set : set / sets 

c/c centre to centre 

@ : at the rate of 

Opn Operation 
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BILL OF QUANTITIES 
Name of work:   GENERAL CONSERVANCY AND CLEANING OF ROAD, ROAD BERMS, DRAINS, 

JETTY FOR THE YEAR 2023-24 & 2024-25 - PART D - AREA FROM BERTH 
NO.8 TO OIL JETTY AREA 

Item 
No Description of items Probable 

quantity Unit 
Rate (in 
figures 
and in 
words ) 

Amount 
Rs.  Ps. 

1 Conservancy and cleaning the road 

surface and road berms daily by 

sweeping including removing all 

debris, spillage and loose materials, 

chipping, scraping, removing all 

materials and carrying debris to 

suitable places immediately so as to 

keep the area neat and clean as 

directed by the Engineer-in-charge 

including cost of all materials, 

labour, T & P, hand carts and all 

other incidental charges etc. 

complete. 

[Note:- The total area mentioned is 

the quantity proposed for two year 

from the date of commencement of 

work]. Upon award of work, the 

Contractor has to execute the work 

(either by mechanical means or 

manually) along with list of tools 

and plant, details and number of 

labours proposed to be deployed for 

the work. All registers pertaining to 

the work including labour records 

shall be maintained by the 

Contractor and shall be produced 

to the department at any time 

during inspection of works. (The 

contactor has to deploy minimum 4 

No. (2 male+2 female) of labours per 

day) 

6264180.00 SQM 0.25 15,66,045.00 
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2 General Conservancy and 

maintenance of Jetties, approaches, 

walkway etc. including removing 

and cleaning of all the scales of pipe 

line and loose material spread out 

dust etc., including chipping, 

scrapping., and removing all 

materials, all weeds, grass, 

collecting all the cleared materials 

and collecting and depositing in 

heaps at suitable places with in 

50m including cost of labour 

charges etc., complete (The 

contactor has to deploy minimum 1 

No. of Male labour per day). 

1464320.00 SQM 0.25 3,66,080.00 

3. Removing the collected silt from the 

open drain of various sections 

including clearing away the debris 

excavated in all type of soil, 

removing all grass, vegetation with 

roots, solid materials etc. from 

bottom and sides of the drain 

depositing all materials within a 

lead of 50m including cost of all 

materials, labour charges, T&P and 

all other incidental charges etc. 

complete as directed by department 

(The contactor has to deploy 

minimum 2No. of female labours 

per day). 

83800.00 RM 8.21 6,87,998.00 

 TOTAL AMOUNT Rs. 26,20,123.00 

 Excess / Less (in percentage in two decimals)   

 Quoted amount in Figures  

 

(Quoted amount : Rupees …………………………………………………….)  

Note : 
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1. GST as applicable shall be claimed as separate line item in tax invoice and the 

same will be paid separately. 

2. Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence 

3. The estimated amount put to tender is the bare minimum cost of work. If a firm 

quotes less than or equal to estimated cost put to tender, the bid will be 

considered as the bid with NIL charges / NIL Consideration, such  bids shall be 

treated as unresponsive and will not be considered for evaluation. 

4. In case if, two or more bidder quote same minimum charges / minimum % and 

tie occurs, the successful bidder would be finalized by drawing the lottery with 

prior intimation to the bidders whose bids are tie, in presence of eligible bidders 

and Tender Committee Members. 

 

 

 

 

      SIGNATURE OF THE CONTRACTOR 
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14. TENDER FORM 
 
Sub:- General Conservancy and cleaning of road, road berms, drains, jetty for the 

year 2023-24 & 2024-25 - Part D - Area From Berth No.8 to Oil Jetty Area 

Tender no:- CIVIL/CE(C)/EEC/44/2023-24 dated :-03-11-2023 

(Tenderers are required to fill up all the blank space in this tender form) 

Sir, 

Having visited the site and examined the instructions to Tenderers, Conditions of 

Contract, Specifications, Schedules, Bill of Quantities and the Tender Drawings for 

the above named works, we offer to execute as per instructions to Tenderers, 

Conditions of  Contract, Specifications, Bill of Quantities, Schedules and the Tender 

Drawings etc., as per the rates quoted in the price bid.  

If our offer is accepted we undertake to commence the work as specified in the 

tender document on receipt of the acceptance letter and to execute the entire work 

within the stipulated period calculated from the date of issue of letter of acceptance 

/ dates shown in the letter of acceptance by the Employer. 

We undertake to abide by our Tender for a period of 120 days from the bid due date 

or such extension of time as may be accepted by us and same shall be binding on us 

and you are entitled to accept the same at any time before the expiration of the said 

period. 

We, undertake that the Price bid submitted along with the tender does not contain 

any conditions/ clarifications/ understandings other than the total cost as 

specifically sought in the tender documents.  

We confirm and give an Undertaking to the effect that, we have not altered, modified, 

corrected or substituted contents of Tender Document. 

We also confirm that all pages of the submitted Tender Document and addendum (if 

any) is duly signed. 

Unless and until a formal agreement is prepared and executed, this Tender together 

with your written acceptance thereof, shall constitute a binding contract between us. 

We understand that you are not bound to accept the lowest or any tender you may 

receive. 

We have independently considered the amount shown in Appendix as liquidated 

damages and agree that they represent a fair estimate of the damages likely to be 

suffered by you in the event of the work not being completed in time. 

If our Tender is accepted we understand that we are to be held solely responsible for 

the due performance of the contract  
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“I/We hereby indemnify the Port in the event of any notice served by PF & ESI 

Authority towards recovery of PF & ESIC due to this contract, Port is free to recover 

the money from the bills any and any moneys with the Port.” 

We also attach herewith NEFT Payment details of Rs.61900/-(Rupees SixtyOne 

Thousand Nine Hundred  Only) as Earnest Money Deposit/Tender security. 

Dated this      day of                                    20XX 

 

 

 

Signature in the capacity of duly authorised to sign tenders for and on behalf of 

…………………………………………………………………………………… 

 

 

Dated this ---------------------------------------- day of -------------- 

Signature------------------------ in the capacity of ------------------------------ 

---------------------------------------duly authorized to sign Tenders for  

And 

 

 

On behalf ----------------------------------------------------------------- 

Address       --------------------------------------------- 

   --------------------------------------------- 

Witness      ______________________________ 

Address       ______________________________ 

  _______________________________ 
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15. SCHEDULE 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2023 

Minimum Wages applicable “Construction or maintenance of roads, runways 

or in building operations including laying down underground electric, 

wireless, radio, television, telephone and overseas communication cables and 

similar other underground cabling work, electric lines, water supply lines and 

sewerage pipelines”- 

Category  
 Area: A Area:B Area:C 

Unskilled 751.00 628.00 504.00 
Semiskilled/ 

Unskilled Supervisory 
832.00 709.00 589.00 

Skilled/Clerical 915.00 832.00 709.00 
Highly Skilled 992.00 915.00 832.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 

Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 

specified above as per Ministry of Labour and Employment F.No. 1 

/8(3)/2023-LS-II dated 26.09.2023.) 

“Employment of Sweeping and Cleaning excluding activities prohibited under 

the Employment of Manual Scavengers and Construction of Dry latrines 

(Prohibition) Act, 1933”. 

Area Rates of wages Rs. 
‘A’ 736.00 
‘B’ 616.00 
‘C’ 494.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 

watch and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 915.00 992.00 
‘B’ 832.00 915.00 
‘C’ 709.00 832.00 

For further details log on to Ministry of Employment 

 


