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PART - I 

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS 
ONLINE THROUGH E-PROCUREMENT PORTAL 

N.I.T. No. NMPA/Mech/EE(E)I/2023/0379                                Date: 17.11.2023 

Name of Work: “Non Comprehensive Maintenance Contract and Rate Contract for 
spare items for Traffic Signal Light system installed at Panambur 
Junction, NMPA for two years” 

1. बोलीदाता को होम पेज मᱶ उपल᭣ध ि᭍लक िहयर टू एनरोल का उपयोग करके पोटᭅल मᱶ ऑनलाइन नामांकन करना 
चािहए। ᳰफर पोटᭅल पर लॉग इन करने के बाद ई-टोकन के साथ िडिजटल िसᲨेचर एनरोलमᱶट करना होगा । Bidder 
should do Online Enrolment in the Portal using the option Click Here to Enroll available in 
the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after 
logging into the portal. 

2. त᭜प᳟ात बोलीधारक  नामांकन के दौरान चुने गए उपयोगकताᭅ आईडी / पासवडᭅ पोटᭅल मᱶ लॉग इन कर पाएंगे । 
Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. दसूरᲂ ᳇ारा दᱧुपयोग न करते ᱟए पंजीकृत ई-टोकन का उपयोग बोलीदाता ᳇ारा ही ᳰकया जाना चािहए|  The          
e-token that is registered should be used by the Bidder and should   not be misused by 
others. 

4. ᳰकसी खाते मᱶ मैप ᳰकए जाने पर DSC को ᳰकसी अ᭠य खाते मᱶ दोबारा नहᱭ भेजा जा सकता है। यह केवल िनि᭬ᮓय 
हो सकता है|                                                                                                                                           
DSC once mapped to an account cannot be remapped to any other account. It can only be 
inactivated. 

5. बोलीदाता अिᮕम ᱨप से अ᳒तन कर सकते हᱹ, द᭭तावेज़ जैसे ᮧमाणपᮢ, खरीद आदशे िववरण आᳰद, मरेे द᭭तावेज़ 
िवक᭨प के तहत और इ᭠हᱶ िनिवदा आव᭫यकताᲐ के अनुसार चुना जा सकता ह ैऔर ᳰफर बोली जमा करने के दौरान 
बोली द᭭तावेजᲂ के साथ संलᲨ ᳰकया जा सकता ह।ै यह बोली द᭭तावेजᲂ के कम अपलोड को सुिनि᳟त करेगा।  The 
Bidders can update well in advance, the documents such as certificates, purchase order 
details etc., under My Documents option and these can be selected as per tender 
requirement and then attach them along with bid documents during bid submission. This will 
ensure easier upload of bid documents. 

6. िनिवदा कायᭅᮓम डाउनलोड करने / ᮧा᳙ करने के बाद, बोलीदाता को सावधानीपूवᭅक उनके मा᭟यम से जाना चािहए 
और ᳰफर िनिवदा द᭭तावजे के अनुसार द᭭तावेज जमा करना चािहए; अ᭠यथा, बोली अ᭭वीकार कर दी जाएगी After 
downloading / getting the tender schedules, the Bidder should go through them carefully and 
then submit documents as stated in the tender document; otherwise, the bid will be rejected. 

7. बीओ᭍यू टे᭥पलेट को बोलीदाता ᳇ारा संशोिधत / ᮧित᭭थािपत नहᱭ ᳰकया जाना चािहए और संबंिधत कॉलम भरने 
के बाद उसे अपलोड ᳰकया जाना चािहए, अ᭠यथा बोलीदाता उस िनिवदा के िलए अ᭭वीकार ᳰकए जाने के िलए 
उᱫरदायी ह।ै बोलीदाताᲐ को केवल िबडर नाम और वै᭨यू दजᭅ करन ेकᳱ अनुमित ह।ै                                                               

The BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are 
allowed to enter the Bidder Name and Values only. 
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8. यᳰद कोई ᭭प᳥ीकरण हᱹ, तो यह ई-ᮧो᭍योरमᱶट पोटᭅल के मा᭟यम से या िनिवदा द᭭तावेज मᱶ ᳰदए गए संपकᭅ  िववरण 
के मा᭟यम से ऑनलाइन ᮧा᳙ ᳰकया जा सकता ह।ै बोलीदाता को पोटᭅल पर ऑनलाइन या 
http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in पर बोली ᮧ᭭तुत 
करने से पहले ᮧकािशत ᳰकए गए कोᳯरगᱶडम को ᭟यान मᱶ रखना चािहए, बोलीदाता को अिᮕम मᱶ बोली द᭭तावेज 
तैयार करने चािहए। िनिवदा अनुसूची मᱶ दशाᭅए अनुसार ᮧ᭭तुत ᳰकया जाना चािहए और वे पीडीएफ ᮧाᱨपᲂ मᱶ होने 
चािहए।   If there are queries connected with this tender, have to be clarified online through 
the e-Procurement Portal, or through the contact details given in the tender document. Bidder 
should take into account the corrigendum published before submitting the bids online on the 
portal or on http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in.  All 
documents to be submitted, as indicated in the tender schedule should be in PDF formats. 

9. बोलीदाता को िनिवदा मᱶ िन᳸दᭅ᳥ ईएमडी और िनिवदा शु᭨क )जैसा लागू हो (कᳱ ᳞व᭭था करनी चािहए। मलू को 
िनिवदा के िलए बोली जमा करने कᳱ तारीख और समय के भीतर, िनिवदा आमंᮢ ण ᮧािधकारी को ᳞िᲦगत ᱨप 
से पो᭭ट /कूᳯरयर/᳞िᲦगत ᱨप से ᳰदया जाना चािहए।  Bidder should arrange for the  EMD & tender fee 
(as applicable) as specified in the tender. The original should be posted/couriered/given in 
person to the Tender Inviting Authority, within the bid submission date and time for the tender.                                                                

10. बोली लगाने वाले को िनयमᲂ और शतᲄ को पढ़ना चािहए और बोिलयᲂ को जमा करने के िलए आगे बढ़ने के िलए 
उसी को ᭭वीकार करना चािहए |                                                                                                               
The Bidder should read the terms and conditions of the tender and accept the same before 
proceeding with submission to tender. 

11. बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया के दौरान ᳰकसी भी दरेी या सम᭭या से बचने के िलए बोली लगाने वाले को िनधाᭅᳯरत 
समय से पहले िनिवदा द᭭तावेजो  को  ऑनलाइन जमा करना चािहए ।                                                          The 
Bidder has to submit the tender document(s) online well in advance, before the prescribed 
time to avoid any delay or problem during the bid submission process. 

12. सवᭅर के अंत मᱶ अपलोड कᳱ गई फ़ाइल के आकार कᳱ कोई सीमा नहᱭ है। हालाँᳰक, अपलोड ᭍लाइंट िस᭭टम पर 
उपल᭣ध मेमोरी के साथ-साथ उस समय ᭍लाइंट साइड पर उपल᭣ध नेटवकᭅ  बᱹडिव᭙थ पर तय ᳰकया जाता है। फ़ाइल 
का आकार कम करने के िलए, बोलीदाताᲐ को 75-100 DPI मᱶ द᭭तावेज़ᲂ को ᭭कैन करने का सुझाव ᳰदया जाता ह ै
ताᳰक ᭭प᳥ता बनी रह ेऔर फ़ाइल का आकार कम हो जाए। यह बᱟत कम बᱹडिव᭙थ कᳱ गित पर भी ᭜वᳯरत अपलोड 
करने मᱶ मदद करेगा |                                                                                                                  There 
is no limit on the size of the file that can be uploaded at the server end. However, the upload 
is dependent on the Memory available at the Client System as well as the Network bandwidth 
available at the client side at that point of time. In order to reduce the file size, bidders are 
suggested to scan the documents in 75-100 DPI so that the clarity is maintained and file size 
is optimum. This will help in quick uploading even at very low bandwidth speeds. 

13. यह ᭟यान रखना मह᭜वपूणᭅ है ᳰक, बोली लगाने वाले को ᮨᳱज बोली बटन पर ि᭍लक करना होगा, यह सुिनि᳟त करने 
के िलए ᳰक वह बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया पूरी करता है। बोिलयां, जो अव᯶᳍ ᱟए नहᱭ ह,ᱹ को अपूणᭅ / अमा᭠य 
बोिलयᲂ के ᱨप मᱶ मानकर तथा  म᭨ूयांकन उ᳎े᭫ यᲂ के िलए नहᱭ माना जायेगा ।                                        

 It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that, 
Bid Submission Process is completed. Bids, which are not frozen, are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

14. ᭭थानीय मु᳎ᲂ के कारण बोलीदाताᲐ ᳇ारा ऑनलाइन बोली लगाने के दौरान ᳰकसी भी ᮧकार कᳱ दरेी या कᳯठनाइयᲂ 
का सामना करने के िलए िनिवदा आमंᮢ ण ᮧािधकरण (TIA) को िज᭥मदेार नहᱭ ठहराया जाएगा।      

The Tender Inviting Authority (TIA) will   not be held responsible for any delay or the 
difficulties faced during submission of bids online by the bidders due to local issues. 
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15. बोलीदाता इस पोटᭅल के मा᭟यम से ही बोली द᭭तावेजᲂ को ऑनलाइन मोड मᱶ जमा कर सकता ह।ै इस ᮧणाली के 
मा᭟यम से ऑफ़लाइन द᭭तावेजᲂ को संभाला नहᱭ जाएगा। तकनीकᳱ बोली कᳱ केवल हाडᭅ कॉपी ईई (एम) III, 
एनएमपीटी को िनयत तारीख से पहल ेपᱟचंनी चािहए| बोलीदाता यह सुिनि᳟त करेगा ᳰक ᭠यूनतम यो᭏यता से 
संबंिधत सभी द᭭तावेजᲂ को तकनीकᳱ बोली के साथ अिनवायᭅ ᱨप से अपलोड ᳰकया जाएगा,िजसमᱶ असफल होने पर 
बोली को अ᭭वीकार कर ᳰदया जाएगा । The bidder may submit the bid documents in online mode 
only, through this portal. Offline documents will not be accepted. The bidder shall ensure that 
all the documents pertaining to minimum qualification shall be compulsorily uploaded along 
with the technical Bid failing which the bid shall be rejected.  

16. बोली को ᮨᳱज़ करने के समय, ई-ᮧो᭍योरमᱶट िस᭭टम सभी बोली द᭭तावजेᲂ को अपलोड करने के बाद एक सफल 
बोली अपडेᳳटंग संदेश दगेा और ᳰफर बोली सारांश को बोली नंबर, ितिथ और जमा करने के समय के साथ ᳰदखाया 
जाएगा। अ᭠य सभी ᮧासंिगक िववरणᲂ के साथ बोली लगाएं। बोलीकताᭅᲐ ᳇ारा ᮧ᭭तुत द᭭तावजेᲂ को बोलीदाता के 
ई-टोकन का उपयोग करके िडिजटल ᱨप से ह᭭ताᭃᳯरत ᳰकया जाएगा और ᳰफर ᮧ᭭तुत ᳰकया जाएगा।                  

At the time of freezing the bid, the e-Procurement system will give a successful bid updating 
message after uploading all the bid documents submitted and then a bid summary will be 
shown with the bid   no., date & time of submission of the bid along with all other relevant 
details. The documents submitted by the bidder should then digitally signed using the e-token 
of the bidder and then submitted. 

17. बोली ᮧ᭭तुत करन े के बाद, बोली सारांश को ᳲᮧंट करना होगा और बोली ᮧ᭭तुत करन े के टोकन के ᱨप मᱶ एक  
एᲣॉलेजमᱶट के ᱨप मᱶ रखना होगा। बोली सारांश िनिवदा िनिवदा के िलए बोली ᮧ᭭तुत करने के ᮧमाण के ᱨप मᱶ 
कायᭅ करेगा और बोली उ᳃ाटन कायᭅᮓम मᱶ भाग लेने के िलए ᮧवेश ᳲबंद ुके ᱨप मᱶ भी कायᭅ करेगा।                     

After the bid submission, the bid summary has to be printed and kept as proof of submission 
of the bid. Entry to bid opening event will be restricted to bidders having proof of bid 
submission of the subject tender. 

18. िस᭭टम से सफल बोली ᮧ᭭तुत करने का मतलब ह,ैᳰक बोलीदाता ᳇ारा अपलोड कᳱ गई बोिलया ंᮧा᳙ होकर  िस᭭टम 
मᱶ संᮕहीत कर ली गयी  हᱹ; िस᭭टम इसकᳱ शु᳍ता के िलए ᮧमािणत नहᱭ करता ह।ै Successful bid submission 
means, the bids as uploaded by the bidder is received and stored in the system. System 
does not certify for correctness of the bid. 

19. बोली लगाने वाले को यह दखेना चािहए ᳰक ᮧ᭭तुत ᳰकए गए बोली द᭭तावेज वायरस से मुᲦ ह ᱹऔर यᳰद िनिवदा 
खोलने के दौरान वायरस के कारण द᭭तावेज नहᱭ खुल पा रह ेह ᱹ  तो बोली अ᭭वीकार कर दी जाएगी। इसके िलए 
आगᱷनाइजेशन िज᭥मदेार नहᱭ होगी। The bidder should ensure that the bid documents submitted are 
free from virus. If NMPA is unable to open documents due to virus or any other reason during 
tender opening, the bid is liable to be rejected. NMPA will not be responsible for rejection of 
such bids.  

20. टᱶडर पोटᭅल के शीषᭅ पर सवᭅर घड़ी से ᮧदᳶशᭅत होने वाला समय, ई-ᮧो᭍योरमᱶट पोटᭅल मᱶ बोली ᮧ᭭तुत करने, बोली 
खोलने आᳰद के अनुरोध के सभी कायᲄ के िलए मा᭠य होगा। इस पोटᭅल मᱶ अनुवतᱮ समय भारतीय मानक समय (IST) 
के अनुसार ह ैजो GMT + 5: 30 ह।ै बोली लगाने के दौरान बोलीदाताᲐ को इस समय का पालन करना होगा| The 
time displayed from the server clock at the top of the tender Portal, will be valid for all actions 
of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 
should adhere to this time during bid submission. 

21. बोलीकताᭅᲐ से अनुरोध ᳰकया जाता ह ैᳰक वे बोली ᮧ᭭तुत करने कᳱ अंितम ितिथ और समय (सवᭅर िस᭭टम ᭍लॉक के 
अनुसार) से पहले िनिवदा ᮧᳰᮓया के िलए ऑनलाइन ई-ᮧो᭍योरमᱶट िस᭭टम के मा᭟यम से िनिवदाए ंᮧ᭭तुत करᱶ।  The 
bidders are requested to submit the bids through online e-Procurement system to the Tender 
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Inviting Authority (TIA) well before the bid submission end date and time (as per Server 
System Clock). 

22. िनिवदा ᮧपᮢ श᭨ुक और ईएमडी भाग I-तकनीकᳱ बोली के साथ जमा ᳰकया जाएगा। श᭨ुक और ईएमडी के िबना 
जमा कᳱ गई बोली, जैसा ᳰक ऊपर उ᭨लेख ᳰकया गया ह,ै म᭨ूयांकन के िलए िवचार नहᱭ ᳰकया जाएगा और खाᳯरज 
कर ᳰदया जाएगा। Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 
BID submitted without fees and EMD, as mentioned above will  not be considered for 
evaluation and shall be rejected. 

23. बोली लगाने वाला / िनिवदाकार / ठेकेदार कर िवभागᲂ के साथ लागू ᳯरटनᭅ समय मᱶ दािखल करेगा और द᭭तावजेी 
ᮧमाण के ᱨप मᱶ ᮧ᭭तुत करना होगा । The Bidder/Contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. पोटᭅ को ᮓेिडट करने के िलए जीएसटी लाग ूटै᭍स चालान मᱶ एक अलग लाइन आइटम के ᱨप मᱶ ᳰदखाया जाएगा।  
The GST applicable shall be shown as a separate line items in the Tax invoices to avail input 
credit to Port. 

25. ईएमडी / एलडी / एसडी को ज᭣त करने कᳱ ि᭭थित मᱶ, जीएसटी लाग ूह;ै तथा  जुमाᭅना लगाने के दौरान जीएसटी 
लागू ᳰकया जायेगा ।                                                                                                                                      
In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD 
applicable GST shall be collected. 
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Part-II 

SCHEDULE OF TENDER (SoT) 
 
 

NIT No.:   NMPA/Mech/EE(E)I/2023/0379                                       Dated: 17/11/2023   
 

NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority through electronic tendering system under 
two bid system through CPP Portal i.e. http://eprocure.gov.in/eprocure/app,  

Name of the Work Non Comprehensive Maintenance Contract 
and Rate Contract for spare items for Traffic 
Signal Light system installed at Panambur 
Junction, NMPA for two years 

Mode of tender E-Procurement System (Online Part I - Techno-
Commercial Bid and Part II - Price Bid) through             
e-procurement portal  
https://eprocure.gov.in/cppp/ 

Estimated cost  Rs. 4,80,000/- (Rupees Four Lakhs Eighty  
Thousand only) excluding GST 

Tender Fees 
 

Rs. 560/- (Rupees Five Hundred Sixty only) 
inclusive of 12% GST -   Non-refundable OR 
exemption certificate as per clause No 2.2.1(n) of 
ITB 

Earnest Money Deposit     Rs. 11,330/- (Rupees Eleven Thousand Three 
Hundred and Thirty only) inclusive of 18% GST 
‘OR’ exemption certificate as per clause No 
2.2.1(n) of ITB. 

Date of Tender Document available to 
parties to download  

17/11/2023 at 18:00 Hrs. 

Date of Starting of e-Tender for 
submission Bid on line at   
http://eprocure.gov.in/eprocure/cpp 

17/11/2023 at 18:00 Hrs. 

Date of closing of e-Tender for 
submission of Bid. 

07/12/2023 at 15.00 Hrs. 

Date & Time of opening of Technical 
Bids 

 
08/12/2023 at 16.00 Hrs. 

 
Date & Time of opening of Price Bid  Will be communicated separately to the qualified 

Bidders  
Contract Period Two Years from the date of execution of 

Agreement. 
Validity of Tender 120 days from the date of opening of Tender 

(Technical Bids) 
Amendments to the tender (if any) will be issued only through web site 
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app 
 

                  Sd/-                                                                                               
Executive Engineer (Ele) - I 
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2. INSTRUCTIONS TO THE BIDDERS (ITB) 

2.1  SCOPE OF BID 

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by 
Executive Engineer (E) II on behalf of New Mangalore Port Authority for the work of                          
“Non Comprehensive Maintenance Contract and Rate Contract for spare items for Traffic 
Signal Light system installed at Panambur Junction, NMPA for two years”. 

2.2  TENDER SUBMISSION:  

The Tender shall be uploaded as follows: 
 
2.2.1 Technical Bid shall contain the following :  

a) EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft or Fixed 
Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of the Commercial 
Banks or payment online is accepted. 

b) Earnest Money Deposit of Rs. 11,330/- (Rupees Eleven Thousand Three Hundred and 
Thirty only) inclusive of 18% GST- NEFT Receipt shall be uploaded along with the 
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB. Failure in 
submission of EMD will render the Bidders disqualified, except in the case as per 
clause No. 2.2.1 (n) below.  

c) TENDER FEE for Rs. 560/- (Rupees five hundred sixty only) inclusive of 12% GST - 
non-refundable - NEFT Receipt shall be uploaded along with the Technical Bid ‘OR’ 
exemption certificate as per clause No 2.2.1(n) of ITB.  Failure in submission of Tender 
fee will render the Bidders disqualified, except in the case as per clause   No. 2.2.1 (n) 
below. 

d) All the documents should be as per the MQC. Technical Bid should not contain Price 
Bid. “Disclosure/indication of Price in the Technical Bid shall render the tender 
disqualified and rejected. 

e) The Tender document duly signed and sealed by the Bidder on each page along with 
Annexure duly filled along with amendments issued by NMPA if any. 

f) Particulars of Bidder - Annexure – 1. 
g) Supporting documentary evidence of work orders and also satisfactory completion 

certificate issued by the client,  
h) Tender Form as per Annexure - 2.  
i) Bank Details of the Bidder for E-Payment – Annexure - 7. 
j) Copies of the GST Registration Certificate and PAN card to be submitted. 
k) Copies of profit and loss statements, balance sheet and Auditor’s report for the last 

three years. 
l) Form of Declaration – Annexure - 5 
m) Power of Attorney: - Annexure - 6 
n) Micro and Small Enterprises (MSE) registered with District Industries Centre (DIC) or 

Khadi and Village Industries commission or Khadi & Industries Board (KVIB) or Coir 
Board or National Small Industries Corporation (NSIC) or Directorate of Handicrafts 
and Handlooms or Udyog Aadhar memorandum or any other body specified by Ministry 
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of MSME shall be exempted of EMD & Tender Fee on producing self-attested 
supporting certificates along with Technical Bid. 

o) Dispute review Board – Annexure - 8 
p) Details of ongoing contracts at NMPA – Annexure - 9 
q) Verification of Local Content – Annexure  - 10 
r) Undertaking on Indemnification – Annexure - 11 
s) Indemnity Bond – Annexure -12 
t) Bid Security Declaration - Annexure-13 

 
2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price Bid 

shall be uploaded through online only. Price bid should be quoted in the BOQ template 
available in the CPP portal only. The BOQ template must not be modified/ replaced by 
the bidder and the same should be uploaded after filling the relevant columns, else the 
bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder Name 
and Values only. Any condition imposed in the price bid shall make the tender liable for 
out-right rejection. The contract shall be for the whole works as described in the scope of 
work based on the priced Bill of Quantities submitted through CPP portal by the Bidder. 
The Bidder shall fill in rates and prices for all items of the works described in the Bill of 
Quantities through CPP portal. Items for which no rate or price is entered by the Bidder 
will   not be paid for by the Port when executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities. 
 

2.3 ELIGIBLE BIDDER:- 

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility criteria 
as defined in clause No.2.4.  

2.3.2 Tender Form information as per Annexure 2. 
2.3.3 Government owned Enterprises may only participate if they are legally and financially 

autonomous operate under commercial law and are not a dependent agency of the 
employer subject to fulfillment of minimum qualifying criteria. 

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause   No.2.21 

 
2.4         MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC) 

2.4.1 FINANCIAL CRITERIA 

      The Bidder should have an average Annual financial turnover of                               
Rs. 1,44,000/-  for the last 3 financial years 2020-21, 2021-22 & 2022-23. 

Note:- 1. Documentary evidence duly self attested viz – Auditor’s Certificates (with UDIN 
No)/balance sheet / latest income tax return filed/profit and loss statement for the 
three years shall be uploaded along with the bid.  

                2. If the bidder is already having ongoing contracts in NMPA, then his combined work 
order value of all the ongoing contracts shall be deducted from his Financial Capacity. 
The Financial Capacity of the bidder shall be assessed from the Average Annual 
Financial Turnover of the Bidder for the last three years ending March 2023. The 
Bidder shall be technically qualified, only if his balance Financial Capacity after 
reduction, is equal to or more than the estimate put to tender. 
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{Example: If the Average Annual Turnover of the bidder is Rs.3,00,000/- (Rupees 
Three lakhs only), then the Financial Capacity of the Bidder is considered to be 
Rs.10,00,000/-(Rupees Ten lakhs only). If the contractor declares total ongoing works 
at NMPA of value Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the 
contractor can Bid only for the remaining Financial Capacity i.e. Rs.6,00,000/-
(Rupees Six lakhs only)} 

2.4.2   TECHNICAL CRITERIA 

i) The Bidder shall have successfully completed Similar Works during last                      
7 (Seven) years ending last day of month previous to the one in which tenders 
are invited should be either of the following: 
 

One similar completed work costing not less than Rs.  3,84,000/- (Excluding GST) 

                    OR 

Two similar completed works each costing not less than Rs. 2,40,000/-  (Excluding 
GST). 

                       OR 

Three similar completed works each costing not less than Rs. 1,92,000/-  (Excluding 
GST).   

 

“Similar Work” means “Supply and Installation of Traffic Signal Light system” 

(or )    “Maintenance Contract of Traffic Signal Light system” 

ii) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the bidder 
shall submit the following documents along with the technical bid:- 

a. Self attested photo copies of LOA/Work Order/Agreements showing the 
awarded contract value for “similar works” and satisfactory Completion 
Certificates issued by the Client, indicating the date of Completion and 
completed Contract Value. The Bidder shall also enclose detailed BOQ with 
rates and scope of work supporting the LOA/work 
order/agreements/completion certificates. TDS certificate clearly showing 
the tax deduction from client for related work orders/agreements shall be 
attached for verification. 

   
 

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are 
subject to be disqualified and debarred for a period of three (3) years from 
participating for tenders at New Mangalore Port Authority duly informing the MSME 
authorities if applicable, if they have: 
 

2.4.3.1 made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 
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2.4.3.2  Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion or financial failures 
etc. 

 
2.4.4 LAST DATE FOR SUBMISSION OF TENDER:  NMPA may at its sole discretion 

reserves the right to extend the date for receipt of tender. 
 

2.5 RATES TO BE INCLUDED FOR ALL OPERATIONAL  EXPENSES: 
 

2.5.1  The contractor may visit the Port Authority area before quoting.  The Bidder should 

quote the rate by taking into consideration all expenses.   

2.5.2  The GST as applicable will be paid extra by the Port.  The GST Registration Number 

of the Bidder shall be furnished invariably in the tender as well as the Bills/Invoices.  

Copy of GST registration certificate shall be enclosed along with the tender. 

2.5.3  GST will be paid on production of documentary proof of registration with the Central 

Excise Department only. 

 

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS: 
2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either by 

all the partners or some of the partners or other person/s holding a valid “Power of 
Attorney” from other partners or all the partners constituting the firm.  

2.6.2 In case of a Company, the tender should be signed by a person holding a valid 
Power of Attorney executed in his favour in accordance with the constitution of the 
Company.  
 

2.7 ONE BID PER BIDDER 

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the Bidder's participation to be disqualified. 

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of 
interest shall be disqualified.  Bidders may be considered to have a conflict of 
interest with one or more parties in this Tendering process, if they are or 

 
1.  have been associated in the past, with a firm or any of its affiliates which have been 

engaged by the Employer to provide consulting services for the preparation of the 
design, specifications, and other documents to be used for the services to be 
rendered  under these Tendering Documents ; or  

 
2. Submit more than one Tender in this Tendering process.   
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2.7.3 A Bidder that is under a declaration of ineligibility by the Employer in accordance 
with ITB Clause 2.21, at the date of contract award, shall be disqualified. 

2.7.4 Bidders shall provide such evidence of their continued eligibility satisfactory to 
the Employer, as the Employer shall reasonably request. 
 

2.8 BIDDER TO INFORM HIMSELF FULLY 

2.8.1 The Bidder is expected to examine carefully the contents of all the documents 
provided like instructions to the Bidders, Tender Conditions, Scope of work etc. 
Failure to comply with the requirements of the tender will be at the Bidders own 
risk. The Bidder to ensure to make a complete and careful examination of 
requirements and other information set out in the tender document. The Bidder 
shall be deemed to have, visited the site and surroundings and have obtained 
all necessary information in all the matters whatsoever that might influence 
while carrying out the Works as per the conditions of the tender and to satisfy 
himself to sufficiency of his tender etc.  
 

2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender 
documents supplied herewith.  Though every effort is made herein to give basic 
data as exhaustively as possible, the Bidder is advised to visit the New 
Mangalore Port and its approaches and get himself thoroughly acquainted with 
all necessary data concerning weather conditions, working conditions, sea 
conditions, etc. for the purposes of making a correct offer.  All costs, charges 
and expenses that may be incurred by the Bidder in connection with such 
investigations for the submission of his offer shall be borne by him and the 
Board accepts no liability or responsibility whatsoever therefore. 
 

2.8.3 Bidder shall bear all costs associated with the preparation and submission of 
his tender and NMPA will in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the tendering process. 

 
2.9 Earnest Money Deposit:  

2.9.1 The tender shall be accompanied by proof of Earnest Money deposit of Rs. 11,330/- 
(Rupees Eleven Thousand Three Hundred and Thirty only) inclusive of 18% GST ‘OR’ 
exemption certificate as per clause No 2.2.1(n) of ITB.  EMD in the form of Insurance 
Surety Bonds or Account Payee Demand Draft or Fixed Deposit Receipt or Banker’s 
Cheque or Bank Guarantee from any of the Commercial Banks or payment online is 
accepted. The tender without EMD shall be rejected, except in the case as per clause 
No.2.2.1 (n).  

2.9.2 In the event of Tenderer withdrawing his tender before the expiry of tender validity 
period of 120 days from the date of opening, the tender shall be cancelled and EMD 
shall be forfeited. Applicable GST shall be recovered on forfeiture of EMD. 

2.9.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned without 
interest as early as possible on award of Contract to the successful Tenderer. The 
Earnest Money Deposit of the successful Tenderer shall be refunded (without interest) 
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only on receipt of Security Deposit cum Performance Guarantee as stipulated in 
the tender clause 2.20. In the event of forfeiting of EMD/LD/SD and while imposing 
penalty GST shall be collected. 

2.9.4 NMPA reserves the right to forfeit the Earnest Money Deposit in respect of successful 
Tenderer, if he fails to enter into a Contract and furnish the necessary Bank Guarantee 
towards performance within 21 days from the date of issue of Letter of Acceptance, 
otherwise penalty @ 0.25% of the amount of the Performance Guarantee for each 
week or part thereof for the number of weeks delayed beyond the stipulated date of 
submission shall be levied maximum up to 2.5% of the amount of the Performance 
Bank Guarantee. 

2.9.5 In the event of forfeiting the Performance Security, GST is applicable and while 
imposing penalty & Liquidated damages GST as applicable shall be collected. 

2.9.6 The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) and may 
be debarred for a period of three (3) years from participating for tenders at New 
Mangalore Port Authority duly informing the MSME authorities if applicable, if 

     2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity; 
2.9.6.2  The successful Bidder fails within the specified time limit to: 

b. Sign the Agreement AND / OR furnish the required Performance security.  
c. Fail to commence the work on the specified date as per LOA/Work order. 
d. If the bid is varied or modified in a manner not acceptable to the Employer during 

the validity or extended validity period duly agreed by the Bidder. 
e. If any information or representation submitted by Bidder is found to be false or 

incorrect. 
f. Any effort by the Bidder to influence the Employer on bid evaluation, bid comparison 

or contract award decision. 
 

2.10 TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 120 days 
from the date of opening of Technical Bid. NMPA reserves their right to extend the period 
of validity for a specific time. The request and the response, thereto, shall be made in 
writing by post or by Fax/e-mail. A bidder may refuse the request which may be accepted 
by NMPA. However, in the event of the Bidder agreeing to the request; he shall not be 
permitted to modify his tender. 

 
2.11 AMENDMENTS: 

 
2.11.1 At any time, prior to the last date for submission of tenders, NMPA reserves the right to 

amend and modify the tender document by issuing Addendum/Corrigendum which shall 
be uploaded in the CPP/PORT Websites.  

 
2.11.2 The Addendum/Corrigendum so issued shall form part of the Contract and shall be 

binding upon the Bidders. NMPA may at their discretion, extend the last date for 
submission of the tender, to enable the Bidders to have reasonable time to submit their 
tender after taking into consideration such amendments, which shall also be uploaded 
to the Websites. The Bidder shall acknowledge receipt of such Addenda/ Corrigenda 
and submit the same along with his Tender duly signed and sealed in all pages.  

 
2.12 LANGUAGE OF TENDER : 

The Tender submitted by the Bidder and all correspondence and documents relating to the 
Tender exchanged by the Bidder and the NMPA shall be written in the English language. 
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Any printed literature, other than English language, shall be accompanied by an English 
translation, in which case, for purpose of interpretation of the tender, the English translation 
shall govern.  
 

2.13 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:  

No offer shall be modified, substituted or withdrawn by the Bidder after the closing time on 
due date.  Withdrawal of a proposal during the interval between closing time on proposed 
due date and expiry of the proposal validity period would result in disqualification of the 
bidder as per clause 2.9 of Tender Document.  

2.14 TENDERED CURRENCIES:  

Prices shall be quoted in Indian Rupees only and all payments will be made in Indian 
Rupees.  

2.15 PRE_BID QUERIES 

Not Applicable 
 

2.16   TENDER OPENING AND EVALUATION: 
 

2.16.1   OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to closing 
time on stipulated date, shall be opened as per the Important Instructions of CPP.  

 
2.16.2   SCRUTINY AND EVALUATION OF THE TENDER  

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine whether each 
bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been properly 
signed by an authorized signatory holding Power of Attorney in his favor (c) 
accompanied by Tender fee (if applicable), EMD (if applicable) and (d) is 
responsive to the requirement of the bidding documents. If any of the above 
conditions are not satisfied, the bid shall be rejected outright. 

2.16.2.2 Conditional offer or alternative offers will not be considered further in the process 
of tender evaluation. 

2.16.2.3  A substantially responsive technical and Financial Bid is one which conforms to 
all the terms, conditions and specifications of the bidding documents, without 
material deviation. A material deviation or reservation is one (a) which affects in 
any substantial way the scope, quality or performance of the works; (b) which limits 
in any substantial way, the employers right or bidders obligations under the 
contract or (c) whose rectification would affect unfairly the competitive position of 
others bidders presenting responsive bids. The Bidder who does not fulfill the 
tender requirements shall   not be considered for further evaluation. 

2.16.2.4 After the tender opening, the whole process involving scrutiny, clarifications, 
evaluation and comparison of tenders and recommendations regarding award of 
Contract shall be confidential. Any efforts on part of any Bidder to influence the 
Port Authority in any way in the process of scrutiny, evaluation, comparison of 
tenders and decision concerning award of Contract may result in rejection of the 
Bidder’s bid. 

2.16.2.5 To assess the scrutiny, evaluation and comparison of tenders, the Port Authority 
may ask Bidder individually for clarifications. Clarifications shall be sought only on 
the documents submitted along with the bid. No new documents/work orders shall 
be entertained which was not part of the original submission whose acceptance 
would affect unfairly the competitive position of others bidders presenting 
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responsive bids. Request for clarification and response thereto shall be in 
writing/email or through fax. If the Bidder fails to submit the requested documents 
within the time specified by the department, his bid is liable to be rejected. No 
change in Price or substance of the tender shall be sought, offered or permitted 
nor is the Bidder permitted to withdraw the tender before the expiry of the validity 
period of the tenders in the process of clarifications. 

2.16.2.6 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 
and may not subsequently be made responsive by correction or withdrawal of the 
non conforming deviation or reservation. The Price/Financial Bid of those bidders 
shall not be opened. 

2.16.3   OPENING OF PRICE BID:  
i. Tenders, which are found to be in conformity with NMPA’s Tender requirement, shall 

be considered for opening of Price Bid.  
ii. The Bidders found to be qualified and responsive shall be informed about the date 

and time of opening of their Price Bids. On the stipulated date and time the Price Bids 
of such Bidders shall be opened online.  

iii. The Bidders has to quote the rate for the subject work in the price Bid format– PART 
III excluding GST. 

iv. The evaluation shall be done on the basis of total lowest value (L1) quoted. The 
GST element if any will not be considered for comparison.  

v. Further, in order to promote the Make in India Initiative by the Government of India, 
Class 1 Local suppliers shall get purchase preference over Class II local suppliers as 
well as non Local supplier as per the following procedure (Refer GCC Clause 3.1 
definitions) :- 

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class I Local 
supplier, the contract will be awarded to L1. 

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I local 
supplier, will be invited to match the L1 price subject to Class-I local Supplier’s 
quoted price falling within the margin of Purchase preference, and the contract 
shall be awarded to such Class-I Local supplier subject to matching the L1 price. 

c. In case such Lowest eligible Class- I local supplier fails to match the L1 price, the 
Class-I local supplier with the next higher bid within the margin of purchase 
preference shall be invited to match the L1 price and so on and contract shall be 
awarded accordingly. In case   none of the Class I supplier within the margin of 
purchase preference matched the L1 price, the contract may be awarded to the L1 
bidder. 
 

Note: The Class-I local supplier/Class-II Local Supplier shall submit the self attested copy of 
Annexure-11 compulsorily along with the Bid clearly indicating the percentage of local content 
(local staffs that the contractor shall be deploying, in case the contract is awarded to him) and 
provide self certification that the services/items offered meets the local content requirement for 
Class I supplier/Class II local supplier, as the case may be.  

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in 
writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the 
Bidder shall submit draft Contract agreement in the format approved by the Port 
Authority as in the ANNEXURE-3 of Tender Document, and within a week thereafter 
the Contract agreement shall be signed between the Port Authority and the successful 
Bidder. 
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vii.  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer 
or his Representative’s estimate of the cost of work to be performed under the 
contract, the Employer may require the Bidder to produce detailed price analysis for 
any or all items of the Bill of Quantities, to demonstrate the internal consistency of 
those prices with the implementation/construction methods and schedule proposed. 
 

viii. Offers, deviations & other factors which are in excess of the requirement of the Tender 
document or otherwise result in the accrual of unsolicited benefits to the Employer 
shall not be taken into account in Tender evaluation. 
 

ix. The price Bid with any counter conditions will be summarily rejected. 
 

2.17  AWARD OF CONTRACT: 

  Award Criteria: The employer will award the contract to the L1 Bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered the lowest 
evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause No.2.3 and (b) qualified in accordance with the 
provisions of clause No.2.4.  

 
2.18 EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL : 

  Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject any bid 
and to cancel the bidding process and reject all bids, at any time prior to the award of contract, 
without thereby incurring any liability to the affected bidder or bidders of the grounds for 
employer’s action. Further, NMPA does not bind them to accept the lowest offer. 

 
2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
2.19.1 The bidder whose bid has been accepted will be notified of the award by the employer 

prior to expiration of the bid validity period. This letter (herein after and in the conditions 
of contract called the “letter of acceptance”) will state the sum that the employer will 
pay the contractor in consideration of the execution completion and maintenance of 
the works by the contractor as prescribed by the contract (hereinafter and in the 
contract called the “contract price”).  
 

2.19.2  The notification of award will constitute the formation of the contract subject only to the 
furnishing of a performance security in accordance with the provision of clause 2.20. 
 

2.19.3 The agreement will incorporate all correspondence between the employer and the 
successful bidder. The Contractor shall enter into and execute the Contract Agreement, 
to be prepared and completed at the cost of the Contractor, in the Annexure-3 with 
such modifications as may be necessary within 14 Days from the Date of issue of LOA.  
The agreement to be executed on a non-judicial Stamp paper of value Rs.100/- issued 
from Mangaluru jurisdiction. The completion period of the contract shall be as 
mentioned in the LOA/Work order. The Bidder shall submit 10 sets of Agreement 
copies at his own cost. 
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2.20 PERFORMANCE SECURITY: 

Performance security for a sum equivalent of 10% of the total contract value of part-I including 

GST shall be submitted in the form of Insurance Surety Bonds or Account Payee Demand 

Draft or Fixed Deposit Receipt from a Commercial Bank or Bank Guarantee from a 

Commercial Bank or online payment are accepted in the approved format within 21 days 

from the date of issue of LOA/Work Order. The Performance security shall be kept valid for 

the total contract period and Guarantee for Two year plus Three Months claim Period. 

Thereafter, the total of 10% of Performance Security shall be released to the Contractor after 

successful completion of the Guarantee Period, deducting any dues payable to the Port. 

Failure to comply with the above shall lead to termination of contract as per clause No. 2.9 of 

ITB. If the contract is extended on mutual consent at the same rates, terms and conditions of 

the contract, then the Performance security shall also be extended for the same period plus 

Three Months claim period. 

  Note:- i)The Penalty for the delay in submission of the Performance Guarantee within the stipulate 
date above shall be at the rate of 0.25% of the amount of performance guarantee for each 
week or part of the week for the number of weeks delayed beyond the stipulated date of 
submission.   

              ii) The performance security shall be complied as per the orders/amendments issued by 
the Authorities 

2.21    CORRUPT OR FRAUDULENT PRACTICES 

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 
highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the Employer  

i. defines, for the purpose of these provisions, the terms set forth below as follows: 

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of value 
to influence the action of a public official in the procurement process or in contract 
execution; and 

b. “fraudulent practice" means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer, 
and includes collusive practice among Bidders (prior to or after bid submission) designed 
to establish bid prices at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition. 

ii. Will reject a proposal for award of work if he determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in 
question. 

iii.  Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has engaged in 
corrupt or fraudulent practices in competing for, or in executing, the contract. 
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2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed by the 
Indian Contract Act and under the Indian Law.  The Arbitration for settlement of disputes shall 
be held in Mangalore, Karnataka, India. 

Apart from the above, conciliation through conciliation committees/ councils comprising of 
independent subject experts may also be explored to settle the disputes.  
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3    GENERAL CONDITIONS OF CONTRACT 

 
 A:  GENERAL: 
 
3.1 DEFINITIONS: 

 
Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meanings. Capital initials are used to identify 
defined terms; 

 
i. Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 
 

ii. Compensation Events are those defined in Clause No.3.30. 
 

iii. The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Clause No.3.36. 
 

iv. The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause No. 
3.2(iii). 
 

v. The Contract Data defines the documents and other information which comprise the 
Contract. 
 

vi. The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 

vii. The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 
 

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 

ix. Days are calendar days, months are calendar months. 
 

x. A Defect is any part of the Works not completed in accordance with the Contract. 
 

xi. The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 
 

xii. The Employer is the party who will employ the Contractor to carry out the Works. 
 

xiii. The Site is the area defined as such in the Contract Data. 
 

xiv. The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer or his 
nominee by issuing an extension of time. 
 

xv. Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
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xvi. The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of the 
Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events. 

 
xvii. Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee. 
 
xviii. The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Date. 

 
xix. A Variation is an instruction given by the Engineer or his nominee which varies 

the Works. 
 

xx. The Works are what the Contract requires the Contractor to Supply, install and 
turn over to the Employer as defined in the Contract Data. 

 
xxi. “Local Content” means the amount of value added in India which shall  unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured 
(excluding net domestic indirect taxes) minus the value of imported content in the 
item (including all customs duties) as a proportion of the total value, in percent. 

 
xxii. “Class – I local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement , has local content equal to or more than 
50%. 

 
xxiii “Class – II Local Supplier“ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content more than 20% but 
less than 50%. 

 
xxiv  “Non Local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content less than or equal to 
20%. 

 
xxv “Margin of purchase preference” means the maximum extent to which the price 

quoted by a Class – I local supplier may be above the L1 for the purpose of 
purchase preference, which shall be 20%. 

 
xxvi “L1”  means the lowest tender or lowest bid or the lowest quotation received in a 

tender, bidding process or other procurement solicitation as adjudged in the 
evaluation process as per the tender or other procurement solicitation. 

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this 
order in respect of a particular item of goods or services or works. 

xxviii “Procurement entity” means a Ministry of Department or attached or 
subordinate office of or autonomous body controlled by, the Government of India 
and includes Government companies as defined in the companies act.  
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3.2 INTERPRETATION: 
 

i. In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract. 
 

ii. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the Works). 
 

iii. The documents forming the Contract shall be interpreted in the following order 
of priority: 
a. Agreement 
b. Letter of Intent and work order. 
c. Contractors Bid 
d. Contract Data 
e. Conditions of Contract including Special Conditions of Contract. 
f. Specifications 
g. Drawings, if any 
h. Bill of quantities and 
i. any other documents listed in the Contract Data as forming part of  the 

Contract. 
           
 

3.3 LANGUAGE AND LAW: 
The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 
 

3.4 ENGINEER OR HIS NOMINEES DECISION: 
Except where otherwise specifically stated, the Engineer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 
 

3.5  DELEGATION: 
The Engineer or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 
 

3.6 COMMUNICATIONS: Communications between parties which are referred to in 
the conditions are effective only when in writing.  A notice shall be effective only 
when it is delivered (in terms of Indian Contract Act 1872). 
 
 

3.7 EMPLOYERS AND CONTRACTORS RISKS:  
The Employer carries the risks which this Contract states are Employer’s risks 
and the contractor carries the risks which this Contract states are contractor’s 
risks. 
 

3.8 EMPLOYERS RISKS: 
The Employers risks are 
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a. in so far as they directly affect the execution of the Works in the country where 
the Permanent Works are to be executed: 

 
1. war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
 

2. rebellion, revolution, insurrection, or military or usurped power, or civil 
war; 

 
3. ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof; 

 
4. pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and 
 

5. riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

 
6. Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, earthquakes 
and landslides. 
 

b. loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract; 
 

c. loss or damage to the extent that it is due to the design of the Works, other than 
any part of the design provided by the Contractor or for which the Contractor is 
responsible; and 
 

d. any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor: 

 
1. could not have reasonably foreseen, or 

 
2. could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 
 
A. prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B. Insure against. 

 
 
 

3.9 CONTRACTORS RISKS: 
 
All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor. 
 
 

3.10 SAFETY:  The Contractor shall be responsible for the safety of all activities on 
the Site. 
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3.11     POSSESSION OF THE SITE: 
The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the start date stated in 
the Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 
 

3.12     ACCESS TO THE SITE: 
The Contractor shall allow the Engineer or his nominee and any person authorized 
by the Engineer or his nominee access to the Site to any place where work in 
connection with the Contract is being carried out or is intended to be carried out and 
to any place where materials or plant are being manufactured, fabricated and/or 
assembled for the works. 
 
 

3.13   INSTRUCTIONS: 
The Contractor shall carry out all instructions of the Engineer or his nominee which 
comply with the applicable laws where the Site is located. 
 

3.14     DISPUTES: 
If the Contractor believes that a decision taken by the Engineer or his nominee was 
either outside the authority given to the Engineer or his nominee by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the Dispute 
Review Board (DRB) within 28 days of the notification of the Engineer or his 
nominee’s decision. 

3.15.1SETTLEMENT OF DISPUTES: 

 If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, 
whether during the execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review Board [DRB].  

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Engineer or his nominee unless and until the same shall be revised, 
as hereinafter provided, in a Dispute Review Board Recommendation / Arbitral 
Award.  

3.15.2 Arbitration:  Any dispute in respect of in respect of contracts where party is 

dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided by 

arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with the 

Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. 

The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the 

Employer and the contractor, and the third to be appointed by the mutual consent 
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of both the arbitrators, failing which by making a reference to CIDC-SIAC Arbitration 

Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the Board, 

as the case may be, for the purpose of obtaining said recommendations/decision. 

No such recommendations/decision shall disqualify the Engineer or his nominee or 

any of the members of the Board, as the case may be, from being called as a 

witness and giving evidence before the arbitrators or any matter whatsoever 

relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not then be 

or be alleged to be complete, provided always that the obligations of the Employer, the 

Engineer or his nominee and the Contractor shall not be altered by reason of the arbitration 

being conducted during the progress of the works. Neither party shall be entitled to suspend 

the works to which the dispute relates, and payment to the Contractor shall be continued to 

be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within 14 

days after receipt of the notice of the appointment of its arbitrator by the other party, then 

President/Chairman of the nominated Institution shall appoint arbitrator within 14 days of 

the receipt of the request by the nominated institution. A certified copy of the President’s/ 

Chairman’s order, making such an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 

‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC Arbitration 

Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equally by the 

Employer and the Contractor. However, the expenses incurred by each party in connection 

with the preparation, presentation, etc. of its case prior to, during and after the arbitration 

proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the Employer shall not be withheld, unless they are 

subject matter of the arbitration proceedings. 
 
 

3.16   MANAGEMENT MEETINGS: 
1. Either the Engineer or his nominee or the Contractor may require the other to attend 

a management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 
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2. The Engineer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the Employer.  
The responsibility of the parties for actions to be taken is to be decided by the Engineer 
or his nominee either at the management meeting or after the management meeting 
and stated in writing to all who attended the meeting. 

 
3.17 EARLY WARNING: 

1. The Contractor is to warn the Engineer or his nominee at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract Price or delay the execution of works. The Engineer 
or his nominee may require the Contractor to provide an estimate of the expected 
effect of the event or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably possible. 

 
2. The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer or his nominee. 

 
B.  QUALITY CONTROL: 
 
3.18   IDENTIFY DEFECTS: 

The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer 
or his nominee considers may have a Defect. 

3.19 TESTS: 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there is 
no Defect the test shall be a Compensation Event. 
 

3.19 CORRECTION OF DEFECTS: 

1. The Engineer or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 
2. Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer or his nominee’s notice.  
 
 
3.20 UNCORRECTED DEFECTS: 

If the Contractor has not corrected a Defect within the time specified in the Engineer 
or his nominee’s notice the Engineer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 
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C.  COST CONTROL: 
 

3.21    BILL OF QUANTITIES: 
1. The Bill of Quantities shall contain items for the supply and carryout installation, 

testing and commissioning work during maintenance period. 
 

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item. 

3.22   VARIATIONS AND ITS VALUATION: 
i. The Quantities set out in the Bill of Quantities of the tender shall be treated as 

estimated quantities of the work and shall never be deemed as actual or correct 
quantities of the works to be executed by the contractor in fulfillment of his 
obligation under the contract. 
 

ii. The Engineer shall have the power to order the Contractor in writing to make 
any variation of the Quantity, quantity or form of the works or any part thereof 
that may, in his opinion, be necessary and the Contractor upon receipt of such 
an order shall act as follows; 
 
a. Increase or decrease the quantity of any work included in the Contract. 

 
b. Omit any work included in the contract. 

 
c. Change the routes, position and dimensions of any part of the work. 

 
d. Execute extra and additional work of any kind necessary for completion of 

the works. 
 
 

iii. No such variation shall in any way vitiate or invalidate the contract or be treated 
as revocation of the contract, but the value (if any) of all such variations 
evaluated in accordance with the Engineer’s sole decision shall be taken into 
account and the contract price shall be varied accordingly. 
 

iv. Provided variation in the quantity of any work will be permitted which is 
necessary to complete the works where such increase is not the result of any 
variation order given under this clause but is the result of the quantities 
exceeding those stated in the bill of quantities. Provided the variation shall be 
complied with by the Contractor and the Engineer’s subsequent written 
confirmation of such variation shall be deemed to be an order in writing within 
the meaning of this clause.  
 

v. No price escalation is allowed. The rate(s) quoted against the work shall remain 
firm during the entire contract period. Any change in Forex/rate shall not be 
considered for price variation. 
 

vi. The purpose of this document is to define the minimum requirements for the 
supply and installation & Commissioning and documentation of all the items and 
other activities as per BOQ (Bill of Quantities) attached with tender document, 
for the Job /construction contractor in performing the work of “Non 
Comprehensive Maintenance Contract and Rate Contract for spare items for 
Traffic Signal Light system at Panambur Junction, NMPA for two years”. 
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vii a. The Contractor shall not be entitled to any claim of extra or additional work   
unless they have been carried out under the written orders of the Engineer. 

 
b. The Engineer shall solely determine the amount (if any) to be added to or 

deducted from the sum named in the tender in respect of any extra work done 
or work omitted by his order. 

 
c. All extra, additional or substituted work done or work omitted by order of the 

Engineer shall be valued on the basis of the rates and prices set out in the 
contract, if in the opinion of the Engineer, the same shall be applicable. If the 
contract does not contain any rates or prices directly applicable to the extra 
additional or substituted work, then the Engineer may decide the suitable rates 
on the basis of Schedule of Rates, if any thereon. In all other cases the Engineer 
shall solely determine suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 

 
3.23  PAYMENTS: 
 
Part-I- Payment will be made on quarterly basis after successful completion of 

work and on receipt of invoice from the firm. 
 
Part-II Payment will be made as per actual quantity of items supplied as and 

when required within specified qty. during contract period. 
 
Note: 

Payment along with applicable GST will be released within 15 days subject 
to recoveries if any, from the date of submission of Tax Invoice after 
satisfactory completion of quarterly maintenance work and supply of 
items as and when required in all respect. 
 

3.24    COMPENSATION EVENTS: 
The following mutually agreed Compensation Events unless they are caused by 
the Contractor would be applicable; 
 
a. The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
 

b. The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

 
c. The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 
 

d. The Engineer or his nominee instructs the Contractor to uncover or to carry 
out additional tests upon work which is then found to have no Defects. 

 
e. The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons. 
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f. Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause delay 
or extra cost to the Contractor. 

 
g. Other Compensation Events listed in the Contract Data or mentioned in the 

contract. 
 

Whenever any compensation event occurs, the Contractor will notify the 
employer, within 14 days in writing. If a compensation event would prevent the 
work being completed before the Intended Completion Date, the Intended 
Completion Date shall be extended. The Engineer or his nominee shall decide 
whether and by how much the Intended Completion Date shall be extended.   
 

3.25 EXECUTION: 
The Contractor shall execute and do the works set forth as described in the scope of 
the work and specifications, including any amendments. 

3.26 EXTRAS: 
Any extra expenses incurred in connection to the Works by the NMPA in the 
performance of the Works owing to the neglect or omission on the part of the 
Contractor in any of the case mentioned in this Contract shall be deducted from any 
sum due or which may thereafter become due to the Contractor or from any amount 
lying with them or under their control or he may be called upon to pay the amount of 
such extra expense to such person or persons as the NMPA may appoint to receive 
the same and in the event of the Contractor failing to make such payment, the said 
amount shall be recoverable from him in such manner as the NMPA may determine. 

3.27 EXISTING SERVICES: The Contractor shall not store any materials or otherwise 
occupy any part of the site in a manner likely to hinder the Port operation. Any 
damage/loss caused by the contractor to the Port property, same shall be 
rectified at his own cost without any delay with the satisfaction of the Engineer. 

 
3.28   COMPLETION PERIOD: 

Non Comprehensive Maintenance Contract and Rate Contract for spare items for 

Traffic Signal Light system at Panambur Junction, NMPA for two years from the date 
of signing of Contract Agreement.         

3.29   INSPECTION & TESTS: 
 

i. The Employer or his representative shall have right to inspect the work being carried 
out under this Contract and to test the system to confirm conformity with the 
specifications. The employer shall notify the Contractor in writing of the identity of a 
representatives retained for these purposes. 
 

ii. The tests may be conducted on the premises of the Contractor or its subcontractor 
(s) at point of delivery and at the final destination. Where conducted on the premises 
of the Contractor or its subcontractor (s), all reasonable facilities and assistance shall 
be furnished to the inspector at no discharge to the Employer. 
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iii. Should any tested systems fail to conform to the specification, the Employer may 
reject them, and the Contractor shall make suitable alterations with prior approval of 
Employer to meet the requirements of the specifications, without any effect on cost 
of delivery times / project schedules. 
 

iv. The Employer’s right to inspect, test and where necessary, reject the system shall 
be in no way limited or waived by reason of the systems having previously been 
tested and passed by the Employer or its representatives prior to dispatch of the 
system. 
 

v. The Contractor shall submit the Quality Assurance plan (QAP), Technical drawings 
for prior approval before commencement of Inspection / Test at manufacturer’s work 
/ Site to the Inspection Agencies / Engineers representatives.  

 
3.30 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK: 

The Instruction Book is to be kept by the Contractor at the site. Any order or 
instructions issued by the EIC or his authorized representative shall be entered in the 
book. The Contractor shall sign each entry in token of having seen the same.  This 
shall be returned to the EIC in good condition after the completion of the Contract 
period. 

 
3.31 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for 

interest will not be entertained by the NMPA with respect to any payment or 
balance which may be in their hands owing to any disputes between themselves 
and the Contractor or with respect to any delay on the part of the NMPA in making 
payment. 

 
3.32 GUARANTEE PERIOD: 

i. The items to be supplied under this Contract shall be guaranteed for a period of                   
12 (twelve) months for all works towards satisfactory performance. The Contractor 
shall be responsible for any defects that may develop under proper use arising from 
faulty materials, Designs, workmanship in the work but not otherwise and shall at his 
own cost remedy such defects when called upon to do so by the Engineer who shall 
state in writing in what respect any portion is faulty. 

 
ii. If it becomes necessary for the Contractor to replace or renew any defective portions 

of the supply of the items under this clause, the provisions of this clause shall apply 
to the portions of the supply so replaced or renewed until the expiry of 12 months 
from the date of such replacement or renewal of the above mentioned period of 12 
months, whichever may be later. If any defects are not remedied within a reasonable 
time, the Port may proceed to do the work at the Contractors' risk and expenses but 
without prejudice to any other rights, which the Port may have against the Contractor 
in respect of such defects. 
 

3.33 EXTENSION OF CONTACT PERIOD: 

 “Non Comprehensive Maintenance Contract and Rate Contract for spare items for Traffic 

Signal Light system at Panambur Junction, NMPA for two years” shall be extended for 
one more year on mutual agreement. 
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3.34 DEFAULT OF THE CONTRACTOR & TERMINATION: 
 

If the Contractor makes any default or on the happenings of anyone or more of 
the following events that is to say; 
a. If the Contractor without reasonable cause abandons the Contract or 
b. Suspends the carrying out of the Works for a reasonable time after receiving 

written notice from the NMPA without any lawful excuse or fails to make 
proper progress with Works after receiving written notice from the Engineer 
or 

c. Fails to proceed diligently with the work or 
d. Fails to give the NMPA proper facilities for inspection of the Works of any part 

thereof for three days after receiving notice in writing by the NMPA 
demanding the same or 

e. The Contractor has become insolvent or 
f. The Contractor has gone into liquidation or passes the resolution for winding 

up or 
g. Upon the Contractor making an arrangement with or assignment in favour of 

his creditor or  Upon his assigning this contract or 
h. Upon an execution being levied upon the Contractor's good or 
i. Upon winding up order being passed by the court or a Receiver or manager 

is appointed in respect of any of the property of the Contractor or 
j. Possession is taken by or on behalf of any holder of any debentures secured 

by floating charges of any of the property of the Contractor or 
k. Fails to complete all or any part of the Works during the time specified for 

completion of the Contract or such extended time as may be granted by the 
NMPA. 
 

3.35   TERMINATION OF THE CONTRACT  

In the event of repeated instances of unsatisfactory service or any failure at any 
time on the part of the contractor to comply with the terms and provisions of this 
contract to the satisfaction of NMPA (who shall be the sole judge and whose 
decision shall be final, it shall also be open to NMPA to terminate this contract by 
giving not less than 90 (ninety ) days notice in writing to that effect and if the 
contractor, does not make good his default within the notice period, NMPA shall be 
entitled to terminate the contract as a whole or in part. 

 
i. In the event of such termination of the contract, NMPA shall be entitled to: 
 

1. forfeit the Performance Guarantee as it may consider fit;  

2. get the balance/remaining work done by making alternative arrangements as 
deemed  necessary and until such time NMPA is  able to appoint a new regular 
Contractor; and recover from the contractor (appointed under this tender) any 
extra expenditure incurred by NMPA in getting the work done and damages 
which NMPA may sustain as a consequence of such action.  
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ii. If the extra expenditure incurred by NMPA on account of unsatisfactory performance 
of the contractor as mentioned in paragraphs above is more than the Security Deposit 
proposed to be forfeited, the expenditure over and in excess of the Security Deposit 
may be recovered by deducting the said amount from pending bills of the contractor 
under this tender or from money due to the contractor by NMPA under this or any 
other contract or otherwise. The contractor shall have no claim whatsoever against 
NMPA, in consequence on such recoveries or termination of the contract, as stated 
above.  
 

iii. if at any time the contractor becomes insolvent or files an application for insolvency 
or any creditor of his moves the court for adjudicating him as an insolvent or, if he is 
convicted by any court of law, withdraws from the contract, NMPA will have the 
absolute option of terminating the contract forthwith and he shall have no right for 
damages or compensations on this account. 
Further, NMPA reserves the right to terminate/pre-close the contract at its 
convenience, without assigning reasons to the contractor by giving a notice period of 
90 days. The contractor shall not have right of any claim on NMPA on account of 
such termination. 

 
3.36 DEBARRING OF BUSINESS DEALINGS: 

In the event of premature termination of contract in terms of provisions of clause 3.48 
above, NMPA shall also be entitled to debar the Contractor for participation in future 
tenders of NMPA for a period of three (03) years. 
 
Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has used 
forged documents or misrepresented the facts in any manner either to get the contract 
or during the pendency of the contract, in such cases NMPA at its sole discretion may 
disqualify the bid / terminate the contract and debar such Bidder/Contractor for 
participation in future tenders of NMPA for a period of three (03) years. 
 

3.37 NMPA’s LIEN: 
The NMPA shall have a lien on and over all or any money that may become due and 
payable to the Contractor under this Contract or any other Contract or from any 
amount lying with them or under their control and in respect of any debt or sum that 
may become due and payable by the NMPA to the Contractor either alone or jointly 
with another or other and either under this Contract or under any other Contracts or 
transaction of any nature whatsoever the NMPA and the Contractor. 
 

 
3.38 LABOUR LAWS: 

The Contractor shall comply with all the provisions of the Labour Laws and the rules 
and regulations made there under as amended from time to time and as applicable 
from time to time with regard to the employees to be deployed by the Contractor for 
Electrification, Testing, Commissioning and Maintenance of the system. 
 

3.39 ACTS & STATUTORY RULES: 

The contractor shall comply with all the Central State and Municipal laws and rules 
and shall be solely responsible for complying with the provisions of the contract labour 
(regulations and abolition) Act 1970 and rules there under and the other enactments 
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that may be applicable including ESI Act, the payment of wages Act, Provident Fund 
Act, the minimum wages Act, the factories Act, the workmen compensation act or any 
other applicable legislation and the Municipal by laws or other statutory rules and 
regulations whatsoever in force in so far as these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules and regulations 
there under shall be the responsibility of the contractor and the NMPA will take no 
responsibility for the same. 
 

i) The Tenderer must posses documents certifying registration under 
Employees State Insurance Act, EPF & MP Act and GST. 

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for the 
reasons that he has not employed 10 or more workers as required under 
said laws, he shall submit an affidavit in this regard that he has never 
employed 10 or more workers on any given day preceding 12 months 
from the inception of its operations. 

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall 
mandatorily cover his workers deployed at NMPA site/premises under 
Employees Compensation Act Policy declaring proper wages. 

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 12 for 
undertaking to indemnify NMPA both loss/legal expenses incurred in 
case of any claims filed against NMPA by EPFO/ESIC authorities with 
regard to the workers of the bidder/contractor. 

 
3.40 SAFETY GEARS: 

The Contractor shall at his own expenses provide all safety gears for all labours 
engaged during the work and failing to do so, the NMPA shall provide the same and 
recover the cost there of from any amount due or which may become due to the 
Contractor or from any amount lying with them or under their control. 
 

3.41 INDEMNIFICATION: 
The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep 
indemnifies, depended and hold harmless the NMPA and its Officers against all 
losses, penalties, costs and expenses, duties of any kind whatsoever which may 
arise on account of breach un-authorized act, fraud deed or any other acts of 
Contractor or any of its personnel. The Contractor shall also agree and undertake to 
indemnify and keep indemnifies against any order passed by any executive, quasi 
judicial or judicial authority wherein the NMPA is compelled to obey the order which 
arise due to breach of contract by the Contractor. 
 
The Contractor shall indemnify, protect and defend at its own cost, New Mangalore 
Port Authority and its agents & employees from & against any/all actions, claims, 
losses or damages arising out of; 
i. Any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties. 



34 | P a g e  
 

ii. Contractor’s failure to exercise the skill and care required for satisfactory 
execution of the contract. 

iii. The Contractor shall indemnify NMPA against all claims for compensation by or 
on behalf of any workman employed by him in connection with the contract, for 
injury or death by accident under the Workman Compensation Act (Act VIII of 
1923) as amended from time to time. 

iv. The Contractor shall be responsible for all commissions and omissions on 
part of manpower engaged for the purpose. NMPA shall not be responsible 
in any manner whatsoever, in matters of injury/death/health etc. of the 
Contractor’s employees performing duties under the contract.  

3.42 DAMAGE CHARGES:  
In case of failure to restore the complete system within 24 hrs, Damage Charges will 
be levied/imposed & Rs. 250/- per day and the same will be recovered/adjusted from 
the bill. 
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4.  SPECIAL CONDITIONS OF CONTRACT 
 

4.1 The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive of 
applicable GST. The Employer shall not provide any concessional “C” or “D” Form. 
 

4.2 The Contractor should have valid GST & PAN - all in the same name (Bidder’s name) 
and same should be uploaded along with the Technical Bid.   
 

4.3 The Contractor shall carryout the work as a complete job i.e. Supply of materials, their 
storage, keeping under safe custody, transporting to work site, fixing, testing and 
commissioning of the whole work. The Tenderers should satisfy themselves about the 
quantities indicated in the Schedule and it is the responsibility of the supplier to supply 
and make the system operational to the satisfaction of Engineer. 

 
4.4 The supply items should have Test Certificates/warranty certificates and the same 

shall be submitted along with supply of materials. 
 

4.5 Delay in making the execution site available to the Contractor will not form a cause for 
any claims. The Port Authority will inform the Contractor of such possible delay in 
advance and a suitable extension of time for completion shall be considered. 

 
4.6 The Successful Contractor shall take approval from the Engineer in charge for 

technical datasheets, drawings etc. before procurement of material / fabrication of 
materials etc. and should supply all materials/equipments as per relevant standard & 
Tender specifications and carryout the complete work including Testing and 
commissioning as per applicable act. 

 
4.7 Any part or whole of the system, which requires the approval of the statutory body, if 

any, should be arranged by the Contractor at his cost. It is the responsibility of the 
Contractor to submit the system drawings with all details to the statutory body and 
obtain their approval, if any. 

 
4.8 All related Civil works shall be responsibility of the Contractor. The Contractor should 

take timely action to complete all civil works in all respects. 
 

4.9 Power supply, if available, will be given to the Contractor on free of cost. Wherever 
such source is not available, the contractor has to make his own arrangements. 
Tapping of power from the source point of NMPA to the required location will have to 
be arranged by the Contractor at his cost conforming to IE Rules / Standards. 

 
4.10 The Contractor has to make his own arrangement for engaging all tools & tackles, 

testing equipment’s etc. 
 

4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-works cost 
from the place of dispatch to the place of destination & till handing over / taking over 
of the Equipment to the satisfaction of the Employer. 
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4.12 The Contractor has to make his own arrangements for construction of temporary 

stores; office work sheds etc., for their requirements at his own cost. Land for such 
temporary work sheds, stores, site office etc., till the work is completed will be given 
free of rent at spot approved by NMPA. The sheds shall be constructed with non-
inflammable materials like G.I. sheets etc., and shall be removed in reasonable time 
after the work is completed. In case the Contractor fails to remove the same, the 
Department will remove the same and the cost of such removal will be recovered from 
any amount due from the Contractor. 

 
4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on daily 

basis with details of works carried out on that particular day, defects   noticed by the 
Site Engineer (AE/AEE/EE) and instructions given to the Contractor etc. Any orders 
or instructions issued by the Engineer-in-Charge or Higher Authorities shall be entered 
in the book and shall be deemed to have been legally issued. 

 
4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site & 

should contain all the Hindrances to the work due to the reasons attributed either to 
the Contractor or Port date wise and date of resumption of work. The Contractor and 
Engineer in charge should sign each entry in token of having seen the same. 

 
4.15 The Contractor is responsible for taking precautionary measures for the safety of the 

lives of the workmen working under him and the responsibility arising due to any 
mishap during the execution of work, the payment of any compensation etc., lies 
entirely on the part of the Contractor. Safety nets, life jackets, Helmets required while 
working in site and Danger Boards, barricades are to be provided by the Contractor 
without any extra cost to the Port Authority. 

 
4.16 The Contractor should ensure, that all necessary arrangements for the safety of others 

and also his men and materials while performing the work, are well maintained at his 
cost, risk and responsibility. He should ensure proper watch of the signals by providing 
barricades, lights, vigils, precautionary measures etc., to ensure safety at his work. 

 
4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00 P.M. 

If any work is carried out by the Contractor requiring supervision beyond Port working 
hours, the Contractor shall apply in writing well in advance of such work to the 
Engineer to arrange for such supervision. 

 
4.18 All rules and regulations governing the New Mangalore Port Authority shall be 

applicable. 
 

4.19 The site for the work will be handed over to the Contractor in phases for the execution 
as soon as the work order is given. In case the entire site is not handed over to the 
Contractor, he should programme his work in such a way so as not to hamper the 
progress in any way and a suitable extension of time shall be considered. 

 
4.20 Any damages caused to the Port property either directly or indirectly shall be made 

good by the Contractor at his own cost. 
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4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well as in 

words without any correction(s). If there is any correction(s) in the tender, such 
corrections should be attested by the Tenderer(s) before submission of the tender. 
However the rates shall be quoted in words and figures, in case of dispute, rates in 
words shall be taken as final. 

 
4.22 Port entry passes to the Contractor and his workmen and vehicle during the period of 

work will be issued on a chargeable basis to carry out the work as per rules. 
 

4.23 Completion Drawing & Documentation: 
On the basis of drawings issued and additional drawings generated during the course 
of execution of works & documentation required for various components and sub-
components, the Contractor should prepare completion documents generally as 
below but not limited to; 
 
a. Supply items - The contractor shall furnish one set of original manuals, leaflets etc. 

All drawings and documents are to be neatly filed in a heavy duty binder and 
indexed. 
 

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be 
presented separately in a folder for records and reference. 

 
4.24 The successful Bidder / Contractor shall furnish an undertaking on their Firm’s 

letterhead for the following before executing the Contract agreement; 
 
a. We will ensure that our workforce will be provided with and use all necessary 

safety gears and equipments required for the job. 
b. We will follow all the required safety procedures while executing the job. 
c. We indemnify the Port for any accidents / incidents while carrying out the Contract. 

 
4.25 The Department’s Standard Operating Procedure (SOP) will be shared with the 

successful Bidder / Contractor at the time of signing of agreement. The successful 
Bidder / Contractor have to give an undertaking for complying with the same. In case 
if the successful Bidder / Contractor does have a defined SOP for carrying out the 
tendered work, the same shall be submitted to the Executive Engineer (E) for scrutiny 
and approval for its applicability before commencement of the work.    

 

4.26   Addition/Alteration: 
     The Contractor shall not be entitled to any claim of extra or additional work unless 

they have been carried out under the written orders of the Engineer in charge. 
 
4.27   Others: 

1) Accommodation for the deployed staff shall be arranged by the Contractor at his 
own cost; however the Port quarters may be allotted on chargeable basis if 
available as per applicable rules of NMPA. 



38 | P a g e  
 

2) At the end of the period of contract, all the equipment under this tender shall be 
handed over to the Port on as is where basis is in good working condition.  

3) The hardware, software and all related licenses thereto shall be under the 
ownership of the Port. The bidder shall obtain/issue licenses or such other 
certification/documentation required for the purpose in the name of the NEW 
MANGALORE PORT AUTHORITY.  

4) The successful Bidder shall be responsible for insurance of all the manpower & 
hardware/network supplied and installed by vendor for risk coverage including 
accidental hazards, death & disability of person, material breakage due to 
negligence, theft, storm, fire or any other hazards which may occur due to 
trespassing of vehicles & /or natural adverse climatic conditions and calamities - 
War, Fire, Cyclone, salinity problems at shore etc. 
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5. SCOPE OF WORK & TECHNICAL SPECIFICATION 

Scope of Work: Non Comprehensive Maintenance Contract and Rate Contract for spare 
items for Traffic Signal Light system at Panambur Junction, NMPA for two 
years. 

5.1  Non Comprehensive Maintenance 

    5.1.1 BREAK DOWN MAINTENANCE 
     This is to be carried out in the event of malfunction, which prevent the operation of the 

equipment. Work to be carried out during the service  coverage time as the AMC Contract. 
Breakdown Maintenance includes fault finding, repair or replacement of defective parts and 
functional  checking. 

 
   5.1.2 PREVENTIVE CHECKUP 

        This consists of measures regarded by Manufacturer as necessary to maintain the 
equipment in proper operating condition. Preventive checking shall be carried out between 
Monday to Saturday during working  hours (9AM to 5 PM) planned in advance with 
customer representative.  

 
5.1.3 SPARES AND MATERIALS 

The defective parts diagnosed during maintenance can either be repaired or replaced by 
new and the required spare parts items/fittings/devices will be supplied departmentally. 

 
5.1.4 REPONSE / TURN AROUND TIME 
          During the break down of the system at any time, the contractor required to set right/rectify 

the problem within 24 Hrs of the complaint. 
 
5.1.5 DAMAGE CHARGES:  

In case of failure to restore the complete system within 24 hrs, Damage Charges will be 
levied/imposed & Rs. 250/- per day and the same will be recovered/adjusted from the bill. 

 
5.1.6 TOOLS / INSTRUMENTS 
          The contractor has to provide necessary tools and instruments to their service Engineer for             

the purpose of servicing the equipment covered by the contract. 
 
          The required Sky lift/ Ladder Van shall be provided by departmentally at free of Cost. 
 
5.1.7 AMC EXCLUDES THE FOLLOWINGS 

         Defects arising out of improper handling, misuse, damage, accidents, sabotages, lighting’s 
wrong applications, electrical disturbances / faults in USER’S Electrical supply system 
(such as absence of Earthing or presence of Earth to Neutral Voltage), any modification 
carried out by User on System or Software. 

 
 

The Items to be supplied should conform to the Technical Specifications mentioned below 
and standards of IS & warranty period of 12 months. Any deviations from the Technical 
Specifications the supplied items is liable for rejection. 
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5.2 Technical Specification of Existing Traffic Signal System 
 

1. Main Control panel: Micro Controller 8/16/32 bit, 120kb program, 32 KB RAM with LCD 
Display, showing current time, day plan, signal plan, phase no. etc. output switching solid 
state device, system voltage 24 volts DC. The controller shall be protected with surge 
protector with surge protector for avoiding any damage to the system during lightning. 
 

2. LED Traffic Lights: LED traffic signal lights of 300mm dia LED based Traffic Light, 
conforming to IP 65, 300 CD typical output 5 mm size  in Red color/Amber color Ball type, 
Green color arrow type [144 minimum LED] with polycarbonate housing with visor and 
mounting clamps and accessories, working voltage 24 V DC complete in all respects. 
 

3. Count Down Timer: 500mm x 360mm x 140mm dimension Digital color with polycarbonate 
housing with visor and mounting clamps and accessories, working voltage 24 V DC 
complete in all respects. 
 

4. Pedestrian Lights: 300mm dia based Pedestrian Signal Light conforming to IP 65,                    
300 CD typical output 5mm size in RED – Man Stop Sign and Green – Man Walk Sign in 
single (2 in 1) polycarbonate housing with visor and mounting clamps and accessories, 
working voltage 24 V DC complete in all respects. 
 

5. UPS System with battery: 1KVA UPS System along with 100Ah maintenance free battery 
with box keeping battery for backup in case of mains failure. 
 

5.3 ALLIED ELECTRICAL WORKS: 

       a) All allied l works as per the Bill of Quantities to be carried out by the Contractor in all respects 
invariably mentioned or not in the specification to complete the work in all respects.            

      b) The materials required / intended for the work should be handled carefully and neatly 
installed / laid / commissioned and any damages during installation will be Contractors 
account and same shall be rectified immediately to its original condition. 

      c)  The Miscellaneous works to be carried out invariably whether clearly   mentioned or not in 
the specifications and BOQ and to be completed in all respects the said project work. 
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Annexure-1 

PARTICULARS OF BIDDER 

All individual firms or each of the partners of an organization submitting the tender 
must complete the information in this form.    

1. Full name of the Firm:  

2. Head Office address: 

3. Contact person name at 
Head office:  

 

4. Telephone number/s:  

5. Fax number/s:  

6 E-mail Id  

7. Branch Office address if any:  

8. Contact person name at 
Branch office: 

 

9. Telephone number/s:  

10. Fax number/s:  
11. E-mail Id  

12. Works address: 

13. Contact person name at 
Works: 

 

14. Telephone number/s:  

15. Fax number/s:  

16. E-mail Id  

17. Place of Registration/ 
Incorporation: 

 

18. Year of Registration/ 
Incorporation 

 

     

  Signature & seal of the Bidder 
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Annexure – 2 

TENDER FORM  

 

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form) 

 

To, 

 The Chief Mechanical Engineer, 

 New Mangalore Port Authority, 

 Panambur, Mangalore – 575 010. 

 India. 

1. Having examined the Instructions to Bidders, Conditions of Contract, Specifications 

and Schedules attached to the Tender with Annexure and having satisfied 

ourselves of the site conditions for the Tender for “Non Comprehensive Maintenance 

Contract and Rate Contract for spare items for Traffic Signal Light system at 

Panambur Junction, NMPA for two years”  we the undersigned, offer to execute the 

Contract as per conditions of contract, at rates for items of work in the Schedule of 

items of work and rates attached herewith. 

2. We further undertake, if our tender is accepted, to deposit within 21 days from the 

date of receipt of the letter of acceptance, Bank Guarantees to the extent of 10% 

(Ten percent) of the contract price in the manner set forth in the GCC of tender. 

3. We further undertake, if our tender is accepted, to enter into and execute within               

14 days of our being called upon to do so, an Agreement in the form annexed and 

the conditions of contract with such modifications as are agreed upon. 

4. Unless and until a formal agreement is prepared and executed, this tender together 

with your written acceptance thereof, shall constitute a binding contract between us. 

5. We have submitted the Tender Fees, EMD/exemption for the same as per the 

instructions. 

6. We further agree that in the event of our withdrawing the tender before the receipt 

of the final decision or in the event of our failing to deposit the Performance Security 

in such form as contained in the GCC of tender or in the event of our tender being 

accepted, fail to execute an agreement in the form aforesaid within 14 days or 

extended time thereafter from the date of receipt of letter of acceptance, we may be 

disqualified and  debarred for a period of three (3) years from participating for 
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tenders at New Mangalore Port Authority duly informing the MSME authorities if 

applicable. 

 

7. We agree that the payment shall be made direct to us by the Port Authority in 

Rupees. 

 

8. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

 

Dated this _________   Day of __________   in the capacity of ________  duly 
authorized to sign the Tender for and on behalf of  

 

 

 

(IN BLOCK CAPITALS)        Signature: 

 

 

Witness 

                  Address: 
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Annexure –3 

FORM OF AGREEMENT 

THIS AGREEMENT  made at Mangalore this ______ day of __________ BETWEEN        

M/s. ____________________________ (hereinafter called "the Contractor") which 

expression shall unless excluded by or repugnant to the context or meaning thereof be 

deemed to include his heirs, executors, administrators successors and permitted assigns) 

of the one part and THE BOARD OF NEW MANGALORE PORT AUTHORITY having its 

Office at Panambur, Mangalore ( herein after called "The Board") which expression shall 

unless excluded by or repugnant to the context or meaning hereof, be deemed to include 

their successors and assigns) of other part, WHEREAS the Board have accepted a tender 

by the Contractor for “Non Comprehensive Maintenance Contract and Rate Contract 

for spare items for Traffic Signal Light system at Panambur Junction, NMPA for two 

years” vide work order   No……………………………dated………………. 

  NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of Contract hereinafter referred to. 

2. The following documents annexed herein shall be deemed to form and be read and 

construed as part of this Agreement, viz – 

a) The said tender 

b) The acceptance of tender 

c) The conditions of Contract 

d) The scope of work/specifications. 

e) The Price schedule and all other Annexures 

f) The Contractor’s all correspondence, by which the Contract is added, 

amended, varied or modified in any way by mutual consent. 

 
3. In consideration of the payments to be made to the Contractor as hereinafter 

mentioned the Contractor HEREBY COVENANT with the Board for “Non 
Comprehensive Maintenance Contract and Rate Contract for spare items for 
Traffic Signal Light system at Panambur Junction, NMPA for two years” in 
conformity in all respects with the provision of the Contract. 
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4. The Board HEREBY COVENANT to pay to the Contractor in consideration of the 
work of “Non Comprehensive Maintenance Contract and Rate Contract for 
spare items for Traffic Signal Light system at Panambur Junction, NMPA for 
two years”, the Contract Price or and such other sum as may be payable at the 
time and in the manner prescribed by the Contract. 
 

5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals, the 

day and year first above written.  This Agreement is assigned as 

CMEA…../2022……… dated.…./…./2023 and contains with……….pages in all. 

Signed, sealed and delivered 

by ____________________ for and on behalf of  

 

(Contractor)     Witness:   1. 

COMPANY SEAL 

          2. 

 

CHIEF MECHANICAL ENGINEER    

For and On behalf of the NMPA 

      (Board) 

      Witness   1. 

 

          2. 
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Annexure – 4 
 

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE        

1. In consideration of the Board of the New Mangalore Port Authority (hereinafter called 

“The Board”) which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include its successors and assigns has awarded the 

Contract for “Non Comprehensive Maintenance Contract and Rate Contract for 

spare items for Traffic Signal Light system at Panambur Junction, NMPA for two 

years” vide Work Order No.______(hereinafter called ‘the Contract’) to M/s. “Name of 

the Contractor” (hereinafter called the ‘Contractor’) which expression shall unless 

excluded by or repugnant to the context or meaning thereof be deemed to include his 

heirs, executives, administrators, successors and permitted assigns under the terms 

and conditions of the Contract, made between the Contractors and the Board, the 

Contractor is bound to submit a performance Guarantee of Rs.----- /-(Rupees-----) to 

Board, we the Corporation Bank, full address of the bank to be mentioned(hereinafter 

referred to as ‘the Bank’ ) at the request of the Contractors do hereby undertake to pay 

to the Board an amount not exceeding Rs.___________/-( Rupees_____________) 

against any loss or damage caused to or suffered or which would be caused to or 

suffered by the Board by reason of any breach by the Contractors of any of the terms 

and conditions of the said Contract. 

 

2. We, _________ (Name of the Bank), do hereby undertake to pay Rs._________/-

(Rupees_____________) as the amounts due and payable under this guarantee 

without any demur, merely on a demand from the Board stating that the amount claimed 

is due by way of loss or damage caused to or which would be caused to or suffered by 

the Board by reason of the Contractor’s failure to perform the said Contract.  Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this Guarantee.  However, our liability under this Guarantee shall be 

restricted to an amount not exceeding Rs._______/-(Rupees __________________). 

 

3. We, _________(Name of the Bank), undertake to pay to the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor in any suit 
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or proceeding before any court or Tribunal relating thereto, our liability under this 

present being absolute and unequivocal.  The payment so made by us under this bond 

shall be a valid discharge of our liability for payment there under and the Contractor 

shall have no claim against us for making such payment. 

 

4. We, _________(Name of the Bank), further agree with the Board that the guarantee 

herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the said Contract and it shall continue to be enforceable 

till all the dues of the Board under or by virtue of the said Contract have been fully paid 

and its claims satisfied or discharged or till the Chief Mechanical Engineer of the said 

Board certified that the terms and conditions of the said Contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee.  

Unless the demand or claim under this guarantee is made on us in writing on or before 

_______, we shall be discharged from all liabilities under this guarantee thereafter.  

This Guarantee will remain in force from the date hereof, i.e. till _____________ and 

unless a demand or suit or action to enforce any claim under the guarantee is made 

within three months from the date of expiry of this guarantee, i.e. on or before 

__________, all your rights under this guarantee shall be forfeited and we shall be 

relieved and discharged from all liabilities under this guarantee thereafter PROVIDED,  

that the Bank shall at the request of the Board but at the cost of the Contractors, renew 

or extend this guarantee for such further period or periods as the Board may require 

from time to time. 

 

5. We, _________(Name of the Bank), further agree with the Board  that the Board shall 

have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or to 

extend the time of performance by the said Contractors from time to time to postpone 

from any time or from time to time any of the powers exercisable by the Board against 

the said Contractors and to forebear or enforce any of the terms and conditions relating 

to the said Contract and we shall not be relieved from our liability by reason of any such 

variation or extension being granted to the Contractors or for any forbearance, act or 

omission on the part of the Board or any indulgence shown by the Board to the 
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Contractors or by any such matter or thing whatsoever which under the law relating to 

sureties would but for this provision, have effect of so relieving us. 

6. This Guarantee will remain valid for the entire period as agreed, even though there 

happens to be change in the constitution of the bank or that of the Contractor.   

7. We, _________(Name of the Bank), lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 

8. Our liability under this Guarantee shall not exceed Rs._________/-

(Rupees__________). 

9. This Guarantee shall valid up to _____________. 

10. We, are liable to pay the guaranteed amount or any part thereof under this guarantee 

only & only if you serve us a written claim or demand on or before ----/-----/202  .   

11. The Bank Guarantee is en-cashable at our ______________________ branch at 

Mangalore, Karnataka 

 

Dated ---------------- day of ----------------2023 

 

For  

(Authorised Signatory/s) 

(Name & Code No.) 

(For and on behalf of Bank.) 
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                                                                                                                     Annexure - 5 

Format for Declaration 
(To be executed on bidder’s letter head) 

To 
 _______________________ 
 Non Comprehensive Maintenance Contract and Rate Contract for spare items 

for Traffic Signal Light system at Panambur Junction, NMPA for two years 
Ref: ________________________ 
The undersigned, having studies the pre-qualification submission for the abovementioned 
project, hereby states: 
 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the opening of Price cover of the tender 
on the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents 
and supplementary information required for the pre-qualification evaluation. 

(e) We state that no changes have been made by us in the downloaded tender 
documents and also understand that in the event of any discrepancies observed, 
the printed tender document No._______ is full and final for all legal/contractual 
obligations (delete if   not required). 

(f) No conditions are incorporated in the Financial Bid.  In case any conditions 
are specified in the Financial Bid, the Tender will be rejected summarily 
without making any further reference to the Bidder. 

(g) We also state that we have not made any payment or illegal gratification to any 
person/authority connected with the bid process so as to influence the bid 
process and have not committed any offence under the PC Act in connection 
with the bid. 

(h) We also undertake that, currently we don’t have any litigation. 
Date: 

Place: 

Name of the Applicant :            __________________________________ 

                __________________________________ 

Represented by (Name & capacity)    _________________________________ 

                    _________________________________ 
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Annexure – 6 

(To be executed on Non-Judicial Stamp Paper of Rs.100/-) 

FORMAT OF POWER OF ATTORNEY  (in original) 

In favour of signatory/s to the Tender, duly authenticated by  Notary Public. 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 
Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 

the Board of Directors, -------------(name of the Co.) to Shri ------------ (name, designation & 

address of the Attorney) the following: 

   NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors), do hereby authorize and empower Shri ----------- (name, designation & address 

of the Attorney) to do severally amongst others, for the purpose of carrying on our 

business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of                                              

“Non Comprehensive Maintenance Contract and Rate Contract for spare 

items for Traffic Signal Light system at Panambur Junction, NMPA for two 

years”. Or any other works incidental to such works 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and 

contracts and also to bind the (name of the Co.) to the arbitration clause included 

in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and to 

perform such other acts, matters, things as the Attorney shall consider requisite 

or advisable as full and effectively as the Company could do, if present and 

acting there. 
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I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me by the 

Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and things 

done by the said Attorney by virtue of this power of attorney, shall be construed as acts, 

deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 

day of ______ 20_____ (Two thousand ___________ ) set my hands and subscribed my 

signature unto this instrument. 

 SIGNED AND DELIVERED ON  

                                                                                                   
______________________ BY 

                                               (Name of authorized person to delegate powers) 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure - 7 

Bank Information for E-Payment 

1 Name and full address of 
the Bidder 

 

2 Credit Account   No. 

(Should be full 14 digit) 

 

3 Account type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch (Full address with 
Telephone  No.) 

 

 

 

 

6 MICR code  

(should be 9 digit) 

 

7 Telephone/Mobile/Fax/ e-
mail of the Bidder 

 

Telephone: 

Mobile: 

e-mail: 

8 Xerox copy of  a cheque 
should be enclosed 

 

9 PAN  

(Xerox copy of Permanent 
Account Number shall be 
enclosed) 

 

 

 

                                                          Signature and seal of the Bidder 
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Annexure - 8 
 

DISPUTES REVIEW BOARD AGREEMENT 
 

(To be executed on Rs.100/-   non-judicial Stamp Paper) 

 

T H I S  A G R E E M E N T ,  m a d e  a n d  e n t e r e d  i n t o  t h i s      
D a y  o f ____________20_______   Between ("the Employer /  Board" )  
and  ("the Contractor"), and the Disputes Review Board ("the DR Board") 
consisting of One/three DR Board Members, (Members from either party, i.e 
contractor and Employer/ Board)  

(1)  ……………………………………………………………….  

(2)  ……………………………………………………………….  

(3)  ……………………………………………………………….  

 

 [  Note Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/ Board and the Contractor have contracted for the 
execution of (P r o j e c t  n a m e )     ( t h e  "Contract") and 
WHEREAS, the contract provides for the establishment and operation of the DR 
Board   NOW THEREFORE, the parties hereto agree as follows - 

1.  The parties agree to the establishment and operation of the DR Board in 
accordance with this DR Board Agreement. 

2.  Except for providing the services required hereunder, the DR Board Members 
should not give any advice to either party or to the Engineer or Engineer’s 
Representative concerning conduct of the Works. 

 
The DR Board Members 

(a) shall have no financial interest in any party to the contract or the Engineer or 
Engineer’s Representative, or a financial interest in the contract, except for 
payment for services on the DR Board_ 

(b) shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or Engineer’s Representative, except for fee based 

consulting services on other projects, all of which must be disclosed prior to 
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appointment to the DR Board. 

(c) shall have disclosed in writing to the parties prior to signature of this Agreement 

any and all recent or close professional or personal or personal relationships 

with any director, officer, or employee of any party to the contract, or the 

Engineer or Engineer’s Representative, and any and all prior involvement in the 

project to which the contract relates; 

(d) shall not, while a DR Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or Engineer’s 

Representative, except as a DR Board Member. 

(e) shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or Engineer’s 

Representative, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a DR Board Member 

is completed; 

(f) shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer/ Board, the Contractor, the Engineer or Engineer’s 

Representative, and one another any fact or circumstances which might be 

such to cause either the Port or the Contractor to question the continued 

existence of the impartiality and independence required of DR Board Members. 

3  Except for its participation in the DR Board's activities as provided in the 

contract and in this Agreement none of the Employer/ Board, the Contractor, 

the Engineer or Engineer’s Representative, and one a  nother any fact or 

circumstances which might be such to cause either the Employer/ Board or the 

Contractor to question the continued existence of the impartiality and 

independence required of DR Board Members. 

 

4  The Contractor shall 

a) furnish to each DR Board Members one copy of all documents which the DR 

Board may request including contract documents, progress reports, variation 

orders, and other documents, pertinent to the performance of the Contract. 

b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR 

Board, including conference facilities and secretarial and copying services. 

 

5.  The DR Board shall serve throughout the operation of the contract. It shall begin operation 

following execution of this Agreement, and shall terminate its activities -after issuance 

of the taking over Certificate and the DR Board's issuance of its Recommendations 

on all disputes referred to it. 



55 | P a g e  
 

6.  DR Board Member, shall   not assign or subcontract any of their work under this 

Agreement 

7.  The DR Board Members are independent and not employees or agents of either 

the Employer/ Board or the Contractor. 

8.  The DR Board Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the DR Board. 

9.  Fees and expenses of the DR Board Member[s] shall be agreed to and shared 

equally by the Employer/ Board and the Contractor. If the DR Board requires special 

services, such as accounting, data research, and the like, both parties must agree 

and the costs shall be shared by them as mutually agreed 

10.  DR Board Site visits: 

 

a) The DR Board shall visit the Site and meet with representatives of the Employer/ 

Board and the Contractor and the Engineer or Engineer’s Representative at 

regular intervals, at times of critical construction events, and at the written 

request of either party. The timing of Site visit failing agreement shall be fixed 

by the DR Board. 

 b) Site meetings shall consist of an informal discussion of the status of the construction 

of the works followed by an inspection of the works, both attended by personnel 

from the Employer/ Board, the Contractor and the Engineer or Engineer’s 

Representative. 

 c) If requested by either party or the DR Board, the Employer/ Board will prepare 

minutes of the meetings and circulate them for comments of the parties and the 

Engineer or Engineer’s Representative. 

11.  Procedure for disputes referred to the DR Board : 

a) If either party objects to any action or inaction of the other party or the 

Engineer or Engineer’s Representative, the objecting party may file a written   

notice of Dispute to the other party with a copy to the Engineer or Engineer’s 

Representative stating that it is given pursuant to Clause [number] and stating 

clearly and in detail the basis of the dispute. 

b) The party receiving the   notice of Dispute will consider it and respond in writing 

within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written  

appeal to the response is filed with the responding party within 7 days of receiving 

the response. Both parties are encouraged to pursue the matter further to 
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attempt to settle the dispute. When it appears that the dispute can  not be 

resolved without the assistance of the DR Board either party may refer the 

dispute to the DR Board by written Request for Recommendation to the Board, 

the other party and the Engineer or Engineer’s Representative stating that 

it is made pursuant to (insert relevant clause   no.). 

d) The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that 

the dispute requires the DR Board's assistance, the DR Board shall decide 

when to conduct a hearing on the dispute. The DR Board may request that 

written documentation and arguments from both parties be submitted to each 

DR Board Members before the hearing begins. The parties shall submit insofar 

as possible agreed statements of the relevant facts 

f)  During the hearing, the Contractor, the Employer/ Board, and the Engineer 

or Engineer’s Representative shall each have ample opportunity to be 

heard and to offer evidence. The DR Board's Recommendations for 

resolution of the dispute will be given in writing, to the Employer/ Board, 

the Contractor and the Engineer or Engineer’s Representative as soon 

as possible, and in any event   not more than 28 days after the DR Board's 

final hearing on the dispute. 

12  Conduct of Hearings: 

a) normally hearing will be conducted at the Site, but any location that would be 

more convenient and still provide all required facilities and access to 

necessary documentation may be utilised by the DR Board. Private 

sessions of the DR Board may be held at any location convenient to the DR 

Board, 

b) The Employer/ Board, the Engineer or Engineer’s Representative and 

the Contractor shall have representatives at all hearings. 

c)  During the hearings, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d)  After the hearing is concluded, the DR Board shall meet privately to 

formulate its Recommendations. All DR Board deliberations shall be 

conducted in private, with all individual views kept strictly confidential. The 

DR Board's Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and to the Engineer 

or Engineer’s Representative. The Recommendations shall be based on 

the pertinent contract provisions, applicable laws and regulations, and 
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the facts and circumstances involved in the dispute. 

 

The DR Board shall make every effort to reach a unanimous 
Recommendation.  If this proves impossible, the majority shall decide and 
the dissenting member any prepare a written mi  nority report for 
submission to both parties. 

 

[ Note: Delete if it is one member DR Board] 

 

13. If during the contract period, the Employer/Board and the Contractor are of the 

opinion that the Dispute Review Board is   not performing its functions properly, 

the Employer/Board and the Contractor may together disband the Disputes 

Review Board.  In such an event, the disputes shall referred to Arbitration 

straightway. 

 The Employer / Board and the Contractor shall jointly sign a   notice specifying 

that the DR Board shall stand disbanded with effect from the date specified in the   

notice.  The   notice shall be posted by a registered letter with AD or delivery of 

the letter, even if he refuses to do so. 
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Annexure - 9 

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.10.2023 

 
Sl   
no  

Work Order 
Description 

Work Order   
no. & date 

Work 
Order 
Value 

Department 
which has issued 
the Work order 

Date of 
completion as 
per work order 

  
 

    

  
 

    

  
 

    

 
 
 

 
Sign & Seal of the Contractor 

 
 
 

                                                                                                               Annexure - 10 

VERIFICATION OF LOCAL CONTENT 

Tender   no & Name of the work  Bidder shall enter, the % of Local Content 

(%) 

Tender   No. NMPA/Mech/EE(E)I/ 
2023/0379,   dated 17.11.2023 

Non Comprehensive Maintenance 
Contract and Rate Contract for 
spare items for Traffic Signal Light 
system at Panambur Junction, 
NMPA for two years 

 

  
                                                 
 
                                                                                             Sign & Seal of the Contractor 
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Annexure - 11 

UNDERTAKING ON INDEMNIFICATION 

We ___________________________ (Bidders Name )  hereby agree and undertake to 

indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers 

against all losses, penalties, costs and expenses, duties of any kind whatsoever which 

may arise on account of breach un-authorized act, fraud deed or any other acts of ours or 

any of our personnel. We hereby further agree and undertake to indemnify and keep 

indemnifies against any order passed by any executive, quasi judicial or judicial authority 

wherein the NMPA is compelled to obey the order which arise due to breach of contract 

by us. 

We________________________(Bidders name ) shall indemnify, protect and defend at 

our own cost, New Mangalore Port Authority and its agents & employees from & against 

any/all actions, claims, losses or damages arising out of; 

i. Any violation in course of execution of the contract of any legal provisions or any 
right of third parties. 

ii. Failure to exercise the skill and care required for satisfactory execution of the 
contract. 

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any 
workman employed by us in connection with the contract, for injury or death by 
accident under the Workman Compensation Act (Act VIII of 1923) as amended from 
time to time. 

We________________________(Bidders name ) shall be responsible for all 
commissions and omissions on part of manpower engaged for the purpose. NMPA shall   
not be responsible in any manner whatsoever, in matters of injury/death/health etc. of 
our employees performing duties under the contract. 

We ______________________(Bidders name ) hereby undertake that ,  

a. The workforce deployed under this contract will be provided with all the necessary 
safety gears and equipment for the job. 

b. Bidder/deployed staffs will follow all the required safety procedures while executing 
the job. 

 

Sign and Seal of the Bidder/ Bidders Authorized representative 
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      Annexure - 12 

INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors, Administrator, representatives and assignees in favour of New Mangalore 
Port Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ 
which expression shall unless repugnant to the context or meaning there of  include its 
representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract 
or for supply of / Construction of ………… on terms and conditions set out interalia in the 
work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 
indemnifying the indemnified by the indemnifier for any accident, damage or compensation 
payable to any workmen or other person in the employment of the contractor or any sub 
contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 
against all damages or compensation payable at law in respect of or in consequence of 
any accident or injury to any workmen or other person in the employment of the contractor 
or sub-contractor against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty 
to deduct or adjust from the bills payable to the indemnifier by the indemnified for an 
amount that the indemnified may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect of or in relation to any 
accident or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Municipal Laws and Rules and 
shall be solely responsible for complying with the provisions of the Contract Labour 
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 
Karnataka Rules 1974 and rules there under and the enactments that may be applicable 
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages 
Act, the Factory’s Act, the Workmen Compensation Act or any other applicable legislation 
and the Muncipal by-laws or other statutory Rules and Regulations whatsoever in force if 
these are applicable. Any obligations finding or otherwise missed under any statutory 
enactments rules & regulations there under shall be the responsibility of the Indemnifier 
and the Indemnified will have no responsibility for the same. The Indemnifier shall obtain 
Workmen’s Compensation Policy for his workers, who are not covered under ESI and 
submit the same to the ESIC immediately after commencement of the work. 
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The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 
engaged by him for the satisfactory execution of the works. If any claim is made against 
Indemnified arising out of this work, the Port shall have the right to deduct the same from 
the bill amount payable to the Indemnifier after verification of the validity and if admissible 
as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 
hand gloves, safety harness or any other equipment as required depending on nature of 
work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the 
indemnified against any unforeseen incidents / accidents, which may lead to fatality 
including death, permanent/ partial disablement, injury, financial loss, legal issues or any 
other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which 
the indemnified and its officers / representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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      Annexure - 13 

 
Bid Security Declaration Form 

Tender No. NMPA/Mech/EE(E)I/2023/0379                                   Dated:  17/11/2023                                                  

To, 

The Executive Engineer (Ele)-I, 
NMPA, Panambur, Mangaluru. 

Sub: E-tender for Non Comprehensive Maintenance Contract and Rate 

Contract for spare items for Traffic Signal Light system at Panambur 

Junction, NMPA for two years 

 
I/We. The undersigned, declare that: 

I/We understand that, according to tender conditions, bids must be supported by a 
Bid Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with NMPA 
for a period of three (3) year from the date of notification if, I am /We 

a. are in a breach of any obligation under the bid conditions, 

b. made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; 

c. If the bid is withdrawn or varied or modified in a manner not acceptable 
to the Employer during the validity or extended validity period duly 
agreed by the Bidder 

d. Any effort by the Bidder to influence the Employer on bid evaluation, bid 
comparison or contract award decision. 

e. Fail to commence the work on the specified date as per LOA/Work order 
and/or. 

f. sign the Agreement AND / OR furnish the required Performance security. 
 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.  

Signed: (insert signature of person whose name and capacity are shown) 

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

Name: (insert complete name of person signing the Bid Securing Declaration) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) Dated 
on  day of  (insert date of signing) 
Corporate Seal (where appropriate) 
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PART-III 

 
BILL OF QUANTITIES 

Name of Work: Non Comprehensive Maintenance Contract and Rate Contract for 
spare items for Traffic Signal Light system at Panambur Junction, 
NMPA for two years 

 
 
Part - I: Non Comprehensive AMC for Traffic Signal installed at Panambur Circle 
 

Sl. 
No. 

Description of Work Qty Rate per 
Quarter 

(Rs.) 

Amount for 
Two Years 

(Rs.) 

1 

Non Comprehensive Maintenance 
Contract for Traffic Signal System 
installed at Panambur Circle (As per 
Scope of Work) 

1 Set 

  

Total  
Applicable GST  

Grand Total  
 
 
Part - II:  Supply of spare part items for Traffic Signal installed at Panambur Circle for the 

period of two years as and when required. 
 

Sl. 
No. 

Description of Work Qty Rate                  
(Rs.) 

Amount                
(Rs.) 

1 
Supply of Traffic Signal Light fitting                     
– Red Signal 

3 Nos. 
  

2 
Supply of Traffic Signal Light fitting                     
– Amber Signal 

3 Nos. 
  

3 
Supply of Traffic Signal Light fitting                     
– Pedestrian Signal 

3 Nos. 
  

4 
Supply of Traffic Signal Light fitting                     
– Arrow Signal (Green) 

6 Nos. 
  

5 Traffic Signal Controller 1 No.   
6 Count Down Timer 2 Nos.   
7 Hooter  4 Nos.   
8 1 KVA UPS System 1 No.   
9 12V, 100AH Battery 1 No.   

Total  
Applicable GST  

Grand Total  
 
 
Note: 

1. Rate per Quarter shall be mentioned in Part –I. 
2. Applicable GST shall be mentioned separately. 
3. L1 will be considered based on BOQ exclusive of GST. 
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PART- IV 
 

NMPA BANK DETAILS 
 

Name of the Payee:    
 
The FA & CAO, NMPA, Panambur, Mangalore for remitting Tender fee through NEFT / 
RTGS. 

 
 

1 Name of the bank 

State Bank of India, 

Panambur, 

Mangalore -575 010 

2 Bank Account   no. 10205649448 

3 IFSC Code. SBIN0002249 

4 MICR Code. 575002011 
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PART – V                                         

CHECK LIST                                      

Tender No: NMPA/Mech/EE(E)I/2023/0379                                           Dated: 17/11/2023 

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH 
TECH NO-COMMERCIAL BID  

DETAILS OF DOCUMENT TO BE SUBMITTED YES   NO 

T
E

C
H

N
IC

A
L

 B
ID

 

1 
EMD & Tender fee or supporting document for exemption of 
EMD /Tender Fee as per clause 2.2.1 (n) 

  

2 
Supporting documentary evidence of work orders and 
satisfactory completion certificate issued by the client duly                 
self-attested and TDS certificate of the supporting work.  

  

3 
Copies of profit and loss Account statements, balance sheet and 
Auditor’s report for the last three years, endorsed by Chartered 
Accountant with attestation.     

4 
Certificates 

a)  GST Registration Certificate. 
b)  PAN card copy     

5 Tender Document, sealed and signed by the bidder along 
with Pre-bid replies, Corrigendum/Addendums if any. 

  

6 

a) Annexure – 1 - Particulars of Bidder. 
b) Annexure – 2 - Tender Form 
c) Annexure – 5 - Format of Declaration 
d) Annexure – 6 - Power of Attorney In original 
e) Annexure – 7 - Bank information for E-payment 
f) Annexure - 8  - Dispute review Board agreement 
g) Annexure - 9 - Details of ongoing Contracts at NMPA 
h) Annexure – 10 - Verification of Local Content 
i) Annexure – 11 - Undertaking on indemnification 
j) Annexure -12 - Indemnity Bond 
k) Annexure  - 13 – Bid Security  Declaration 

   

PRICE 
Bid 

PART-III - Price Schedule (Online Mode Only) 

 


