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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 
CIVIL ENGINEERING DEPARTMENT 

                  NIT No: CIVIL/CE(C)/EE(C)/83/2023-24     Date: 24-01-2024 
TENDER ID: 2024_NMPT_791925_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor 

fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover bidding 

procedure for the work of “Hiring of wheel (Tyre) mounted, chain mounted excavator 

and Tipper for removing unwanted materials & other allied works in and around wharf 

area for the year 2023-24 and 2024-25-Re Tender”  

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one in 

which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.3.76lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.4.7lakhs each 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.7.52lakhs  

Note1:***Similar work(s) means  

i. Any Civil Works Or  

ii. Hiring Or Owing of Construction Plants & Machineries.  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 2020-

21, 2021-22 and 2022-23 shall be at least Rs.2.82lakhs. 

https://www.eprocure.gov.in/eprocure/app


  

 

10
The financial capacity of bidders would be evaluated considering the 

works in hand at NMPA. The port would award the work not exceeding the 

remaining financial capacity of the bidder. The financial capacity to be 3.33times 

of the average financial turnover of last three years of the bidder minus works in  

hand at NMPA.  The bidder must fill the Annexure-6. 

In case the average turnover is Rs. 3.00 crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall 

not be considered for calculation of turnover. 

Example:-Average Financial Turnover of the bidder=Rs.15lakhs Cost of work in 

hand at NMPA=Rs.30lakhs.Therefore Net turnover of the bidder=15-

30X0.30(30%) =15-9=Rs.6lakhs 

Therefore financial capacity of the bidder=Rs.6X3.33=Rs.19.98lakhs 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

d) The tenderer shall own Wheel (tyre) mounted excavator in his name or 
may hire from others by submitting an undertaking from owner that he 
shall provide the equipment for a period of two years along with RC & 
insurance policy. The equipment will have to be supplied by the 
contractor as and when required by the department during the contract 
period.  

e) The tenderer shall own small chain mounted Excavator-20 in his name or 
may hire from others by submitting an undertaking from owner that he 
shall provide the equipment for a period of two years along with RC & 
insurance policy. The equipment will have to be supplied by the 
contractor as and when required by the department during the contract 
period.  

f) The tenderer shall own chain mounted Hydraulic Excavator 1.1 m3 Bucket 
in his name or may hire from others by submitting an undertaking from 
owner that he shall provide the equipment for a period of two years along 
with RC & insurance policy. The equipment will have to be supplied by 
the contractor as and when required by the department during the 
contract period.  

g) The tenderer shall own Tipper in his name or may hire from others by 
submitting an undertaking from owner that he shall provide the 
equipment for a period of two years along with RC & insurance policy. 
The equipment will have to be supplied by the contractor as and when 
required by the department during the contract period.  
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Pertinent information is given in the following table: 
i) Estimated Amount put to 

Tender 
Rs.1879863/- 

ii) Earnest Money Deposit (EMD)     Rs.44400/- (Rupees FourtyFour Thousand 
Four Hundred  Only.) The EMD shall be in 
the form of Insurance Surety Bonds, 
Account Payee Demand draft, Fixed 
Deposit Receipt, Bankers Cheque or shall 
be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their 
being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir board 
or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty Only) 
Payment of Tender fee by NEFT in favour 
of F.A. & C.A.O., NMPA. The benefit of 
Exemption of Tender fee to Micro and 
small enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their 
being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir board 
or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. 

iv) Document download start date 
and time 

24-01-2024 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA 

vi) Seek clarification end date and 
time 

NA 
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vii) Bid submission start date and 

time 
07-02-2024 at 10.00 HRS 

vii) Bid submission closing date and 
time 

14-02-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
15-02-2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 24 (Twenty Four  ) Months (including 
monsoon) 

xi) Validity of Tender 120 days from the date of closing of online 
submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five 

Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id:yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be uploaded 

only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to 

be referred by the prospective Tenderer from time to time. 

             -sd- 

        Executive Engineer (Civil)  
  

mailto:id:yogindra.s@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 
NIT No: CIVIL/CE(C)/EE(C)/83/2023-24 

E-Tender event No. 2024_NMPT_791925_1 
ii) INSTRUCTIONS TO TENDERERS 
A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE 

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to 

read the terms & conditions of this tender before submitting your online tender. 

Tenderers who do not comply with the conditions with documentary proof 

(wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here 

to Enroll available in the Home Page. Then the Digital Signature enrollment 

has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user ID / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not 

be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. 

It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid 

documents during bid submission. This will ensure lesser upload of bid 

documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the bidder 

is liable to be rejected for that tender. Bidders are allowed to enter the 

Bidder Name and Values only. 

https://www.eprocure.gov.in/eprocure/app
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8. If there are any clarifications, this may be obtained 

online through the e-Procurement Portal, or through the contact details 

given in the tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online on the portal or 

on www.newmangaloreport.gov.in Bidder, in advance, should prepare the 

bid documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD to all Micro and small enterprises 

(MSE) will allowed. Bidder Shall upload with their offer, the proof of their 

being MSE registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any other 

body specified by Ministry of MSME will be considered. The bidder should 

read the terms and conditions and accepts the same to proceed further to 

submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

11. There is no limit on the size of the file uploaded at the server end. However, 

the upload is decided on the Memory available at the Client System as well 

as the Network bandwidth available at the client side at that point of time. 

In order to reduce the file size, bidders are suggested to scan the 

documents in 75-100 DPI so that the clarity is maintained and the size of file 

gets reduced. This will help in quick uploading even at very low bandwidth 

speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, 

to ensure that, he/she completes the Bid Submission Process. Bids, which 

are not frozen, are considered as Incomplete/Invalid bids and are not 

considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort 

of delay or the difficulties faced during the submission of bids online by the 

bidders due to local issues. 

http://www.newmangaloreport.gov.in
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14. The bidder may submit the bid documents online mode only, 

through this portal. Offline documents will not be handled through this 

system.  

15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date & 

time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the 

bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by 

the bidder is received and stored in the system. System does not certify for 

its correctness. 

18. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this portal 

is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 

should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid 

submission end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 

BID submitted without fees, as mentioned above will not be considered for 

evaluation and shall be rejected summarily the benefit of Exemption of 

EMD and tender fee to all Micro and small enterprises (MSE) registered 

with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or 

National Small Industries Corporation (NSIC) or Directorate of handicrafts 
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and handlooms o or any other body specified by Ministry of 

MSME, will be considered. The bidder shall upload with their offer, the 

proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line items in the Tax invoices to 

avail in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary 

evidence for exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii) of 

volume-I (Original power of attorney i.e. Annexure 2 to be submitted by post 

or by hand immediately after the closing date for submission of online e-

tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 

3. Cover – II Detail (Finance) 
PRICE BID (Bill of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected 

for that tender. Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead 

to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic opening of bid. 
B. Part II Price bid will be opened electronically of only those bidder(s) whose 
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 Part I Techno-Commercial Bid is found to be Techno-

Commercially acceptable by NMPA. Such bidder(s) will be intimated, the date 

of opening of Part II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However in case the lowest rate 

appears to be reasonable taking into account the prevailing market 

conditions, the work may be awarded to the lowest bidder and if the rate is 

still considered high, action as per prevailing instructions / guidelines shall be 

taken. All entries in the tender should be entered in online Technical & 

Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves 

the right to determine whether the information has been provided in 

reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 

i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A material 

deviation or reservation is one (1) which affects in any substantial way, the 

scope, quality, or performance of the Tenderer or (2) which limits in any 

substantial way, inconsistent with the Tender document, or (3) whose 

rectification would affect unfairly the competitive position of other Qualified 

Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion 

is non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by the Port Authority in respect of such 

Tenders. 

k. The Port Authority would have the right to review the Technical Qualification 
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and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek clarification 

if any and list out the firms, which are found technically suitable and Cover-II 

Price Bid of such tenderers only will be opened and EMD will be returned to 

the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and Cover – II of such tenderers will be opened on the specified date 

and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and 

date of the tenders will be taken as valid. 

B. Instructions to Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Hiring of wheel (Tyre) mounted, chain 

mounted excavator and Tipper for removing unwanted materials & other allied 

works in and around wharf area for the year 2023-24 and 2024-25-Re Tender”  
2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for 

the tender document.  The successful bidder will be expected to complete the 

works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.i

n/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will in no case be responsible and liable for those 

https://www.eprocure.gov.i
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costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for construction 

of the Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 

the bid outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted, upload the entire 

document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer (Civil) in writing, so as to reach at least three days before start 

date of submission of bid.  It is to be noted that queries asked after closing date 

of pre bid meeting will not be answered. Employer’s clarifications shall be 

furnished in the CPP e-portal or shall be issued a corrigendum in the web site 
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after closing date of online pre- bid meeting without identifying the 

source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 

date mentioned in the NIT. The bidders can ask queries if any during the period 

of pre-bid meeting through online. The queries of the bidders shall be answered 

online or a separate consolidated list of queries and clarifications shall be 

uploaded in web sites after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall be 

shall be made exclusively through the issue of an Addendum. Any addendum 

thus issued shall be part of the tender documents and will be uploaded in CPP e-

portal and Port website to all the bidders. Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part of 

Part I of their bid.  The Addendum can also be downloaded from NMPA official 

website from ‘Ongoing Project link’. The responsibility of downloading such 

addendum / amendment from NMPA website and CPP e-portal fully lies with the 

bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one in 

which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs. 3.76 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs. 4.7 lakhs each  

or 
At least One similar completed works costing not less than the amount equal to    

Rs. 7.52 lakhs  

Note1:***Similar work(s) means  
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i. Any Civil Works Or  

ii. Hiring Or Owing of Construction Plants & Machineries.  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2020-21, 2021-22 and 2022-23 shall be at least Rs.2.82lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in hand 

at NMPA.  The bidder must fill the Annexure-6. In case the average turnover is 

Rs.3.00crores, the financial capacity of the contractor will considered as (3x3.333) 

Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income shall 

not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

d) The tenderer shall own Wheel (tyre) mounted excavator in his name or 

may hire from others by submitting an undertaking from owner that he 

shall provide the equipment for a period of two years along with RC & 

insurance policy. The equipment will have to be supplied by the 

contractor as and when required by the department during the contract 

period.  

e) The tenderer shall own small chain mounted Excavator-20 in his name or 

may hire from others by submitting an undertaking from owner that he 

shall provide the equipment for a period of two years along with RC & 

insurance policy. The equipment will have to be supplied by the 

contractor as and when required by the department during the contract 

period.  

f) The tenderer shall own chain mounted Hydraulic Excavator of 1.1 m3    

Bucket, in his name or may hire from others by submitting an undertaking 

from owner that he shall provide the equipment for a period of two years 

along with RC & insurance policy. The equipment will have to be supplied 
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by the contractor as and when required by the department 

during the contract period.  

g) The tenderer shall own Tipper in his name or may hire from others by 

submitting an undertaking from owner that he shall provide the 

equipment for a period of two years along with RC & insurance policy. 

The equipment will have to be supplied by the contractor as and when 

required by the department during the contract period.  

Copy of the work order, Client’s satisfactory work completion Certificate, along 

with any other documentary proof certifying the year of completion, brief 

description of the project and project completion cost shall be submitted in 

support of the assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Experience of the tenderer / contractor for 

completed works, executed in private organization shall be considered only if the 

Tax Deducted at Source Certificate with respect to referred work, issued by 

Competent Authority is enclosed by the tenderer along with the tender 

A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced Bill 

of Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill 

in the percentage of Excess or Less in the Bill of Quantities through CPP e-portal. 

Items for which no rate or price is entered will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the 

Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees 
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15. Bid Validity: 

Bids shall remain valid for a period not less than one hundred twenty days (120 

days) after the last date for online bid submission. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, 

the Employer may request that the bidders may extend the period of validity for 

a specified additional period.  The request and the bidders’ responses shall be 

made in writing or by cable.  A bidder agreeing to the request will not be 

permitted to modify his bid and also shall submit an extension for EMD, if it is in 

the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by  

RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 

deposit details towards Earnest Money Deposit of Rs.44400/- (Rupees 

FourtyFour Thousand Four Hundred  Only) as stipulated in the tender. The 

tender without EMD shall be treated invalid. The benefit of Exemption of 

EMD and tender fee to all Micro and small enterprises (MSE) registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other 

body specified by Ministry of MSME, will be considered. The bidder shall 

upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 

period of 120 days from the last date for online bid submission, the tender 

shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required 

performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following 

cases: 
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a) If the bidder withdraws his Tender during the period of bid 

validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD 

/ LD and while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. Any documents submitted in the form of hard copy except 

Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid. “Disclosure/indication of 

Price in the Techno Commercial Bid shall render the tender disqualified 

and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.44400/- (Rupees 

FourtyFour Thousand Four Hundred  Only) by RTGS/NEFT to NMPA Bank 

Account, failing which the Techno commercial Bid shall not be 

considered). 

iii) Transaction details of payment towards the cost of tender fee Rs.560/-

(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA 

Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time and 
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date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender  (vide Annexure -

2) (Original power of attorney i.e. Annexure 2 to be submitted by post or 

by hand so as to reach the Executive Engineer (Civil) immediately after 

the closing date for submission of online e-tender). However, such Power 

of Attorney would not be required if the Application is signed by an 

authorized partner or Director (on the Board of Directors) of the Applicant, 

in case the Applicant is a partnership firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with 

the criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments 

the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly certified 

by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 

evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing  Average 

Financial turnover of the tenderer over the last three financial years (vide 

Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work. (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part of 

contract agreement and as such the bidders are requested to indicate the 

availability of the equipment at site at what stage of the construction 

period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, 

PF and GST Registration (GSTIN) Number along with certificates issued 

by the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 
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a. All details regarding construction plant and 

machinery, temporary work and personnel for site organization 

considered necessary and sufficient for the work have been 

furnished in the Annexure to Conditions of Contract in Volume I 

and that such plant, temporary works and personnel for site 

organization will be available at appropriate time of relevant works 

for which the equipment have been proposed at site till the 

completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be 

rejected summarily without making any further reference to the 

bidder. 

c.  We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to 

influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 

propose to be made to any intermediaries (agents) etc in 

connection with the bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the 

original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 

the online technical bid documents shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted for 

reference purpose. The bid submitted through e-tendering mode only will 

be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted/uploaded by the tenderer, the 

conditions mentioned in the Port’s uploaded document shall prevail. 
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Besides, the tenderer shall be liable for legal action for the 

lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, 

will be valid for all actions of requesting bid submission, bid opening etc., The 

bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in 

online only through CPP e-portal (after submission of bid) and 

resubmit/upload the revised offer before the deadline prescribed in 

Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be 

disqualified from bidding for any contract with New Mangalore Port 

Authority for a period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their 

Bids by Resubmitting Bid only in accordance with this clause through CPP 

e-portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of 

specified date for bid opening is declared as holiday by the Employer, the bid 

will be opened at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD 

and Tender Fee is in line with the Tender Condition there after the Techno 

Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and / or if the same does not 

contains Bid security in the manner prescribed in the Bid documents, then 

that Bid will be rejected and the Bidder informed accordingly.  
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24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to 

the qualified bidders based on the evaluation of the technical bid. The 

price bid (cover-II) of such eligible bidders shall be opened on the 

specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes 

to bring additional information to the notice of the Employer, he should do so in 

writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorized signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall interalia include a provision to bind the Bidder to settlement of 

disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to alzl the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the 

Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid 

that he has not incorporated any conditions in the Financial Bid and in case any 
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conditions are specified in the financial bid his tender will be rejected 

without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of 

the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be 

permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered the 

lowest evaluated bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by 

the Employer prior to expiration of the Bid validity period by, fax or e-mail 
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and confirmed by registered letter.  This letter (hereinafter and in 

the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the 

execution, completion and maintenance of the works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the 

provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between 

the employer and the successful bidder.  Within 21 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the 

performance security and sign the Agreement with the Employer. The 

contractor shall make 12 copies of the Agreement and submit to the 

employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without 

interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of 

the successful bidder if deposited in cash, shall be refunded (without interest) 

after he has signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form in the form of 

Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt 

from a commercial bank, remittance by RTGS or in the form of Bank Guarantee 

for an amount equivalent to 5% of the Contract price including GST, as 

applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank 

having its branch at Mangalore acceptable by NMPA. The BG shall be issued in 

favor of New Mangalore Port Authority in the Format enclosed in Volume I as 

Annexure-A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 
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agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, inter 

alia, time, cost and effort of the Authority, in regard to the Tender, including 

consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not 

be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to 

have directly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice, 

as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with the 

Selection Process (for avoidance of doubt, offering of employment  to or 

employing or engaging in any manner whatsoever, directly or indirectly, 

any official of the Authority who is or has been associated in any manner, 

directly or indirectly with the Selection Process or the LOA or has dealt 

with matters concerning the Agreement or arising there from, before or 

after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases to 

be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection Process; 

or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time has 

been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any 

person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 
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engaged by  the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to 

influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  

The Employer does not bind himself to accept the lowest or any tender and has 

the right to reject any tender without assigning any reason thereof. No 

representation whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 

in respect of Local Content and furnish an undertaking in the prescribed format 

as per Annexure 13, to that effect, failing which, the bid may be liable for 

cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Hiring of wheel (Tyre) mounted, chain mounted excavator 

and Tipper for removing unwanted materials & other allied works in 
and around wharf area for the year 2023-24 and 2024-25-Re Tender” 

 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 
v. (Annexure 4) 
vi. Average Financial turnover over the last three financial year - (Annexure 5) 
vii. List of ongoing works at NMPA -(Annexure-6) 
viii. List of plant and equipment – (Annexure - 7) 
ix. Declaration – (Annexure – 8) 
x. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
xi. Banker’s Details – Annexure 10 & 11 
xii. Tender fee paid by NEFT vide UTR No…………….dtd.……………. of  (name and 

address of the branch). 
xiii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 100/- 
“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 

TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 
AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 

TENDER” 
-- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 

the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation 

& address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying on 

our business, the following: 

 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and 

also to bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 

deed or deeds, transfer or transfers, endorsement or endorsements and to perform 

such other acts, matters, things as the Attorney shall consider requisite or advisable 

as full and effectively as the Company could do, if present and acting there. 

 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me by 

the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and 

things done by the said Attorney by virtue of this power of attorney, shall be construed 
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as acts, deeds and things done by the Company. 

 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two 

thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he signs 

and receives this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 

day of ______ 20_____ (Two thousand ___________) set my hands and subscribed my 

signature unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 
TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 

AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 
TENDER” 

-- 
ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering etc.) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 

TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 
AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 

TENDER” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  
ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 
Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
 

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 
This is to certify that the information contained in Sl. No 4 above is correct as per the 
accounts of the Applicant and/ or the clients.  

 

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate from its 
chartered accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 12.0(a) 
Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work completion 

certificate) from the respective client for having carried out such assignment duly certified 
by clients. 



  

 

38

 

Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 
TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 

AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 
TENDER” 

FINANCIAL CAPABLITY 
(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net 

Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 

be the Financial Year 2020-21. Year 2 shall be the year immediately preceding Year 1 

and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 

audited Annual Reports as required under this Bid Document. 

 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 

the work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is 

specifically for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through 

their internal resources without availing the loan of credit, a specific mention to be 

made to this effect and proof for such resources shall be enclosed. 

 

Certified by C.A         Signature 

 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 
“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 

TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 
AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 

TENDER” 
 

LIST OF ONGOING WORKS IN HAND AT  NMPA 
 
The Tenderer shall furnish in the format given below details of works being 
carried out by him at the time of bidding in NMPA. 

 
Sl. 
No. 

Name of work  Work order 
No. and Date 

Value of 
Work Order 
in Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

     

 

      
Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 
“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 

TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 
AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 

TENDER” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 
“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 

TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 
AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 

TENDER” 
-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be purchased 

or hired. 

Descripti

on  of 

equipme

nt 

Require

ment no. 

/ 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capaci

ty 

Age / 

conditi

on 

Remarks 

(from 

whom to 

be 

purchased) 

At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 
“HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED EXCAVATOR AND 

TIPPER FOR REMOVING UNWANTED MATERIALS & OTHER ALLIED WORKS IN 
AND AROUND WHARF AREA FOR THE YEAR 2023-24 AND 2024-25-RE 

TENDER” 
 

DECLARATION  
  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and 

Vol.III (Section V and VII) and agreed to the terms and conditions mentioned 

therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished 

in the Annexures to Conditions of Contract in Volume I and that such plant, 

temporary works and personnel for site organisation will be available at the site till 

the completion of the respective work.  

 

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 

 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment of the 

Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto and the 

Employer shall be at liberty to deduct or adjust from the Contactor's bills an 

amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in relation 

to any accident or injury referred to above without any reference to the Contractor. 

The contractor shall execute indemnity bond in the prescribed format as per 

Annexure - 12 
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vi. We shall comply with all the Central State and Municipal Laws and Rules and we 

shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 

&Abolition) Karnataka Rules 1974 and rules there under and the enactments that 

may be applicable including ESI Act, the payment of wages act, Provident Fund 

Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation Act 

or any other applicable legislation and the Municipal by-laws or other statutory 

Rules and Regulations whatsoever in force if these are applicable. Any obligations 

finding or othenrvise missed under any statutory enactments, rules & regulations 

there under shall be the responsibility of the Contractor and the NMPA will take no 

responsibility for the same. The Contractor should take Workmen's Compensation 

Policy for his Workers, who are not covered under ESI and submit the same to the 

EIC immediately after commencement of the work 

 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf 

any claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable to 

the contractor after verification of the validity and if admissible as per rules 

 

viii. *We disclose with that we have made / not made payments or propose to be made 

to any intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the Hiring of wheel 

(Tyre) mounted, chain mounted excavator and Tipper for removing unwanted materials 

& other allied works in and around wharf area for the year 2023-24 and 2024-25-Re 

Tender(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ [name 

of bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the 

Employer”) in the sum of _________________________ 1 for which payment well and truly 

to be made to the said Employer the Bank binds itself, his successors and assigns by 

these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

 

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

 

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the three conditions, specifying the occurred 

condition or conditions.  

 

This Guarantee will remain in force up to and including the date _________ 2 days after 

the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension(s) to the 
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Bank is hereby waived. Any demand in respect of this Guarantee should reach 

the Bank not later than the above date. 

 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 20 …… 

 

 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL______________________________________

____________________________________________________ 

 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ __________________________ _____________ 

 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 16 of 

the Instructions to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                 
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 

Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in favour 

of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred 

to as ‘Indemnified’ which expression shall unless repugnant to the context or meaning 

thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract 

or for supply of / Construction of ………… on terms and conditions set out interalia in 

the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 

against all damages or compensation payable at law in respect of or in consequence of 

any accident or injury to any workmen or other person in the employment of the 

contractor or sub-contractor against all claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto and the indemnified 

shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the 

indemnified for an amount that the indemnified may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect of or 

in relation to any accident or injury referred to above without any reference to the 

indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may be 

applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 
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applicable legislation and the Muncipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments rules & regulations there under shall 

be the responsibility of the Indemnifier and the Indemnified will have no responsibility 

for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his 

workers, who are not covered under ESI and submit the same to the ESIC immediately 

after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made against 

Indemnified arising out of this work, the Port shall have the right to deduct the same 

from the bill amount payable to the Indemnifier after verification of the validity and if 

admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 

hand gloves, safety harness or any other equipment as required depending on nature of 

work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to fatality 

including death, permanent/ partial disablement, injury, financial loss, legal issues or 

any other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for 

which the indemnified and its officers / representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE IN 

INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) 

dtd. 16-09-2020, as amended from time to time and as applicable on the date of 

submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local supplier 

meeting the requirement of minimum Local content (50%) as defined in above 

orders for the material against Tender NIT No____________________________ for 

the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- ----------------

---------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder 

or its successors can be debarred for up two years as per Rule 151 (iii) of the 

General Financial Rules along with such other actions as may be permissible 

under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 
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Date : 

Place : 

SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 

the one part and _____________ _________________ __________ 

___________________________________________________________________________________

_________  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for the 

execution and Completion of such works and the remedying of any defects therein at a 

contract price of Rs .....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h)  Letters exchanged between the Employer and the Tenderer up to the 

issue of Letter of Acceptance as separately listed and annexed here to. 

 

3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity in all 

respect with the provisions of the Contract.   
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4.  The Employer hereby covenants to pay the Contractor in consideration 

of the execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the Provisions of 

the Contract at the times and in the manner prescribed by the Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used 

to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 

Clause 2.3 below.  

 

The Contract Data defines the documents and other information which comprise 

the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

 

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

 

Days are calendar days, months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the Contract.  

 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the 
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Works.  

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works.  

 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer or his nominee by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

 

The Engineer or his nominee is the person named in the Contract Data (or any 

other competent person appointed and notified to the contractor to act in 

replacement of the Engineer or his nominee) who is responsible for supervising 

the Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding extensions 

of time and valuing the Compensation Events.  

 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

 

The Site is the area defined as such in the Contract Data.  

 

Site Investigation Reports are those which are included in the Bidding 

documents and are factual interpretative reports about the surface and sub-

surface conditions at the site.  

 

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Engineer or his nominee.  

 

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with 

any of the Site Possession Date. 

 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 
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the Site.  

 

Temporary Works are works designed, constructed, installed and removed by 

the Contractor which are needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer or his nominee which varies 

the Works.  

 

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

 

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a 

valid Competency Certificate through a programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 

have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer or his 

nominee will provide instructions clarifying queries about the Conditions 

of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion date for the 

whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  
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3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee 

will decide contractual matters between the Employer and the Contractor 

in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 

cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 

Document. Upon signing the Contract Agreement, the Contractor shall make 12 

copies of Contract Documents in hardbound cover which shall cover documents 

used in Contract/Agreement and provide the same to the Employer at no extra 

cost.  No work shall be commenced without signing contract agreement.   

Data made available by the Employer in accordance with provisions of the 

Condition of Contract shall be deemed to include data listed elsewhere in the 

Contract and open for inspection at the office of the Deputy Chief Engineer (Civil) 

of the New Mangalore Port Authority (by prior appointment with the Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

 

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 

the Schedule of other contractors. The Contractor shall as referred to in 
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the Contract Data, also provide facilities and services for them 

as described in the Schedule. The employer may modify the schedule of 

other contractors and shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the 

functions stated in the Schedule or other personnel approved by the 

Engineer or his nominee. The Engineer or his nominee will approve any 

proposed replacement of key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal to or better than 

those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 

who is a member of the contractor’s staff of his work force stating the 

reasons, the contractor shall ensure that the person leaves the site within 

seven days and has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1  The Employer carries the risks which this Contract states are Employer’s 

risks and the contractor carries the risks which this Contract states are 

contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a)  In so far as they directly affect the execution of the Works in the    country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 

the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, earthquakes 
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and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 

or part of the Permanent Works, except as may be provided for in the 

Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of 

the Contract other than the excepted risks are the responsibility of the 

Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract 

Data for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor 

to the Engineer or his nominee for the Engineer or his nominee’s 

approval before the start date. All such insurances shall provide for 

compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the contractor or, if no payment is due, 
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the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 

approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information 

available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date 

and shall carry out the works in accordance with the program submitted 

by the contractor as updated with the approval of the Engineer or his 

nominee, and complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 

approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the 

Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is 
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to notify the Engineer or his nominee of such discoveries and 

carry out the Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the 

Contractor, free from encumbrances. If possession of a part is not given by 

the start date stated in the Contract Data the Employer is deemed to have 

delayed the start of the relevant activities and this will be a Compensation 

Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 

authorised by the Engineer or his nominee access to the Site to any place 

where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are 

being manufactured, fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his 

nominee was either outside the authority given to the Engineer or his 

nominee by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the Dispute Review Board (DRB) within 28 

days of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works or after 

their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, certificate or 

valuation of the Engineer or his nominee, the matter in dispute shall, in the 

first place be referred to the Disputes Review Board [DRB] established 

pursuant to Appendix 1 hereto. (Not applicable to this contract) 

 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with the 
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Works with all due diligence and the Contractor and the 

Employer shall give effect forthwith to every decision of the Engineer or 

his nominee unless and until the same shall be revised, as hereinafter 

provided, in a Dispute Review Board Recommendation / Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is 

dissatisfied by the Dispute Review Board’s (DRB) decision shall be 

decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof. The arbitral tribunal shall consist of 3 

arbitrators, one each to be appointed by the Employer and the contractor, 

and the third to be appointed by the mutual consent of both the 

arbitrators, failing which by making a reference to CIDC-SIAC Arbitration 

Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to 

the evidence or arguments already put before the Engineer or his 

nominee or the Board, as the case may be, for the purpose of obtaining 

said recommendations/decision. No such recommendations/decision 

shall disqualify the Engineer or his nominee or any of the members of the 

Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the 

Contractor shall not be altered by reason of the arbitration being 

conducted during the progress of the works. Neither party shall be 

entitled to suspend the works to which the dispute relates, and payment 

to the Contractor shall be continued to be made as provided by the 

contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-

clause [i], within 14 days after receipt of the notice of the appointment of 

its arbitrator by the other party, then President/Chairman of the 

nominated Institution shall appoint arbitrator within 14 days of the receipt 

of the request by the nominated institution. A certified copy of the 

President’s/ Chairman’s order, making such an appointment shall be 

furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 

the arbitration proceedings and that of all documents and 

communications between the parties shall be ‘English 
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vi) The Arbitration shall be conducted by the experts from the 

panel of CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 

the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall 

not be withheld, unless they are subject matter of the arbitration 

proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 
27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

27.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work including any changes to the sequence of the 

activities. 

27.3 The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress 

achieved against planned progress, during the previous week and progress 

forecast for the following week for all important items in each section or 

portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the 

Contract Data. If the Contractor does not submit an updated Program within 

this period, the Engineer or his nominee may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the 

overdue Program has been submitted.  
28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and 

submit it to the Engineer or his nominee again at any time. A revised 

Program is to show the effect of Variations and Compensation Events.  
29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if 

a Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining work 

and which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 

asking the Engineer or his nominee for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date.  
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30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start 

or progress of any activity within the Works.  
31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure.  

31.2 The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for actions 

to be taken is to be decided by the Engineer or his nominee either at the 

management meeting or after the management meeting and stated in 

writing to all who attended the meeting.  
32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or 

delay the execution of works. The Engineer or his nominee may require 

the Contractor to provide an estimate of the expected effect of the event 

or circumstance on the Contract Price and Completion Date. The estimate 

is to be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 

and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer or his 

nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify 

the Contractor of any Defects that are found. Such checking shall not affect 

the Contractor’s responsibilities.  The Engineer or his nominee may 

instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer or his nominee considers may have a Defect.  
34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has a Defect 

and the test shows that it does the Contractor shall pay for the test and any 

samples. If there is no Defect the test shall be a Compensation Event.  
35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered 

to the Employer in the condition required by the Contract, fair wear and 

tear excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 

engineer and  

(b) execute all such work of amendment, reconstruction, and 

remedying defects, shrinkages or other faults as the Engineer may, 

during the Defects Liability Period or within 14 days after its 

expiration, as a result of an inspection made by or on behalf of the 

Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor 

at his own cost if the necessity thereof is, in the opinion of the Engineer, 

due to: 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure on 

the part of the Contractor to comply with any obligation, expressed or 
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implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete 

the Works and remedy any defects therein to the Engineer's satisfaction.  

The Defects Liability Certificate shall be given by the Engineer within 28 

days after the expiration of the Defects Liability Period, or, if different 

defects liability periods shall become applicable to different Sections or 

parts of the Permanent Works, the expiration of the latest such period, or 

as soon thereafter as any works instructed, pursuant to Clauses 35, have 

been completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of any 

obligation incurred under the provisions of the Contract prior to the issue 

of the Defects Liability Certificate which remains unperformed at the time 

such Defects Liability Certificate is issued and, for the purposes of 

determining the nature and extent of any such obligation, the Contract 

shall be deemed to remain in force between the parties to the Contract. 
36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 

Engineer or his nominee’s notice the Engineer or his nominee will assess 

the cost of having the Defect corrected, and the Contractor will pay this 

amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the Bill 

of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the 

change exceeds +10% of initial Contract Price, the Engineer or his 

nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 15 

percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 

any item(s) is abnormally high, the Contractor shall provide the Engineer 

or his nominee with a detailed cost breakdown of such rate in the Bill of 

Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any other reason it shall, in his opinion, be 

appropriate, he shall have the authority to instruct the Contractor to do 

and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the 

Works, 

f) change any specified sequence or timing of construction of any part of 

the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by 

the effect, if any, of all such variations shall be valued in accordance with 

Clause 40. Provided that where the issue of an instruction to vary the 

works is necessitated by some default of or breach of contract by the 
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contractor or for which he is responsible, any additional cost 

attributable to such default shall be borne by the contractor. All Variations 

shall be included in updated Programs produced by the contra 

ctor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of 

the Engineer. Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is 

not the result of an instruction given under this clause, but is the result of 

the quantities exceeding or being less than those stated in the Bill of 

Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and 

before the commencement of such work, notice shall be given either (a) 

by the contractor to the Employer of his intention to claim extra payment 

or a varied rate or price, or (b) by the Employer to the contractor of his 

intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods 

given below and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be:  

 

i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 
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Employer shall be payable provisionally till such time as 

the rates are finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the 

work, no quotation shall be given and the Variation shall be treated as a 

Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or 

his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amounts and 

under conditions set forth in sub-clause 51.6 of the Contract Data 

(Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 

the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which 

are not paid on monthly basis the Contractor has to submit the bill within 

7 days of joint measurement taken along with the concerned Engineer. 

The Engineer has to ensure that joint measurement to be completed 

within 7 days of completing of part work / running work.  The concerned 

Engineer i/c shall check and make entries into bill/M.B within 10 days of 

submission of the interim bill and submit to Executive Engineer/ 

Superintending Engineer (Civil).  The Executive Engineer/ Superintending 

Engineer (Civil) shall check the bills and after certification of the quantities 

as per manual shall forward to the Finance Department within 3 working 

days.  The Contractor and Assistant Engineer  both jointly complete the 

measurements, if Contractor due to any reason does not attend/avoid 

joint survey/measurements the Executive Engineer shall give notice to the 

contractor to be present at the site for joint measurement within 7 days 

notice.  If the contractor fails to attend the joint measurement second 

notice shall be issued to the contractor to attend the joint measurement 

within 3 days failure to attend the site for joint measurement the Assistant 

Engineer and AEE or EE  would record the reason and complete the 

measurements in a transparent manner departmentally and submit the 

bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. 

Joint measurements shall be taken continuously and need not be 

connected with billing stage. System of 4 copies of measurements, one 

each for Contractor, Employer and Engineer or his nominee, and signed 

by both Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 days 

from the date of submission 

43.4  The payment will be made to the contractor after deducting any dues 

payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would have 

been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 

and prices in the Contract.  
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44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 

works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or 

to carry out additional tests upon work which is then found to have 

no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly and 

form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the 

Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation event.  

 

44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Engineer or his nominee shall decide whether and 

by how much he Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by the 
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Contractor, it is to be assessed by the Engineer or his 

nominee and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable the Engineer or his 

nominee shall adjust the Contract Price based on Engineer or his 

nominee’s own forecast. The Engineer or his nominee will assume that 

the Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the performance of 

this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at sources as per applicable law.Any new Taxes, 

levies, duties imposed after signing the Contract shall be reimbursed by 

the employer on production of documentary evidence.The GST shall be 

quoted separately in tax invoice. The contractor shall file the applicable 

returns with tax department in time and submit the same as documentary 

evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of 

the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 

invoice, from first Running Bill onwards subject to a max of 5% plus of the 

contract price including GST. Retention money shall be refunded after 

completion of defect liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 

week of delay, or part thereof subject to a maximum of 10 per cent of the 

contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 

completion, may allow further extension of time at its discretion with or 
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without the levy of L.D. In the event of extension granted being 

with L.D, the Employer will be entitled without prejudice to any other right 

or remedy available in that behalf, to recover from the  contractor as 

agreed damages equivalent to half per cent (½%) of the contract value of 

the works including GST for each week or part of the week subject to the 

ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and 

while imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, shall 

be entitled, without prejudice to any other right, or remedy available in 

that behalf, to rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 

agreed time frame, shall be entitled to terminate the contract.  

49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. up 

to ten per cent (10%) of the contract value and forfeit the security deposit 

made by the contractor besides getting the work completed by other 

means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 

restricted to the uncompleted value of work,  the maximum LD being on 

the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional 

Sums are included in the Contract, who may have been or be nominated 

or selected or approved by the Employer or the Engineer, and all persons 

to whom by virtue of the provisions of the Contract, the Contractor is 

required to subcontract shall, in the execution of such work or the supply 

of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as 

“Nominated Subcontractors”. 

 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable 
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in two equal installments. The first installment shall 

be paid after mobilisation has started and next installment shall be paid 

after satisfactory utilisation of earlier advance.  

 

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

 

51.3  Mobilisation Advance and Construction Equipment Advance shall be paid 

at SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion 

of the employer and against Bank Guarantee for Mobilisation Advance 

and against hypothecation of Construction Equipment to the Employer.  

 

51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has arrived at the 

site and next installment shall be paid after satisfactory utilisation of 

earlier advance (s).  

 

51.5  Recovery of Mobilisation and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should 

be completed by the time 80% of the original Contract work is executed.  

 

51.6 Secured Advance :The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 

incorporated and installed in the Works in accordance with conditions 

stipulated in the Contract Data.  

75% of cost of materials and plant brought to site for incorporation into 

the works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 

52.1  52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of 

which 5% of contract price should be submitted as Performance Security 

within 21 days of receipt of letter of acceptance and balance 5% recovered 

as retention money from running bills. Recovery of 5% of retention 

money shall commence from the first RA bill onwards @ 10% for each 

bill. Retention money shall be refunded after completion of defect liability 

period. The performance Bank Guarantee will be released after 

completion of defect liability period. 
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53. Removal of Craft or Plant which has sunk (NA to this 
contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to 

any sub-contractor employed by him (including also any plant which is 

held by the Contractor or any sub-contractor under agreement for hire or 

hire-purchase) which may be sunk in the course of the construction 

completion or maintenance of the Works or otherwise deal with the same 

as the Engineer may direct or until the same shall be raised and removed, 

the contractor shall set al such buoys and display at night such lights and 

do all such things for the safety of navigation as may be required by the 

Engineer or by Employer.  In the event of the Contractor not carrying out 

his obligation imposed upon him by this clause the Employer may provide 

buoy and light such sunken craft or plant and raise and remove the same 

(without prejudice to the right of the Employer to hold the Contractor liable 

under General Conditions) and the Contractor shall refund to the Employer 

all costs incurred in connection therewith. 

 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in location 

and manner approved by the Engineer subject to all necessary permissions 

being first obtained by the Contractor from the authorities concerned.  The 

Contractor shall not lay his temporary moorings such as to interfere with the 

port traffic and such moorings shall be removed if and when required by the 

Employer. 

 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall 

be remedied by the Contractor at the Contractor’s cost if the loss or 

damage arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to 

the Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete 

joint survey of the work within 7 days and prepare a defects list jointly. The 
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defects pointed out by the Engineer or his nominee/Employer 

would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the Employer. 

This joint acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken to 

complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of 

the Permanent Works before completion of the whole of the Works shall not be 

deemed to certify completion of any ground or surfaces requiring reinstatement, 

unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and 

have satisfactorily passed any Tests on Completion prescribed by the 

Contract, the Contractor may give a notice to that effect to the Engineer, 

with a copy to the  Employer, accompanied by a written undertaking to 

finish with due expedition any outstanding work during the Defects 

Liability Period.   Such notice and undertaking shall be deemed to be a 

request by the Contractor for the Engineer to issue a Taking- over 

Certificate in respect of the Works.  The Engineer shall, within 21 days of 

the date of delivery of such notice, either issue to the Contractor, with a 

copy to the Employer, a Taking- Over Certificate, stating the date on 

which, in his opinion, the Works were substantially completed in 

accordance with the Contract, or give instruction in writing to the 

Contractor specifying all the work which in the Engineer's opinion, is 

required to be done by the Contractor before the issue of such Certificate.   

The Engineer shall also notify the Contractor of any defects in the Works 

affecting substantial completion that may appear after such instructions 

and before completion of the Works specified therein.   The Contractor 

shall be entitled to receive such Taking-Over Certificate within 21 days of 
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completion, to the satisfaction of the Engineer, of the 

Works so specified and remedying any defects so notified. 

  

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the 

Contractor may request and the Engineer shall issue a Taking-Over Certificate in 

respect of : 

a. any Section in respect of which a separate Time for Completion is 

provided in the appendix to Tender, or 

 

b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 

provided for in the Contract, occupied or used by the Employer, or 

 

c. any part of the Permanent Works which the Employer has elected to 

occupy or use prior to completion (where such prior occupation or use is 

not provided for in the Contract or has not been agreed by the Contractor 

as a temporary measure). 

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of 

the total amount that the Contractor considers payable under the Contract before 

the end of the Defects Liability Period. The Engineer or his nominee shall issue a 

Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 60 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Engineer or his nominee shall issue within 15 days a 

schedule that states the scope of the corrections or additions that are necessary 

for the correction and certify payment of 50% of the undisputed amount to the 

contractor. If the Final Account is still unsatisfactory after it has been resubmitted 

the Engineer or his nominee shall decide on the amount payable to the 

Contractor and issue a payment certificate, within 60 days of receiving the 

Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer or his nominee’s approval, the 

Engineer or his nominee shall withhold the amount stated in the Contract Data 

from payments due to the Contractor.  
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59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) the Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 

28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by 

the Employer to the Contractor within 50 days of the date of the 

Engineer or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can 

be paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing 

the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of any thing of value to influence the action 

of a public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior 

to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the Employer of the benefits of free 

and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to 

the Engineer or his nominee for a cause other than those listed under Sub 

Clause 59.2 above, the Engineer or his nominee shall decide whether the 
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breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of extra/additional 

items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer or his nominee shall issue a certificate for 

the value of the work done less advance payments received up to the date 

of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law 

and less the percentage to apply to the work not completed as indicated 

in the Contract Data. Additional Liquidated Damages shall not apply.  If 

the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of 

a fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and loss of profit on uncompleted 

works  less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, are 

deemed to be the property of the Employer, if the Contract is terminated 

because of a Contractor’s default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, the 

Engineer or his nominee shall certify that the Contract has been frustrated. 

The Contractor shall leave the Site and stop work as quickly as possible 
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after receiving this certificate and shall be paid for all work 

carried out before receiving it and for any work carried out afterwards to 

which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-

III (v) as modified or added by the following condition of special conditions as 

provided in Section – III(vi) herein, which shall be read and construed with the 

general condition in Section – 3 A to E as if they were incorporated therein. In so 

far as any of the condition of the special conditions may conflict or be in 

consisting with any of general conditions of in Section -3F- Special condition of 

the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or 

other, and for their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to 

the Engineer or his nominee a return in detail, in such form and at such 

intervals as the Engineer or his nominee may prescribe, showing the staff 

and the numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the 

Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors 

shall abide at all times by all existing labour enactment and rules made 

there under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be 

issued under any labour law in future either by the State or Central 

Government or the local authority. Salient features of some of the major 

labour laws that are applicable to construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the Employer 

is caused to pay or reimburse such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if 

any, on the part of the Contractor the Engineer or his nominee/Employer 
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shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer / 

Engineer or his nominee shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good 

the loss or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be  
treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating 

water) to prevent 

(i) Any interference with the supply to or abstraction from such 

sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 

against any liability for damages on account of noise or other disturbance 

created while or in carrying out the work and from and against all claims, 

demands, proceedings, damages, costs, charges and expenses 

whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or 

any other authority having jurisdiction over the Site together with all 

labour stores and services required for their efficient working and use at 

any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of 

watching and maintenance required in connection with the foregoing, and 

all other services for protecting and securing all places dangerous 

whether to Contractor's workmen or to other persons until the Works are 

handed over to the Employer, or till such time when the Engineer decides 

that such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as 

not to interfere with any navigation lights or with any traffic or signal 

lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 
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acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause any 
subcontractor to obtain such insurance as may be necessary to cover the liability 
of the contractor or as the case may be of such subcontractor in respect of 
personal injuries and death arising out of or in the course of or caused during 
the execution of the works for a minimum amount of Rs. 25 lakhs and shall 
produce or cause any such subcontractor to produce for inspection the relevant 
policy or policies together with receipt for the premium paid under such 
policy/policies as and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of 
the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills an 
amount that Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of or in 
relation to any accident or injury referred to above without any reference to 
the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the provisions 
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 
and the enactments that may be applicable including ESI Act, the payment of 
wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. 
The Workmen Compensation Act or any other applicable legislation and the 
Municipal by-laws or other statutory Rules and Regulations whatsoever in 
force if these are applicable. Any obligations finding or otherwise missed 
under any statutory enactments, rules & regulations there under shall be the 
responsibility of the Contractor and the NMPA will take no responsibility for 
the same. The Contractor should take Workmen's Compensation Policy for 
his Workers, who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the bill 
amount payable to the contractor after verification of the validity and if 
admissible as per rules. 
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v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall 

ensure the use of PPE such as helmets, safety shoes, nose masks, hand 
gloves, Safety Harness or any other equipment as required depending on 
nature of work by his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war 

risks, such insurance if normally available shall be effected, at the cost of the 

Employer, with the Insurance Company acceptable to the Employer and shall be 

in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, for 

getting stone, sand, gravel, clay or other materials by him and his subordinates 

and his subcontractors and required for the works, at the rates and such 

conditions as notified by the State Government. The applicable rates for royalty 

is enclosed as Schedule-A in Volume –III. The contractor should submit the 

Mineral Dispatch Permit (MDP) in original for the quantity executed by the 

contractor for the requisite quantity of material incorporated in works for which 

MDP is issued by the authorized supplier. If contractor fails to submit the MDP in 

original the amount equal to 5 times the royalty charges shall be deducted from 

the contractor’s bills as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of 

units of work over roads, highways or bridges on which such oversized and over 

weight items are not normally allowed to be moved, the Contractor shall obtain 

prior permission from the concerned authorities. Payments for complying with 

the requirements, if any, for protection of or strengthening of the roads, 

highways or bridges shall be deemed to be included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising 

out of or in relation to any claim made by the concerned authorities in respect of 

damage or injury to roads, highways or bridges. In case of failure of the 

Contractor to settle such claims and in case the Employer is held responsible for 

payment to the authorities, then the Employer shall settle the claim and the 

Employer’s expenses in this regard, as certified by the Engineer, may be 
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deducted by the Employer from any money due or to become due to 

the Contractor and the Engineer shall notify the Contractor accordingly with a 

copy to the Employer. 

71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply 

fully with all existing Acts, regulations and bye-laws including all statutory 

amendments and re-enactment of State or Central Govt. and other local 

authorities and any other enactments and act that may be passed in future either 

by the State or the Central Govt. or local authority, including Indian Workmen’s 

Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and 

Equal Remuneration Act 1976, Employees’ State Insurance Act, 1948, Factories 

Act, Minimum Wages Act, Provident Fund Regulations. Employees’ Provident 

Fund Act and schemes made under the same Act, Health and Sanitary 

Arrangements for Workmen, Insurance and other benefits and shall keep the 

Employer indemnified in case any action is commenced for contravention by the 

Contractor. If the Employer is caused to pay or reimburse any amounts as may 

be necessary to cause or observe, or for non-observance of the provisions 

stipulated here-forth on the part of the Contractor, the Engineer shall have the 

right to recover from the Contractor any sum required estimated to be required 

for making good the loss or damage suffered by the Employer. The Tenderers 

must have valid ESI and PF registration and shall maintain the records 

prescribed under ESI Regulations and PF Act & make the contribution towards 

ESI and PF in respect of persons employed by the Contractor. The contractor 

shall make available such records for inspection by ESI and PF authorities during 

inspection and furnish the copies of such records to the employer regularly. The 

EPF and ESI contribution on the part of the employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of Employer paid 

by the contractor shall be reimbursed by the Engineer –in –charge to the 

contractor on actual basis. The minimum wages applicable for Mangalore City is 

enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to 

prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and 

labour and for the preservation of peace and protection of Persons and 
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property in the neighborhood of the Works from the 

same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to 

the requirements of the local health authorities, to ensure that medical 

staff, first aid equipment and stores, sick bay and suitable ambulance 

services are available at the camps, housing and on the site at all times 

throughout the period of the Contract and that suitable arrangements are 

made for the prevention of epidemics and for all necessary welfare and 

hygiene requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the 

use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in 

force, import, sell, give, barter or otherwise dispose of any alcoholic 

liquor, or drugs or permit or suffer any such importation, sale, and gift, 

barter disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any 

persons or person, any arms or ammunition of any kind or permit or 

suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have 

due regard to all recognized festivals, days of rest and religious or other 

customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders and 

requirements as may be made by the Govt., or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 

same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour 

from amongst persons in the service of the Employer or other agencies 

engaged for any works of the Employer. 

71.10 Housing for Labour 
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Save in so far as the Contract otherwise provides, the 

Contractor shall provide and maintain such accommodation and 

amenities as he may consider necessary for all his staff and labour 

employed for the purposes of or in connection with the Contract, 

including all fencing water supply (both for drinking and other purposes), 

electricity supply, sanitation, cook houses fire prevention and fire-fighting 

equipment, crèche for children of his staff and labour employed for the 

purposes, furniture, other requirements in connection with such 

accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing 

provided by the Contractor shall be removed and the site reinstated to its 

original condition, all to the approval of the Engineer. The land for 

construction of labour camps shall be allotted outside the security area to 

the extent available and such area allotted for labour camps will be 

charged a ground rent at TAMP approved rates. The ground rent is liable 

for change as per the prevailing TAMP rates from time to time during the 

currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 

less than a fair wage which expression shall mean whether for time or 

piecework the respective rates of wages as fixed by the Public Works 

Department as fair wages for Dakshina Kannada District payable to the 

different categories of labourers of those notified under the Minimum 

Wages Act. 

The Contractor shall maintain records of Wages and other remuneration 

paid to his employee in such form as may be convenient and to the 

requirements of the Employer/Engineer and the Labour Enforcement 

Officer (Central), Ministry of Labour, Govt. of India, or such other 

authorized person appointed by the Central Govt. The Contractor shall 

allow inspection of the aforesaid Wage Records and Wage Slips to the 

Engineer and to any of his workers or to his agent at a convenient time 

and place after due notice is received, or to any other person authorized 

by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon 

as possible after its occurrence. In the case of any fatality or serious 

accident, the Contractor shall, in addition, notify the local police 

authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors 

of the foregoing provisions. 
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71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labors and the staffs engaged 

in the works. The Contractor has to get the vehicle and labor RIFD based 

passes for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 

passes are to be issued to the Engineer and arrange to obtain the passes 

from the appropriate authority, based on the recommendation of the 

Engineer and abide by the Rules of the New Mangalore Port Authority 

with regard to entry etc. For the entry of trucks and other vehicles also, 

the Contractor should obtain necessary permits. The Contractor shall 

retain the original passes obtained by them in respect of their labour and 

staffs engaged in the Works and produce the same to the Engineer as and 

when called for. It should not be either destroyed or allowed to be taken 

by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient life saving appliances and first aid equipment to the approval of the 

Engineer. The appliances and equipment shall be available for use at all times. 

73. Diving Operations 

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 

be employed and is to have a copy of such Code Prominently displayed 

on the craft or structure from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers 

to give to any person any bribe, gift, gratuity or commission as an inducement or 

reward for doing or forbearing to do any action in relation to the Contract or any 

other contract with the Employer, or for showing or forbearing to show favour or 

disfavor to any person in relation to the Contract or to any other contract with 

the Employer, then the Employer may enter upon the Site and the works and 

terminate the employment of the Contractor and the provisions of Clause 63 
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hereof shall apply as if such entry and termination had been made 

pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or 

illegal gratification to any person/authority connected with the bid process so as 

to influence the bid process and have not committed any offence under the PC 

Act in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, 

save insofar as may be necessary for the purposes thereof, and shall not publish 

or disclose the same or any particulars thereof in any trade or technical paper of 

elsewhere without the previous consent in writing of the employer. If any 

dispute arises as to the necessity of any publication or disclosure for the purpose 

of the Contract the same shall be referred to the decision of the Employer whose 

award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 

15 days before commencement of erection of any part of Temporary Works, 

drawings and detailed proposals for the method of construction of Temporary 

works such as office, store, false work and temporary platforms etc. which he 

intends to construct for the execution of the contract and no such work shall be 

constructed before obtaining the written approval of Chief Engineer. These 

temporary works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same will be 

allotted free of ground rent to the extent available. The Contractor shall obtain 

permission for any Temporary Works and would ensure that during execution of 

works the statutory requirements of the concerned authorities such as New 

Mangalore Port Authority, Police, Customs, etc. would be complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is 

required to submit to the Engineer during the progress of the Works, shall be 

furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point 

on the main water supply line within the Port area. The plumbing connection and 

extension of necessary supply pipeline to the working area shall be arranged by 

the Contractor at his own cost. The Contractor shall also provide a water meter 
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at his cost for metering the quantity of water used. Charges for the 

consumption of the water will be paid by the Contractor to the Employer at 

notify rate as applicable time to time during the currency of the Contract. For 

non-supply of water at any stage port will not be responsible and the Contractor 

shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port area. 

Drawing of power lines etc. from the available point of supply of power to the 

actual work site either by overhead lines or underground cables shall be 

arranged by the contractor at his cost. The temporary lines and connections by 

the Contractor shall be approved by the Engineer's representative before 

availing power. The Contractor shall provide Trivector Meter to read 

consumption in units, power demand and power factor. 

 

The Contractor shall indicate his requirement of power to the Engineer within 15 

days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power supply at 

11 KV and install his own transformer of suitable capacity and work carried out 

as per IE Rules & Regulations as approved by the CEA. The Contractor shall pay 

to the Employer, the power charges as per the prevailing Tariff schedule of 

MESCOM in force during the work of the Contractor. At present, it is Rs.7.46 per 

unit consumed and demand charges @ Rs. 190.00 per KVA or part thereof per 

month on connected load, security deposit Rs. 4,604.00 per KVA along with 

departmental charges @ 23.75% of the bill amount. The Contractor shall also pay 

the connection and disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity capacitors 

bank to maintain the Power Factor of all power loads. If the capacity of the 

capacitor found less than stipulated as per regulation during inspection, 

surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay refundable 

Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, before availing 

the power supply in the form of a Demand Draft drawn in favour of FA&CAO, 

NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along with 

the completion report. The Trivector Meter provided is calibrated either by M/s. 

MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non-

supply of power at any stage port will not be responsible and the Contractor 

shall not have any claim whatever for loss or damage. 
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79. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items in 

the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in force 

from time to time.  Deduction of Income Tax shall be made by the 

Employer from each certificate of payment to the contractor at the rate of 

2% plus surcharge or such other rates as may be specified by the Central 

Government from time to time, on the gross amount of the Contractor’s 

bill for payment. 
79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be 
paid to the contractor separately as applicable. The contractor shall 
submit running account bills indicating GST separately as applicable. The 
Contractor shall be responsible for the payment of GST applicable, to the 
GST authority. The contractor shall file the applicable returns with tax 
department in time and submit the same as documentary evidence. 
 

The invoice with respect to supplies should contain following information:- 
- Name of the Customer : New Mangalore Port Authority 
- GSTIN of the Customer : 29AAALN0057A2ZG 
- All other information as specified in GST act and GST tax invoice rules such 

as SAC code, Supplier address, Supplier GSTIN, IRN number QR code etc.  
Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in 
the due date as specified by GST act. Input tax credit lost by Port due to 
any error, omission or non filing of return will be recovered from any 
amount due to the supplier Any input tax credit lost by the Port due to 
due to any error, omission or non filing of return will be recovered from 
the bills and other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims demands proceedings damages 
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costs charges and expenses whatsoever in regard or in relation to 

such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the same. 

The set of such conditions (regulation) is available with NMPA and the contractor 

is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe 

the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any 

damage on account of above, the entire responsibility will remain with 

contractor and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work 

that cannot be safely done from ground.  No portable single ladder shall be over 

8 meters in length.   

Hoisting machines and tackles used in the works including their attachments, 

and supports shall be in perfect condition as per stipulations of the relevant 

Rules.  The ropes used for hoisting or lowering materials or as means or 

 

suspension shall be of durable quality and adequate strength and free from 

defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every opening 

in the floor of a building or in a working platform shall be provided with suitable 

fence to prevent the fall of persons or materials.  No floor, roof or other parts of 

the structure shall be so overloaded with debris or materials as to render it 

unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove. 

All safety rules shall be strictly followed while working on live electrical systems 

or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and 

shall always take such necessary additional steps to keep the harbour waters 
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free of noxious or unhygienic matters coming from his works as are 

required by the Employer.  Under no circumstances shall inflammable materials 

be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not to 

cause any damage, hindrance or interference with port activities going on in the 

area or nearby. He should not also deposit the materials at such places which 

may cause inconvenience to the public and the work going on in the nearby area 

The Contractor shall have to make good all damages done by him to the 

structures nearby while executing the work and no extra payment shall be made 

to him on that account. 

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 

necessary arrangements for proper movement of traffic by carefully maintained 

approaches and road diversions with suitable sign boards for  

 

indications of road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 

Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount 

upon submission of documentary evidence in original for the proof of payment 

of such Customs Duty. The reimbursement of such amount towards Customs 

Duty shall be limited to the Ceiling amount quoted by the Contractor in the Bill of 

Quantities as above. If the Contractor incurs Customs Duty Levy less than the 

said Ceiling Amount, the reimbursement by the Employer shall be limited to the 

documented cost of Customs Duty levies actually paid to the Customs 

Authorities, Government of India. If the Actual Customs Duty levies paid by the 

Contractor exceeds the said Ceiling Amount, then the reimbursement by the 

Employer shall be limited to the Ceiling Amount. The reimbursement of the 

Customs Duty will be limited only to the Imported Materials listed in “Preamble 

and Bill of Quantities”, BOQ No.__. During the execution of the Works, if it 

necessitates for expeditious completion of the Works, Contractor may resort to 
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import of any of the materials not listed aforesaid, with the approval 

of the Employer. However, the aggregate amount of Customs Duty to be 

reimbursed shall not exceed the lump sum amount offered in the Priced Bill of 

Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars 

and documents to the customs and other Government authorities and get the 

Imported Materials cleared and transported in time. The Contractor shall be fully 

responsible for port and Customs clearance including stevedoring, handling, 

unloading, loading, storage, inland transportation, if any of materials, 

equipments and plant to storage godowns, yards, sites etc. The contractor shall 

be fully responsible for any delays, penalties charges and losses if any in this 

regard. 
The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at concession 

rate or Customs Duty as applicable. However, the responsibility for obtaining 

such concession rate of customs duty shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability on 

the account. For bill of Lading, the “Consignee” for permanent materials to  

 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining 

“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 

Duty, etc. shall be the responsibility of the Contractor. 
The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ _____ 

we request New Mangalore Port Authority to be consignee in the matter 

of permanent materials to be imported by us at our cost (covering 

payments of materials by letter of credit) including freight, insurances, 

taxes and any other charges whatsoever payable in connection with the 

import and its incorporation into the work.  

 

b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, 

and will not alter the payment terms under the Contract No. SCB II/ 2009 

dated …………………….. between ………………………. (the Contractor) 

and New Mangalore Port Authority.  

 

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 
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responsibilities etc. as if we are our self a consignee.  

 

d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 

irrevocably agree to indemnify New Mangalore Port Authority for such 

consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at 

our own cost. New Mangalore Port Authority’s responsibilities in this 

regard will be the same as under the said contract and limited to issuing 

required recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No.     / 20XX dated ………….. 

between ……………………….(the Contractor) and New Mangalore Port 

Authority.  

86. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying 

this tender document. The Engineer will supply to the Contractor from time to 

time during the progress of the works such further working drawings as will be 

necessary in his opinion for the proper and adequate execution and maintenance 

of the Works in accordance with the Engineer’s designs and/or any modification 

thereof as decided by the Engineer and the Contractor shall carry out the work in 

accordance with the said working drawings. Two sets of such working drawings 

will be issued. If the Contractor requires more sets he will have to make his own 

arrangement at his cost. Residual Design, Detailing & Engineering: - The 

Engineer to the project has done the detailed design and engineering for the 

subject tender. During execution of the work the residual design, detailing and 

engineering, if needed, is to be carried out by the contractor at no extra cost to 

the Employer. For equipment/ Installations detailed drawings need to be 

produced by the contractor at no extra cost to the Employer. The contractor shall 

also get approved such design, detailing & engineering from the Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the first 

instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer to 

any alternative detail or modification of the contract drawings which the 

Contractor may wish to make at least 30 days prior to the commencement of the 

work or part of the work to which such drawings relate. The contractor shall at 

the same time, if so required by the Engineer, furnish calculation sheets in 
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duplicate relating to the strength and anticipated deflections in 

respect of such altered/modified works. The Engineer will, after any such 

alteration which he may approve, record on the copies as amended his approval 

and will return one copy of the drawings and calculation sheets to the contractor, 

who shall carryout the work in accordance therewith. The contractor shall 

forward to the Engineer three additional copies of the working drawings and 

calculation sheets as approved in additions to these working drawings and 

calculation sheets as approved. In addition to these working drawings are also to 

be submitted (the same procedure as in the ease of the contractor) in respect of 

any work proposed to be executed by sub-contractors. The approval of the 

Engineer of all or any of the calculation sheets, drawings shall not relieve the 

contractor of responsibility in connection with the execution of the 

altered/modified or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  

 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer or his nominee’s approval, the 

Engineer or his nominee shall withhold the amount stated in the Contract Data 

from payments due to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials available 

and arriving to site. The contractor shall submit the daily report format to the 

Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to 

the Engineer in triplicate. The first report shall cover the period up to the end of 

the first calendar month following the Commencement Date. Reports shall be 

submitted monthly thereafter, each within 7days after the last day of the period 

to which it relates. Reporting shall continue until the Contractor has completed 

all work, which is known to be outstanding at the completion date, stated in the 

Taking-Over Certificate for the Works.  
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Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of 

design (if any), Contractor’s Documents, procurement, manufacture, 

delivery to Site, construction, erection and testing; and including these 

stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 

showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected 

dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 

Materials;  

e) Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 

or circumstances which may jeopardize the completion In accordance 

with the Contract, and the measures being (or to be) adopted to overcome 

delays. 

89. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, 

the following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit 

self-attested copy of statutory documents such PAN card, GST registration 

certificate, ESI registration certificate, EPF registration certificate, Labour 

Identification Number (LIN) and any other documents required for successful 

completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in 

case of injury by accident arising out of and during the course of 

employment.  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 

has completed 5 years service or more on death at the rate of 15 days 

wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees.  

 

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer and workers @ 13.00% 

and12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 

etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required 

to be provided, by the Principal Employer by Law.  The Principal 

Employer is required to- take Certificate of Registration and the Contractor 

is required to take license from the designated Officer.  The Act is 

applicable to the establishments or Contractor of Principal Employer if 

they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per 

provisions of the Act if the employment is a scheduled employment 

Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages 

are to be paid when it will be paid and what deductions can be made from 

the wages of the workers.  

 

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 
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making discrimination against Female employees in the 

matters of transfers, training and promotions etc.  

 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of 

annual bonus subject to a minimum of 8.33% of wages and maximum of 

20% of wages to employees drawing Rs. 3500/- per month or less. The 

bonus to be paid to employees getting Rs. 2500/- per month or above up 

to Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- 

per month only.  The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act.  

 

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979:The Act is applicable to an establishment which 

employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, 

travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 

establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at 

the Building or Construction work and other welfare measures, such as 

Canteens, First-Aid facilities. Ambulance, Housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies 

has to obtain a registration certificate from the Registering Officer 

appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (C-II) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Hiring of wheel (Tyre) mounted, chain 

mounted excavator and Tipper for removing unwanted 

materials & other allied works in and around wharf area for 

the year 2023-24 and 2024-25-Re Tender” 

Tender no: CIVIL/CE( C)/EE( C)/83/2023-24 

(1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

6 The works consist of ” Hiring of wheel (Tyre) mounted, chain 

mounted excavator and Tipper for removing unwanted 

materials & other allied works in and around wharf area for 

the year 2023-24 and 2024-25-Re Tender”. 

(1) 

7 The start date shall be 7 days from the date of Issue of Letter 

of Acceptance. However no work shall be commenced 

without signing contract agreement.  

Conditions of 

contract       

A-General  

1.Definitions  

8 The Contract price is the price stated in the letter of 

acceptance. However payment will be made as per actual 

work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 

24 (Twenty Four  ) Months (including monsoon) with the 

following milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by 

the Executive Engineer executing the work for completion 

of the work as per the scheduled date. 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within (27) 
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Sl. 

No. 

Description Reference Cl. 

No. 

14 days of delivery of the letter of Acceptance.  

13 The site possession date     

The site will be handed over immediately after issue of Letter 

of acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined in drawing No.22/128-LP  

15 The Defects Liability Period is NIL (35) 

13 

16 The minimum insurance cover for physical property, injury 

and death is Rs.5,00,000/- (Rupees five Lakhs) per occurrence 

with the number of occurrences limited to four.  After each 

occurrence, contractor will pay additional premium 

necessary to make insurance valid for four occurrences 

always.  

 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for 

the number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after signing 

of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall 

be 10% of total tax invoice value from each bill subject to a 

maximum of 5% of the  contract price including GST as 

(48) 
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Sl. 

No. 

Description Reference Cl. 

No. 

applicable. 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable for 
delay period of ଵ

ଷ
of contract period and thereafter 10% L.D is 

applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form in the form of Insurance 

Surety Bonds, Account Payee Demand draft, Fixed Deposit 

Receipt from a commercial bank, remittance by RTGS or in 

the form of Bank Guarantee for 5% of the contract price 

inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the 

type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of ESI and EPF contribution on the part of 

the employer in respect of this contract within 60 days from 

the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be 

required to provide Performance and Advance Payment Securities in accordance 

with one of the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of 

Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of 

Contract _______________________________ No._________ dated_____________ to 

execute ______________________________ ___________________ [name of Contract 

and brief description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in 

accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable 

in the types and proportions of currencies in which the Contract Price is payable, 

and we undertake to pay you, upon your first written demand, and without cavil 

or argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as aforesaid 

without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed there under or of any of the 

Contract documents which may be made between you and the Contractor shall 

in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects 

Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 
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day of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date_________

_________________________________________________ 

 

1An amount shall be inserted by the Guarantor, representing the percentage of 

the Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

To:  ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter called 

“the Contractor”) shall deposit with________________________[name of Employer] 

a bank guarantee to guarantee his proper and faithful performance under the 

said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of 

guarantee]1 ___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms 

of the Contract or of Works to be performed there under or of any of the Contract 

documents which may be made between__________________________[name of 

Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition 

or modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name of 

Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

Yours truly,  
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Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or 

financial institution representing the amount of the Advance Payment, and 

denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port 

Authority, Mangalore (hereinafter called “The Board” having agreed to 

refund ________________________ _____________________________________ 

(hereinafter called “the said contractor(s)”) under the terms and 

conditions of an Agreement No._____________________________ made 

between New Mangalore Port Authority and 

__________________________________ (hereinafter called “the said 

Agreement”) the retention money for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said agreement 

on production of a bank guarantee for _____________________. We 

__________________ (hereinafter referred to as “the Bank”) at the request 

of M/s.________________________ do hereby undertake to pay the Board an 

amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, 

merely on a demand from the Board stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the said 

Contractor(s).  Any such demand made on the bank shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee.  

However, our liability under this guarantee shall be restricted to an 

amount not exceeding 

Rs.___________________________________________________________________ 

 

3. We ______________________________ undertake to pay the Board any 

money so demanded notwithstanding any dispute or disputes raised by 

the Contractor(s) in any suit or proceeding pending before any Court or 

Tribunal relating there to, our liability under this present being absolute 

and unequivocal. 
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The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor(s) 

shall  

 

have no claim against us for making such payment. 

 

4. We _____________________ further agree that the guarantee herein 

contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it 

shall continue to be enforceable till all the dues of the Board under or by 

virtue of the said Agreement have been fully paid and its claims satisfied 

or discharged or till Engineer-in-charge on behalf of the Board certifies 

that the terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee. 

 

5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in any 

manner our obligations here under to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the 

said Contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Board against the said 

Contractor(s) and to forbear or enforce any of the terms and conditions 

relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the 

said Contractor(s) or for any forbearance act or omission on the part of 

the Board or any indulgence by the Board to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to 

sureties would but for this provision, have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this 

guarantee except with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on 

demand by Board Notwithstanding anything mentioned above, our 

liability against this guarantee is restricted to 

Rs.___________________________________________________________ and 

unless a claim in writing is lodged with us within three months of the date 
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of expiry or such extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. 

 

 

Notwithstanding anything contained herein. 

1. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to 

_____________________________We are liable to pay the guaranteed 

amount or any part thereof under this bank guarantee only and only if 

you serve upon us a written claim or demand on or before ____________. 



  

 
  

 

111 

 

APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and.................................................................................................................................

....................................................... (“the Contractor”),and the Disputes Review 

Board (“the Board”) consisting of One / three Board  Members,                                   

(1)………………………………………………………………………………………  

(2)………………………………………………………………………………………  

(3)……………………………………………………………………………………… 

 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

 

WHEREAS, the Employer and the Contractor have contracted for the 

construction of the ……………………………………………………………… 

……………………………….…………………………………………………………………

……………………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the 

Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 

accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 

should not give any advice to either party or to the Engineer or his nominee 

concerning conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the 

Engineer or his nominee, or a financial interest in the contract, except for 

payment for services on the Board.  

 

b. shall have had no previous employment by, or financial ties to, any party 

to the contract, or the Engineer or his nominee, except for fee based 

consulting services on other projects, all of which must be disclosed 
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prior to appointment to the Board.  

 

c. shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or 

personal relationships with any director, officer, or employee of any 

party to the contract, or the Engineer or his nominee, and any and all 

prior involvement in the project to which the contract relates;  

 

d. shall not, while a Board Member, be employed whether as a consultant 

or otherwise by either party to the contract, or the Engineer or his 

nominee, except as a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 

nominee, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a Board 

Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be 

such to cause either the Employer or the Contractor to question the 

continued existence of the impartiality and independence required of 

Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract 

and in this Agreement none of the Employer, the Contractor, the Engineer or 

his nominee, and one another any fact or circumstances which might be such 

to cause either the Employer or the Contractor to question the continued 

existence of the impartiality and independence required of Board Members.  

 

4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 

variation orders, and other documents, pertinent to the performance of 

the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 

Board, including conference facilities, and secretarial and copying 

services.  

 

5. The Board shall serve throughout the operation of the contract. It shall begin 
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operation following execution of this Agreement, and shall 

terminate its activities after issuance of the taking over Certificate and the 

Board’s issuance of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either the 

Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 

equally by the Employer and the Contractor. If the Board requires special 

services, such as accounting, data research, and the like, both parties must 

agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at regular 

intervals, at times of critical construction events, and at the written 

request of either party. The timing of Site failing agreement shall be 

fixed by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both 

attended by personnel from the Employer, the Contractor and the 

Engineer or his nominee.  

 

c. If requested by either party or the Board, the Employer will prepare 

minutes of the meetings and circulate them for comments of the parties 

and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Engineer or his nominee 

stating that it is given pursuant to Clause 65 and stating clearly and in 

detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party within 7 

days of receiving the response. Both parties are encouraged  

 

to pursue the matter further to attempt to settle the dispute. When it 
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appears that the dispute cannot be resolved without the 

assistance of the Board either party may refer the dispute to the Board 

by written Request for Recommendation to the Board, the other party 

and the Engineer or his nominee stating that it is made pursuant to 

Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that 

the dispute requires the Board’s assistance, the Board shall decide when 

to conduct a hearing on the dispute. The Board may request that written 

documentation and arguments from both parties be submitted to each 

Board Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or 

his nominee shall each have ample opportunity to be heard and to offer 

evidence. The Board’s Recommendations for resolution of the dispute 

will be given in writing, to the Employer, the Contractor and the 

Engineer or his nominee as soon as possible, and in any event not more 

than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilised by the Board. Private 

sessions of the Board may be held at any location convenient to the 

Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 

have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 

formulate its Recommendations. All Board deliberations shall be 

conducted in private, with all individual views kept strictly confidential. 

The Board’s Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and to the 

Engineer or his nominee. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, and the 

facts and circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, 

and the dissenting member any prepare a written minority report for 

submission to both parties.  
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[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 

opinion that the Dispute Review Board is not performing its functions properly; 

the Employer and the Contractor may together disband the Disputes Review 

Board. In such an event, the disputes shall referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. 

The notice shall be posted by a registered letter with AD or delivery of the 

letter, even if he refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/62/2023-24 
 

Tender for 
 

“Hiring of wheel (Tyre) mounted, chain mounted excavator 
and Tipper for removing unwanted materials & other allied 
works in and around wharf area for the year 2023-24 and 

2024-25-Re Tender” 
 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 13) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: 

General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume 

III 

Section VI i) Preamble 
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iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 

1. INTRODUCTION  
The intent of this technical specification covers construction of all civil works as 
covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the 
Consultant / Owner and the specification provided by the Consultant / Owner. All 
standard drawings are enclosed with the tender documents. In case any item is not 
covered under specification then the same shall be carried out as per CPWD 
specification and applicable Standards and Codes. Any item for which specification 
is not provided herein and is not covered under CPWD specification shall be 
executed as per manufacturer guidelines. All materials shall be of best quality 
conforming to relevant Standards and Codes. In case of any conflict between 
Standards / Code and Technical Specification, the provisions of Technical 
Specification shall prevail, and the Engineer’s decision on interpretation shall be 
final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 
works, constructional plant and machinery, fuel supply, transportation and all 
other incidental items not shown or specified but as may be required for complete 
performance of the Works in accordance with drawings, specifications and direction 
of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved 
landfill areas and dump yard. The cost of excavation to include for necessary lead 
and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 
arranged by the Contractor. All testing required shall be arranged by the Contractor 
at his own cost. The contractor shall execute the work as per the standard Field 
Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 
site, climatic conditions including monsoon patterns, local conditions and site 
specific parameters and shall include for all such conditions and contingent 
measures in the bid, including those which may not have been specifically brought 
out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every 
floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 
machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 
provide all necessary materials, equipment and labour etc. for the execution and 
maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 
Bill of Quantity and other bidding documents read along with CPWD (Central 
Public Works Department) specifications for civil works and IS codes with up-to-
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date revisions. For non-schedule items specification as given along with tender 
document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 
best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 
provided by the contractor, after assessing site and soil conditions, and work only 
to be commenced on site after the same is duly approved by NMPT. Any approval if 
required from the Mineral department or any other statutory body that has 
jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 
supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the 
following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 
due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 
shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 
Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No.22/128-LP. 
The Contractor shall confine his activities strictly to the allotted site area(s) and 
shall not allow his personnel to trespass upon any other areas occupied by the 
Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The 
base line shall be referenced to the site co-ordinate system (based on the Local 
Coordinates of New Mangalore Port). This bench mark and base line will be the 
basis for the setting-out for all the Works. The main levels and lines for each 
portion of the Works shall be established from the bench mark and base line by the 
Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work (As per Drawing) 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 
temperature of 36C. The average annual rainfall is approximately 3330 mm and 
concentrated in the south-west monsoon months of June, July, August and 
September during which period the average rainfall is as much as 82% of the total 
annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 
south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 
winds in the remaining months of the year are predominantly from the north-west 
and the maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 
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Even though Mangalore is within the cyclonic area of storms originating in the 
Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 
cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 
speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 
m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 
(26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department 
reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
days in the south-west monsoon period. The maximum number of foggy days in a 
year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, 
equipment and tools for Site Preparation, clearing and all other works. Clearing 
shall mean to completely demolish, remove and dispose with all leads, lifts and 
descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 
roots, stumps, snogs, boulders, mounds, existing structures and other 
objectionable materials. The areas required to be cleared shall consist of the work 
Site, ditches, borrow pits, diversions and all other areas necessary for the 
construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 
proposal along with complete drawings of all Temporary Work, he may require for 
the execution of the Works in advance to the Engineer for approval.  The Contractor 
shall also submit his calculations relating to the design of temporary works, 
strength, etc. if required by the Engineer and shall carry out the modifications that 
the Engineer may require of such temporary works at Contractor's own cost.  The 
Contractor shall be solely responsible for the stability and safety of all Temporary 
Work. 

It will be the responsibility of the Contractor to make timely procurement of all 
materials and mobilize all essential equipment for both Temporary and Permanent 
Works. 

1.6 Site Information 

The reference is invited to detailed drawing of the construction site for adaptation of 
methodology for the construction of foundation. However, on account of this change 
in the geographical profile of site, no extra cost for additional arrangement required 
to be made will be paid for. 

1.7 The Nature of Soil Profile & Pile Depth 

The details furnished herein are only for the information/guidelines of the 
tenderers and the successful contractor shall not claim for any deviation in the 
actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 
Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 
proposal of the manner of presentation of these records. Three copies of all such 
records shall be furnished to the Engineer-in-charge on completion of each test or 
operation. 
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B.  WORKS 
1. Hiring of wheel (tyre) mounted excavator 

Hire charge of wheel tyre mounted excavator for removing the unwanted waste 

in and around wharf area and loading to tipper as directed by the Engineer   

including cost of fuel, hire charges of the vehicle, etc. complete as directed by 

the engineer incharge. Note:- The JCB will be utilized by the department to all 

the areas of conservancy Part A, B, C, D and Part E   

2. Hiring of small chain mounted Excavator-20 
Hire charge of small chain mounted hitachi-20 for removing the unwanted waste 

in small drains and around wharf area as directed by the Engineer including 

cost of fuel, hire charges of the vehicle, etc. complete as directed by the engineer 

in charge. Note:- The machine will be utilized by the department to all the areas 

of conservancy Part A, B, C, D and Part E 

3. Hiring of chain mounted Hydraulic Excavator 
Hire charge of chain mounted Hydraulic Excavator for removing the unwanted 

waste in small drains and around wharf area as directed by the Engineer 

including cost of fuel, hire charges of the vehicle, etc. complete as directed by 

the engineer in charge. Note:- The machine will be utilized by the department to 

all the areas wherever required. 

4. Hiring of Tipper 
Hire charge of Tipper for removing the unwanted waste in and around wharf 

area as directed by the Engineer including cost of fuel, hire charges of the 

vehicle, etc. complete as directed by the engineer incharge. Note:- The Tipper 

will be utilized by the department to all the areas of conservancy Part A, B, C, D 

and Part E 

5. Removal of car case of animals 
Removal of carcase of animals in and around wharf area such as cow, bull, 

buffalo, etc., conveying and burying the dead animal at nearby vacant area after 

excavating suitable pit including cost and conveyance of all material, hire charge 

of equipment, T&P and all other incidental charges etc. complete as directed by 

the department. 

 
6. Supply of 10 Nos. of RCC Pipe NP2 

Providing  and laying  900mm reinforced  cement  concrete  pipe  NP2   for dust 

bins in wharf area including cost of materials, labour, HOM complete as per 

specifications, curing complete as per specifications 
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7. Water proof cement paint  

Providing and finishing external walls in two coats with waterproof cement paint 

of approved   brand  and shade to give an even shade after thoroughly booming 

the surface to remove all dirt and loose powdered material, free from mortar 

drops and other foreign matter cost of materials, labour, complete as per 

specifications.do- with  primer 

SPECIFICATIONS FOR CEMENT PAINT  

15.32.1. Material -The cement paint shall be (conforming to IS: 5410) of 
approved brand and manufacture. The cement paint shall be brought to the 
site of work by the contractor in its original containers is sealed 
condition.  The material shall be brought in at a time in adequate 
quantities to suffice for the  
whole work or at least a fortnight’s work. The materials shall be kept in the joint 
custody of the contractor and the engineer.  The empties shall not be removed 
from the site of work till the relevant item of work has been completed and 
permission obtained from the engineer. 
15.32.2. Preparation of surface - For new work, the surface shall be thoroughly 
cleaned of all mortar dropping, dirt dust, algae grease and other foreign matter 
by brushing and washing.  Pitting in plaster shall be made good and a coat of 
water proof cement paint shall be applied over patches after wetting them 
thoroughly. 
15.32.3. Preparation of mix - Cement paint shall be mixed in such quantities as 
can be used up within an hour of its mixing as otherwise the mixture will set 
and thicken, affecting flow and finish. Cement paint shall be mixed with water 
in two stages.  The first stage shall comprise of 2 parts of cement paint of one 
part of water stirred thoroughly and allowed to stand for 5 minutes. Care shall 
be taken to add the cement paint gradually to the water and not vice versa.  The 
second stage shall comprise of adding further one part of water to the mix and 
stirring thoroughly to obtain a liquid of workable and uniform consistency.  In 
all cases the manufacturer’s instructions shall be followed meticulously. 
The lids of cement paint drums shall be kept tightly closed when not in use, as 
by exposure to atmosphere the cement paint rapidly becomes air set due to its 
hygroscopic qualities. 
In case of cement paint brought in gunny bags, once the bag is opened, the 
contents should be consumed in full on the day of its opening.  If the same is 
not likely to be consumed in full, the balance quantity should be transferred 
and preserved in an airtight container to avoid its exposure to atmosphere. 
15.32.4. Application  
15.32.4.1. The solution shall be applied on the clean and wetted surface with 
brushes or spraying machine.  The solution shall be kept well stirred during the 
period of application.  It shall be applied on the surface which is on the shady 
side of the building so that the direct heat of the sun on the surface is avoided. 
The method of application of cement paint shall be as per manufacturer’s 
specification.  The completed surface shall be watered after the day’s work. 
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15.32.4.2. The second coat shall be applied after the first coat has been set for 
at least 24 hours. Before application of the second or subsequent coats, the 
surface of the previous coat shall not be wetted. 
15.32.4.3. For new work, the surface shall be treated with three or more coats of 
water proof cement paint as found necessary to get a uniform shade. 
15.32.4.4. For old work, the treatment shall be with one or more coats as found 
necessary to get a uniform shade. 
15.32.5. Precaution - Water proof cement paint shall not be applied on surfaces 
already treated with white wash, colour wash, distemper dry or oil bound, 
varnishes, paints etc.  It shall not be applied on gypsums, would and metal 
surfaces. 

15.32.6. The specifications in respect of scaffolding, protective measures, 
measurements and rate shall be as described in 15.25.  The coefficient for cement 
paint on RCC jalli shall be the same as provided in Sl. No. 7 of Table 1 under para 
15.33.6.4 for painting trellis work. 
 
KSRB 15-16.1 •   Providing and finishing external walls  in two  coats with  

waterproof cement paint of approved   brand  and shade to give an even shade after 

throughly brooming the surface to remove all dirt and loose powdered material, free 

from mortar drops and other foreign matter cost of materials, labour, complete as 

per specifications.do- with  primer 

Painting new letters and figures 

Painting new letters and figures (15 cms high and 10 cms width) with synthetic 

enamel paint black or any other approved colour to give an even shade complete as 

per specifications. ("i) Hindi (Matras commas and the like not to be measured and 

paid for half letter shall be counted as half)" including cost of materials, labour etc. 

complete as directed by the dept. 

SPECIFICATIONS FOR LETTERING WITH PAINT  

15.53.1. Black, Japan paint (conforming to IS: 341) or ready mixed paint as ordered 

by the Engineer shall be used. The paint shall be of approved brand and 

manufacture.  Ordinary ready mixed paint shall be of the shade required by the 

engineer. 
15.53.2. Lettering on new surface  
125.53.2.1. Application - The letters and figures shall be to the heights and width 

as ordered by the engineer.  These shall be stenciled or drawn in pencil and got 

approved before painting.  They shall be of uniform size and finished neatly.  The 

edges shall be straight or in pleasant smooth curves.  The thickness of the lettering 

shall be as approved by the engineer.  Lettering shall be vertical or slanting as 

required. 
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Two or more coats or paint shall be applied till uniform colour and glossy finish are 

obtained. 

15.53.2.2. Measurements - Measurements shall be taken in terms of letter cm (the 

measurement relates to the vertical height of the lettering).  The letter heights shall 

be measured correct to a cm. 

Dots, dashes, punctuations and other similar marks or lines shall not be measured 

for payment. 

In Devanagiri script dots & matras occurring with the letters shall not be measured.  

Half letter shall be measured as full letter.  The height of letters shall be measured 

excluding the Matras projecting above the heading and matras below the letters. 

15.53.2.3. Rate - Rate shall include the cost of all labour and materials involved in 

the operations described above. The rate per cm height of letter shall hold good 

irrespective of the width of the letters or figures or the thickness of the lettering. 

The same rate will apply irrespective of whether black Japan or ready mixed paint 

of any shade as required is used. 

15.53.3. Re lettering on old surface  
15.53.3.1. Painting shall be done over the existing letters and shall accurately 

follow their lines and curves. 

One or more coat of paints shall be applied till a uniform colour and glossy finish is 

obtained. 

15.53.3.2. Measurements and Rate shall be as specified in 15.53.2  

Painting new letters and figures (15 cms high and 10 cms width) with synthetic 

enamel paint black or any other approved colour to give an even shade complete as 

per specifications. ("i) Hindi (Matras commas and the like not to be measured and 

paid for half letter shall be counted as half)" including cost of materials, labour etc. 

complete as directed by the dept. 

8. Painting new letters 
Finishing walls with water proofing cement paint of required shade New work 

(Two coats applied @ 4.84 kg/10 m²) to give an even shade after thoroughly 

brooming the surface to remove all dirt, dust, mortar drops and foreign matter 

including preparing the surface even and sand paper smooth, cost of materials, 

labour complete as per specifications and as per directions of Engineer-in-

charge. 
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9. Cutting of trees girth from 300mm to 600mm   
KSRRB 200-1. Cutting of trees girth from 300mm to 600mm including cutting of 

trunks, branches and removal of stumps roots stacking of serviceable materials   

earth filling in the depressions I pit, labour charges complete as per 

specifications. MORTH specification clause 2011 Chapter  2 

 
10. Cutting of trees girth from 600mm to 900mm   

KSRRB 200-1. Cutting of trees girth from 600mm to 900mm including cutting  

of trunks,  branches and removal of stumps  roots stacking of serviceable  

materials   earth filling in the depressions I pit, labour charges complete as per 

specifications. MORTH specification clause 2011 Chapter  2 

 

11. Cutting of trees girth from 900mm to 1800mm   
KSRRB 200-1. Cutting of trees girth from 900mm to 1800mm including cutting 

of trunks, branches and removal of stumps roots stacking of serviceable 

materials   earth filling in the depressions I pit, labour charges complete as per 

specifications. MORTH specification clause 2011 Chapter 2 

 
12. cutting of tree branches of size upto 300mm girth 
cutting of tree branches of size upto 300mm girth without damaging the building, 
structures, compound wall, fencing, electrical line, water supply etc.. all the 
branches should be cut into small pieces on the tree itself and descend the same 
manually by deploying sufficient number of labours,   including cost of cutting  of 
trunks,  branches and stacking of serviceable  materials,  labour charges cutting 
machine charge, transportation charges, tools and plant and all other incidental 
charges etc. complete as per specifications. 
 
13. cutting of tree branches of size upto 300mm to 600mm girth 
cutting of tree branches of size upto 300mm to 600mm girth  without damaging the 
building, structures, compound wall, fencing, electrical line, water supply etc.. all 
the branches should be cut into small pieces on the tree itself and descend the 
same manually by deploying sufficient number of labours,   including cost of 
cutting  of trunks,  branches and stacking of Serviceable  materials,  labour 
charges cutting machine charge, transportation charges, tools and plant and all 
other incidental charges etc. complete as per specifications. 
 
14. cutting of tree branches of size upto 600mm to 900mm girth   
cutting of tree branches of size upto 600mm to 900mm girth  without damaging the 
building, structures, compound wall, fencing, electrical line, water supply etc.. all 
the branches should be cut into small pieces on the tree itself and descend the 
same manually by deploying sufficient number of labours,   including cost of 
cutting  of trunks,  branches and stacking of serviceable  materials,  labour charges 
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cutting machine charge, transportation charges, tools and plant and all other 
incidental charges etc. complete as per specifications. 
 

15. cutting of tree branches of size above 900mm girth 
cutting of tree branches of size above 900mm girth  without damaging the building, 
structures, compound wall, fencing, electrical line, water supply etc.. all the 
branches should be cut into small pieces on the tree itself and descend the same 
manually by deploying sufficient number of labours,   including cost of cutting  of 
trunks,  branches and stacking of serviceable  materials,  labour charges cutting 
machine charge, transportation charges, tools and plant and all other incidental 
charges etc. complete as per specifications. 
 
C. SPEICIFICATIONS FOR FELLING TREES  
 
2.15.1 Felling -  While clearing jungle, growth trees above 30 cm girth (measured at 

a height of one metre above ground level) to be cut, shall be approved by the 

engineer and then marked at site.  Felling trees shall include taking out roots up to 

60 m below ground level or 30 cm below formation level or 15 cm below sub-grade 

level, whichever is lower. 
All excavations below general ground level arising out of the removal of trees, 

stumps etc. shall be filled with suitable material in 20 cm layers and compacted 

thoroughly so that the surfaces at these points conform to the surrounding area.  

The trunks and branches of trees shall be cleared of limbs and tops and cut into 

suitable pieces as directed by the engineer. 

2.15.2. Stacking and disposal - Wood, branches, twigs of trees and other useful 

material shall be the property of the Government.  The serviceable materials shall 

be stacked in the manner as directed by the engineer up to a lead of 50 m. 

All unserviceable material, which in the opinion of engineer cannot be used or 

auctioned shall be removed from the area and disposed off as per the directions of 

the engineer.  Care shall be taken to see that unsuitable waste materials are 

disposed off in such a manner that there is no likelihood of these getting mixed up 

with the materials meant for construction. 

2.15.3. Measurements - Cutting of trees above 30 cm in girth (measured at a 

height of one metre above ground level) shall be measured in numbers according to 

the sizes given below  

a)  Beyond 30 cm girth, up to and including 60 cm girth. 

b)  Beyond 60 cm girth, up to and including 120 cm girth. 

c)  Beyond 120 cm girth, up to and including 240 cm girth. 
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d)  Above 240 cm girth. 
 
2.15.4. Rate - The rate includes the cost involved in all the operations described 
above.  The contract unit rate for cutting trees above 30 cm in girth shall include 
removal of stumps as well Methods, Tools and Equipment. Only such methods, 
tools and equipment as are approved by the Engineer and which will not affect any 
property to be preserved shall be adopted for the Work. If the area has thick 
vegetation roots/trees, a crawler or pneumatic tyred dozer of adequate capacity 
may be used for clearance purposes. The dozer shall have ripper attachments for 
removal of tree stumps. All trees. stumps, etc., falling within excavation and fill 
lines shall be cut to such depth below ground level that in no case these fall within 
500 mm of the bottom of the subgrade. Also, all vegetation such as roots, under-
growth, grass and other deleterious matter unsuitable for incorporation in the 
embankment/subgrade shall he removed between fill lines to the satisfaction of the 
Engineer. All branches of trees extending above the roadway shall be trimmed as 
directed by the Engineer. All excavations below the general ground level arising out 
of the removal of trees, stumps, etc., shall be fined with suitable material and 
compacted thoroughly so as to make the surface  at these points conform to the 
surrounding area. 
 

Section 200 Site Clearance 
Ant-hills both above and below the ground, as are liable to collapse and obstruct 
free subsoil water flow shall be removed and their workings, which may extend to 
several metres, shall be suitably treated. 
 

201.4 Disposal of Materials 
All materials arising from clearing and grubbing operations shall be taken over and 
shall be disposed of by the Contractor at suitable disposal sites with all leads and 
lifts. The disposal shall be in accordance with local, State and Central regulations 
 

201.5 Measurements for Payment 
1. Clearing and grubbing for road embankment. drains and cross-drainage 

structures shall be measured on area basis in terms of hectares. Cutting of trees 

upto 300 mm in girth and removal of their stumps, including removal of stumps up 

to 300 mm in girth !eft over after trees have been cut by any other agency, and 

trimming of branches of trees extending above the roadway and backfilling to the 

required compaction shall be considered incidental to the clearing and grubbing 

operations. Clearing and grubbing of borrow areas shall be deemed to be a part of 

works preparatory to embankment construction and shall be deemed to have been 

included in the rates quoted for the embankment construction item and no 

separate payment shall be made for the same. 
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Ground levels shall be taken prior to and after clearing and grubbing. Levels taken 

prior to clearing and grubbing shall be the base level and will be accordingly used 

for assessing the depth of clearing and grubbing and computation of quantity of 

any unsuitable material which is required to be removed. The levels taken 

subsequent to clearing and grubbing shall be the base level for computation of 

earthwork for embankment. Cutting of trees, excluding removal of stumps and 

roots of trees of girth above 300 mm shall be measured in terms of number 

according to the girth sizes given below :- 

 
i) Above 300 mm to 600 mm 
ii) Above 600 mm to 900 mm 
iii) Above 900 mm to 1800 mm 
iv) Above 1800 mm 
 
Removal of stumps and roots including backfilling with suitable material to 
required compaction shall be a separate item and shall be measured in terms of 
number according to the sizes given below:- 
 
i) Above 300 mm to 600 mm 
ii) Above 600 mm to 900 mm 
iii) Above 900 mm to 1800 mm 
iv) Above 1800 mm 
38 
Site Clearance Section 200 

For the purpose of cutting of trees and removal of roots and stumps, the girth shall 

be measured at a height of 1 M above ground or at the top of the stump if the 

height of the stump is less than one metre from the ground. 

 

201.6 Rates 
201.6.1  
The Contract unit rates for the various items of clearing and grubbing shall be 

payment in full for carrying out the required operations including full compensation 

for all labour, materials, tools, equipment and incidentals necessary to complete the 

work. These will also include removal of stumps of trees less than 300 mm girth 

excavation and backfilling to required density, where necessary, and handling, 

giving credit towards salvage value disposing of the cleared materials with all lifts 

and leads. Clearing and grubbing done in excess of 150 mm by the Contractor shall 

be made good by the Contractor at his own cost as per Clause 301.3.3 to the 

satisfaction of the Engineer prior to taking up earthwork. Where clearing and 

grubbing is to be done to a level beyond 150 mm, due to site considerations, as 
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directed by the Engineer. The extra quantity shall be measured and paid 

separately. 

 

201.6.2 The Contract unit rate for cutting trees of girth above 300 mm shall 

include handling. giving credit towards salvage value disposing of the cleared 

materials with all lifts and leads.  

 
201.6.3 The Contract unit rate for removal of stumps and roots of trees girth above 

300 mm shall include excavation and backfilling with suitable material to required 

compaction, handling. giving credit towards salvage value disposing of the cleared 

materials with all lifts and leads. 

 

201.6.4 The Contract unit rate is deemed to include credit towards value of usable 

materials. salvage value of unusable materials and off-set price of cut trees and 
stumps belonging to the Forest Department. The off-set price of cut trees and 
stumps belonging to the Forest Department shall be deducted from the amount due 
to the Contractor and deposited .with the State Forest Department. In case the cut 
trees and stumps are required to be deposited with the Forest Department the 
Contractor shall do so and no deduction towards the off-set price shall be effected. 
The offset price shall 'de as per guidelines / estimates of the State Forest 
Department. 
 
201.6.5 Where a Contract does not include separate items of clearing and 

grubbing. The same shall be considered incidental to the earthwork items and the 

Contract unit prices for the same shall be considered as including clearing and 

grubbing operations. 
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SECTION V 

DRAWINGS 
Brief Description of drawing 
The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

 

Sl. 
No 

Drawing No. Description 

1 22/128-LP LOCATION PLAN 
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SIGNAL STATION 

 

1 22/128 -LP LOCATION PLAN 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
 

1.1 General  
 

1.1.1 This Bill of Quantities must be read with the Drawings, 
Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the Drawings, 
Specifications, Conditions of Contract and to have acquainted 
himself with the detailed descriptions of the Works to be done, 
and the way in which they are to be carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every part 

of it shall be deemed to be supplementary to and complementary 
of every other part and shall be read with it or into it so far as it 
may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 
Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the 
conditions under which the work will proceed and all other 
matters affecting the carrying out of the works and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarized himself with all 

local conditions, in so far as they affect the work, means of 
access and the locality of existing services, in order to execute 
the Works measured and described hereinafter. No claims for 
want of knowledge in this respect will be reimbursed.  

 
1.2 Rates and Prices to be Inclusive  

 
1.2.1 Rates and prices set against items are to be the all-inclusive 

value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, care 
of works, insurance, maintenance, overheads and profits and 
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every incidental and contingent cost and charges whatsoever 
including all taxes if any excluding GST and every kind of 
temporary work executed or used in connection therewith 
(except those items in respect of which provision has been 
separately made in the general condition of contract) and all the 
Contractor's obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of 
the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing 
and/or described in the Specification or which can reasonably 
be inferred the reform and to cover the cost of every description 
of Temporary Works executed or used in connection therewith 
(except those items in respect of which specific provision has 
been separately made in these Bills of Quantities) and all the 
Contractor's obligations under the Contract including testing, 
giving samples and all matters and things necessary for the 
proper execution, completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of material 

and the execution of all work necessary to complete the works. 
Should there be any details of construction or material which 
have not been referred to in the Specifications or in the Bill of 
Quantities and Drawings, but the necessity for which may 
reasonably be implied or inferred there from, or which are usual 
or essential to the completion of all works in all trades, the same 
shall be deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the item 
as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done 
according to General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken 
as a guarantee that the quantities scheduled will be carried out 
or required or that they will not be exceeded. The Employer / 
Engineer reserves the right to delete any item and / or increase 
/ reduce quantities indicated in the Bills of Quantities at any 
time. Payment will be made according to the actual quantities of 
work ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity of 
each individual item provided that the total contract value does 
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not get altered by more than indicated in conditions of contract. 
No claim whatsoever for extra payment due to variation of 
quantities within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work 

to be carried out. However, the Tenderer must allow within his 
price for the items of work included in the Tender Documents for 
the details which will appear on subsequent drawings developed 
for construction purposes. Rate and price shall include any 
additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items 

are given) for the provision and operation of the following items, 
for compliance with the Conditions of Contract, Special 
Conditions, the specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and every 
incidental and contingent costs and charges whatsoever 
including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property 
in goods in the execution of works, Excise Duty, Duties, 
etc. (other than Customs Duty for materials to be 
permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 and 

shall be net off the dimensions of the works shown on the 
drawings except as mentioned below:  
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1.4.2  Units of Measurement: The units of measurement used in this 
Bill of Quantities are in metric units as follows:  

 
i) Linear: Linear metre, centimeterormillimeter abbreviated 

to 'Rm', 'cm' or 'mm' respectively.  
ii) Superficial: Square metre or Square centimeter 

abbreviated to 'Sq.M' or 'sq.cm' respectively.  
iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 

abbreviated to 'L'  
iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  
v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

1.5  Currency  
1.5.1 All monetary reference herein and the Bill of Quantities shall be 

priced in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
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made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes 

and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include 

for finishing the top surface to levels and slopes and surface 
finish as specified. Rates for concrete shall include for finishing 
the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for laps, cutting and waste, straightening 

short and long lengths, bending, fixing, rolling margin and the 
provision of spacer bars or support, chairs, binding wire, 
saddles, forks and all dense concrete spacer blocks, etc., 
including preparing bending schedules from the Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
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iii) Hoisting, drilling, bolting or welding and fixing in the 
manner specified or indicated in the drawing 

iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
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P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 

/ sqmt square metre 

sq.cm. : square centimeters 
mm 

2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 
                             ------------------------

NAME OF WORK:HIRING OF WHEEL (TYRE) MOUNTED, CHAIN MOUNTED 
EXCAVATOR AND TIPPER FOR REMOVING UNWANTED MATERIALS & 
OTHER ALLIED WORKS IN AND AROUND WHARF AREA FOR THE YEAR 
2023-24 AND 2024-25-RE TENDER 

Ite
m 

No. DESCRIPTION OF ITEM QTY UNIT 

RATE 
IN 

figures 
/ 

WORDS 

AMOUNT 
(Rs./Ps.) 

1 Hire charge of wheel (tyre) mounted 
excavator for removing the unwanted 
waste in and around wharf area and 
loading to tipper including cost of fuel, 
hire charges of the vehicle, etc. 
complete as directed by the Engineer 
in-charge.  
Note:- The wheel mounted excavator 
will be utilized by the department to all 
the areas of conservancy Part A, B, C, 
D and Part E   

150.00 Ope 6859.75  1028962.50 

 

 

 

 

 
 

2 Hire charge of small chain 
mounted Excavator-20 for 
removing the unwanted waste in 
small drains and around wharf 
area including cost of fuel, hire 
charges of the vehicle, etc. 
complete as directed by the 
Engineer in-charge.  
Note: The machine will be utilized 
by the department to all the areas 
of conservancy Part A, B, C, D and 
Part E   

50.00 Ope 8280.00 

414000.00 

3 Hire charge of  chain mounted 
Hydraulic Excavator  of 1.1 m 3   

Bucket to remove the unwanted waste 
in & around wharf area including cost 
of fuel, hire charges of the vehicle, etc., 
complete as directed by the engineer in 
charges of the vehicle, etc., complete as 
directed by the Engineer in charge 
Note:-The Machine will be utilized by 
the department to all the areas 
wherever required. 

10.00 Ope 10396.00 

     103960.00 

4 
 

Hire charge of Tipper for removing 
the unwanted waste in and around 
wharf area including cost of fuel, 
hire charges of the vehicle, etc. 
complete as directed by the 
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Engineer in-charge.  
Note:- The Tipper will be utilized by 
the department to all the areas of 
conservancy Part A, B, C, D and 
Part E  

60.00  Ope 1964.20  117852.00 

5 Removal of carcase of animals in and 
arround wharf area such as cow, bull, 
buffallo, etc., conveying and burrying 
the dead animal at nearby vacant area 
after excavating suitable pit including 
cost and conveyance of all material, 
hire charge of equipment, T&P and all 
other incidental charges etc. complete 
as directed by the department. 

 
 
 
 
 

20.00  

 
 
 
 
 
Nos 

 
 
 
 
 

818.66  
 
16373.20 

6 Providing  and laying  900mm 
reinforced  cement  concrete  pipe  NP2   
for dust bins in wharf area including 
cost of materials, labour, HOM 
complete as per specifications, curing 
complete as per specifications & as per 
directions of Engineer-in-charge. 

 
 
 

10.00  

 
 
 
Nos 

 
 
 

3383.00  33830.00 

7 Finishing walls with water proofing 
cement paint of required shade 
:New work (Two coats applied @ 
4.84 kg/10m²) to give an even 
shade after thoroughly brooming 
the surface to remove all dirt, dust, 
mortar drops and foreign matter 
including preparing the surface 
even and sand paper smooth, cost 
of materials, labour complete as 
per specifications and as per 
directions of Engineer-in-charge. 

 
 
 
 
 
 

230.00  

 
 
 
 
 
 
Sqm 

 
 
 
 
 
 

66.00  15180.00 

8 Painting new letters and figures (15 
cms high and 10cms width) with 
synthetic enamel paint black or any 
other approved colour to give an even 
shade complete as per specifications. 
("i) Hindi (Matras commas and the like 
not to be measured and paid for half 
letter shall be counted as half)" 
including cost of materials, labour etc. 
complete as directed by the dept.  

 
 
 
 
 
 

450.00  

 
 
 
 
 
 
Nos 

 
 
 
 
 
 

10.50 

 
 

4725.00 

9 KSRRB 200-1. Cutting of trees girth 
from 300mm  to 600mm  including 
cutting  of trunks,  branches and 
removal of stumps  roots stacking of 
serviceable  materials   earth filling in 
the depressions / pit, labour charges 

 
 
 
 
 

30.00  

 
 
 
 
 
Nos 

 
 
 
 
 

299.00  

 
 
 
 
8970.00 
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complete as per specifications.MORTH 
specification  clause 201/ Chapter  2 

10 KSRRB 200-1. Cutting of trees  girth 
from 600mm  to 900mm  including 
cutting  of trunks,  branches and 
removal of stumps  roots stacking of 
serviceable  materials   earth filling in 
the depressions I pit, labour charges 
complete as per specifications. 
MORTH specification  clause 2011 
Chapter  2 

 
 
 
 
 

15.00  

 
 
 
 
 
Nos 

 
 
 
 
 

922.00  
 
13830.00 

11 KSRRB 200-1. Cutting of trees girth 
from 600mm to 900mm  including 
cutting  of trunks,  branches and 
removal of stumps  roots stacking of 
serviceable  materials   earth filling in 
the depressions / pit, labour charges 
complete as per specifications. 
MORTH specification  clause 201/ 
Chapter  2 

 
 
 
 
 

10.00  

 
 
 
 
 
Nos 

 
 
 
 
 

2243.00  
 
22430.00 

12 Cutting of tree branches of size upto 
300mm girth without damaging the 
building, structures, compound wall, 
fencing, electrical line, water supply 
etc.. all the branches should be cut into 
small pieces on the tree itself and 
descend the same manually by 
deploying sufficient number of labours,   
including cost of cutting  of trunks,  
branches and stacking of serviceable  
materials,  labour charges cutting 
machine charge, transportation charges, 
tools and plant and all other incidental 
charges etc. complete as per 
specifications. 

 
 
 
 
 
 
 
 
 

450.00  

 
 
 
 
 
 
 
 
 
Nos 

 
 
 
 
 
 
 
 
 

52.50  

 
 
 
23625.00 

13 Cutting of tree branches of size upto 
300mm to 600mm girth without 
damaging the building, structures, 
compound wall, fencing, electrical line, 
water supply etc.. all the branches 
should be cut into small pieces on the 
tree itself and descend the same 
manually by deploying sufficient 
number of labours,   including cost of 
cutting  of trunks,  branches and 
stacking of serviceable  materials,  
labour charges cutting machine charge, 
transportation charges, tools and plant 

 
 
 
 
 
 
 
 
 

200.00  

 
 
 
 
 
 
 
 
 
Nos 

 
 
 
 
 
157.50 

 
 
 
 
 
31500.00 
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and all other incidental charges etc. 
complete as per specifications & as per 
directions of Engineer-in-charge. 

14 Cutting of tree branches of size upto 
600mm to 900mm girth without 
damaging the building, structures, 
compound wall, fencing, electrical line, 
water supply etc.. all the branches 
should be cut into small pieces on the 
tree itself and descend the same 
manually by deploying sufficient 
number of labours,   including cost of 
cutting of trunks, branches and stacking 
of serviceable materials, labour charges 
cutting machine charge, transportation 
charges, tools and plant and all other 
incidental charges etc. complete as per 
specifications & as per directions of 
Engineer-in-charge. 

 
 
 
 
 
 
 
 
 

100.00  

 
 
 
 
 
 
 
 
 
Nos 

 
 
262.50 

 
 
26250.00 

15 Cutting of tree branches of size above 
900mm girth  without damaging the 
building, structures, compound wall, 
fencing, electrical line, water supply 
etc.. all the branches should be cut into 
small pieces on the tree itself and 
descend the same manually by 
deploying sufficient number of labours,   
including cost of cutting  of trunks,  
branches and stacking of serviceable  
materials,  labour charges cutting 
machine charge, transportation charges, 
etc., complete as per specifications & 
as per directions of Engineer in charge. 

 
 
 
 
 
 
 

50.00  

 
 
 
 
 
 
 
Nos  

367.50 
 
18375.00 

 TOTAL  Rs 18,79,862.70 
 

Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 
 

(Quoted amount in Words Rupees …………………………….) 
 
Note: GST as applicable shall be claimed as separate line item in tax invoice 
and the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence 
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  SIGNATURE OF THE BIDDER 



148 
 

(iii) FORM OF TENDER 
 

NAME OF CONTRACT.................................................  
 
To 
Executive Engineer (Civil) 
New Mangalore Port Authority 
Panambur 
Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos.---------- for the 
execution of the above-named Works, and we the undersigned, offer to 
execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings 
and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of    ____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses, 
 
1.     Signature: _________________________ 
Name      : _______________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 
1 Ornamental and 

Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.4,500 per m3 which is 
higher. 

 
Rs.1,200 
per MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price on 
advalorem basis 
orRs.1,500 per m3 which 
is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price on 
advulorem basis or 
Rs.1,500 per m3 which 
is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and Badami 
Taluk of Bagalkot District, 
Kustagi of Koppal District. 

 
 
15%of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400 
perMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value or 
Average Selling Price on 
advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite (Sira    grey 
Variety) Price on 
Chintanmi, 
Siddlaghattaof  
Chikkaballapura 
District Hoskote of 
Bangalore District. 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,350 per m3 which 
is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
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 (ii) Greyand white 
granites and textural 
varieties having 
shades of grey,     
balck and white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,050 per m3 which 
is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
Devanahalli Taluk of 
Bangalore Rural District 
and Chikkaballapur 
taluk of 
Chikkaballapur 
District 

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.600 per m3 which is 
higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 Sq meters 
or  Rs.70 per MT 

Rs.50 per 10 Sq 
meters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 

Rs.60 per MT Rs.70 per MT 
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defined under clause(g) 
of Rule2(1) 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Grey colour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 

 
 
 
8% of average selling price 

 
 
 
80 Per MT 
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ii)Processed 

or of sale value whichever 
is higheron ad-valorem 
basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingprice or of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average selling 
price or of sale value 
whichever  is higher 
on ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 

 
Rs.60 per MT 

 
160 per MT 
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time) 
ii) For use as building 

stone (below 
threshold value as 
specified by IBM) 

 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on 
ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on ad-
valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 11-11-2021. 
The prevailing rates as per the updated order of the Geological Department during the 
course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates and 
his subcontractors and required for the works, at the rates and such conditions as 
notified by the State Government. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for the requisite 
quantity of material incorporated in works for which MDP is issued by the authorized 
supplier. If contractor fails to submit the MDP in original the amount will be deducted 
at 5 times the royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 

 
___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS 
Minimum Rates of Wages Applicable in the Beat of ALC(c), Mangalore with 
Effect from 01.10.2023. 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area: B Area: C 
Unskilled 751.00 628.00 504.00 
Semiskilled/ 
Unskilled Supervisory 

832.00 709.00 589.00 

Skilled/Clerical 915.00 832.00 709.00 
Highly Skilled 992.00 915.00 832.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/8(3)/2023-LS-II dated 26.09.2023.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 736.00 
‘B’ 616.00 
‘C’ 494.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 915.00 992.00 
‘B’ 832.00 915.00 
‘C’ 709.00 832.00 

For further details log on to Ministry of Employment. 


