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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/87/2023-24  Date: 28-03-2024 

TENDER ID: 2024_NMPT_802397_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from 

the Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice 

in two cover bidding procedure for the work of “Annual maintenance of Sewer 

lines, Machineholes and repairs to Inspection chambers  outside the security 

compound wall at NMPA for the year 2024-25”  

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount 

equal to Rs. 6.12 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 7.65 lakhs each 

or 

At least One similar completed works costing not less than the amount equal 

to  Rs. 12.24 lakhs  

Note1:*Similar work(s) means “any civil Construction works / Renovation works 

/ Repair works / Maintenance of STP / Maintenance of Sewer lines” 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2020-21, 2021-22 and 2022-23 shall be at least Rs. 4.59 lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA on the due date of submission of bid. The port would deduct 

the turnover required for execution of work in hand at NMPA from the average 

financial turnover of the bidder. The remaining net financial turnover of the 

bidder will be considered for eligibility criteria.  

The financial capacity to be 3.33times of the average financial turnover of last 

three years of the bidder minus works in hand at NMPA.  The bidder must fill 

the annexure-6. 

In case the average turnover is Rs. 3.00 crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 
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The turnover means sales/ contract receipts excluding taxes 

other income shall not be considered for calculation of turnover 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

Pertinent information is given in the following table: 
i) Estimated Amount put to 

Tender 
Rs 15,29,852/- 

ii) Earnest Money Deposit (EMD)    Rs. 36,200/- (Rupees ThirtySix 
Thousand Two Hundred  Only.) 
The EMD shall be in the form of 
Insurance Surety Bonds, Account Payee 
Demand draft, Fixed Deposit Receipt, 
Bankers Cheque or shall be paid by 
RTGS in favour of F.A. & C.A.O., NMPA. 
Scanned copy should be uploaded along 
with bid. 
The benefit of Exemption of EMD to all 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
Scanned copy should be uploaded along 
with bid. The benefit of Exemption of 
Tender fee to Microand small enterprises 
(MSE) will allowed. Shall upload with 
their offer, the proof of their being MSE 
registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) or 
Directorate of handicrafts and 
handlooms or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. 
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iv) Document download start date 

and time 
28/03/2024 at 15.00 HRS 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

11/04/2024 at 10.00 HRS 

vii) Bid submission closing date 
and time 

18/04/2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
19/04/2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 12 (Twelve  ) Months 
xi) Validity of Tender 120 days from the date of closing of 

online submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-(Rupees Five 

Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 

portal, may have to be referred by the prospective Tenderer from time to time. 

         -sd- 

        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/87/2023-24 

E-Tender event  No. 2024_NMPT_802397_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider 

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 

requested to read the terms & conditions of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with 

documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should 

not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached 

along with bid documents during bid submission. This will ensure lesser 

upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the 

tender document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to enter 

the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum 

published before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the 
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bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD to all Microand small 

enterprises (MSE) will allowed. Bidder Shall upload with their offer, the 

proof of their being MSE registered with district industries center (DIC) 

or Khadhi and village industries commission or Khadhi and Industries 

board (KVIV) or Coir board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME 

will be considered. The bidder should read the terms and conditions and 

accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

11. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side at 

that point of time. In order to reduce the file size, bidders are suggested 

to scan the documents in 75-100 DPI so that the clarity is maintained 

and the size of file gets reduced. This will help in quick uploading even at 

very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission Process. 

Bids, which are not frozen, are considered as Incomplete/Invalid bids 

and are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online 

by the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through 

this portal. Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date 

& time of submission of the bid with all other relevant details. The 

documents submitted by the bidders will be digitally signed using the e-

token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and 

will also act as an entry point to participate in the bid opening event. 
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17. Successful bid submission from the system means, 

the bids as uploaded by the bidder is received and stored in the system. 

System does not certify for its correctness. 

18. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, 

during tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this 

portal is as per Indian Standard Time (IST) which is GMT+5:30. The 

bidders should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well before the 

bid submission end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be 

considered for evaluation and shall be rejected summarily. The benefit of 

Exemption of EMD and tender fee to all Micro and small enterprises 

(MSE) registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or any other body specified by 

Ministry of MSME, will be considered. The bidder shall upload with their 

offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The 

GST applicable shall be shown as a separate line items in the Tax 

invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD 

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 

volume-I (Original power of attorney i.e. Annexure 2 to be submitted by 

post or by hand immediately after the closing date for submission of online 

e-tender). However, such Power of Attorney would not be required if the 

Application is signed by an authorized partner or Director (on the Board of 

Directors) of the Applicant, in case the Applicant is a partnership firm or 

limited liability partnership. 
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4. Scanned copy of valid PAN card, ESI, PF and GST Registration 

certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 

3. Cover – II Detail (Finance) 
PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The 

BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to 

enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for 

the purpose for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. Bidder(s) can witness electronic opening 

of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 

of Part II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However in case the lowest rate 

appears to be reasonable taking into account the prevailing market 

conditions, the work may be awarded to the lowest bidder and if the rate is 

still considered high, action as per prevailing instructions / guidelines 

shall be taken. All entries in the tender should be entered in online 

Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is properly signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 
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e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been provided 

in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 

i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A 

material deviation or reservation is one (1) which affects in any substantial 

way, the scope, quality, or performance of the Tenderer or (2) which limits 

in any substantial way, inconsistent with the Tender document, or (3) 

whose rectification would affect unfairly the competitive position of other 

Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 

opinion is non-responsive and no request for alteration, modification, 

substitution or withdrawal shall be entertained by the Port Authority in 

respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 

Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek 

clarification if any and list out the firms, which are found technically 

suitable and Cover-II Price Bid of such tenderers only will be opened and 

EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and Cover – II of such tenderers will be opened on the specified 

date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing time 

and date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Annual maintenance of Sewer lines, 

Machineholes and repairs to Inspection chambers  outside the security 

compound wall at NMPA for the year 2024-25”  
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2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for 

the tender document.  The successful bidder will be expected to complete the 

works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

 www.newmangaloreport.gov.in, www.tender.gov.in & 

https://www.eprocure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will in no case be responsible and liable for those 

costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for construction 

of the Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

 Tender Document will consist of: 

 

Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 
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Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume 

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 

the bid outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted, upload the 

entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there 

be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer (Civil) in writing, so as to reach at least three days before start 

date of submission of bid.  It is to be noted that queries asked after due date will 

not be answered. Employer’s clarifications shall be furnished in the CPP e-portal 

or shall be issued a corrigendum in the web site after closing date of online pre-

bid meeting without identifying the source. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be 

shall be made exclusively through the issue of an Addendum. Any addendum 

thus issued shall be part of the tender documents and will be uploaded in CPP e-

portal and Port website to all the bidders. Prospective bidders shall acknowledge 

receipt of each addendum to the Employer. Such addenda will be numbered and 

it shall be submitted by the Tenderers as part of Part I of their bid.  The 

Addendum can also be downloaded from NMPA official website from ‘Ongoing 

Project link’. The responsibility of downloading such addendum / amendment 

from NMPA website and CPP e-portal fully lies with the bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 
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12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount 

equal to Rs. 6.12 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 7.65 lakhs each  

or 

At least One similar completed works costing not less than the amount equal 

to    Rs. 12.24 lakhs  

Note1:*Similar work(s) means “any civil Construction works / Renovation works 

/ Repair works / Maintenance of STP / Maintenance of Sewer lines” 

b) Average Financial turnover of the tenderer over the last three financial years 

2020-21, 2021-22 and 2022-23 shall be at least Rs.4.59lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA on the due date of submission of bid. The port would deduct 

the turnover required for execution of work in hand at NMPA from the average 

financial turnover of the bidder. The remaining net financial turnover of the 

bidder will be considered for eligibility criteria.  

The financial capacity to be 3.33times of the average financial turnover of last 

three years of the bidder minus works in hand at NMPA.  The bidder must fill 

the Annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

Copy of the work order, Client’s satisfactory work completion Certificate, 

along with any other documentary proof certifying the date of completion, 

brief description of the project and project completion cost shall be submitted 

in support of the assignments performed and claimed by the tenderer to fulfill 

the eligibility criteria for qualification. Experience of the tenderer / contractor 

for completed works, executed in private organization shall be considered only 

if the Tax Deducted at Source Certificate with respect to referred work, issued 

by Competent Authority is enclosed by the tenderer along with the tender. In 

case work executed on subcontract, only approved or authorized subcontract 

shall be considered for eligible assignment. 
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A statement duly certified by the Chartered Accountant showing 

the average annual Financial Turnover over the last 3 financial years duly 

indicating UDIN shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc.,  

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill 

of Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill 

in the percentage of Excess or Less in the Bill of Quantities through CPP e-portal. 

Items for which no rate or price is entered will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the 

Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than one hundred twenty days (120 

days) after the last date for online bid submission. A bid valid for a shorter period 

shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, 

the Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidders’ responses shall be 

made in writing or by cable.  A bidder agreeing to the request will not be 

permitted to modify his bid and also shall submit an extension for EMD, if it is in 

the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 
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3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs. 36200/- (Rupees ThirtySix 

Thousand Two Hundred  Only) as stipulated in the tender. The tender without 

EMD shall be treated invalid.The benefit of Exemption of EMD and tender fee 

to all Micro and small enterprises (MSE) registered with district industries 

center (DIC) or Khadhi and village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other 

body specified by Ministry of MSME, will be considered. The bidder shall 

upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 

period of 120 days from the last date for online bid submission, the tender 

shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required 

performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD 

/ LD and while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic 
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and final. Any documents submitted in the form of hard copy 

except Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  “Disclosure/indication of 

Price in the Techno Commercial Bid shall render the tender disqualified 

and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 36200/- 

(Rupees ThirtySix Thousand Two Hundred  Only) by RTGS/NEFT to NMPA 

Bank Account, failing which the Techno commercial Bid shall not be 

considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 

560/-(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to 

NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time and 

date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender,(vide Annexure -2) 

(Original power of attorney ie. Annexure 2 to be submitted by post or by 

hand so as to reach the Executive Engineer (Civil) immediately after the 

closing date for submission of online e-tender). However, such Power of 

Attorney would not be required if the Application is signed by an 

authorized partner or Director (on the Board of Directors) of the Applicant, 

in case the Applicant is a partnership firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with 

the criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments 
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the details are to be supplemented by documentary proof 

from the respective client for having carried out such assignment duly 

certified by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 

evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing  Average 

Financial turnover of the tenderer over the last three financial years 

duly indicating UDIN (vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part of 

contract agreement and as such the bidders are requested to indicate the 

availability of the equipment at site at what stage of the construction 

period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, 

PF and GST Registration (GSTIN) Number along with certificates issued by 

the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 

sufficient for the work have been furnished in the Annexure to 

Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have been 

proposed at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in 

connection with the bid. 

d. We disclose with that we have made / not made payments or propose 

to be made to any intermediaries (agents) etc in connection with the 

bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD 
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20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the 

original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 

the online technical bid documents shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted for 

reference purpose. The bid submitted through e-tendering mode only will 

be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted/uploaded by the tenderer, the 

conditions mentioned in the Port’s uploaded document shall prevail. 

Besides, the tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, 

will be valid for all actions of requesting bid submission, bid opening etc., The 

bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload 

the revised offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be disqualified 

from bidding for any contract with New Mangalore Port Authority for a 

period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 

by Resubmitting Bid only in accordance with this clause through CPP e-

portal. 
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23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of specified 

date for bid opening is declared as holiday by the Employer, the bid will be 

opened at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD 

and Tender Fee is in line with the Tender Condition there after the Techno 

Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and / or if the same does not 

contains Bid security in the manner prescribed in the Bid documents, then 

that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid 

(cover-II) of such eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of 

unit rates. The request for clarification and the response shall be in writing, but 

no change in the price or substance of the Bid shall be sought, offered, or 

permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes 

to bring additional information to the notice of the Employer, he should do so in 

writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the 

clarification sought for by the Employer, within the time specified by the 

Employer, for proper evaluation of the Bid  



  

 

26

26. Examination of Bids and Determination of 
Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of Attorney 

shall interalia include a provision to bind the Bidder to settlement of disputes 

clause; However, such Power of Attorney would not be required if the 

Application is signed by an authorized partner or Director (on the Board of 

Directors) of the Applicant, in case the Applicant is a partnership firm or 

limited liability partnership.  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of 

the Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical 

Bid that he has not incorporated any conditions in the Financial Bid and in case 

any conditions are specified in the financial bid his tender will be rejected 

without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 
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29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of 

the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be permitted 

to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered the 

lowest evaluated bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by 

the Employer prior to expiration of the Bid validity period by, fax or e-mail 

and confirmed by registered letter.  This letter (hereinafter and in the 

Conditions of Contract called the “Letter of Acceptance”) will state the sum 

that the Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the works by the Contractor as prescribed by 

the Contract (hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the 

provisions of Clause 33.  

The Agreement will also incorporate all correspondence exchanged between 

the employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder will furnish the performance security and 

sign the Agreement with the Employer. The contractor shall make 12 copies of 

the Agreement and submit to the employer within 7 days following the date of 

signing of Agreement. No work shall be commenced without signing contract 

agreement.   
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33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without 

interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of 

the successful bidder if deposited in cash, shall be refunded (without interest) 

after he has signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the form 

of Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit 

Receipt from a commercial bank, remittance by RTGS or in the form of Bank 

Guarantee for an amount equivalent to 5% of the Contract price including 

GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of 

a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 

bank having its branch at Mangalore acceptable by NMPA. The BG shall be 

issued in favor of New Mangalore Port Authority in the Format enclosed in 

Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 

in the Selection Process. In such an event, the Port shall, without prejudice to its 

any other rights or remedies, forfeit and appropriate the Bid Security or 

Performance Security, as the case may be, as mutually agreed genuine pre-

estimated compensation and damages payable to the Port for, inter alia, time, 

cost and effort of the Authority, in regard to the Tender, including consideration 

and evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to 

participate in any tender or RFP issued by the Authority during a period of 2 

(two) years from the date such Bidder is found by the Authority to have directly 

or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case 

may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  
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(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with the 

Selection Process (for avoidance of doubt, offering of employment  to or 

employing or engaging in any manner whatsoever, directly or indirectly, 

any official of the Authority who is or has been associated in any manner, 

directly or indirectly with the Selection Process or the LOA or has dealt 

with matters concerning the Agreement or arising there from, before or 

after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases to 

be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection Process; 

or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time has 

been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any person’s 

participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Selection Process; 

or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Selection Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  

The Employer does not bind himself to accept the lowest or any tender and has 

the right to reject any tender without assigning any reason thereof. No 

representation whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 
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38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020 in respect of Local Content and furnish an undertaking in the prescribed 

format as per Annexure 13, to that effect, failing which, the bid may be liable for 

cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 
 Sub: The work of “Annual maintenance of Sewer lines, Machineholes and 
repairs to Inspection chambers  outside the security compound wall at NMPA for the 
year 2024-25” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 

4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at New Mangalore Port (Annexure - 6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 
xii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 

“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND 

REPAIRS TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY 

COMPOUND WALL AT NMPA FOR THE YEAR 2024-25” 

-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 

(Name, Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 

me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 

designation & address of the Attorney) the following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying 

on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and 

contracts and also to bind the (name of the Co.) to the arbitration clause included 

in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and to 

perform such other acts, matters, things as the Attorney shall consider requisite 

or advisable as full and effectively as the Company could do, if present and acting 

there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me 

by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 

and things done by the said Attorney by virtue of this power of attorney, shall be 

construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 
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whatever our said attorney shall do or cause to be done for the Company, 

the said Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 

(name & designation of the Attorney), on this _______ day of ______________, 20____ 

(Two thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this 

______ day of ______ 20_____ (Two thousand ___________) set my hands and 

subscribed my signature unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND 

REPAIRS TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY 

COMPOUND WALL AT NMPA FOR THE YEAR 2024-25” 

-- 

ORGANIZATION DETAILS 
 

CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project 

etc. 

9. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND REPAIRS 

TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY COMPOUND WALL 

AT NMPA FOR THE YEAR 2024-25” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 
Sl. 
No 

Description Bidder to fill up the details here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible 

Assignment 
 

4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  

 

Signature 

(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Sl. No 4 above is correct as per 

the accounts of the Applicant and/ or the clients.  

 

(Signature, name and designation of the authorised signatory duly indicating UDIN)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual accounts 
of the Applicant duly indication UDIN. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
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assignment duly certified by clients. 

 

 

Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND 
REPAIRS TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY 

COMPOUND WALL AT NMPA FOR THE YEAR 2024-25” 
FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net 

Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 

will be the Financial Year 2022-23. Year 2 shall be the year immediately preceding 

Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall 

provide audited Annual Reports as required under this Bid Document. 

 

Net worth & Annual turnover of the bidder shall be submitted duly verified by 

Chartered Accountant or Competent Authority duly indicating UDIN. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 

the work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is 

specifically for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a specific 

mention to be made to this effect and proof for such resources shall be enclosed. 

 

Certified by C.A         Signature 

 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 
“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND 
REPAIRS TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY 

COMPOUND WALL AT NMPA FOR THE YEAR 2024-25” 

 

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 

 

The Tenderer shall furnish in the format given below details of works being 

carried out by him at the time of bidding in New Mangalore Port 

 

Sl. 

No. 

Name of work  Work order 

No. and Date 

Value of 

Work Order 

in Rs. 

Average annual 

financial turnover 

as per MEC for the 

work 

     

 

 

      

Contractor 
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Annexure – 6A (Not applicable 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND 
REPAIRS TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY 

COMPOUND WALL AT NMPA FOR THE YEAR 2024-25” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND 
REPAIRS TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY 

COMPOUND WALL AT NMPA FOR THE YEAR 2024-25” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descript

ion  of 

equipme

nt 

Require

ment 

no. / 

capacity 

Owned / 

leased / 

to be 

procure

d 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from 

whom to 

be 

purchased) 

At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF SEWER LINES, MACHINEHOLES AND 
REPAIRS TO INSPECTION CHAMBERS  OUTSIDE THE SECURITY 

COMPOUND WALL AT NMPA FOR THE YEAR 2024-25” 

 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions 

mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been 

furnished in the Annexures to Conditions of Contract in Volume I and that 

such plant, temporary works and personnel for site organisation will be 

available at the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process and 

have not committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of 

any accident or injury to any workman or other person in the employment of 

the Contractor or Sub-Contractor against all claims, demands, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto 

and the Employer shall be at liberty to deduct or adjust from the Contactor's 

bills an amount that Employer may be called upon to pay towards claims, 

demands, proceedings, costs, charges and expenses Whatsoever in respect of or 

in relation to any accident or injury referred to above without any reference to 

the Contractor. The contractor shall execute indemnity bond in the prescribed 

format as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules and 

we shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 

&Abolition) Karnataka Rules 1974 and rules there under and the enactments 

that may be applicable including ESI Act, the payment of wages act, Provident 

Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 
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Compensation Act or any other applicable legislation and the 

Municipal by-laws or other statutory Rules and Regulations whatsoever in force 

if these are applicable. Any obligations finding or othenrvise missed under any 

statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no responsibility for the 

same. The Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the EIC 

immediately after commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 

lf any claim is made against New Mangalore Port Authority on this work, the 

Port Authority shall have the right to deduct the same from the bill amount 

payable to the contractor after verification of the validity and if admissible as 

per rules 

viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the Annual 

maintenance of Sewer lines, Machineholes and repairs to Inspection chambers  

outside the security compound wall at NMPA for the year 2024-25(hereinafter called 

“the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ 

[name of bank] of _____________________ (name of country) having our registered 

office at ____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the 

Employer”) in the sum of _________________________ 1 for which payment well and 

truly to be made to the said Employer the Bank binds itself, his successors and 

assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 

______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him owing to the occurrence of one or any of the three conditions, 

specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ 2 days 

after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 

should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
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……………………………………. only) and unless a claim in writing is 

lodged with us within 3 months of the date of expiry or the extended date of expiry of 

this guarantee all our liabilities under this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL______________________________________

____________________________________________________ 

_________________________ 

 [Signature, name and address]  

______________ _________ _________________ __________________________ _____________ 

 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16 of the Instructions to Bidders.  

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 
Indemnifier’ which expression shall unless repugnant to the context or meaning 
thereof, include its successors, Administrator, representatives and assignees in 
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 
referred to as ‘Indemnified’ which expression shall unless repugnant to the context 
or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 
Tender/Contract or for supply of / Construction of ………… on terms and conditions 
set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 
for indemnifying the indemnified by the indemnifier for any accident, damage or 
compensation payable to any workmen or other person in the employment of the 
contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 
indemnified against all damages or compensation payable at law in respect of or in 
consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or sub-contractor against all claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto and the indemnified shall be at liberty to deduct or adjust from the bills 
payable to the indemnifier by the indemnified for an amount that the indemnified 
may be called upon to pay towards claims, demands, proceedings, costs, charges 
and expenses whatsoever in respect of or in relation to any accident or injury 
referred to above without any reference to the indemnifier. 
The Indemnifier shall comply with all the Central State and Muncipal Laws and 
Rules and shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages act, 
Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 
Compensation Act or any other applicable legislation and the Muncipal by-laws or 
other statutory Rules and Regulations whatsoever in force if these are applicable. 
Any obligations finding or otherwise missed under any statutory enactments rules & 
regulations there under shall be the responsibility of the Indemnifier and the 
Indemnified will have no responsibility for the same. The Indemnifier shall obtain 
Workmen’s Compensation Policy for his workers, who are not covered under ESI and 
submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 
persons engaged by him for the satisfactory execution of the works. If any claim is 
made against Indemnified arising out of this work, the Port shall have the right to 
deduct the same from the bill amount payable to the Indemnifier after verification of 
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the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 
masks, hand gloves, safety harness or any other equipment as required depending 
on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, which may 
lead to fatality including death, permanent/ partial disablement, injury, financial 
loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 
contractor / sub-contractor for which the indemnified and its officers / 
representation are in no way responsible. 

 
For…………………………................. 

INDEMINIFIER 

(Signature with Name and 
Designation) 

Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



  

 

48

Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

 

In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-----------------------------------------------------------------------------------------------

-- -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 

the one part and _____________ _________________ __________ 

___________________________________________________________________________________

_________  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects 

therein at a contract price of Rs .....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the General Conditions hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed 

as part of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h)  Letters exchanged between the Employer and the Tenderer up to the 

issue of Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the 

contractor as hereinafter mentioned the Contractor hereby covenants with the 

Employer to execute and complete the works and remedy any defects therein in 

conformity in all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the Provisions 

of the Contract at the times and in the manner prescribed by the Contract.  

 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective 

laws.  
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This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are 

used to identify defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed 

in Clause 2.3 below.  

The Contract Data defines the documents and other information which 

comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the 

Works has been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

The Contract Price is the price stated in the letter of acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the 

Contract.  

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the 

Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to 

the Site to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter 

of Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised 

only by the Engineer or his nominee by issuing an extension of time. 
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Materials are all supplies, including consumables, used by the 

contractor for incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or 

any other competent person appointed and notified to the contractor to act in 

replacement of the Engineer or his nominee) who is responsible for 

supervising the Contractor, administering the Contract, certifying payments 

due to the Contractor, issuing and valuing Variations to the Contract, 

awarding extensions of time and valuing the Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding 

documents and are factual interpretative reports about the surface and sub-

surface conditions at the site.  

Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Engineer or his 

nominee.  

The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily 

coincide with any of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes 

work on the Site.  

Temporary Works are works designed, constructed, installed and removed by 

the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which 

varies the Works.  

The Works are what the Contract requires the Contractor to construct, install 

and turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by 

the Contractor at the Project Site, who have participated and are in 

possession of a valid Competency Certificate through a programme run under 

the auspices of a University, State Technical Board, Ministry of Government of 

India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter and the other way around. 

Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The 

Engineer or his nominee will provide instructions clarifying queries 
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about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in 

the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other 

than references to the Completion Date and Intended Completion date 

for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of 

the Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee 

will decide contractual matters between the Employer and the 

Contractor in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 

cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 

Document. Upon signing the Contract Agreement, the Contractor shall make 
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12 copies of Contract Documents in hardbound cover 

which shall cover documents used in Contract/Agreement and provide the 

same to the Employer at no extra cost. No work shall be commenced without 

signing contract agreement.   
Data made available by the Employer in accordance with provisions of the 

Condition of Contract shall be deemed to include data listed elsewhere in the 

Contract and open for inspection at the office of the Deputy Chief Engineer 

(Civil) of the New Mangalore Port Authority (by prior appointment with the 

Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or 

his nominee but may not assign the Contract without the approval of 

the Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer between the 

dates given in the Schedule of other contractors. The Contractor shall 

as referred to in the Contract Data, also provide facilities and services 

for them as described in the Schedule. The employer may modify the 

schedule of other contractors and shall notify the contractor of any 

such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule 

of Key Personnel as referred to in the Contract Data to carry out the 

functions stated in the Schedule or other personnel approved by the 

Engineer or his nominee. The Engineer or his nominee will approve any 

proposed replacement of key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal to or better 

than those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 

who is a member of the contractor’s staff of his work force stating the 

reasons, the contractor shall ensure that the person leaves the site 

within seven days and has no further connections with the work in the 

contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are 
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Employer’s risks and the contractor carries the risks which 

this Contract states are contractor’s risks.  

11. Employer’s Risks 

11.1  The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or 

civil war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees 

of the Contractor or of his Subcontractors and arising from the 

conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 

earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for in 

the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 

which an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal 

injury and death which arise during and in consequence of the performance 
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of the Contract other than the excepted risks are the responsibility 

of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts and deductibles stated in the 

Contract Data for the following events which are due to the Contractors 

risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 

nominee’s approval before the start date. All such insurances shall 

provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the contractor or, if no payment is 

due, the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 

approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation 

Report referred to in the Contract Data, supplemented by any information 

available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  
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17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and 

shall carry out the works in accordance with the program submitted by the 

contractor as updated with the approval of the Engineer or his nominee, and 

complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 

approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to 

notify the Engineer or his nominee of such discoveries and carry out the 

Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, 

free from encumbrances. If possession of a part is not given by the start date 

stated in the Contract Data the Employer is deemed to have delayed the start 

of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 

authorised by the Engineer or his nominee access to the Site to any place 

where work in connection with the Contract is being carried out or is intended 

to be carried out and to any place where materials or plant are being 

manufactured, fabricated and/or assembled for the works. 
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23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Chief Engineer (Civil) or 

his Representative was either outside the authority given to the Chief 

Engineer (Civil) or his Representative by the Contract or that the decision was 

wrongly taken or there is no decision within a calendar month, the decision 

shall be referred to the Conciliation Settlement Committee (CSC) to be 

Constituted by the Indian Ports Association as per the guidelines dated 

24.09.2021 within 30 days of the notification of the Chief Engineer (Civil)  or 

his Representative decision or upon expiry of a calendar month as the case 

may be. 

25. Settlement of Disputes 

25.1Amicable Settlement/ Conciliation and Settlement Committee  
Disputes of any kind arising between the Board of NMPA and the 

Contractor in connection with, or arising out of the Contract or the 

execution of the contract whether during the execution of the contract 

or after the completion and whether before or after repudiation or 

termination of the Contract, including any dispute as to any opinion, 

decision, instruction, determination, certificate, payment, or valuation 

under the contract, the mater in dispute shall in the first place, be 

referred in writing to the Chief Engineer (Civil) NMPA or his 

nominee/representative and an attempt shall first be made by all the 

parties to settle such disputes amicably by serving a copy of such 

reference in writing to the other party and such reference shall state 

that it is made pursuant to this clause. 

If the Contractor believes that a decision taken by the Chief Engineer 

(Civil) or his Representative was either outside the authority given to 

the Chief Engineer (Civil) or his Representative by the Contract or that 

the decision was wrongly taken or there is no decision within a 

calendar month, the decision shall be referred to the Conciliation 

Settlement Committee (CSC) to be Constituted by the Indian Ports 

Association as per the guidelines dated 24.09.2021 within 30 days of 

the notification of the Chief Engineer (Civil) or his Representative 

decision or upon expiry of a calendar month as the case may be. 

Unless the Contract has already been repudiated or terminated, the 

Contractor shall, in every case, continue to proceed with the Works 

with all due diligence and the Contractor and the Principal Employer 
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shall give effect forthwith to every such decision of 

the Chief Engineer (Civil) unless and until the same shall be revised, as 

hereinafter provided, in a CSC or an arbitral award.  

Provided that, unless the parties otherwise, have exhausted the above 

remedies under the amicable Settlement proviso and the CSC, the 

parties shall not invoke arbitration before the expiry of Thirty days after 

the day on which the notice of failure to settle such dispute was given 

by the CSC. 

25.2 Procedure of Arbitration:  
Except where otherwise provided for in the contract, all questions and 

disputes relating to the meaning of the words, terms, specifications, 

operations, and instructions, mentioned in this contract and as to the 

quality of workmanship or performance of handling and any other 

question, claim, right, matter or thing whatsoever in any way arising 

out of or relating to the contract, specifications, operating instructions, 

orders or these conditions; or otherwise concerning the transport and 

handling operations, the execution or failure to execute the same 

whether arising during the progress of the work or after the completion 

or abandonment thereof, shall be referred to a sole arbitrator to be 

appointed by the Tender Accepting Authority of NMPA. There will be no 

objection if the sole arbitrator so appointed is not ineligible for being 

appointed as an arbitrator under the fifth & sixth schedule of the 

Arbitration & conciliation Act 1996. 

If the Arbitrator, to whom the matter is originally referred, is 

transferred or vacates his office or is unable to act for any reason, the 

Tender Accepting Authority of NMPA, as aforesaid at the time of such 

transfer, or vacation of the office or inability to act, shall appoint 

another person to act as Arbitrator in accordance with the terms of the 

contract. Such person shall be entitled to proceed with the reference 

from the stage, at which it was left by his predecessor. 

Subject to as aforesaid, the provisions of the Arbitration and 

Conciliation Act 1996 and the amended provisions thereto, or any 

statutory modification or re-enactment thereof, and the rules made 

there under, and for the time being in force shall apply to the 

arbitration proceedings under this clause. 

It is a term of the contract that the party invoking arbitration shall 

specify the disputes to be referred to arbitration under this clause 

together with the amount or amounts claimed in respect of each 

dispute.  
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The work under the contract shall, if reasonably possible, continue 

during the arbitration proceedings and no payment due or payable to the 

contractor shall be withheld on account of such arbitration proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date 

on which he issues notices to both the parties fixing the date of the first 

hearing. 

The Arbitrator shall have power to call for such evidence by way of affidavits 

or otherwise as the Arbitrator shall think proper and it shall be the duty of 

the parties hereto to do or cause to be done all such things as may be 

necessary to enable the Arbitrator to pass the award without any delay. 

The Arbitrator shall give a separate award in respect of each dispute or 

difference referred to him. The venue of arbitration shall be at Panambur, 

Mangalore. The award of the Arbitrator shall be final, conclusive and binding 

on all parties to the contract. The Courts at Mangalore shall only have the 

Jurisdiction to entertain Arbitration Suits/ Arbitration Applications. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit 

to the Engineer or his nominee for approval a Program showing the 

general methods, arrangements, order, and timing for all the activities in 

the works along with monthly cash flow forecast. 

27.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining work including any changes to the 

sequence of the activities. 

27.3 The Contractor shall submit to the Engineer on the first day of each 

week or such longer period as the Engineer may from time to time direct, 

a progress report in an approved form showing up-to-date total progress, 

progress achieved against planned progress, during the previous week 

and progress forecast for the following week for all important items in 

each section or portion of the Works, in relation with the approved 

Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval 

an updated Program at intervals no longer than the period stated in the 

Contract Data. If the Contractor does not submit an updated Program 

within this period, the Engineer or his nominee may withhold the 

amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the 

date on which the overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit 

it to the Engineer or his nominee again at any time. A revised Program is to 

show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the 

remaining work and which would cause the Contractor to incur 

additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 
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asking the Engineer or his nominee for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the new 

Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for 

actions to be taken is to be decided by the Engineer or his nominee 

either at the management meeting or after the management meeting 

and stated in writing to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or 

delay the execution of works. The Engineer or his nominee may require 

the Contractor to provide an estimate of the expected effect of the event 

or circumstance on the Contract Price and Completion Date. The 

estimate is to be provided by the Contractor as soon as reasonably 

possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer or his 

nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the 

test shows that it does the Contractor shall pay for the test and any samples. 

If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be 

delivered to the Employer in the condition required by the Contract, 

fair wear and tear excepted, to the  satisfaction of the Engineer, the 

Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 

engineer and  

(b) execute all such work of amendment, reconstruction, and 

remedying defects, shrinkages or other faults as the Engineer may, 

during the Defects Liability Period or within 14 days after its 

expiration, as a result of an inspection made by or on behalf of the 

Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the 

contractor at his own cost if the necessity thereof is, in the opinion of 

the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with 

the Contract, or 
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b) Where the Contractor is responsible for the 

design of part of the Permanent Works, any fault in such design, or 

the neglect or failure on the part of the Contractor to comply with 

any obligation, expressed or implied, on the Contractor's part under 

the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects 

Liability Certificate shall have been signed by the Engineer and 

delivered to the Employer, with a copy to the Contractor, stating the 

date on which the Contractor shall have completed his obligations to 

execute and complete the Works and remedy any defects therein to the 

Engineer's satisfaction.  The Defects Liability Certificate shall be given 

by the Engineer within 28 days after the expiration of the Defects 

Liability Period, or, if different defects liability periods shall become 

applicable to different Sections or parts of the Permanent Works, the 

expiration of the latest such period, or as soon thereafter as any works 

instructed, pursuant to Clauses 35, have been completed to the 

satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of 

any obligation incurred under the provisions of the Contract prior to 

the issue of the Defects Liability Certificate which remains 

unperformed at the time such Defects Liability Certificate is issued 

and, for the purposes of determining the nature and extent of any such 

obligation, the Contract shall be deemed to remain in force between the 

parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 

Engineer or his nominee’s notice the Engineer or his nominee will assess the 

cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the 

Bill of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the 

Bill of Quantities for the particular item by more than +25 % provided 

the change exceeds +10% of initial Contract Price, the Engineer or his 

nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 

15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 

any item(s) is abnormally high, the Contractor shall provide the 

Engineer or his nominee with a detailed cost breakdown of such rate in 

the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity 

of the Works or any part thereof that may, in his opinion, be necessary 

and for that purpose, or if for any other reason it shall, in his opinion, 

be appropriate, he shall have the authority to instruct the Contractor 

to do and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the 

Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the 

Works, 

e) execute additional work of any kind necessary for the completion of 

the Works, 

f) change any specified sequence or timing of construction of any part 

of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by 

the effect, if any, of all such variations shall be valued in accordance 
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with Clause 40. Provided that where the issue of an 

instruction to vary the works is necessitated by some default of or 

breach of contract by the contractor or for which he is responsible, any 

additional cost attributable to such default shall be borne by the 

contractor. All Variations shall be included in updated Programs 

produced by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an 

instruction of the Engineer. Provided that no instruction shall be 

required for increase or decrease in the quantity of any work where 

such increase or decrease is not the result of an instruction given 

under this clause, but is the result of the quantities exceeding or being 

less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each 

individual item, and +10% of the total contract price. Within 14 days of 

the date of instruction for executing varied work, extra work or 

substitution, and before the commencement of such work, notice shall 

be given either (a) by the contractor to the Employer of his intention to 

claim extra payment or a varied rate or price, or (b) by the Employer to 

the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items 

in the Bill of Quantities, rate payable should be determined by methods 

given below and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii) Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 

iii) Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of 

the quantity in the Bill of Quantity plus the permissible variation 

should be:  

i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  
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40.4  If there is delay in the Employer and the Contractor coming 

to an agreement on the rate of an extra item, rates as proposed by the 

Employer shall be payable provisionally till such time as the rates are 

finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the 

work, no quotation shall be given and the Variation shall be treated as 

a Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month 

in question in respect of materials for the works in the relevant 

amounts and under conditions set forth in sub-clause 51.6 of the 

Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 

the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations 

and Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works 

which are not paid on monthly basis the Contractor has to submit the 

bill within 7 days of joint measurement taken along with the concerned 

Engineer. The Engineer has to ensure that joint measurement to be 

completed within 7 days of completing of part work / running work.  

The concerned Engineer i/c shall check and make entries into bill/M.B 

within 10 days of submission of the interim bill and submit to 

Executive Engineer/ Superintending Engineer (Civil).  The Executive 

Engineer/ Superintending Engineer (Civil) shall check the bills and 

after certification of the quantities as per manual shall forward to the 

Finance Department within 3 working days.  The Contractor and 

Assistant Engineer  both jointly complete the measurements, if 

Contractor due to any reason does not attend/avoid joint 

survey/measurements the Executive Engineer shall give notice to the 

contractor to be present at the site for joint measurement within 7 days 

notice.  If the contractor fails to attend the joint measurement second 

notice shall be issued to the contractor to attend the joint 

measurement within 3 days failure to attend the site for joint 

measurement the Assistant Engineer and AEE or EE  would record the 

reason and complete the measurements in a transparent manner 

departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. 

Joint measurements shall be taken continuously and need not be 

connected with billing stage. System of 4 copies of measurements, one 

each for Contractor, Employer and Engineer or his nominee, and 

signed by both Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the 

bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 

days from the date of submission 

43.4  The payment will be made to the contractor after deducting any dues 

payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid 

interest upon the delayed payment as set out in this clause. Interest 

shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will 
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not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 

works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or 

to carry out additional tests upon work which is then found to have 

no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly and 

form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the 

Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the 

compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Engineer or his nominee shall decide whether 

and by how much he Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended.  
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44.3  As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast has been provided 

by the Contractor, it is to be assessed by the Engineer or his nominee 

and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable the Engineer or his 

nominee shall adjust the Contract Price based on Engineer or his 

nominee’s own forecast. The Engineer or his nominee will assume that 

the Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the performance 

of this Contract. The Employer will perform such duties in regard to 

the deduction of such taxes at sources as per applicable law.Any new 

Taxes, levies, duties imposed after signing the Contract shall be 

reimbursed by the employer on production of documentary 

evidence.The GST shall be quoted separately in tax invoice. The 

contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Contract Data until Completion of the 

whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 

invoice, from first Running Bill onwards subject to a max of 5% plus of 

the contract price including GST. Retention money shall be refunded 

after completion of defect liability period along with performance 

security. 

49. Liquidated Damages (Not applicable to this contract) 

49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 

week of delay, or part thereof subject to a maximum of 10 per cent of 

the contract price.  
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49A(i) The Employer, if satisfied, that the works can be 

completed by the contractor within a reasonable time after the specified 

time for completion, may allow further extension of time at its 

discretion with or without the levy of L.D. In the event of extension 

granted being with L.D, the Employer will be entitled without prejudice 

to any other right or remedy available in that behalf, to recover from 

the  contractor as agreed damages equivalent to half per cent (½%) of 

the contract value of the works including GST for each week or part of 

the week subject to the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee 

and while imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, 

shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the 

mutually agreed time frame, shall be entitled to terminate the contract.  

49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. 

up to ten per cent (10%) of the contract value and forfeit the security 

deposit made by the contractor besides getting the work completed by 

other means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 

restricted to the uncompleted value of work,  the maximum LD being 

on the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums 

are included in the Contract, who may have been or be nominated or selected 

or approved by the Employer or the Engineer, and all persons to whom by 

virtue of the provisions of the Contract, the Contractor is required to 

subcontract shall, in the execution of such work or the supply of such goods, 

materials, Plant or services, be deemed to be subcontractors to the Contractor 

and are referred to in this Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  
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51.1  Mobilisation Advance shall be paid up to 10% of Contract 

price, payable in two equal installments. The first installment shall be 

paid after mobilisation has started and next installment shall be paid 

after satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% 

of Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilisation Advance and Construction Equipment Advance shall be 

paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 

discretion of the employer and against Bank Guarantee for Mobilisation 

Advance and against hypothecation of Construction Equipment to the 

Employer.  

51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has arrived at 

the site and next installment shall be paid after satisfactory utilisation 

of earlier advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance will 

start when 15% of the work is executed and recovery of total advance 

should be completed by the time 80% of the original Contract work is 

executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 

incorporated and installed in the Works in accordance with conditions 

stipulated in the Contract Data.  

75% of cost of materials and plant brought to site for incorporation into 

the works only shall be paid as Secured Advance. Materials which are 

of perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

g) Performance security to be submitted at award of the work  

h) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of 

which 5% of contract price should be submitted as Performance 

Security within 21 days of receipt of letter of acceptance and balance 

5% recovered as retention money from running bills. Recovery of 5% of 

retention money shall commence from the first RA bill onwards @ 10% 

for each bill. Retention money shall be refunded after completion of 

defect liability period. The performance Bank Guarantee will be 

released after completion of defect liability period. 
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53. Removal of Craft or Plant which has sunk (not applicable) 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-contractor employed by him (including also any plant which is held by 

the Contractor or any sub-contractor under agreement for hire or hire-

purchase) which may be sunk in the course of the construction completion or 

maintenance of the Works or otherwise deal with the same as the Engineer 

may direct or until the same shall be raised and removed, the contractor shall 

set al such buoys and display at night such lights and do all such things for 

the safety of navigation as may be required by the Engineer or by Employer.  

In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken 

craft or plant and raise and remove the same (without prejudice to the right of 

the Employer to hold the Contractor liable under General Conditions) and the 

Contractor shall refund to the Employer all costs incurred in connection 

therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in 

location and manner approved by the Engineer subject to all necessary 

permissions being first obtained by the Contractor from the authorities 

concerned.  The Contractor shall not lay his temporary moorings such as to 

interfere with the port traffic and such moorings shall be removed if and when 

required by the Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 

period shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The defects 

pointed out by the Engineer or his nominee/Employer would be rectified by 

the contractor within 14 days and thereafter acceptance report be signed 

jointly by the contractor and the Employer. This joint acceptance report shall 

be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken 

to complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part 

of the Permanent Works before completion of the whole of the Works shall not 

be deemed to certify completion of any ground or surfaces requiring 

reinstatement, unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due 

expedition any outstanding work during the Defects Liability Period.   Such 

notice and undertaking shall be deemed to be a request by the Contractor for 

the Engineer to issue a Taking- over Certificate in respect of the Works.  The 

Engineer shall, within 21 days of the date of delivery of such notice, either 

issue to the Contractor, with a copy to the Employer, a Taking- Over 

Certificate, stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract, or give instruction 
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in writing to the Contractor specifying all the work which in the 

Engineer's opinion, is required to be done by the Contractor before the issue 

of such Certificate.   The Engineer shall also notify the Contractor of any 

defects in the Works affecting substantial completion that may appear after 

such instructions and before completion of the Works specified therein.   The 

Contractor shall be entitled to receive such Taking-Over Certificate within 21 

days of completion, to the satisfaction of the Engineer, of the Works so 

specified and remedying any defects so notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the 

Contractor may request and the Engineer shall issue a Taking-Over 

Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided 

in the appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 

provided for in the Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to 

occupy or use prior to completion (where such prior occupation or use is 

not provided for in the Contract or has not been agreed by the Contractor 

as a temporary measure). 

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Engineer or his nominee 

shall issue a Defects Liability Certificate and certify any final payment that is 

due to the Contractor within 60 days of receiving the Contractor’s account if it 

is correct and complete. If it is not, the Engineer or his nominee shall issue 

within 15 days a schedule that states the scope of the corrections or additions 

that are necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall 

decide on the amount payable to the Contractor and issue a payment 

certificate, within 60 days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the 

Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract Data, or they do not receive the Engineer or his nominee’s 
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approval, the Engineer or his nominee shall withhold the amount 

stated in the Contract Data from payments due to the Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to 

the following:  

(a) the Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 

28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by 

the Employer to the Contractor within 50 days of the date of the 

Engineer or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 

paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing 

the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of any thing of value to influence 

the action of a public official in the procurement process or in contract 

execution.  “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract 

to the detriment of the Employer, and includes collusive practice. 

Bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer of 

the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to 
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the Engineer or his nominee for a cause other than those 

listed under Sub Clause 59.2 above, the Engineer or his nominee shall 

decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract 

for convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of 

extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 

immediately, make the Site safe and secure and leave the Site as soon 

as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 

certificate for the value of the work done less advance payments 

received up to the date of the issue of the certificate, less other 

recoveries due in terms of the contract, less taxes due to be deducted 

at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract Data. Additional 

Liquidated Damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because 

of a fundamental breach of Contract by the Employer, the Engineer or 

his nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the 

Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works and loss of 

profit on uncompleted works  less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the contract 

and less taxes due to be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely 
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outside the control of either the Employer or the Contractor, the 

Engineer or his nominee shall certify that the Contract has been frustrated. 

The Contractor shall leave the Site and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was 

made.  
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 

Section-III (v) as modified or added by the following condition of special 

conditions as provided in Section – III(vi) herein, which shall be read and 

construed with the general condition in Section – 3 A to E as if they were 

incorporated therein. In so far as any of the condition of the special conditions 

may conflict or be in consisting with any of general conditions of in Section -

3F- Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, 

and for their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to 

the Engineer or his nominee a return in detail, in such form and at such 

intervals as the Engineer or his nominee may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer or his 

nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors 

shall abide at all times by all existing labour enactment and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or 

the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor the Engineer or his 

nominee/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer / 

Engineer or his nominee shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 
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damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating 

water) to prevent 

(i) Any interference with the supply to or abstraction from such sources 

(j) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 

against any liability for damages on account of noise or other disturbance 

created while or in carrying out the work and from and against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever 

in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or 

any other authority having jurisdiction over the Site together with all 

labour stores and services required for their efficient working and use at 

any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of 

watching and maintenance required in connection with the foregoing, and 

all other services for protecting and securing all places dangerous whether 

to Contractor's workmen or to other persons until the Works are handed 

over to the Employer, or till such time when the Engineer decides that 

such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as 

not to interfere with any navigation lights or with any traffic or signal 

lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 

acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
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lakhs and shall produce or cause any such subcontractor to 
produce for inspection the relevant policy or policies together with receipt for 
the premium paid under such policy/policies as and when required by the 
Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect 
of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & 
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 
rules there under and the enactments that may be applicable including 
ESI Act, the payment of wages act, Provident Fund Act, the Minimum 
Wages Act, the Factory's Act. The Workmen Compensation Act or any 
other applicable legislation and the Municipal by-laws or other statutory 
Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or otherwise missed under any statutory enactments, 
rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, 
who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and if 
admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work 
by his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against 
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war risks, such insurance if normally available shall be effected, 

at the cost of the Employer, with the Insurance Company acceptable to the 

Employer and shall be in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, 

for getting stone, sand, gravel, clay or other materials by him and his 

subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The applicable rates 

for royalty is enclosed as Schedule-A in Volume –III. The contractor should 

submit the Mineral Dispatch Permit (MDP) in original for the quantity 

executed by the contractor for the requisite quantity of material incorporated 

in works for which MDP is issued by the authorized supplier. If contractor 

fails to submit the MDP in original the amount equal to 5 times the royalty 

charges shall be deducted from the contractor’s bills as per prevailing orders 

issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts 

of units of work over roads, highways or bridges on which such oversized and 

over weight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for 

complying with the requirements, if any, for protection of or strengthening of 

the roads, highways or bridges shall be deemed to be included in his contract 

price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of 

all claims, proceedings, damages, costs, charges and expenses whatsoever 

arising out of or in relation to any claim made by the concerned authorities in 

respect of damage or injury to roads, highways or bridges. In case of failure of 

the Contractor to settle such claims and in case the Employer is held 

responsible for payment to the authorities, then the Employer shall settle the 

claim and the Employer’s expenses in this regard, as certified by the 

Engineer, may be deducted by the Employer from any money due or to 

become due to the Contractor and the Engineer shall notify the Contractor 

accordingly with a copy to the Employer. 
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71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract 

comply fully with all existing Acts, regulations and bye-laws including all 

statutory amendments and re-enactment of State or Central Govt. and other 

local authorities and any other enactments and act that may be passed in 

future either by the State or the Central Govt. or local authority, including 

Indian Workmen’s Compensation Act, Contract Labour (Regulation And 

Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 

Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 

Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and 

other benefits and shall keep the Employer indemnified in case any action is 

commenced for contravention by the Contractor. If the Employer is caused to 

pay or reimburse any amounts as may be necessary to cause or observe, or 

for non-observance of the provisions stipulated here-forth on the part of the 

Contractor, the Engineer shall have the right to recover from the Contractor 

any sum required estimated to be required for making good the loss or 

damage suffered by the Employer. The Tenderers must have valid ESI and PF 

registration and shall maintain the records prescribed under ESI Regulations 

and PF Act & make the contribution towards ESI and PF in respect of persons 

employed by the Contractor. The contractor shall make available such records 

for inspection by ESI and PF authorities during inspection and furnish the 

copies of such records to the employer regularly. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of Employer paid by 

the contractor shall be reimbursed by the Engineer –in –charge to the 

contractor on actual basis.The minimum wages applicable for Mangalore City 

is enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff 

and labour. This officer shall be qualified for this work and shall have 

the authority to issue instructions and shall take protective measures 

to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riotous or disorderly conduct by or amongst his 

staff and labour and for the preservation of peace and protection of 

Persons and property in the neighborhood of the Works from the same. 

71.3 Health and Safety 



  

 

84

Due precautions shall be taken by the Contractor, and at 

his own cost, to ensure the safety of his staff and labour and, in 

collaboration with and to the requirements of the local health 

authorities, to ensure that medical staff, first aid equipment and 

stores, sick bay and suitable ambulance services are available at the 

camps, housing and on the site at all times throughout the period of 

the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard 

to local conditions provide on the Site, to the satisfaction of the 

Engineer’s Representative, an adequate supply of drinking and other 

water for the use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the 

Statues, Ordinances and Government Regulations or Orders for the 

time being in force, import, sell, give, barter or otherwise dispose of any 

alcoholic liquor, or drugs or permit or suffer any such importation, 

sale, and gift, barter disposal by his sub-contractions agents or 

employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any 

persons or person, any arms or ammunition of any kind or permit or 

suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment 

have due regard to all recognized festivals, days of rest and religious or 

other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders 

and requirements as may be made by the Govt., or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 

same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and 

labour from amongst persons in the service of the Employer or other 

agencies engaged for any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall 
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provide and maintain such accommodation and amenities 

as he may consider necessary for all his staff and labour employed for 

the purposes of or in connection with the Contract, including all 

fencing water supply (both for drinking and other purposes), electricity 

supply, sanitation, cook houses fire prevention and fire-fighting 

equipment, crèche for children of his staff and labour employed for 

the purposes, furniture, other requirements in connection with such 

accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing 

provided by the Contractor shall be removed and the site reinstated to 

its original condition, all to the approval of the Engineer. The land for 

construction of labour camps shall be allotted outside the security area 

to the extent available and such area allotted for labour camps will be 

charged a ground rent at TAMP approved rates. The ground rent is 

liable for change as per the prevailing TAMP rates from time to time 

during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 

less than minimum wage as fixed by the Government of India, Ministry 

of Labour & Employment, Office of the Chief Labour Commissioner(C), 

as minimum wages for Dakshina Kannada District payable to the 

different categories of labourers of those notified under the Minimum 

Wages Act. 

The minimum wage of the unskilled labour considered for preparation 

of estimate for item No. 21 of the BOQ is Rs 632/- Per day. If minimum 

wages increase and the contractor claims, the difference in wages 

including PF and ESI paid for execution of work under item No. 21 of 

the BOQ, will be reimbursed by the department on actual basis. The 

contractor shall submit the copy of PF and ESI Contribution challans, 

ECRs, Bank Statement showing the wage payment to the workers, 

Muster Roll Register, Wage Register, Wage slip Etc. The reimbursement 

in respect of the Difference in minimum wages, Employer's 

contribution of ESI and PF shall be made along with the running bills.  

The Contractor shall maintain records of Wages and other 

remuneration paid to his employee in such form as may be convenient 

and to the requirements of the Employer/Engineer and the Labour 

Enforcement Officer (Central), Ministry of Labour, Govt. of India, or 

such other authorized person appointed by the Central Govt. The 

Contractor shall allow inspection of the aforesaid Wage Records and 

Wage Slips to the Engineer and to any of his workers or to his agent at 

a convenient time and place after due notice is received, or to any other 
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person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as 

soon as possible after its occurrence. In the case of any fatality or 

serious accident, the Contractor shall, in addition, notify the local 

police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-

contractors of the foregoing provisions. 

71.14 Port Entry Permission  

The Contractor shall submit prior application for Port entry passes to 

the concerned Port authority for his labours and the staffs engaged in 

the works. The passes will be issued free of cost. 

The Contractor shall retain the original passes obtained by them in 

respect of their labour and staff engaged in the Works and produce the 

same to the Engineer as and when called for. It should not be either 

destroyed or allowed to be taken by the labour/staff after its use. 

71.15 Site - Protected Area  

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 

passes are to be issued to the Engineer and arrange to obtain the 

passes from the appropriate authority, based on the recommendation 

of the Engineer and abide by the Rules of the New Mangalore Port 

Authority with regard to entry etc. For the entry of trucks and other 

vehicles also, the Contractor should obtain necessary permits. 

However, no charges will be levied for the individual passes or the 

permits for the vehicles of the Contractor or his sub-contractors for the 

bonafide use of the work. 

The Contractor shall retain the original passes obtained by them in 

respect of their labour and staffs engaged in the Works and produce 

the same to the Engineer as and when called for. It should not be 

either destroyed or allowed to be taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper 

and efficient life saving appliances and first aid equipment to the approval of 

the Engineer. The appliances and equipment shall be available for use at all 

times. 
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73. Diving Operations (NA) 

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to be 

employed and is to have a copy of such Code Prominently displayed on 

the craft or structure from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or 

offers to give to any person any bribe, gift, gratuity or commission as an 

inducement or reward for doing or forbearing to do any action in relation to 

the Contract or any other contract with the Employer, or for showing or 

forbearing to show favour or disfavor to any person in relation to the Contract 

or to any other contract with the Employer, then the Employer may enter 

upon the Site and the works and terminate the employment of the Contractor 

and the provisions of Clause 63 hereof shall apply as if such entry and 

termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment 

or illegal gratification to any person/authority connected with the bid process 

so as to influence the bid process and have not committed any offence under 

the PC Act in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, and 

shall not publish or disclose the same or any particulars thereof in any trade 

or technical paper of elsewhere without the previous consent in writing of the 

employer. If any dispute arises as to the necessity of any publication or 

disclosure for the purpose of the Contract the same shall be referred to the 

decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less 

than 15 days before commencement of erection of any part of Temporary 

Works, drawings and detailed proposals for the method of construction of 

Temporary works such as office, store, false work and temporary platforms 

etc. which he intends to construct for the execution of the contract and no 

such work shall be constructed before obtaining the written approval of Chief 

Engineer. These temporary works, office, store etc. shall be erected at or near 
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the work area subject to approval of the Employer and the 

land space for the same will be allotted free of ground rent to the extent 

available. The Contractor shall obtain permission for any Temporary Works 

and would ensure that during execution of works the statutory requirements 

of the concerned authorities such as New Mangalore Port Authority, Police, 

Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of the 

Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point 

on the main water supply line within the Port area. The plumbing connection 

and extension of necessary supply pipeline to the working area shall be 

arranged by the Contractor at his own cost. The Contractor shall also provide 

a water meter at his cost for metering the quantity of water used. Charges for 

the consumption of the water will be paid by the Contractor to the Employer 

at notify rate as applicable time to time during the currency of the Contract. 

For non-supply of water at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port 

area. Drawing of power lines etc. from the available point of supply of power 

to the actual work site either by overhead lines or underground cables shall 

be arranged by the contractor at his cost. The temporary lines and 

connections by the Contractor shall be approved by the Engineer's 

representative before availing power. The Contractor shall provide Trivector 

Meter to read consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 

15 days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power 

supply at 11 KV and install his own transformer of suitable capacity and work 

carried out as per IE Rules & Regulations as approved by the CEA. The 

Contractor shall pay to the Employer, the power charges as per the prevailing 

Tariff schedule of MESCOM in force during the work of the Contractor. At 

present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 

per KVA or part thereof per month on connected load, security deposit Rs. 

4,604.00 per KVA along with departmental charges @ 23.75% of the bill 
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amount. The Contractor shall also pay the connection and 

disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity 

capacitors bank to maintain the Power Factor of all power loads. If the 

capacity of the capacitor found less than stipulated as per regulation during 

inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 

pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned 

load, before availing the power supply in the form of a Demand Draft drawn in 

favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along 

with the completion report. The Trivector Meter provided is calibrated either 

by M/s. MESCOM or NITK, Surathkal, and such a Certificate to be produced. 

For non supply of power at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 

79. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items in the 

Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time to 

time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or 

such other rates as may be specified by the Central Government from time to 

time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be 

paid to the contractor separately as applicable. The contractor shall submit 

running account bills indicating GST separately as applicable. The Contractor 

shall be responsible for the payment of GST applicable, to the GST authority. 

The contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules 

such as SAC code, Supplier address, Supplier GSTIN, IRN number QR 
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code etc.  

Noncompliance of the above result in rejection of invoice. 
 The Invoice should be uploaded to GST website on monthly basis with 

in the due date as specified by GST act. Input tax credit lost by Port due to 

any error, omission or non filing of return will be recovered from any amount 

due to the supplier Any input tax credit lost by the Port due to due to any 

error, omission or non filing of return will be recovered from the bills and 

other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims demands proceedings 

damages costs charges and expenses whatsoever in regard or in relation to 

such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the 

same. The set of such conditions (regulation) is available with NMPA and the 

contractor is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and 

observe the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In case 

of any damage on account of above, the entire responsibility will remain with 

contractor and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work 

that cannot be safely done from ground.  No portable single ladder shall be 

over 8 meters in length.   

Hoisting machines and tackles used in the works including their attachments, 

and supports shall be in perfect condition as per stipulations of the relevant 

Rules.  The ropes used for hoisting or lowering materials or as means or 

suspension shall be of durable quality and adequate strength and free from 

defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every 

opening in the floor of a building or in a working platform shall be provided 
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with suitable fence to prevent the fall of persons or materials.  No 

floor, roof or other parts of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove. 

All safety rules shall be strictly followed while working on live electrical 

systems or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour 

and shall always take such necessary additional steps to keep the harbour 

waters free of noxious or unhygienic matters coming from his works as are 

required by the Employer.  Under no circumstances shall inflammable 

materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not 

to cause any damage, hindrance or interference with port activities going on 

in the area or nearby. He should not also deposit the materials at such places 

which may cause inconvenience to the public and the work going on in the 

nearby area The Contractor shall have to make good all damages done by him 

to the structures nearby while executing the work and no extra payment shall 

be made to him on that account. 

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the contractor at his own cost, 

including necessary arrangements for proper movement of traffic by carefully 

maintained approaches and road diversions with suitable sign boards for 

indications of road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 38 

(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 

of India.  
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Customs Duty leviable shall be paid directly by the Contractor to the 

Customs Authorities, Government of India. The Employer shall reimburse this 

amount upon submission of documentary evidence in original for the proof of 

payment of such Customs Duty. The reimbursement of such amount towards 

Customs Duty shall be limited to the Ceiling amount quoted by the 

Contractor in the Bill of Quantities as above. If the Contractor incurs 

Customs Duty Levy less than the said Ceiling Amount, the reimbursement by 

the Employer shall be limited to the documented cost of Customs Duty levies 

actually paid to the Customs Authorities, Government of India. If the Actual 

Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, 

then the reimbursement by the Employer shall be limited to the Ceiling 

Amount. The reimbursement of the Customs Duty will be limited only to the 

Imported Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. 

During the execution of the Works, if it necessitates for expeditious 

completion of the Works, Contractor may resort to import of any of the 

materials not listed aforesaid, with the approval of the Employer. However, 

the aggregate amount of Customs Duty to be reimbursed shall not exceed the 

lump sum amount offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government authorities 

and get the Imported Materials cleared and transported in time. The 

Contractor shall be fully responsible for port and Customs clearance 

including stevedoring, handling, unloading, loading, storage, inland 

transportation, if any of materials, equipments and plant to storage godowns, 

yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at concession 

rate or Customs Duty as applicable. However, the responsibility for obtaining 

such concession rate of customs duty shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability 

on the account. For bill of Lading, the “Consignee” for permanent materials to 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining 

“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 

Duty, etc. shall be the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ _____ we 

request New Mangalore Port Authority to be consignee in the matter of 
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permanent materials to be imported by us at our cost (covering 

payments of materials by letter of credit) including freight, insurances, 

taxes and any other charges whatsoever payable in connection with the 

import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, and 

will not alter the payment terms under the Contract No. SCB II/ 2009 

dated …………………….. between ………………………. (the Contractor) and 

New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 

responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 

irrevocably agree to indemnify New Mangalore Port Authority for such 

consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at 

our own cost. New Mangalore Port Authority’s responsibilities in this 

regard will be the same as under the said contract and limited to issuing 

required recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. 

between ……………………….(the Contractor) and New Mangalore Port 

Authority.  

86. Drawings & Designs (Not applicable to this contract) 

(a)  General details of the works are shown on the drawings accompanying 

this tender document. The Engineer will supply to the Contractor from 

time to time during the progress of the works such further working 

drawings as will be necessary in his opinion for the proper and adequate 

execution and maintenance of the Works in accordance with the 

Engineer’s designs and/or any modification thereof as decided by the 

Engineer and the Contractor shall carry out the work in accordance with 

the said working drawings. Two sets of such working drawings will be 

issued. If the Contractor requires more sets he will have to make his own 

arrangement at his cost. Residual Design, Detailing & Engineering: - The 

Engineer to the project has done the detailed design and engineering for 

the subject tender. During execution of the work the residual design, 

detailing and engineering, if needed, is to be carried out by the contractor 

at no extra cost to the Employer. For equipment/ Installations detailed 

drawings need to be produced by the contractor at no extra cost to the 
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Employer. The contractor shall also get approved such design, 

detailing & engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own 

expenses prepare and submit for approval of the Engineer copies in 

duplicate (in the first instance) of detailed working drawings which may be 

required for such alteration/modification and at the same time call the 

attention of the Engineer to any alternative detail or modification of the 

contract drawings which the Contractor may wish to make at least 30 

days prior to the commencement of the work or part of the work to which 

such drawings relate. The contractor shall at the same time, if so required 

by the Engineer, furnish calculation sheets in duplicate relating to the 

strength and anticipated deflections in respect of such altered/modified 

works. The Engineer will, after any such alteration which he may approve, 

record on the copies as amended his approval and will return one copy of 

the drawings and calculation sheets to the contractor, who shall carryout 

the work in accordance therewith. The contractor shall forward to the 

Engineer three additional copies of the working drawings and calculation 

sheets as approved in additions to these working drawings and calculation 

sheets as approved. In addition to these working drawings are also to be 

submitted (the same procedure as in the ease of the contractor) in respect 

of any work proposed to be executed by sub-contractors. The approval of 

the Engineer of all or any of the calculation sheets, drawings shall not 

relieve the contractor of responsibility in connection with the execution of 

the altered/modified or subcontractor’s work. 

(c)  Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and 

shall be supplied by them by the dates stated in the Contract Data. If the 

Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer or his 

nominee’s approval, the Engineer or his nominee shall withhold the 

amount stated in the Contract Data from payments due to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of 

Contract.   

88.1  Daily reports   
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The contractor shall submit daily report indicating daily activities, 

weather condition, actual manpower, equipment and the prominent materials 

available and arriving to site. The contractor shall submit the daily report 

format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted 

to the Engineer in triplicate. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7days after the last day of 

the period to which it relates. Reporting shall continue until the Contractor 

has completed all work, which is known to be outstanding at the completion 

date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of 

design (if any), Contractor’s Documents, procurement, manufacture, 

delivery to Site, construction, erection and testing; and including these 

stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 

showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected 

dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 

Materials;  

e) Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with 

the Contract, and the measures being (or to be) adopted to overcome 

delays. 

89. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment 

certificate, the following documents will be deemed to form the completion 

documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 
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corrections made during the course of execution signed by the 

Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit 

self-attested copy of statutory documents such PAN card, GST registration 

certificate, Labour Identification Number (LIN) and any other documents 

required for successful completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS 
APPLICABLE TO ESTABLISHMENTS ENGAGED IN CONSTRUCTION 
WORK 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 

5 years service or more on death at the rate of 15 days wages for every completed 

year of service. The Act is applicable to all establishments employing 10 or more 

employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer and workers @ 13.00% and12% 

respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law.  The Principal Employer is required to- take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer.  The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20% of wages to 

employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs. 2500/- per month or above up to Rs. 3500/- per month 
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shall be worked out by taking wages as Rs. 2500/- per month only.  

The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the 

purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, travelling expenses from home upon the establishment and 

back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified 

by the Government. The Employer of the establishment is required to provide 

safety measures at the Building or Construction work and other welfare 

measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to whom the 

Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur, Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

The Chairman,  

New Mangalore Port Authority, Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

Superintending Engineer (C1) 

Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Annual maintenance of Sewer lines, 

Machineholes and repairs to Inspection chambers  outside 

the security compound wall at NMPA for the year 2024-25” 

Tender no: 87/2023-24 

(1) 

6 The works consist of ” Annual maintenance of Sewer lines, 

Machineholes and repairs to Inspection chambers  outside 

the security compound wall at NMPA for the year 2024-

25”. 

(1) 
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Sl. 

No. 

Description Reference 

Cl. No. 

7 The start date shall be 7 days from the date of Issue of 

Letter of Acceptance. However no work shall be 

commenced without signing contract agreement.  

Conditions 

of contract       

A-General  

1.Definitions  

8 The Contract price is the price stated in the letter of 

acceptance and thereafter as adjusted in accordance with 

the provisions of the Contract. However payment will be 

made as per actual work done accordance with the 

contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 

12 (Twelve  ) Months with the following milestones: 

(17,29) 

10 Milestone dates:  

 

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by 

the Executive Engineer executing the work, for 

completion of the work as per the scheduled date. 

 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions 

of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the 

Bid and before the issue of Letter of Acceptance by which 

the Condition of Contract are amended, varied or modified 

in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works 

within 14 days of delivery of the letter of Acceptance.  

(27) 
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Sl. 

No. 

Description Reference 

Cl. No. 

13 The site possession date     

The site will be handed over immediately after issue of 

Letter of acceptance and the site is free from 

encumbrances. However, no work shall be commenced 

without signing contract agreement.  

(21) 

14 The site is defined in drawing No. 3/237/Mtc-I/01-LP- 

Location Plan 

 

15 The Defects Liability Period is Nil (35) 

 

16 The minimum insurance cover for physical property, 

injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

13 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week 

for the number of weeks delayed beyond the stipulated 

date of submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 

signing of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 
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Sl. 

No. 

Description Reference 

Cl. No. 

27 The proportion of payments retained (retention money) 

shall be 10% of total tax invoice value from each bill 

subject to a maximum of 5% of the  contract price 

including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable 

for delay period of 
ଵ

ଷ
of contract period and thereafter 10% 

L.D is applicable (Not applicable to this contract) 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form in the form of Insurance 

Surety Bonds, Account Payee Demand draft, Fixed Deposit 

Receipt from a commercial bank, remittance by RTGS or in 

the form of Bank Guarantee for 5% of the contract price 

inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee 

of the type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of ESI and EPF contribution on the part of 

the employer in respect of this contract within 60 days 

from the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be 

required to provide Performance and Advance Payment Securities in 

accordance with one of the forms, or in a similar form acceptable to the 

Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  

Bank Guarantee for Advance Payment (not 

applicable to this contract) 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in accordance 

with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand, and without cavil or 

argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects 

Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharges. 
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IN WITNESS WHEREOF this guarantee has been duly executed on 

this ……… day of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date_______________

___________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of 

the Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

To:  ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, _______________________[name 

and address of Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount 

of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by 

the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of guarantee]1 

___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of Works to be performed there under or of any of the Contract 

documents which may be made between__________________________[name of 

Employer] and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name of 

Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day 

of ………….. 
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Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in 

Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 

To 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ (hereinafter called 

“the said contractor(s)”) under the terms and conditions of an Agreement 

No._____________________________ made between New Mangalore Port Authority 

and __________________________________ (hereinafter called “the said Agreement”) 

the retention money for the due fulfillment by the said contractor(s) of the terms 

and conditions contained in the said agreement on production of a bank 

guarantee for _____________________. We __________________ (hereinafter referred 

to as “the Bank”) at the request of M/s.________________________ do hereby 

undertake to pay the Board an amount not exceeding ____________________ on 

demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts due 

and payable under this guarantee without any demur, merely on a demand from 

the Board stating that the amount claimed is required to meet the recoveries due 

or likely to be due from the said Contractor(s).  Any such demand made on the 

bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding 

Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) in 

any suit or proceeding pending before any Court or Tribunal relating there to, our 

liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor(s) shall have no claim 

against us for making such payment. 

4. We _____________________ further agree that the guarantee herein contained shall 
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remain in full force and effect during the period that would be 

taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said Agreement 

have been fully paid and its claims satisfied or discharged or till Engineer-in-

charge on behalf of the Board certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this guarantee. 

5. We _____________________ further agree with the Board that Board shall have the 

fullest liberty without our consent and without affecting in any manner our 

obligations here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said Contractor(s) from time 

to time or to postpone for any time or from time to time any of the powers 

exercisable by the Board against the said Contractor(s) and to forbear or enforce 

any of the terms and conditions relating to the said Agreement and we shall not 

be relieved from our liability by reason of any such variation, or extension being 

granted to the said Contractor(s) or for any forbearance act or omission on the 

part of the Board or any indulgence by the Board to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties 

would but for this provision, have effect so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

7. We _____________________________ lastly undertake not to revoke this guarantee 

except with the previous consent of the Board in writing. 

8. This guarantee shall be valid up to _____________ unless extended on demand by 

Board Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to 

Rs.___________________________________________________________ and unless a 

claim in writing is lodged with us within three months of the date of expiry or 

such extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged. 

Notwithstanding anything contained herein. 

1. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ ____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are 

liable to pay the guaranteed amount or any part thereof under this bank 

guarantee only and only if you serve upon us a written claim or demand on or 

before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and..........................................................................................................................

.............................................................. (“the Contractor”),and the Disputes 

Review Board (“the Board”) consisting of One / three Board  Members, (1) 

……………………………………………………………………………………… (2) 

……………………………………………………………………………………… (3) 

……………………………………………………………………………………… 

[Note : Delete whatever is not applicable ] 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the construction 

of the ……………………………………………………………… 

……………………………….…………………………………………………………………………

……………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the Board 

NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance 

with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 

should not give any advice to either party or to the Engineer or his nominee 

concerning conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer 

or his nominee, or a financial interest in the contract, except for payment for 

services on the Board.  

b. shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Engineer or his nominee, except for fee based consulting 

services on other projects, all of which must be disclosed prior to 

appointment to the Board.  

c. shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or personal 

relationships with any director, officer, or employee of any party to the 

contract, or the Engineer or his nominee, and any and all prior involvement 

in the project to which the contract relates;  
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d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the Engineer or 

his nominee, except as a Board Member. 

e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a Board Member is 

completed;  

f. shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be such to 

cause either the Employer or the Contractor to question the continued 

existence of the impartiality and independence required of Board Members.  

3. Except for its participation in the Board’s activities as provided in the contract 

and in this Agreement none of the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be such to 

cause either the Employer or the Contractor to question the continued existence 

of the impartiality and independence required of Board Members.  

4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation 

orders, and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 

including conference facilities, and secretarial and copying services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its 

activities after issuance of the taking over Certificate and the Board’s issuance 

of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either the 

Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 

equally by the Employer and the Contractor. If the Board requires special 

services, such as accounting, data research, and the like, both parties must 

agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the Employer 

and the Contractor and the Engineer or his nominee at regular intervals, at 
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times of critical construction events, and at the written request of 

either party. The timing of Site failing agreement shall be fixed by the Board.  

b. Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both 

attended by personnel from the Employer, the Contractor and the Engineer 

or his nominee.  

c. If requested by either party or the Board, the Employer will prepare minutes 

of the meetings and circulate them for comments of the parties and the 

Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Engineer or his nominee 

stating that it is given pursuant to Clause 65 and stating clearly and in 

detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party within 7 

days of receiving the response. Both parties are encouraged to pursue the 

matter further to attempt to settle the dispute. When it appears that the 

dispute cannot be resolved without the assistance of the Board either 

party may refer the dispute to the Board by written Request for 

Recommendation to the Board, the other party and the Engineer or his 

nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that 

the dispute requires the Board’s assistance, the Board shall decide when 

to conduct a hearing on the dispute. The Board may request that written 

documentation and arguments from both parties be submitted to each 

Board Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or 

his nominee shall each have ample opportunity to be heard and to offer 

evidence. The Board’s Recommendations for resolution of the dispute will 

be given in writing, to the Employer, the Contractor and the Engineer or 

his nominee as soon as possible, and in any event not more than 28 days 

after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that 
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would be more convenient and still provide all required 

facilities and access to necessary documentation may be utilised by the 

Board. Private sessions of the Board may be held at any location 

convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 

have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 

formulate its Recommendations. All Board deliberations shall be 

conducted in private, with all individual views kept strictly confidential. 

The Board’s Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and to the 

Engineer or his nominee. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, and the 

facts and circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, 

and the dissenting member any prepare a written minority report for 

submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 

opinion that the Dispute Review Board is not performing its functions properly; 

the Employer and the Contractor may together disband the Disputes Review 

Board. In such an event, the disputes shall referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. 

The notice shall be posted by a registered letter with AD or delivery of the letter, 

even if he refuses to do so.  
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 
1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as 
covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the 
Consultant / Owner and the specification provided by the Consultant / Owner. All 
standard drawings are enclosed with the tender documents. In case any item is not 
covered under specification then the same shall be carried out as per CPWD 
specification and applicable Standards and Codes. Any item for which specification 
is not provided herein and is not covered under CPWD specification shall be 
executed as per manufacturer guidelines. All materials shall be of best quality 
conforming to relevant Standards and Codes. In case of any conflict between 
Standards / Code and Technical Specification, the provisions of Technical 
Specification shall prevail, and the Engineer’s decision on interpretation shall be 
final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 
works, constructional plant and machinery, fuel supply, transportation and all 
other incidental items not shown or specified but as may be required for complete 
performance of the Works in accordance with drawings, specifications and direction 
of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 
areas and dump yard. The cost of excavation to include for necessary lead and lift 
as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 
arranged by the Contractor. All testing required shall be arranged by the Contractor 
at his own cost. The contractor shall execute the work as per the standard Field 
Quality Plan (FQP) of NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 
site, climatic conditions including monsoon patterns, local conditions and site 
specific parameters and shall include for all such conditions and contingent 
measures in the bid, including those which may not have been specifically brought 
out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every 
floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 
machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 
provide all necessary materials, equipment and labour etc. for the execution and 
maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 
Bill of Quantity and other bidding documents read along with CPWD (Central Public 
Works Department) specifications for civil works and IS codes with up-to-date 
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revisions. For non-schedule items specification as given along with tender 
document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 
best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 
provided by the contractor, after assessing site and soil conditions, and work only 
to be commenced on site after the same is duly approved by NMPA. Any approval if 
required from the Mineral department or any other statutory body that has 
jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 
supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the 
following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 
due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 
shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 
Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing. The Contractor 
shall confine his activities strictly to the allotted site area(s) and shall not allow his 
personnel to trespass upon any other areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The 
base line shall be referenced to the site co-ordinate system (based on the Local 
Coordinates of New Mangalore Port). This bench mark and base line will be the 
basis for the setting-out for all the Works. The main levels and lines for each 
portion of the Works shall be established from the bench mark and base line by the 
Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 
temperature of 36C. The average annual rainfall is approximately 3330 mm and 
concentrated in the south-west monsoon months of June, July, August and 
September during which period the average rainfall is as much as 82% of the total 
annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 
south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 
winds in the remaining months of the year are predominantly from the north-west 
and the maximum intensity during this period is also of 5 on the Beaufort Scale.   
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1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 
Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 
cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 
speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 
m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 
(26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department 
reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
days in the south-west monsoon period. The maximum number of foggy days in a 
year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, 
equipment and tools for Site Preparation, clearing and all other works. Clearing 
shall mean to completely demolish, remove and dispose with all leads, lifts and 
descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 
roots, stumps, snogs, boulders, mounds, existing structures and other 
objectionable materials. The areas required to be cleared shall consist of the work 
Site, ditches, borrow pits, diversions and all other areas necessary for the 
construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 
proposal along with complete drawings of all Temporary Work, he may require for 
the execution of the Works in advance to the Engineer for approval.  The Contractor 
shall also submit his calculations relating to the design of temporary works, 
strength, etc. if required by the Engineer and shall carry out the modifications that 
the Engineer may require of such temporary works at Contractor's own cost.  The 
Contractor shall be solely responsible for the stability and safety of all Temporary 
Work. 

It will be the responsibility of the Contractor to make timely procurement of all 
materials and mobilize all essential equipment for both Temporary and Permanent 
Works. 

1.6 Site Information 

The detailed drawing of the construction site for adaptation of methodology for the 
construction. However, on account of this change in the geographical profile of site, 
no extra cost for additional arrangement required to be made will be paid for. 

1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 
information/guidelines of the tenderers and the successful contractor shall not 
claim for any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 
Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 
proposal of the manner of presentation of these records. Three copies of all such 
records shall be furnished to the Engineer-in-charge on completion of each test or 
operation. 
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B. Works. 
1. CLEANING OF CHOCKED SEWER LINE  

The chocked / blocked sewer line shall be cleaned in following steps:  

i. The manhole covers shall be kept open for same time before the 

cleaning of sewer line so as to escape the foul gases.  

ii. Sucking the chocked malba material by diesel running, vehicle 

mounting hydraulic operated suction/jetting cleaning machine with 

appropriate capacity as per requirement.  

iii. Disposal of the accumulated malba, rubbish to the approved dumping 

ground with the help of trolley/wheel barrows properly lined with PVC 

sheet to avoid splashes of the sewage/ rubbish on the ground. All 

above mentioned 2 operations shall be done in presence of supervisor 

and by making all adequate safety arrangement to the labour 

including providing them medical aid, rubber gloves, helmets, masks, 

oxygen cylinder etc. Measurement & Rate Cleaning and desilting of 

sewer line shall be measured and payment in operation. The payment 

to be making is inclusive of all operations like labours, materials and 

T&P whichever is required.  

2. MANHOLES  
12.2.2.1. C. I. Covers - The covers and frames shall conform to IS: 1726-91 and shall be 

of the following grades and types: 

a)  Heavy duty - These shall be denoted by the letters HD circular solid type for use 

under heavy vehicular traffic condition and shall conform to IS: 1726-91 (Part-II). 

b)  Medium duty - These shall be denoted by the letter MD circular or rectangular solid 

type for use under light traffic condition such as foot paths, carriage drives and cycle 

tracks.  These shall conform to IS: 1726-91 (Part – IV & V). 

c)  Light duty - These shall be denoted by the letter LD of rectangular size for use in 

domestic premises or where they are not subjected to wheeled traffic loads.  These shall 

conform to IS : 1726-91 (Part-IV) – Square types shall conform to IS : 1726-91(Part-VII).  

The covers and frames shall be cleanly cast and they shall be free from air and sand 

holes and from cold shuts.  They shall be neatly dressed and carefully trimmed. All 

castings shall be free from voids whether due to shrinkage, gas inclusion or other 

causes. Covers shall have a raised Chequered design on the top surface to provide an 

adequate non-slip grip. 

The cover shall be capable of easy opening and closing and it shall be fitted in the frame 
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in workmanship like manner. 

 

Table 1 Gradient for sewers 

Diameter 
mm 

Minimum Gradient Maximum Gradient 

Gradients 
Discharge 
cum / Min. 

Gradients 
Discharge 
cum / Min. 

100 1 in 57  0.18 1 in 5.6 0.59 
150 1 in 100 0.42 1 in 9.7 1.32 
200 1 in 145 0.73 1 in 14 2.4 
230 1 in 175 0.93 1 in 17  2.98 
250 1 in 195 1.10 1 in 19  3.60 
300 1 in 250 1.70 1 in 24.5 5.30 

The cover shall be gas tight and water tight. 

The covers used in manholes in sewer lines shall invariably bear the word ‘SEWER’ on 

the top and those used for storm water drains shall bear the word ‘STORM’.  These 

markings shall be done during casting of the covers. 

The sizes of covers specified shall be taken as the clear internal dimensions of the frame. 

The approximate weights of the various types of manhole covers and frames shall be as 

per IS: 1726-91. 

Covers and frames shall be coated with a black bituminous composition.  The coating 

shall be smooth and tenacious. It shall not flow when exposed to a temperature of 63 

degree centigrade and shall not be brittle as to chip off at temperature of 0 degree 

centigrade. 

12.2.2. Precast concrete manhole covers & frames - Precast reinforced cement concrete 

manhole covers intended for use in sewerage and water works shall generally conform to 

IS : 12592 (Part 1 & 2).  Detailed specifications are as under:  

12.3.2.2.1. Grades: Types & Uses - Manhole covers and frames shall be of the following 

four grades and types  

Grades Grade Designation Type / shape of cover 

Light Duty  LD – 2.5 Rectangular, Square, Circular 

Medium Duty MD – 10 Rectangular, Circular 

Heavy Duty  HD – 20 Circular, Square, Rectangular, 

(Scrapper Manhole) 

Extra Heavy 

Duty 

EHD – 35 Circular, Square, Rectangular, 

(Scrapper Manhole) 

12.4.2.2.2. The different grades and types of manhole covers may be used as follows  

a) LD – 2.5 Rectangular, Square or Circular types -These are suitable for use within 

residential and institutional complexes/areas with pedestrian but occasional LMV traffic. 

These covers may also be used for Inspection Chambers. 
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b) MD – 10 - These are suitable for use in service lanes/roads, car parking areas etc. 

c) MD – 20 - Suitable for use in institutional/commercial areas/carriage ways with heavy 

duty vehicular traffic like buses, trucks, etc. 

d) EHD – 35 - Circular, square, or rectangular (scrapper manhole) types – These are 

suitable for use on carriage way in commercial industrial/port areas/near 

warehouses/godowns where frequent loading and unloading of trucks/trailers are 

common, with slow to fast moving vehicular traffic of the types having wheel loads up to 

11.5 tonnes, irrespective of the location of the manhole chambers. 

12.2.2.3. Materials 

Cement - Cement used for the manufacture of precast concrete manhole covers shall be 

33 grade Portland cement conforming to I: 269 or 1489 (part 1 & 2) or IS: 8041 or IS: 

8112 or IS: 155. 

Aggregates - The aggregates used shall be clean and free from deleterious matter and 

shall conform to the requirements of IS: 383-79.  The aggregates shall be well graded 

and the nominal maximum size of coarse aggregate shall not exceed 20 mm. 

Concrete - The mix proportions of concrete shall be determined by the manufacturer and 

shall be such as will produce a dense concrete without voids, honey combing etc. The 

minimum cement content in the concrete shall be 360 kg/m3 with a maximum water 

cement ratio of 0.45.  Concrete weaker than grade M-30 (design mix) shall not be used.  

Compaction of concrete shall be done by machine vibration. 

12.2.2.4. Reinforcement  

a)  The reinforcement steel shall conform to IS: 226 or IS: 432 (Part I) or IS: 832 (Part II) 

or IS: 1566 or IS: 1786 as specified. 

Reinforcement shall be clean and free from loose mill scale, loose rust, and mud, oil, 

grease or any other coating which may reduce or destroy the bond between the concrete 

and steel. A light film of rust may not be regarded as harmful but steel shall not be visibly 

pitted by rust. 

b)  Fibre steel -  In association with the main steel bars reinforcement steel fibres of 

appropriate types and forms may also be used as secondary reinforcement  (up to 0.5% 

by volume). 

Plastics - Plastic fibre of polypropylene fibrillated film of suitable type and form (0.55 by 

weight) may also be used as reinforcement in line of steel reinforcement. 

Shapes and Dimensions  

Shapes - The shapes of precast concrete manhole covers shall be square, rectangular or 

circular as specified. 

Dimensions - Dimensions of precast concrete manhole covers shall be as given in Table 
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2, the minimum clearance at top between the frame and cover shall be 5 mm. 

Table - 2 

Description 

Heavy / Extra 

Heavy duty HD / 

EHD 

Medium duty 

M. D. 

Light duty 

L. D. 

Clear opening 

matching the top 

opening of manhole

  

560 mm dia or 600 

mm dia or square 

or 560 mm 

  

450 mm dia. 480 

mm dia. 500 mm 

dia. dia or square

  

600x450 mm 

(rectangular) 450 mm 

dia or350 mm dia or 

square 

Precast slab with 

Integral frame (D/T)

  

900mm dia x 

180mm or square 

corners 

cut1000mm dia x 

200 or square 

corner cut 

800 mm. dia x 

130 mm 800 mm 

dia x 150 mm 

  

850 mm x 700mm x 

100 mm 625 mm dia 

x100 mm or575 mm 

dia x100 mm or 

square 

Thickness of cover 

depth of frame (TI) 

100 mm or110/120 

mm 

70/80 mm 50 mm 

Matching manhole 

cover (B) 

   

685/660 mm or 

735/710 mm dia or 

square   

585 mm dia 

or 645 mm 

dia or square

   

685 x 535mm 515 

mm dia or square 

435 mm dia or 

square 

Edge protection oF 

covers/lifting facility 

Precast manhole covers are designed and provided with MS 

rims of 2.5 mm thickness welded around with provision of two 

lifting hooks welded at appropriate locations. 

Chequered pattern 

on operative surface

  

The MS rims along with the edges of precast manhole covers 

and their operative surface are suitably coated/ finished using 

corrosion resistant paint. 

Marking on the 

covers 

Precast manhole covers/precast slabs are suitably marked on 

the operative surface with the following letters, unless specified 

otherwise  

Name of the Department/Sewer or SWD/Grade/Date of 

MFR/Trade Name etc. 
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Performance 

requirements  

When tested for ULTIMATE breaking load using 300 mm dia 

block as per the method described in IS : 12592 (Part1) 

manhole covers shall be within the following range : 

Test Load 

  

Light – duty 2.5 tonnes (L. D. – 2.5) Heavy Duty – 20 tonnes 

(HD –20) Medium duty: 10 tonnes (MD-10) Extra heavy duty : 

35 tonnes (EHD-35). 

12.2.5. Lifting Device: 

The minimum diameter of mild steel rod used as lifting device shall be 10 mm for light 

and 12 mm for medium duty covers and 16 mm for heavy and extra heavy duty covers.  

The lifting device shall be protected from corrosion by not galvanising or epoxy coating or 

any other suitable. 

12.2.2.6. Finishing & coating - To prevent any possible damage from corrosion of steel 

the underside of the covers shall be treated with anticorrosive paint.  The top surface of 

the covers shall be given a Chequered finish. 

In order to protect the edges of the covers from possible damage at the time of lifting and 

handling it is necessary that the manhole covers shall be cast with a protective mild steel 

of minimum 2.5 mm thickness around the periphery of the covers. Exposed surface of 

mild steel sheet shall be given suitable treatment with anticorrosive paint or coating. 

12.2.2.7. Physical requirements  

a)  General - All units shall be sound and free from cracks and other defects which 

interface with the proper placing of the unit or impair the strength or performance of the 

units.  Minor chipping at the edge/surface resulting from the customary methods of 

handling during delivery shall not be deemed for rejecting. 

b)  Load Test - The breaking load of individual units when tested in accordance with the 

method described in IS: 12592-91 shall be not less than the values specified in Table 3.  

12.2.2.8. Fixing - The frames of manhole shall be firmly  embedded to correct alignment 

and level in RCC slab or plain concrete as the case may be on the top of masonry which 

shall be paid as extra unless specified otherwise. 

12.2.2.9. Measurements - The manhole covers shall be enumerated under relevant 

items. 

12.2.2.10. Rates - The rate shall include the cost of materials and labour involved in all 

the operation described above except fixing of frames and covers which shall be paid as 

extra unless specified otherwise in the item. 

3. SPECIFICATIONS FOR LAYING AND JOINTING UNPLASTICISED PVC PIPES 
(EXTERNAL WORK)  
13.7.0. Handling and storage - Unplasticized PVC pipes are light in weight material. 
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Reasonable care shall be taken in handling and storage of these to prevent damages. On 

no account the pipes shall be dragged along the ground. Pipes shall be given adequate 

support at all times. They shall not be stacked in large piles, especially under warm 

temperature conditions as the bottom pipes may distort, thus giving rise to difficulty in 

pipe alignment and jointing. 

For temporary storage in the field, where racks are not provided care shall be taken that 

the ground is level and free from loose stones. Pipes stored thus shall not exceed three 

layers and shall be so stacked as to prevent movement, the pipes shall preferably be 

stored under shade. 

For satisfactory service performance of plastic pipes under conditions of use, the 

following points must be kept in view while undertaking installation of plastic piping 

system: 

(a)  The plastic materials are ‘thermoplastic’ in nature, and must not be used in contact 

with hot surfaces (or hot water); (b)  They must be supported at regular intervals for 

above ground installation ; 

(c)  Allowance must be made, during installation for their expansion, particularly by using 

loose clips / clamps ; (d)  A range of specials, and matching fittings must be identified 

and their manufacturers / suppliers listed. 

Rigid PVC pipes up to 600 mm dia have been produced. However, in India these are 

available from 16 mm to 315 mm. In these specifications only the use of rigid 

(unplasticized) PVC pipes for cold water supplies is covered. 

13.7.1. Trenches - The trench bottom shall be carefully examined for the presence of 

hard objects such as flints, rock projections or tree roots etc. pipes shall be bedded in 

sand or soft soil free from rock and gravel. Back fill 15 cm above the pipe shall also be of 

fine sand or soft soil.  Pipes shall not be painted. The width of trench shall be not less 

than outside diameter of pipe  plus 30 cm in case of gravel soils. Pipes shall be laid at 

least 90 cms below the ground level (measured from surface of the ground to the top of 

the pipe). 

13.7.2. Jointing 

Solved Welded Joints (Fig. 9) 

Non heat application method- In this method, instead of forming a socket on one pipe 

and an injection moulded socket fitting or coupler is used, with a provision to take in the 

pipes at both ends.  

The solvent cements are applied on the surfaces to be jointed and the joint is made at 

ambient temperature.  Injection moulded fittings only shall be used in preference to 

fabricated fittings, only solvent recommended by the manufacturers of the pipes shall be 
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used and full load on the joints applied only after 24 hours. The pipe shall be cut 

perpendicular to the axis of the pipe length with a metal cutting saw or an ordinary hand 

saw with small teeth.  Pipe ends have to be beveled slightly with a beveling tool 

(Reamer) at an angle of about 30 degree. The total length of insertion socket (injection 

moulded socket or couplet) shall be marked on the pipe and checked how far the pipe 

end could be inserted into the fitting socket. Attempt shall be made to push the pipe to 

the marked distance, if not possible it shall at least be pushed for 2/3 of this distance. 

Dust, oil, water grease etc, shall be wiped cut with a dry cloth from the surface.  Further 

the grease should be thoroughly removed with a suitable solvent, such as methylene 

chloride or as an alternative the outside surface of the pipe and the inside of the fitting 

may be roughened with emery paper. 

Generous coatings of solvent cement shall be evenly applied on the inside of the fitting 

all round the circumference for the full length of insertion and on the outside of the pipe 

end up to the marked line pipe shall be pushed into the fitting socket and held for 1 or 2 

minutes as otherwise the pipe may come out of the fitting due to the slippery quality of 

cement and the tapering inside bore of the fitting. The surplus cement on the pipe 

surfaces shall be wiped out.  If the solvent cement has dried up too much or the tapering 

of the socket is too steep, jointing will not be proper and pipe will come out of the fitting. 

In summer months joints shall be made preferable early in the morning or in the evening 

when it is cooler. This will prevent joint form pulling apart when the pipe cools off at night. 

Heat application method for jointing shall not be allowed. 

Flanged joints - For jointing PVC pipes particularly of larger sizes to valves and vessels 

and larger size metal pipes where the tensile strength is required the joint is made by the 

compression of a gasket or ring seal in the face of C. I. flange. Flanges solvent welded to 

the PVC pipes shall be supplied by the manufacturers. 

Rubber ring joints - Rubber ring joints can provide a water tight seal but do not resist pull.  

As such these may be used only as repairs collar and for jointing pipes larger than 110 

mm. Such joints may be provided on pipes which are buried in the ground and supported 

throughout on bedding so that they are not subject to movement and longitudinal pull. 

The material of rubber ring shall conform to IS: 5382-1985 where aggressive soil are met 

with, synthetic rubbers perform better for jointing. The rings shall be housed in a groove 

formed in plastic or metallic housing.  The rubber is compressed and makes a seal 

between the pipe and the housing. The ring shape and the method of compressing the 

ring vary considerably in different types of joints.  Most joints often require the application 

of lubricating paste which shall be procured from the manufacturer of PVC pipes.  Rubber 

rings shall be supplied by the manufacturers. 
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The rubber ring joints can be either of: 

(1) With spigot and socket, or (2) With separate collar pieces having two rubber rings, 

one at either end. 

13.7.3.Crossing Road or Drain (Fig. 10)- Where the pipe line crosses a road or a drain, it 

shall be through C. I. or RCC pipe. 

13.7.4. Supports for Valve and Hydrant - Valve and hydrant tees shall be supported as 

shown in Fig. 11 so that the torque applied in operating a valve is not transmitted to the 

pipe line. 

13.7.5. Inspection and Testing - Solvent welded pipe shall not be pressure tested until at 

least 24 hours after the last solvent cemented joint has been done. 

All control valves shall be positioned open for the duration of the test and open and 

closed with water tight fittings. The testing pressure on completion of the work shall not 

be less than one and a half times the working pressure of the pipes as indicated in Table 

22. 

Pressure shall be applied either by hand pump or power driven pump. Pressure gauges 

shall be correctly positioned and closely observed to ensure that at no time are the test 

pressure exceeded.  The systems shall be slowly and carefully filled with water to avoid 

surge pressure or water hammer. Air vents shall be open at all high points so that air may 

be expelled from the system during filling. 

When the system has been fully charged with water and air displaced from the line air 

vent shall be closed and the line initially inspected for seepage at joints and firmness of 

supports under load. Pressure may then be applied until the required test pressure is 

reached. 

Without any additional requirements of make-up-water the test pressure should not fall 

more than 0.2 kg/sq. cm. at the end of one hour test duration. 

13.7.6. Measurements - The length shall be measured in running metre correct to a cm 

for the finished work which shall include PVC fittings such as bends, tees, elbows, 

reducer, crosses, plugs, sockets, nipples and nuts, but exclude taps, valves, etc. All 

pipes and fittings shall be classified according to that outside diameters and pressure 

ratings. Fittings of unequal outside diameter shall be measured along with the larger 

diameter pipe. 

13.7.7. Rate - The rate shall include the cost of labour and material in all the operation 

described above except excavation in trenches, sand filling allround the pipes, metal pipe 

used for encasing PVC pipe and anchor blocks, unless otherwise specified. 
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4. INSPECTION CHAMBER  
At every change of alignment, gradient or diameter of drain, their shall be a inspection 

chamber. Bends and junctions in the drain shall be group together in inspection chamber 

as far as possible. The maximum distance between chambers shall be 30m. Inspection 

chambers of different types and sizes as specified shall be constructed in the drainage 

line at such places and to such levels and dimensions as shown in the drawings or as 

directed by the Engineer-in Charge. The size specified shall indicate the inside 

dimensions between brick faces of the inspection chamber. Where the diameter of the 

drain is increased, the crown of the pipe shall be fixed at the same level and necessary 

slope given in the invert of the inspection chamber. In exceptional cases and where 

unavoidable, the crown of the branch drainage may be fixed at lower level but in such 

cases the peak flow level of the two drainage shall be kept the same. Drainage of 

unequal sectional area shall not be jointed at the same invert in a inspection chamber. 

The invert of the smaller drainage at its junction with main shall be at least 2/3 the 

diameter of the main above the invert of the main. The branch drainage shall deliver 

drainage in the inspection chamber in the direction of main flow and the junction must be 

made with care so that flow in main is not impeded. Inspection chamber of 455 × 610 mm 

and 45 cm deep for single pipe line, 500 × 700 mm and 45 cm deep for one or two inlets 

and 600 × 850 mm and 45 cm deep for three or more inlets are generally constructed for 

drainage line.  

Excavation : The excavation for inspection chamber shall be true to dimensions and 

levels shown on the plans or as directed by the Engineer-in-Charge.  

Bed Concrete : The inspection chambers shall be built on a bed of cement concrete 

1:5:10 (1 cement: 5 coarse sand: 10 graded stone aggregate 40 mm nominal size) 

unless required by local authorities. The thickness of the bed concrete shall be 15 cm 

 unless otherwise specified or directed by the Engineer in-Charge and 40 mm thick 

cement concrete 1:2:4 ( 1 cement: 4 coarse sand: 4 grade stone aggregate 40 mm 

nominal size).  

Brick Work : The brick work shall be with class 75 bricks in one brick thickness in cement 

mortar 1:4 (1 cement: 4 coarse sand). The external joints of the brick masonry shall be 

finished smooth, and the joints of the pipes with the masonry shall be made perfectly leak 

proof.  

Plaster and Pointing The walls of the inspection chambers shall be plastered inside 

including bed with 12 mm thick cement plaster 1:3 (1 cement: 3 coarse sand) finished 

smooth. For earth work excavation, bed concrete, brick work, plaster and pointing, 

R.C.C. work and refilling of earth, respective specifications shall be followed.  
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Inspection Chamber Covers and Frames The frame of inspection chambers shall be 

firmly embedded to correct alignment and levels in R.C.C. slab or plain concrete as the 

case may be on the top of the masonry. After completion of the work, inspection 

chambers covers shall be sealed by means of thick grease.  

Measurements Inspection chambers shall be enumerated under relevant items. The 

depth of the inspection chambers shall be reckoned from the top level of C.I. cover to the 

invert level. The depth shall be measured correct to a cm. The extra depth shall be 

measured and paid as extra over the specified depth.  

Rate : The rate shall include the cost of materials and labour involved in all the 

operations described above but excludes the cost of (i) excavation, (ii) 12 mm thick 

cement plaster with water proofing material applied at the external surface of the 

inspection chambers if required (iii) 40 mm thick cement concrete 1:2:4 (1 cement: 2 

coarse sand: 4 grade stone aggregate 40 mm nominal size). These items shall be paid 

for separately under relevant items of work. Payment for extra depths of inspection 

chambers shall be made separately under relevant items of work. 

5. SPECIFICATIONS FOR DISMANTLING PAVEMENTS 
200.2.1. Scope - This work shall consist of removing, as hereinafter set forth, existing 

culverts, bridges, pavements, kerbs and other structures like guard-rails, fences, utility 

services, manholes, catch basins, inlets, etc., which are in place but interfere with the 

new construction or are not suitable to remain in place and of salvaging and disposing of 

the resulting materials and back filling resulting trenches and pits. Existing culverts, 

bridges, pavements and other structures which are within the highway and which are 

designated for removal, shall be removed upto the limits and extent specified in the 

drawings or as indicated by the engineer. 

Dismantling and removal operations shall be carried out with such equipment and in such 

a manner as to leave undisturbed, adjacent pavement, structures and any other work to 

be left in place. 

All operations necessary for the removal of any existing structure, which might endanger 

new construction, shall be completed prior to the start of new work. 

200.2.2. Dismantling culverts and bridges - The structures shall be dismantled carefully 

and the resulting materials so removed as not to cause any damage to the serviceable 

materials to be salvaged, the part of the structure to be retained and any other properties 

or structures nearby.  

Unless otherwise specified, the superstructure portion of culverts/bridges shall be entirely 

removed and other parts removed below the ground level or as necessary depending 

upon the interference they cause to the new construction. Removal of overlaying or 
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adjacent material, if required in connection with the dismantling of the structures, shall be 

incidental to this item. 

Where existing culverts/bridges are to be extended or otherwise incorporated in the new 

work, only such part or parts of the existing structure shall be removed as are necessary 

and directed by the engineer to provide a proper connection to the new work.  The 

connecting edges shall be cut, chipped and trimmed to the required lines and grades 

without weakening or damaging any part of the structure to be retained. Due care should 

be taken to ensure that reinforcing bars which are to be left in place so as to project into 

a new work as dowels or ties are not injured during removal of concrete. 

Pipe culverts shall be carefully removed in such a manner as to avoid damage to the 

pipes. 

Steel structures shall, unless otherwise provided, be carefully dismantled in such a 

manner as to avoid damage to members thereof. If specified in the drawings or directed 

by the engineer that the structure is to be removed in a condition suitable for re-erection, 

all members shall be match-marked by the contractor with white lead paint before 

dismantling; end pins, nuts, loose plates, etc., shall be similarly marked to indicate their 

proper location; all pins, pin holes and machined surfaces shall be painted with a mixture 

of white lead and tallow and all loose parts shall be securely wired to adjacent members 

or packed in boxes. 

Timber structures shall be removed in such a manner as to avoid damage to such timber 

or lumber as is designated by the engineer to be salvaged. 

200.2.3. Dismantling pavements and other structures - In removing pavements, kerbs, 

gutters, and other structures like guard-rails, fences, manholes, catch basins, inlets, etc., 

where portions of the existing construction are to be left in the finished work, the same 

shall be removed to an existing joint or cut and chipped to a true line with a face 

perpendicular to the surface of the existing structure.  Sufficient removal shall be made to 

provide for proper grades and connections with the new work as directed by the 

engineer. 

All concrete pavements, base courses in carriageway and shoulders etc., designated for 

removal shall be broken to pieces whose volume shall not exceed 0.02 cum. and 

stockpiled at locations if the material is to be used later or otherwise arranged for 

disposal as directed (see clause 200.2.5). 

200.2.4. Back-filling - Holes and depressions caused by dismantling operations shall be 

backfilled with excavated or other approved materials and compacted to required density 

as directed by the engineer. 

200.2.5. Disposal of materials - All materials obtained by dismantling shall be the 
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property of government. Unless otherwise specified, materials having any salvage value 

shall be placed in neat stacks of like materials within the right-of-way, as directed by the 

engineer with all lifts and upto a lead of 1000 m. 

Pipe culverts that are removed shall be cleaned and neatly piled on the right-of-way at 

points designated by the engineer with all lifts and lead upto 1000 m. 

Structural steel removed from old structures shall, unless otherwise specified or directed, 

be stored in a neat and presentable manner on blocks in location suitable for loading. 

Structures or portions thereof which are specified in the contract for re-erection shall be 

stored in separate piles. 

Timber or lumber from old structures which is designated by the engineer as materials to 

be salvaged shall have all nails and bolts removed therefrom and shall be stored in neat 

piles in locations suitable for loading. 

All materials obtained from dismantling operations which, in the opinion of the engineer, 

cannot be used or auctioned shall be disposed off as directed by the engineer with all lifts 

and upto a lead of 1000 m. 

200.2.6. Measurements for payment - The work of dismantling structures shall be paid for 

in units indicated below by taking measurements before and after, as applicable. 

(i) Dismantling brick/stone masonry/  concrete (plain and reinforced) cu.m 

(ii) Dismantling flexible and cement concrete pavement cu.m 

(iii) Dismantling steel structures tonne 

(iv) Dismantling timber structures  cu.m 

(v) Dismantling pipes, guard rails, kerbs, gutters and  fencing linear 

m 

(vi) Utility services Nos. 

200.3. Rates - The contract unit rates for the various items of dismantling shall be paid in 

full for carrying out the required operations including full compensation for all labour, 

materials, tools, equipment, safeguards and incidentals necessary to complete the work. 

These will also include excavation and backfilling where necessary to the required 

compaction and for handling, salvaging, piling and disposing of the dismantled materials 

within all lifts and upto a lead of 1000 m. 

6. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  
 

S. 
No. 

IS Code Description 

A. EARTHWORK IN EXCAVATION AND BACKFILLING 

1 IS: 783 Code of Practice for laying of concrete pipes. 
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2 IS: 1200 
(Part 1) 

Method of measurement of building and civil engineering works - 
Earth Work. 

3 IS: 1489 Specification for Portland Pozzolana Cement 

4 IS:2720 
(All 
Parts) 

Methods of test for soils. 

5 IS:2809 Glossary of terms and symbols relating to soil engineering. 

6 IS:3764 Safety code for excavation work. 

7 IS:4081 Safety code for blasting and related drilling operations. 

8 IS:4988 
(All 
Parts) 

Glossary of terms and classifications of earth moving machinery. 

B. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 

3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and pointing 
work. 

5 IS:1661 Code of Practice for application of cement lime plaster finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 

8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

C. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use 
over primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings - 
Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings - 
Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based materials - 
Operations and Workmanship for finishing. 

9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based materials - 
Schedules. 
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10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Schedules. 

12 IS:2524 
(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - 
Pre-treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 
Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 
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SECTION V 

DRAWINGS 
Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

 

Sl. 
No 

Drawing No. Description 

1 3/237/Mtc-I/01-LP LOCATION PLAN  

2 3/237/Mtc-I/02-LP Layout Plan 

3 3/237/Mtc-I/03-LP Layout Plan 

4 3/237/Mtc-I/04-LP Layout Plan 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, 

Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the 
Drawings, Specifications, Conditions of Contract and to 
have acquainted himself with the detailed descriptions of 
the Works to be done, and the way in which they are to be 
carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every 

part of it shall be deemed to be supplementary to and 
complementary of every other part and shall be read with it 
or into it so far as it may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill 
of Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site 

before preparing his tender and to have examined for 
himself the conditions under which the work will proceed 
and all other matters affecting the carrying out of the works 
and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarised himself with 

all local conditions, in so far as they affect the work, means 
of access and the locality of existing services, in order to 
execute the Works measured and described hereinafter. No 
claims for want of knowledge in this respect will be 
reimbursed.  

 
1.2 Rates and Prices to be Inclusive  
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1.2.1 Rates and prices set against items are to be the all inclusive 
value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, 
care of works, insurance, maintenance, overheads and 
profits and every incidental and contingent cost and 
charges whatsoever including taxes if any excluding GST 
including every kind of temporary work executed or used in 
connection therewith (except those items in respect of 
which provision has been separately made in the general 
condition of contract) and all the Contractor's obligations 
under the Contract and all matters and things necessary 
for the proper completion and maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be 

the full inclusive value of the finished work shown on the 
Drawing and/or described in the Specification or which can 
reasonably be inferred the reform and to cover the cost of 
every description of Temporary Works executed or used in 
connection therewith (except those items in respect of 
which specific provision has been separately made in these 
Bills of Quantities) and all the Contractor's obligations 
under the Contract including testing, giving samples and 
all matters and things necessary for the proper execution, 
completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of 

material and the execution of all work necessary to 
complete the works. Should there be any details of 
construction or material which have not been referred to in 
the Specifications or in the Bill of Quantities and Drawings, 
but the necessity for which may reasonably be implied or 
inferred there from, or which are usual or essential to the 
completion of all works in all trades, the same shall be 
deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the 
item as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of 
Quantities, Specifications or Drawings, the interpretation 
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will be done according to General Conditions of Contract.  
 
1.2.4 The quantities given in the Bill are approximate and are 

given to provide a common basis for tendering. They are not 
to be taken as a guarantee that the quantities scheduled 
will be carried out or required or that they will not be 
exceeded. The Employer / Engineer reserves the right to 
delete any item and / or increase / reduce quantities 
indicated in the Bills of Quantities at any time. Payment 
will be made according to the actual quantities of work 
ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity 
of each individual item provided that the total contract 
value does not get altered by more than indicated in 
conditions of contract. No claim whatsoever for extra 
payment due to variation of quantities within the above 
said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the 

work to be carried out. However, the Tenderer must allow 
within his price for the items of work included in the 
Tender Documents for the details which will appear on 
subsequent drawings developed for construction purposes. 
Rate and price shall include any additional design/ 
detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate 

items are given) for the provision and operation of the 
following items, for compliance with the Conditions of 
Contract, Special Conditions, the specifications and Tender 
drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and 
every incidental and contingent costs and charges 
whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, 
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welfare facilities and first aid provision;  
vi) Provision and maintenance of Contractor's site offices, 

cabins, huts, maintenance and storage areas;  
vii) Taxes if on the transfer of property in goods in the 

execution of works, other than GST, Customs Duty 
for materials to be permanently incorporated into the 
Works); 

viii) All necessary temporary services including fresh 
water, compressed air lines, electrical cabling and 
switchgear, telephone, walkie-talkie and facsimile 
facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental 

aspects as specified; 
xii) Detail design of components of temporary works, 

wherever necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 

and shall be net off the dimensions of the works shown on 
the drawings except as mentioned below:  

 
1.4.2  Units of Measurement: The units of measurement used in 

this Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeterormillimeter 
abbreviated to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / 
’MT’ Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities 

shall be priced in Indian Rupee Currency.  
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2. Civil Works 

 
2.2 Precast Concrete  
 
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
 
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

 
2.2.3 The precast concrete units shall be measured as shown on the 

detailed drawings.  
 
2.3 In-situ Concrete  
 
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
 
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes 
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and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6   Unless otherwise noted, the rates for concrete items shall 

include for finishing the top surface to levels and slopes and 
surface finish as specified. Rates for concrete shall include for 
finishing the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for cutting, weldinglaps, and waste, 

straightening short and long lengths, bending, fixing, rolling 
margin and the provision of spacer bars or support, chairs, 
binding wire, saddles, forks and all dense concrete spacer 
blocks, etc., including preparing bending schedules from the 
Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  



147 
 

v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications 
and Bill of Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
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Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 

/SQMT: 

square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Opr Operation 
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ii) BILL OF QUANTITIES 
--------

NAME OF WORK : Annual maintenance of Sewer lines, 
Machineholes and repairs to Inspection chambers  outside 
the security compound wall at NMPA for the year 2024-25 

Item 
No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 
figures  

AMOUNT 
(Rs. Ps.) 

1 Cleaning & Removal of 
blockages in Main/Branch 
sewer lines between the two 
machine holes with the Jet 
machine/  grabber/ cesspool as 
required outside the security 
compound wall by mechanically 
including cost & conveyance of 
all materials ,labour, T&P, all 
leads & lifts and disposing the 
materials  as directed by the 
dept.  

35.00 Ope. 10,250.77 3,58,776.95 

2 Repairs to Machine hole 
including removal of debris, 
levelling the brick masonry, 
construction of brick masonry 
up to Ground level, providing 
CC coping all-round the MH 
cover, plastering both inside 
and outside to the brick 
masonry and fixing of manhole 
frame and cover, curing, 
refilling with appurtenances 
complete.- For depth up to 0.30 
m 

6.00 each 7,387.00 44,322.00  

3 Repairs to Machine hole  
including removal of debris, 
levelling the brick masonry, 
construction of brick masonry 
up to Ground level, providing 
CC coping all-round the MH 
cover, plastering both inside 
and outside to the brick 
masonry and fixing of manhole 
frame and cover, curing, 
refilling with appurtenances 
complete.- For depth up to 0.60 
m 

5.00 each 14,790.00 73,950.00 

4 Repairs to Machine hole  
including removal of debris, 
levelling the brick masonry, 

5.00 each 24,975.00 1,24,875.00 
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construction of brick masonry 
upto Ground level, providing CC 
coping all-round the MH cover, 
plastering both inside and 
outside to the brick masonry 
and fixing of manhole frame 
and cover, curing, refilling with 
appurtenances complete.- For 
depth up to 0.90 m 

5 Supplying of SFRC Cover and 
Frame 560mm (ID) Heavy Duty. 

10.00 each 1,186.44 11,864.40 

6 Earth work excavation for 
pipeline trenches in all kinds of 
soils by mechanical means 
above 600 mm trench width as 
per drawing and technical 
specifications, including setting 
out, construction of shoring, 
technical specifications, 
including setting out, 
construction of shoring, 
strutting, barricading, caution 
lights, bracing, using sight rails 
& boning rods at every 100 mm 
wherever necessary as directed, 
removal of stumps and other 
deleterious matter, dressing of 
sides and levelling the bottom of 
trench to the extent required , 
utilizing the available excavated 
earth locally for the work etc., 
and all other appurtenances 
complete in all kinds of soil for 
depth up to 3 m. 

100.00 m3 246.00 24,600.00 

7 Providing and installing at site 
of work P.V.C. pipes  of dia.110 
mm, 6Kg/Sq cm. including cost 
of pipes and specials and 
labour, including lowering into 
trenches, laying true to line, 
level and perfect linking at 
joints leak proof including 
jointing of approved type with 
all labour charges and all lift 
charges, handling charges 
including encasing the pipe 
around to a depth not less 
handling charges including 
encasing the pipe around to a 
depth not less than 15 cms with 
gravel or selected earth 

60.00 m 394.00 23,640.00 
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available from the excavation 
etc., complete 

8 Providing and installing at site 
of work P.V.C. pipes  of dia.160 
mm, 6Kg/Sq cm. including cost 
of pipes and specials and 
labour, including lowering into 
trenches, laying true to line, 
level and perfect linking at 
joints leak proof including 
jointing of approved type with 
all labour charges and all lift 
charges, handling charges 
including encasing the pipe 
around to a depth not less 
handling charges including 
encasing the pipe around to a 
depth not less than 15 cms with 
gravel or selected earth 
available from the excavation 
etc., complete 

60.00 m 599.00 35,940.00 

9 Providing and installing at site 
of work P.V.C. pipes  of dia.200 
mm, 6Kg/Sq cm. including cost 
of pipes and specials and 
labour, including lowering into 
trenches, laying true to line, 
level and perfect linking at 
joints leak proof including 
jointing of approved type with 
all labour charges and all lift 
charges, handling charges 
including encasing the pipe 
around to a depth not less 
handling charges including 
encasing the pipe around to a 
depth not less than 15 cms with 
gravel or selected earth 
available from the excavation 
etc., complete 

60.00 m 1,094.00 65,640.00 

10 Dismantling the damaged or 
collapsed Machine hole, conical 
in shape, and reconstructing 
the same for the same 
dimensions, with machine made 
wire cut brick in CM 1:4 with 
ordinary Portland cement etc. 
as per design and 
specifications. The existing ring, 
cover and CC beeding to be 
used- For 1.20 m dia. and 

1.00 each 30,691.00 30,691.00 
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depth 2.00 m 
11 Dismantling the damaged or 

collapsed Machine hole, conical 
in shape, and reconstructing 
the same for the same 
dimensions, with machine made 
wire cut brick in CM 1:4 with 
ordinary Portland cement etc. 
as per design and 
specifications. The existing ring, 
cover and CC beeding to be 
used- For 1.20 m dia. and 
depth 3.00 m 

2.00 each 42,152.00 84,304.00 

12 Constructing brick masonry 
chambers of of internal 
dimensions 600 x450 mm and 
depth up to 600 mm (Inner 
Dimensions) in cement mortar 
1:6, bed concrete 150 mm thick 
with 1:3:6, plastering 12 mm 
thick with cement mortar 1:4, 
CC 1:2:4 coping 75 mm thick 
for fixing CI cover & frame etc., 
excluding the cost of CI frame 
and cover  

5.00 each 4,374.00 21,870.00 

13 Constructing brick masonry 
chambers of internal 
dimensions 450x450 mm and 
depth up to 600 mm (Inner 
Dimensions) in cement mortar 
1:6, bed concrete 150 mm thick 
with 1:3:6, plastering 12 mm 
thick with cement mortar 1:4, 
CC 1:2:4 coping 75 mm thick 
for fixing CI cover & frame etc., 
excluding the cost of CI frame 
and cover  

5.00 each 3,864.00 19,320.00 

14 Constructing brick masonry 
chambers of internal 
dimensions 450x300 mm and 
depth up to 600 mm (Inner 
Dimensions) in cement mortar 
1:6, bed concrete 150 mm thick 
with 1:3:6, plastering 12 mm 
thick with cement mortar 1:4, 
CC 1:2:4 coping 75 mm thick 
for fixing CI cover & frame etc., 
excluding the cost of CI frame 
and cover  

5.00 each 3,240.00 16,200.00 

15 Providing Brick work with 
common burnt clay Non 

3.00 m3 6,754.00 20,262.00 
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Modular bricks of class 
designation 3.5 in foundation 
and plinth in Cement mortar 
1:6 (1 cement : 6 coarse sand) 
including cost of all materials, 
labour, scaffolding and usage 
charges of machinery & other 
incidental charges complete as 
per the direction of engineer in 
charge of work. 

16 Providing 12 mm cement plaster 
with cement mortar 1:6 (1 
cement:6 fine sand) including 
rounding off corners wherever 
required smooth rendering, 
providing and removing 
scaffolding, including cost of 
materials, labour, curing 
complete as per specifications 
and as per directions of 
Engineer-in-charge. 

100.00 m2 202.00 20,200.00 

17 Conveying and fixing the 
precast RCC cover slabs from 
the departmental stores for the 
inspection chambers wherever 
found necessary including cost 
& conveyance of all materials, 
labour, T&P etc., complete(RCC 
slabs will be issued free of cost 
by the dept.) 

20.00 each 41.49 829.80 

18 Dismantling of Flexible 
pavements and disposal of 
dismantled materials and 
stacking serviceable and 
unserviceable materials 
separately by Mechanical 
means - Bituminous course 

9.00 m3 201.00 1,809.00 

19 Dismantling of Flexible 
pavements and disposal of 
dismantled materials and 
stacking serviceable and 
unserviceable materials 
separately by Mechanical 
means - Granular courses 

18.00 m3 37.00 666.00 

20 Supplying water by water 
tanker.   Mechanically pumping 
and passing the water through 
the sewage lines to facilitate 
cleaning & clearing of lines, 
including cost and conveyance 
of water, cost of labour for 

30 Load 2,410.00 72,300.00 
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filling, transportation and all 
other incidental charges etc. 
complete as directed by the 
department.  

21 Maintaining the sewage lines 
between W.C., Bath, Kitchen, to 
manhole including cleaning of 
all inspection chambers and the 
branch lines to prevent the 
blockage in all the quarters and  
nonresidential buildings and 
attending sewage complaints to 
remove the blockage from all 
branch sewer lines  connected 
to the Quarters and 
nonresidential buildings outside 
security compound including 
cost & conveyance of all 
materials, labour,T&P, all leads 
& lifts and disposing the 
materials as directed by the 
dept. for the year 2024-25 By 
Deploying 2 Nos Unskilled 
Workers. 

317.00 Opr 1,507.23 4,77,791.91 

Total Rs. 15,29,852.06  
Excess / Less (In percentage in two decimals)   

Quoted amount in Figures Rs. 
 

 

 
(Quoted amount - Rupees ……………………………. 
Note: 
1) GST as applicable will be paid separately in the Tax invoice. 
2) Contractor shall file the applicable returns with Tax department in 
time and submit the same as documentary evidence. 
   

 SIGNATURE OF THE BIDDER 



155 
 

(iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
The Chairman  
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Gentlemen, 
 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the 

undersigned, offer to execute and complete such Works and 

remedy any defects therein in conformity with the Conditions 

of Contract, Specifications, Drawings and Bill of Quantities 

and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the 

Works as soon as is reasonably possible after the receipt of 

the Engineer's notice to commence, and to complete the whole 

of the Works comprised in the Contract within the time stated 

in the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 120 days 

from the last date fixed for receiving the same and it shall 

remain binding upon us and may be accepted at any time 

before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and 

executed, this Tender together with your written acceptance 

thereof shall constitute a binding Contract between us. 



156 
 

6. We understand that you are not bound to accept the lowest or 

any tender you may receive. 

Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ 

duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ 

__ ____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK 
LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

ROYALTY 

 
 (See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and 
Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or 
of Average Selling 
Price on 
advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or 
of  Average Selling· 
Price on advalorem 
basis orRs.1,500 per 
m3 which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value 
or of Average Selling 
Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400pe
rMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value 
or Average Selling 
Price on advalorem 
basis or Rs.1,800 
Variety) per m3 
which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 
and their varieties: 

15% of SaleValue or 
of Average Selling 
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(i) Very fine grained Grey 
granite 
(SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkab
allapuraDistrictHoskot
e of Bangalore 
District. 

Price on 
advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
Rs.500 
per MT 
 

 
Rs.350  
per MT 
 

 

 (ii) Greyandwhite 
granites and textural 
varieties having 
shades of grey,     
balckand white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk 
of Chikkaballapur 
District 

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.600 per m3 
which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 

Rs.60 per MT Rs.70 per MT 
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Fullers Earth 
8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) 
of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 
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21 Barytes 

(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 

8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 

12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-
valorem basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

29 Jasper 12% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value 

100 per MT 



161 
 

whichever is higher 
on ad-valorem 
basis 

31 Mica 

i. Crude 

ii. Waste 

4% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is 
higher on ad-
valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average 
selling  price  or of 
sale value 
whichever is higher 

200perMT 
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on ad-valorem  
basis 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on 
ad-valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 11-11-2021. 
The prevailing rates as per the updated order of the Geological Department during the 
course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates and 
his subcontractors and required for the works, at the rates and such conditions as 
notified by the State Government. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for the requisite 
quantity of material incorporated in works for which MDP is issued by the authorized 
supplier. If contractor fails to submit the MDP in original the amount will be deducted 
at 5 times the royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 
 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2023 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 

Unskilled 751.00 628.00 504.00 
Semiskilled/ 

Unskilled Supervisory 
832.00 709.00 589.00 

Skilled/Clerical 915.00 832.00 709.00 

Highly Skilled 992.00 915.00 832.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/8(3)/2023-LS-II dated 26.09.2023.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 736.00 
‘B’ 616.00 
‘C’ 494.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 915.00 992.00 
‘B’ 832.00 915.00 
‘C’ 709.00 832.00 

For further details log on to Ministry of Employment 


