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NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT

NOTICE INVITING TENDER

NIT No. CIVIL/CE(C)/EE(C)/35/2024-25
TENDER ID :2024_NMPT_826690_1
SECTION I
1. NOTICE INVITING TENDER

(Through E-Procurement only)
E-Tenders are invited by New Mangalore Port Authority, Panambur,

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/appof
CPP portal from the Contractor fulfilling the following Minimum Eligibility
Criteria in two cover bidding procedure for the work of “Conservancy of roads ,
drains,and public places in the staff colony for two years 2024-25 and 2025-
26. Part A -SOUTH Wing.”
Minimum Eligibility Criteria:
a) The tenderers must have experience of having successfully or substantially
completed *similar works during last 7 (seven)
years ending last day of month previous to the one in which applications
are invited shall be either of the following
At least Three similar completed works costing not less than the amount
equal to Rs. 5.50 lakhs each (excluding GST)
or
At least Two similar completed works costing not less than the amount equal
to Rs. 6.87 lakhs each (excluding GST)
or
At least One similar completed works costing not less than the amount equal
to Rs. 11.00 lakhs (excluding GST)
Notel:*Similar work(s) means any civil works / conservancy works.
Note2: Documentary evidence for successful / substantial completion of the
work shall be furnished along with work order and work completion
certificate
Note 3: Substantial completion shall be based on 80 (eighty) per cent (value

wise) or more works completed under the contract. Certificate for



b)

‘substantial completion’ of project/work/asset should contain two parts.
Part -I shall contain ‘financial value of work

done’ and part-II shall contain ‘certificate of functional completion of
project/work/asset’.

Average Financial turnover of the tenderer over the last three financial years
2021-22, 2022-23 and 2023-24 shall be at least Rs.4.13 lakhs

The financial capacity of bidders would be evaluated considering the works
in hand at NMPA on the due date of submission of bid. The port would
deduct the turnover required for execution of work in hand at NMPA from
the average financial turnover of the bidder. The remaining net financial
turnover of the bidder will be considered for eligibility criteria.

The financial capacity to be 3.33 times of the average financial turnover of
last three years of the bidder minus works in hand at NMPA. The bidder
must fill the annexure-6.

In case the average turnover is Rs. 3.00 crores, the financial capacity of the
contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income
shall not be considered for calculation of turnover

The tenderer shall submit a copy of valid ESIC & EPF registration certificate
along with the tender.

Pertinent information is given in the following table:

Estimated Amount put to Tender |Rs. 27,47,772/- (excluding GST)

ii) | Earnest Money Deposit (EMD) Rs. 64,900/- (Rupees SixtyFour

Thousand Nine Hundred Only.)

EMD shall be paid by RTGS in
favour of F.A. & C.A.O., NMPA.

The benefit of Exemption of EMD to
all Micro and small enterprises
(MSE) registered with district
industries center (DIC) or Khadhi
and village industries commission
or Khadhi and Industries board
(KVIV) or Coir board or National
Small Industries  Corporation
(NSIC) or Directorate of handicrafts
and handlooms or Udyam
Registration certificate or any other




body specified by Ministry of
MSME, will be considered.

iii)

Cost of Tender (Tender fee)

Rs. 560/- (Rupees Five Hundred
Sixty Only) Payment of Tender fee
by NEFT in favour of F.A. & C.A.O.,
NMPA. Scanned copy should be
uploaded along with bid. The
benefit of Exemption of Tender
Fees to all Micro and small
enterprises (MSE) registered with
district industries center (DIC) or
Khadhi and village industries
commission or Khadhi and
Industries board (KVIV) or Coir
board or National Small Industries
Corporation (NSIC) or Directorate
of handicrafts and handlooms or
Udyam Registration certificate or

any other body specified by
Ministry of MSME, will be
considered.
iv) | Document download start date | 23-09-2024 at 15.00 HRS
and time
V) Seek clarification start date and | NA
time
vi) | Seek clarification end date and | NA
time
vii) | Bid submission start date and | 07-10-2024 at 10.00 HRS
time
viii) | Bid submission closing date and | 14-10-2024 at 15.00 HRS
time
ix) | Date & time of opening of
Cover -1 : Technical 15-10-2024 at 15.30 HRS
Part - II : Financial Shall be communicated separately.
X) Completion period 24 (Twenty Four ) Months

Validity of Tender

90 days from the date of closing of
online submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/- (Rupees
Five Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.
2. Bank A/C No. 10205649448




3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id: praveenkumar.kn@nmpt.gov.in/ chiefengineer@nmpt.gov.in
Amendments / further information etc. pertaining to the tender, if any shall be
uploaded only on websites https://www.eprocure.gov.in/eprocure/app,

may have to be referred by the prospective Tenderer from time to time.

-sd-

Executive Engineer (Civil)



2. INSTRUCTIONS TO TENDERERS
A. INSTRUCTION TO E-TENDERING
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-
SUBMISSION OF THE BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL

This is an e-procurement event of NMPA. The e-procurement service

provider is https://www.eprocure.gov.in/eprocure/appof CPP portal.

You are requested to read the terms & conditions of this tender before

submitting your online tender. Tenderers who do not comply with the

conditions with documentary proof (wherever required) will not qualify in

the Tender.

1.

Bidder should do Online Enrolment in the Portal using the option
Click Here to Enroll available in the Home Page. Then the Digital
Signature enrollment has to be done with the e-token, after logging
into the portal.

Bidder then logs into the portal giving user id / password chosen
during enrollment.

The e-token that is registered should be used by the bidder and
should not be misused by others.

DSC once mapped to an account cannot be remapped to any other
account. It can only be inactivated.

The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents option
and these can be selected as per tender requirements and then
attached along with bid documents during bid submission. This will
ensure lesser upload of bid documents.

After downloading / getting the tender schedules, the Bidder should
go through them carefully and then submit the documents as per
the tender document; otherwise, the bid will be rejected.

The BOQ template must not be modified /replaced by the bidder and
the same should be uploaded after filling the relevant columns, else
the bidder is liable to be rejected for that tender. Bidders are allowed
to enter the Bidder Name and Values only.



10.

11.

12.

13.

If there are any clarifications, this may be obtained online through
the e-Procurement Portal, or through the contact details given in the
tender document. Bidder should take into account of the
corrigendum published before submitting the bids online on the
portal or on www.newmangaloreport.gov.in Bidder, in advance,
should prepare the bid documents to be submitted as indicated in
the tender schedule and they should be in PDF formats.

Bidder should arrange for the EMD and tender fee as specified in
the tender. The original should be posted/couriered/given in person
to the Tender Inviting Authority, within the bid submission date and
time for the tender. The benefit of Exemption of EMD and Tender
Fees to all Microand small enterprises (MSE) registered with district
industries center (DIC) or Khadhi and village industries commaission
or Khadhi and Industries board (KVIV) or Coir board or National
Small Industries Corporation (NSIC) or Directorate of handicrafts
and handlooms or Udyam Registration Certificate or any other body
specified by Ministry of MSME, will be considered. Necessary
document for having registered with similar category should be
submitted along with Technical Bid.

The bidder should read the terms and conditions and accepts the
same to proceed further to submit the bids.

The bidder has to submit the tender document(s) online well in
advance before the prescribed time to avoid any delay or problem
during the bid submission process.

There is no limit on the size of the file uploaded at the server end.
However, the upload is decided on the Memory available at the Client
System as well as the Network bandwidth available at the client side
at that point of time. In order to reduce the file size, bidders are
suggested to scan the documents in 75-100 DPI so that the clarity
is maintained and the size of file gets reduced. This will help in quick
uploading even at very low bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze Bid
Button, to ensure that, he/she completes the Bid Submission

Process. Bids, which are not frozen, are considered as



14.

15.

16.

17.

18.

19.

20.

21.

Incomplete/Invalid bids and are not considered for evaluation
purposes.

The Tender Inviting Authority (TIA) will not be held responsible for
any sort of delay or the difficulties faced during the submission of
bids online by the bidders due to local issues.

The bidder may submit the bid documents online mode only,
through this portal. Offline documents will not be handled through
this system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid
documents submitted and then a bid summary will be shown with
the bid no., date & time of submission of the bid with all other
relevant details. The documents submitted by the bidders will be
digitally signed using the e-token of the bidder and then submitted.
After the bid submission, the bid summary has to be printed and
kept as an acknowledgement as a token of the submission of the
bid. The bid summary will act as a proof of bid submission for a
tender floated and will also act as an entry point to participate in the
bid opening event.

Successful bid submission from the system means, the bids as
uploaded by the bidder is received and stored in the system. System
does not certify for its correctness.

The bidder should see that the bid documents submitted should be
free from virus and if the documents could not be opened, due to
virus, during tender opening, the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the
tender Portal, will be valid for all actions of requesting bid
submission, bid opening etc., in the e-Procurement portal. The Time
followed in this portal is as per Indian Standard Time (IST) which is
GMT+5:30. The bidders should adhere to this time during bid
submission.

The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well



22.

23.

24.

before the bid submission end date and time (as per Server System
Clock).

Tender form Fee and EMD shall be submitted with the Part I-
Technical BID. BID submitted without fees, as mentioned above will
not be considered for evaluation and shall be rejected summarily.
The benefit of Exemption of EMD and Tender Fees to all Microand
small enterprises (MSE) registered with district industries center
(DIC) or Khadhi and village industries commission or Khadhi and
Industries board (KVIV) or Coir board or National Small Industries
Corporation (NSIC) or Directorate of handicrafts and handlooms or
Udyam Registration certificate or any other body specified by
Ministry of MSME, will be considered. Necessary document for
having registered with similar category should be submitted along
with Technical Bid.

The bidder/tenderer/contractor shall file the applicable returns
with Tax departments in time and submit the same as documentary
proof.

The GST applicable shall be shown as a separate line items in the

Tax invoices to avail in put credit to Port.

. Cover - I Details (Technical)

The following documents shall be uploaded online only.

Covering letter declaring the offer to be unconditional, confirming its
validity for 90 days and a list of all the documents submitted. As per
Annexure I

Scanned copy of NEFT Payment details for cost of tender (tender
fee)/ documentary evidence for exemption of Tender fee.

Scanned copy documentary evidence for exemption of EMD.

Copies of original document defining the constitution or legal status,
place of registration and principal place of business of the company
or firm or partnership.

Details of experience and past performance of the Tenderer of works
of Civil/ Conservancy within the past 7 years and details of current
works in hand and other contractual commitments in the prescribed

Forms respectively.



10.

11.

12.
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The qualifications and experience of key personnel in the prescribed
forms.

Reports on the financial standing of the tenderer including profit
and loss statements, balance sheets and auditor's report for the past
three years and an authority from the tenderer to seek references
from the tenderers bankers. The financial turnover in the last three
years should be indicated in the prescribed form.

List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

Tenderer should submit copy of Permanent Account Number (PAN),
ESI, PF, TAN and GST Registration certificate.

Information regarding any current litigation in which the tenderer is
involved.

The tenderer has to meet all the minimum eligibility criteria.
Relevant information supported by documentary evidence regarding
fulfillment of the minimum eligibility criteria as stipulated in Notice
Inviting Tender should be submitted along with the tender
Experience of the tenderer / contractor for completed works in
private organization as stipulated in Eligibility Criteria shall be
considered only if the Tax Deduction Certificate with respect to
referred work is issued by Competent Authority is enclosed by the
tenderer for the respective works along with the offer.

Power of attorney for the signatory for the tender and carrying out
the works when awarded. However, such Power of Attorney would
not be required if the Application is signed by an authorized partner
or Director (on the Board of Directors) of the Applicant, in case the

Applicant is a partnership firm or limited liability partnership.

. Cover - II Detail (Finance)

Price should be quoted in the BOQ template available in the portal. The

BOQ template must not be modified /replaced by the bidder and the same

should be uploaded after filling the relevant columns, else the bidder is

liable to be rejected for that tender. Bidders are allowed to enter the

Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents
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shall lead to rejection of the bid outright.
Note:

1.

ii.

The tenderers are advised to offer their best possible rates. The
estimated amount put to tender is the bare minimum cost of work. If
a firm quotes less than or equal to estimated cost put to tender, the
bid will be considered as the bid with NIL charges / NIL Consideration,
such bids shall be treated as unresponsive and will not be considered
for evaluation. All entries in the tender should be entered in online
without any ambiguity.

In case if, two or more bidder quote same minimum charges /
minimum % and tie occurs, the successful bidder would be finalized
by drawing the lottery with prior intimation to the bidders whose bids
are tie, in presence of eligible bidders and Tender Committee

Members.

The price bid submitted through e-portal mode only will be taken up for

the purpose for evaluation.

. Opening of bids

A. PartI Technical bid will be opened electronically on specified date and

time as given in the NIT. Bidder(s) can witness electronic opening of
bid.

. Part II Price bid will be opened electronically of only those bidder(s)

whose Part I Technical bid is found to be Techno-Commercially
acceptable by NMPA. Such bidder(s) will be intimated, the date of
opening of Part II Price bid, through valid email confirmed by them.
The date and time of opening of price bid shall be intimated to the
qualified bidders based on the evaluation of the technical bid. The
price bid of such eligible bidders shall be opened on the specified date
and time.

The work of Conservancy of roads, drains and public area in the staff
colony for Two Years- 2024-25 and 2025-26 is executed in two parts
ie., South wing (Part-A) and North wing (Part —-B). Both the works shall
not be awarded to one contractor.

Therefore, the price bid of Part-B shall be opened first. Whoever

become successful bidder in Part-B tender, their price bid in Part A
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tender shall not be opened.
5. Evaluation process
A proposal shall be considered responsive if —

b. It is received by the proposed Due Date and Time.

c. It is properly signed.

d. It contains the information and documents as required in the Tender
Document.

e. It contains information in formats specified in the Tender Document.

f. It mentions the validity period as set out in the document.

g. It provides the information in reasonable detail. The Port Authority
reserves the right to determine whether the information has been
provided in reasonable detail.

h. There are no significant inconsistencies between the proposal and the
supporting documents.

i. The Technical qualification conforms to as specified in the
qualification criteria.

j- A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A
material deviation or reservation is one (1) which affects in any
substantial way, the scope, quality, or performance of the Tenderer or
(2) which limits in any substantial way, inconsistent with the Tender
document, or (3) whose rectification would affect unfairly the
competitive position of other Qualified Applicant presenting
substantially responsive bids.

k. The Port Authority reserves the right to reject any tender which in its
opinion is non-responsive and no request for alteration, modification,
substitution or withdrawal shall be entertained by the Port Authority
in respect of such Tenders.

1. The Port Authority would have the right to review the Technical
Qualification and seek clarifications wherever necessary.

m. Since the tender involves selection based on pre-qualification criteria
and technical specification, the Chief Engineer will examine and seek
clarification if any and list out the firms, which are found technically

suitable and Price Bid of such tenderers only will be opened.
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n. The date and time will be intimated to tenderers whose offers are

found suitable and price bid of such tenderers will be opened on the

specified date and time

. The cost of stamping Agreement must be borne by the successful

Tenderer
. The Fax/E-Malil offers will be treated as defective, invalid and rejected.
Only detailed complete offers received through online prior to closing

time and date of the tenders will be taken as valid.

. If a firm quotes NIL charges /NIL Consideration, the bid shall be

treated as unresponsive and will not be considered.

B. INSTRUCTIONS TO TENDERERS (GENERAL)

1.

E-Tenders are invited by New Mangalore Port Authority, Panambur,
Mangalore- 575010 through
https://www.eprocure.gov.in/eprocure/appof CPP portal from the
contractors fulfilling the following Minimum Eligibility Criteria in two
cover bidding procedure for the work of “Conservancy of roads ,
drains,and public places in the staff colony for two years 2024-25 and
2025-26. Part A -SOUTH Wing.

Tender document can be downloaded from NMPA website

http:/ /www.newmangaloreport.gov.in,

www.tender.gov.in&https:/ /www.eprocure.gov.in/eprocure/appThe
cost of tender documents 560/-( Non-refundable) to paid by NEFT. The
details of payment shall be attached to the e-tender

The Tenderer is advised to acquaint himself with the job involved at the
site, examine soil conditions, hydrological conditions, climatic
conditions, availability of labour, quarry materials, equipment, means
of transport, communication facilities, entry restrictions to the Port
being a custom bound secured area, laws and bylaws of Govt. of
Karnataka or Govt. of India and any other statutory bodies and collect
all information that may be necessary for preparing and submitting the
Tender and entering into the contract.

The Tenderers shall bear all the costs of visiting the site, collecting the

information and cost for preparing and submitting the tender.
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The Tenderer and or his servants and agents will be granted permission
to visit the site for the purpose of inspection. The Tenderer will be fully
responsible for any injury (whether fatal or otherwise) to himself or his
servants and agents or for any loss or damage to property or for any
other loss, damage, costs and expenses whatsoever caused which but
for the granting of such permission would not have arisen. The
Tenderer will be liable to indemnify the Employer against any loss or
damage to the property of the Employer or neighboring property which
may be caused due to any act of the Tenderer or his servants and
agents.

The Tender prepared by the tenderer, all documents and
correspondence in respect of or in connection with the tender and the
work to be executed hereunder shall be in English Language only.

The Tenderer shall examine carefully, all instructions, General
Conditions of Contract, Specifications, Bill of quantities, Scope of work,
Drawings etc. and all documents issued along with and for the purpose
of tender, any amendments made there to from time to time, conditions,
nature of the ground and substrata, quantity and nature of work,
materials necessary for the completion of work, the surface conditions,
the hydrological and climatic conditions, means of access to the site,
the existing roads and other means of communication, required
pollution control measures in the marine areas, and in general shall be
deemed to have been examined and obtained all necessary information
as to risks, contingencies and other circumstances which may
influence or affect his tender. Failure to comply with the requirements
of the tender documents will be on tenderers own risks. Tenders who
are not substantially responsive to the requirement of the tender
documents are liable to be rejected.

Tenderer shall bear all costs for preparation and submission of his
tender. Employer will not be responsible for or pay for any expenses or
losses which might be incurred or suffered by any tenderer in
connection with submission of tender. A prospective tenderer requiring
any clarifications on the Tender documents may request in writing for

the same from Executive Engineer (Civil), New Mangalore Port
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Authority, Administration Building, Panambur, Mangalore — 575 010.
The response /clarifications (without identifying the source of Enquiry)
will be sent to all prospective Tenderers who have received the Tender
documents. These shall form part of Tender documents.

No tender shall be considered which is not accompanied by an Earnest

Money Deposit of 64900/-(Rupees SixtyFour Thousand Nine Hundred

Only) documentary evidence for exemption of EMD. In the event of

tenderer withdrawing his tender before the expiry of 90 days from the

last date of submission of tender, the tender shall be cancelled and the
amount payable by an Earnest Money Deposit shall become forthwith
payable to Employer and decision of the Employer shall be final in that
behalf. The earnest Money Deposit of unsuccessful tenderer will be

discharged /returned as promptly as possible, but not later than 60

days after the expiration of period of tender validity prescribed by the

employer, on award of contract to the successful bidder.

9.1 Tender must be accompanied by Earnest Money Deposit of Rs.
64900/- (Rupees SixtyFour Thousand Nine Hundred Only) by
NEFT.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore
- 575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id: praveenkumar.kn@nmpt.gov.in /

chiefengineer@nmpt.gov.in

The benefit of Exemption of EMD and Tender Fees to all Microand
small enterprises (MSE) registered with district industries center
(DIC) or Khadhi and village industries commission or Khadhi and
Industries board (KVIV) or Coir board or National Small Industries
Corporation (NSIC) or Directorate of handicrafts and handlooms or
Udyam registration certificate or any other body specified by

Ministry of MSME, will be considered.



10.
11.

12.

13.

14.

15.
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9.2 E.M.D. of unsuccessful Tenderer will be returned immediately after
Conclusion of Contact.

9.3 Any Tender not accompanied by an acceptable Earnest Money
Deposit or documentary evidence for exemption of EMD will be
rejected and such Tender will not be considered for evaluation.

9.4 The Earnest Money Deposit of the successful bidder shall be
refunded (without interest) after he has signed the agreement and
furnished required performance security.

9.5 Earnest Money deposit will be forfeited.

e If a Tenderer withdraws his tender during the period of tender
validity.

e In case of successful tenderer's failure to commence and
complete the work, apart Forfeiture of other claims and dues if
any payable to Contractor.

e If the applicant submits false or misleading certificate for
qualification, withdrawal of tender leading to black listing from
NMPA works for the period of two Years.

¢ No interest will be payable by NMPA on the amount of tender
security / Earnest Money deposit.

e In case of forfeiture of EMD, GST is applicable.

Pre Tender Meeting: Clause -Deleted -

The tenderer shall submit with his tender Permanent Account Number

(PAN) and as also his PF/ESI/GSTregistration number

The tenderer must use metric units in the specifications and on all the

drawings.

The Tenderer shall quote realistic rates in respect of works to be

executed by him. The rates shall be firm and no increase or decrease in

prices will be allowed except as mentioned in the General Conditions
and Particular applications of Tender document.

The Chairman of the NMPA reserve their right to reject all or any tender

without assigning any reasons or to accept any tenders in part and does

not bind themselves to accept the lowest or any other tender. No
reasons will be assigned for the rejection of any tender.

The Tender shall remain valid and open for acceptance for a period of
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17.
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90 days from the date fixed for receiving the same. The Employer
reserves their right to extend the period of validity for a specific time.
The request and the response thereto shall be made in writing or by
telegram or telex. The Tenderers will have an option to refuse the
request without forfeiting his tender security. However, in the event of
the Tenderer agreeing to the request, he will not be permitted to modify
his tender. In the event of the tenderer agreeing to the extension, the
Tenderer shall correspondingly extend the validity of his tender
security.
Eligibility and Qualification Requirement:
16.1To be eligible for award of contract tenderers shall provide
evidence, satisfactory to the Employer of their eligibility and of
their capability and adequacy of resources to carry out the subject
contract effectively in addition to documents evidencing fulfillment
of all the minimum eligibility criteria as stipulated in the "Notice

Inviting Tender". The tenderer shall also submit following

information.

a. Details of the experience and past performance of the Tender
on similar works within the past seven years, and details of
current works in hand and other contractual commitments in
the prescribed format.

b. Reports on the financial standing of the Tenderer including
profit and loss statements, balance sheets and auditor's reports
for the past three years. The Chartered Accountant’s certificate.

c. Information regarding any current litigation in which the
Tenderer is involved.

d. List of Ongoing works in hand at NMPA should be indicated in
the prescribed form

For determination of eligibility and responsiveness the tenderer shall,

in addition to satisfying the requirement of sub clause-16.1 also satisfy

the following criteria.

1. Average annual financial turnover of the tenderer during last three
financial years i.e., 2021-22, 2022-23 and 2023-24 shall be at least
Rs 4.13 lakhs
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The financial capacity of bidders would be evaluated considering the
works in hand at NMPA on the due date of submission of bid. The
port would deduct the turnover required for execution of work in
hand at NMPA from the average financial turnover of the bidder. The
remaining net financial turnover of the bidder will be considered for
eligibility criteria.

The financial capacity to be 3.33times of the average financial
turnover of last three years of the bidder minus works in hand at
NMPA. The bidder must fill the annexure-6.

In case the average turnover is Rs. 3.00crores, the financial capacity
of the contractor will be considered as (3x3.333) Rs.10.00crrores.
The turnover means sales/ contract receipts excluding taxes other
income shall not be considered for calculation of turnover.

A statement duly certified by the Chartered accountant showing the
average annual Financial Turnover over the last 3 financial years
shall be submitted.

. The tenderers must have experience of having successfully or
substantially completed *similar works during last 7 (seven) years
ending last day of month previous to the one in which applications
are invited shall be either of the following

At least Three similar completed works costing not less than the
amount equal to Rs. 5.50 lakhs each (excluding GST)

or

At least Two similar completed works costing not less than the
amount equal to  Rs. 6.87 lakhs each (excluding GST)

or

At least One similar completed works costing not less than the
amount equal to Rs. 11.00 lakhs (excluding GST)

Notel:*Similar work(s) means any civil works / conservancy works.
Note 2: Copy of the work order, Client’s satisfactory work completion
Certificate, along with any other documentary proof certifying the
date of completion, brief description of the project and project
completion cost shall be submitted in support of the assignments

performed and claimed by the tenderer to fulfill the eligibility criteria
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for qualification. Experience of the tenderer / contractor for

completed works, executed in private organization shall be

considered only if the Tax Deducted at Source Certificate with
respect to referred work, issued by Competent Authority is enclosed
by the tenderer along with the tender

Note 3: Substantial completion shall be based on 80 (eighty) per cent

(value wise) or more works completed under the contract.

Certificate for ‘substantial completion’ of project/work/asset should

contain two parts. Part -I shall contain financial value of work done’

and part-II shall contain ‘certificate of functional completion of
project/work/asset’.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

i. made misleading or false representations in the forms,
statements, affidavits and attachments submitted in proof of the
qualification requirements; and/ or;

ii. Records of poor performance during the last five years, as on the
date of application, such as abandoning the work, rescission of
the contract for reasons which are attributable to non-
performance of the contractor, inordinate delays in completion,
consistent history of litigation resulting in awards against the
contractor or any of the constituents, or financial failure due to
bankruptcy, and so on. The rescission of a contract of venture JV
on account of reasons other than nonperformance, such as the
most experienced partner (major partner) of JV pulling out;

iii. On account of currency of debarment by any Government agency

3. The tenderer shall submit a copy of valid ESIC & EPF registration
certificate along with the tender.

18. At any time prior to the last date for submission of tenders, the
employer may for any reason whatsoever, change or modify the tender
documents by amendments. The amendments so carried out will be
published in the web sites mentioned above for information all the
prospective tenderers who have obtained the tender documents.

The amendment so carried out will form part of the tender and shall be
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binding upon the Tenderers. The Employer may at their discretion
extend the last date for submission of the tenders to enable the
Tenderers reasonable time to submit their tender after taking into
consideration such amendments.
Tender shall be prepared, signed and submitted only by that Firm /
Corporation / Company in their name registered in the CPP portal. The
tenderer shall submit complete tender and shall be without alterations,
interlineations or erasures except those to accord with the instructions
issued by the employer or as may be necessary to correct errors made
by the Tenderers. All such cancellations, alterations or amendments
shall be initialed by person or persons signing the tender.

Bid Submission

Tender document including quoted bid price have to be submitted

online only through CPPP portal before deadline for online submission

of bid.

For evaluation purpose the uploaded offer documents will be treated as

authentic and final except Power of attorney which shall be submitted

in hard copy immediately after the due date of submission.

The Tender shall be submitted in Two covers.

Cover I — Technical:

The following documents shall be uploaded in cover I.

1. Scanned copy of NEFT Payment details for cost of tender /
documentary evidence for exemption of tender fee.

2. Scanned copy of NEFT Payment details for EMD (bid security) or
documentary evidence for exemption of EMD.

3. Copies of original document defining the constitution or legal
status, place of registration and principal place of business of the
company or firm or partnership.

4. Details of experience and past performance of the Tenderer of
works of Civil/ Conservancy within the past 7 years and details of
current works in hand and other contractual commitments in the
prescribed Forms respectively.

S. Reports on the financial standing of the tenderer including profit

and loss statements, balance sheets and auditor's report for the
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past three years and an authority from the tenderer to seek
references from the tenderers bankers. The financial turnover in
the last three years should be indicated in the prescribed form.
List of Ongoing works in hand at NMPA should be indicated in the
prescribed form

Tenderer should submit copy of Permanent Account Number
(PAN), ESI, PF and GST Registration certificate.

Information regarding any current litigation in which the tenderer
is involved.

The tenderer has to meet all the minimum eligibility criteria.
Relevant information supported by documentary evidence
regarding fulfillment of the minimum eligibility criteria as
stipulated in Notice Inviting Tender should be submitted along
with the tender

Experience of the tenderer / contractor for completed works in
private organization as stipulated in Eligibility Criteria shall be
considered only if the Tax Deduction Certificate with respect to
referred work is issued by Competent Authority is enclosed by the
tenderer for the respective works along with the offer.

Power of attorney for the signatory for the tender and carrying out
the works when awarded. However, such Power of Attorney would
not be required if the Application is signed by an authorized
partner or Director (on the Board of Directors) of the Applicant, in
case the Applicant is a partnership firm or limited liability
partnership.

Covering letter declaring the offer to be unconditional, confirming

its validity for 90 days and a list of all the documents submitted.

PRICE BID (Bill Of Quantities)

Price should be quoted in the BOQ template available in the portal. The

BOQ template must not be modified/replaced by the bidder and the

same should be uploaded after filling the relevant columns, else the

bidder is liable to be rejected for that tender. Bidders are allowed to

enter the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents
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shall lead to rejection of the bid outright.
The price bid submitted through e-portal mode only will be taken up
for the purpose for evaluation.
The tenderers are advised to offer their best possible rates. The
estimated amount put to tender is the bare minimum cost of work. If a
firm quotes less than or equal to estimated cost put to tender, the bid
will be considered as the bid with NIL charges / NIL Consideration,
such bids shall be treated as unresponsive and will not be considered
for evaluation. All entries in the tender should be entered in online
without any ambiguity.

In case if, two or more bidder quote same minimum charges / minimum

% and tie occurs, the successful bidder would be finalized by drawing

the lottery with prior intimation to the bidders whose bids are tie, in

presence of eligible bidders and Tender Committee Members.

All entries in the tender should be entered in online without any

ambiguity.

The Tenderer should note the following procedure carefully:

a) The tenderer should quote his basic cost offer only in price bid

b) The work will be awarded to the tenderers who quotes total lowest
amount of the bid as a whole.

c) Tenderer should not indicate his cost offer anywhere directly or
indirectly in technical bid

d) The tenderer should quote for the work as per technical scheme and
design and scope of work as specified in tender document.

Tenderer should note follow before submitting the offer:

a) Only completed work will be considered for qualification. Partly
completed works or works in progress will not be considered for
qualification.

b) The value of work indicated in completion certificate only be
considered for experience.

c) If the tenderer has successfully or substantially completed the work
(Date of completion of work) during last 7 years ending last day of
month previous to the one in which applications are invited

irrespective of date of commencement/start of work. Such experience
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of work is also considered for evaluation in work experience.

d) If the tenderer has executed the work in Joint venture before
submitting the bid, then part of the work executed by the bidder will
be considered or eligible assignment.

Deadline for Submission of the Bids

i) The completed bid shall be submitted in the electronic form by the
date and time mentioned in NIT only through CPP portal.

ii) The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause, in which case all
rights and obligations of the Employer and the bidders previously
subject to the original deadline will thereafter be subject to the
deadline as extended.

iii) Price should be quoted in CPP portal. Any indication of ‘Quoted
price’ in the online technical bid documents shall lead to rejection
of the bid outright. For evaluation purpose the uploaded offer
documents will be treated as authentic and final. No hard copy shall
be submitted for reference purpose. The bid submitted through e-
tendering mode only will be taken up for the purpose for evaluation.

iv) The uploaded Port Tender Document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the
Port’s tender document and the one submitted/uploaded by the
tenderer, the conditions mentioned in the Port’s uploaded document
shall prevail. Besides, the tenderer shall be liable for legal action for
the lapses.

Late Bids

The tenderer should ensure that their tender is received online at NMPA

before the deadline prescribed. The time that is displayed from the

server clock in e-portal, will be valid for all actions of requesting bid
submission, bid opening etc., The bidders should adhere to this time
during bid submission.

Modification and Withdrawal of Bids

i) Bidders may modify the prices and other required details of their
Bids only in accordance with the provisions available in the CPP

portal.
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ii) Withdrawal of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity may result in the
forfeiture of the Bid Security

Bid Opening - Technical Bid

a. On the due date and time, the Employer will first open Techno
Commercial bids of all bids received online in presence of the
Bidders or their representatives who choose to attend. In the event
of specified date for bid opening is declared as holiday by the
Employer, the bid will be opened at the appointed time and location
on the next working day.

b. In the first instance the Technical bid containing the NEFT payment
details of EMD & Cost of tender document / documentary evidence
for exemption of EMD and tender cost will be verified. If EMD and
Tender Fee is in line with the Tender Condition there after the
Technical Bid will be considered for evaluation.

c. If all Bidders have submitted unconditional Bids together with
requisite Bid security, then all Bidders will be so informed then and
there. If any Bid contains any deviation from the Bids documents
and / or if the same does not contains Bid security in the manner
prescribed in the Bid documents, then that Bid will be rejected and
the Bidder informed accordingly.

Bid Opening — Price Bid
The date and time of opening of price bid shall be intimated to the
qualified bidders based on the evaluation of the technical bid. The price
bid of such eligible bidders shall be opened on the specified date and
time.
Part II Price bid will be opened electronically of only those bidder(s)
whose Part I Technical bid is found to be Techno-Commercially
acceptable by NMPA. Such bidder(s) will be intimated, the date of
opening of Part II Price bid, through valid email confirmed by them. The
date and time of opening of price bid shall be intimated to the qualified
bidders based on the evaluation of the technical bid. The price bid of
such eligible bidders shall be opened on the specified date and time.
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The work of Conservancy of roads, drains and public area in the staff
colony for Two Years- 2024-25 and 2025-26 is executed in two parts
ie., South wing (Part-A) and North wing (Part —B). Both the works shall
not be awarded to one contractor.

Therefore, the price bid of Part-B shall be opened first. Whoever become
successful bidder in Part-B tender, their price bid in Part A tender shall
not be opened.

i. The tenderers are advised to offer their best possible rates. The
estimated amount put to tender is the bare minimum cost of work.
If a firm quotes less than or equal to estimated cost put to tender,
the bid will be considered as the bid with NIL charges / NIL
Consideration, such bids shall be treated as unresponsive and will
not be considered for evaluation. All entries in the tender should
be entered in online without any ambiguity.

ii. In case if, two or more bidder quote same minimum charges /
minimum % and tie occurs, the successful bidder would be
finalized by drawing the lottery with prior intimation to the bidders
whose bids are tie, in presence of eligible bidders and Tender
Committee Members.

The decision of the Port is final and binding on the Tenderers and no
correspondence will be entertained in the matter.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid,
including breakdown of unit rates. The request for clarification and the
response shall be in writing, but no change in the price or substance of
the Bid shall be sought, offered, or permitted.

No Bidder shall contact the Employer on any matter relating to his bid
from the time of the bid opening to the time the contract is awarded. If
the Bidder wishes to bring additional information to the notice of the
Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of

his bid.
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Employer reserves the right to reject any Bid, if the Bidder does not

provide the clarification sought for by the Employer, within the time

specified by the Employer, for proper evaluation of the Bid

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, NMPA will determine whether each
Bid

a)

b)

d)

has been properly signed by an authorised signatory (accredited

representative) holding Power of Attorney in his favour. The Power

of Attorney shall interalia include a provision to bind the Bidder to

settlement of disputes clause; However, such Power of Attorney

would not be required if the Application is signed by an authorized

partner or Director (on the Board of Directors) of the Applicant, in

case the Applicant is a partnership firm or limited liability

partnership

is accompanied by the requisite Bid security and;

meets the eligibility criteria.

is responsive to the requirements of the Bidding documents. A

responsive Bid is one which conforms to all the terms, conditions

and specification of the Bidding documents, without material

deviation or reservation. A material deviation or reservation is one

i. which affects in any substantial way the scope, quality or
performance of the Works;

ii. which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the Contract; or

iii. whose rectification would affect unfairly the competitive position
of other Bidders presenting responsive Bids.

The tenderer shall submit a certificate in the tender schedule in the

Technical Bid that he has not incorporated any conditions in the

Financial Bid and in case any conditions are specified in the

financial bid his tender will be rejected without making any further

reference to him.

If a Bid is not substantially responsive, it shall be rejected by the

Employer, and may not subsequently be made responsive by

correction or withdrawal of the non-conforming deviation or
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reservation.

g) The tenderers are advised to offer their best possible rates. The
estimated amount put to tender is the bare minimum cost of work.
If a firm quotes less than or equal to estimated cost put to tender,
the bid will be considered as the bid with NIL charges / NIL
Consideration, such bids shall be treated as unresponsive and will
not be considered for evaluation. All entries in the tender should be
entered in online without any ambiguity.

h) In case if, two or more bidder quote same minimum charges /
minimum % and tie occurs, the successful bidder would be finalized
by drawing the lottery with prior intimation to the bidders whose
bids are tie, in presence of eligible bidders and Tender Committee
Members.

i) The work of Conservancy of roads, drains and public area in the
staff colony for Two Years- 2024-25 and 2025-26 is executed in two
parts ie., South wing (Part-A) and North wing (Part —B). Both the
works shall not be awarded to one contractor. Therefore, the price
bid of Part-B shall be opened first. Whoever become successful
bidder in Part-B tender, their price bid in Part A tender shall not be
opened.

Correction of Errors: (Not Applicable)

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to

be responsive. In evaluating the Bids, the Employer will determine for

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:

a) making appropriate adjustments to reflect discounts or other price
modifications offered.

Alteration of tender documents

No alteration shall be made in any of the tender documents or in the

Bill of Quantities and the tender shall comply strictly with the terms

and conditions of the tender document. The Employer may however

ask any tenderer for clarifications of his tender if required.

Nevertheless, no tenderer will be permitted to alter his tender price after

opening of the tender.
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Alternative conditions and Proposal:

The Tenderer shall note that alternative or qualifying tender conditions,

or alternative design proposal for whole or part of the work will not be

acceptable. Tenders containing any qualifying conditions or even

Bidder's clarifications in any form will be treated as non-responsive and

will run the risk of rejection. Part II: Price Bid of such Bidder’s will not

be opened.

Award of Contract

The Employer will award the Contract to the bidder whose bid has been

determined to be responsive to the bidding documents and who has

offered the lowest evaluated bid price, provided that such bidder has
been determined to be

a) Eligible in accordance with the provisions of Clause 17, and

b) Qualified in accordance with the provisions of Clause 17. Clause
No.30

Notification of Award

i) The Bidder whose Bid has been accepted will be notified about the
award by the Employer prior to expiration of the Bid validity period
by, fax or e-mail and confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the
Contractor in consideration of the execution, completion and
maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract
Price”).

ii) The notification of award will constitute the formation of the
Contract subject only to the furnishing of a performance security in
accordance with the provisions of Clause 38.

iii) The Agreement will also incorporate all correspondence exchanged
between the employer and the successful bidder. Within 21 days of
receipt of Letter of Acceptance, the successful bidder will furnish the
performance security and sign the Agreement with the Employer. No
work shall be commenced before signing contract agreement. The

contractor shall make 8 copies of the Agreement and submit to the
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employer within 7 days following the date of signing of Agreement.

Release of Bid Security / EMD

The Earnest Money Deposit of unsuccessful bidder shall be returned

without interest as early as possible by NEFT on conclusion of Contract.

The Earnest Money Deposit of the successful bidder shall be refunded

(without interest) after he has signed the agreement and furnished

required performance security.

Performance Security

i) Within 21 days of receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer a Performance Security in the
form in the form of Insurance Surety Bonds, Account Payee Demand
draft, Fixed Deposit Receipt from a commercial bank, remittance by
RTGS or in the form of Bank Guarantee for an amount equivalent to
5% of the Contract price (Contract price including GST), as
applicable rounded off to the nearest 1000.

ii) If the performance security is provided by the successful Bidder in
the form of a Bank Guarantee, it shall be issued by a Nationalised
/Scheduled Indian bank having its branch at Mangalore and
encashable at Mangalore acceptable by NMPA. The BG shall be
issued in favor of New Mangalore Port Authority in the Format

enclosed.

Fraud and Corrupt Practices

The bidder and their respective officers, employees, agents and advisers
shall observe the highest standard of ethics during the Selection
Process. Notwithstanding anything to the contrary contained in this
document, the Port shall reject the tender without being liable in any
manner whatsoever to the bidder, if it determines that the bidder has,
directly or indirectly or through an agent, engaged in corrupt practice,
fraudulent practice, coercive practice, undesirable practice or
restrictive practice (collectively the “Prohibited Practices”) in the

Selection Process. In such an event, the Port shall, without prejudice to
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its any other rights or remedies, forfeit and appropriate the Bid Security

or Performance Security, as the case may be, as mutually agreed

genuine pre-estimated compensation and damages payable to the Port

for, inter alia, time, cost and effort of the Authority, in regard to the

Tender, including consideration and evaluation of such Bidder’s

Proposal. Such Bidder shall not be eligible to participate in any tender

or RFP issued by the Authority during a period of 2 (two) years from the

date such Bidder is found by the Authority to have directly or through

an agent, engaged or indulged in any corrupt practice, fraudulent

practice, coercive practice, undesirable practice or restrictive practice,

as the case may be.

For the purposes of this Clause, the following terms shall have the

meaning hereinafter respectively assigned to them:

(a) “corrupt practice” means

i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected
with the Selection Process (for avoidance of doubt, offering of
employment to or employing or engaging in any manner whatsoever,
directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly with the Selection
Process or the LOA or has dealt with matters concerning the
Agreement or arising there from, before or after the execution
thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service
of the Authority, shall be deemed to constitute influencing the
actions of a person connected with the Selection Process; or

ii) engaging in any manner whatsoever, whether during the Selection

Process or after the issue of the LOA or after the execution of the
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Agreement, as the case may be, any person in respect of any matter
relating to the Project or the LOA or the Agreement, who at any time
has been or is a legal, financial or technical consultant/ adviser of
the Authority in relation to any matter concerning the Project;
(b) “fraudulent practice” means a misrepresentation or omission of facts
or disclosure of incomplete facts, in order to influence the Selection
Process;
(c) “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any persons or property to
influence any person’s participation or action in the Selection
Process;
(d) “andesirable practice” means
i) establishing contact with any person connected with or employed
or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence
the Selection Process; or

ii) having a Conflict of Interest; and

c) “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective
of restricting or manipulating a full and fair competition in the
Selection Process.

Rejection of Tender

Any Tender not conforming to the foregoing instructions will not be

considered. The Employer does not bind himself to accept the lowest

or any tender and has the right to reject any tender without assigning
any reason thereof. No representation whatsoever will be entertained
on this account.

Additional Information
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The "Instructions to Tenderers" shall not form part of the Contract.
They are intended only to aid the Tenderers in the preparation of their
tender.

Conditional Tender will be rejected outright considering it as non

responsive  offer and Tender will be liable to be rejected outright if it

is found that;

a) The Tenderer proposes any alternation in the work specified in the
tender or in time allowed for completing the works or indicate any
other unacceptable condition.

b) The downloading of document is not carried strictly as provided on
website.

c) Disclosure/indication of the price in the technical bid shall render
the tender disqualified and rejected.

Prior to the expiration of the prescribed period of tender validity or such

extended period the Employer will notify the successful tenderer, by

cable or telex, fax confirming in writing by registered letter that his
tender has been accepted. The notification of award will constitute the
formation of the contract. Upon the furnishing by the successful
tenderer of a performance security in accordance with the provisions of

General conditions of contract, the Employer will promptly notify the

unsuccessful tenderers that their tenders have been unsuccessful.

All costs, charges and expenses including stamp duty in connection

with contract as well as preparations and completion of agreement shall

be borne by the tenderers.

The contractor shall, in accordance with the requirement of the

Employer, afford all reasonable opportunities for carrying out their

work to any other contractors employed by the Employer and their

workmen and to the workmen of the Employer and of any other duly
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constituted authorities who may be employed in the execution on or
near the site of any work not included in the contract or of any contract
which the employer may enter into in connection with or ancillary to
the works.

If the tenderer submits false / forged documents in support of
experience, the tender will be rejected and the tenderer will be black
listed from NMPA for Two years.

The successful bidder, with in 7 (Seven) days from the date of work
order, shall submit self-attested copy of statutory documents such as
PAN card, GST registration certificate, ESI registration certificate, EPF
registration certificate, Labour Identification Number (LIN) and any
other documents required for successful completion of work
Compliance of Local Content as per Make in India Policy:

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II)
dtd. 16-09-2020 in respect of Local Content and furnish an
undertaking in the prescribed format as per Annexure 13, to that effect,

failing which, the bid may be liable for cancellation.



34

3. ANNEXURES

ANNEXURE - I
LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)

Date:

To

The Executive Engineer (Civil),
New Mangalore Port Authority,
Administration Building,
Panambur, Mangalore — 575 010

Sir,
Sub: “Conservancy of roads , drains,and public places in the staff colony for
two years 2024-25 and 2025-26. Part A -SOUTH Wing.”
*kkkkk

Being duly authorized to represent and act on behalfof .........................
(Hereinafter referred to as “the Bidder”) and having reviewed and fully
understood all of the requirements of the bid document and information
provided, the undersigned hereby apply for the project referred above.

I / We declare that the offer is unconditional, and validity for 90 days

I/ We are submitting our Bid enclosing the following, with the details as
per the requirements of the Bid Document, for your evaluation.

i. Power of Attorney (if any)

ii. Organization Details (Annexure 3)

iii. Details to fulfill the “Minimum Eligibility Criteria” and certificates -
(Annexure 4)

iv. Average Financial turnover over the last three financial year - (Annexure
S)

V. List of work in hand at New Mangalore Port (Annexure 6)

Vi. List of tools and plants (Annexure 7)

vii.  Declaration (Annexure 8)
viii. Format For Furnishing Bank Information for E-Payment Annexure

10&11

ix. Indemnity Bond (Annexure 12)

X. Bid Security / EMD Paid by NEFT vide UTR No................ dtd. ...l
of (name and address of the branch).

xi.  Tender fee paid by NEFT vide vide UTR No................ dtd. ...l of

(name and address of the branch).
xii.  Compliance of Make in India — Annexure — 13
xiii. Bid Security declaration — Annexure — 14
xiv. Copy of valid PAN card, ESI, PF &GST Registration certificate.

Signature
(Authorised Signatory)
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Annexure - 2
ON STAMP PAPER of Rs 100/-
“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF ---enmmmmmmmmomoooeoeoee

-- (Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of
the authorized person to sub-delegate/delegate powers, delegated on him by
the Board of Directors) do hereby sub-delegate/delegate, in terms of the powers
delegated to me by the Board of Directors, ------------- (name of the Co.) to Shri
———————————— (name, designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors), do hereby authorize and empower Shri ----------- (name,
designation & address of the Attorney) to do severally amongst others, for the
purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
Construction of New CISF barrack at New Mangalore Port or any other works
incidental to such construction works.

b) To discuss the technical and financial matters, negotiate and accept prices
and take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause
included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements
and to perform such other acts, matters, things as the Attorney shall
consider requisite or advisable as full and effectively as the Company could

do, if present and acting there.
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I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated
to me by the Board of Directors of (name of the Co.), do hereby agree that all
acts, deeds and things done by the said Attorney by virtue of this power of
attorney, shall be construed as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and
confirm whatever our said attorney shall do or cause to be done for the

Company, the said Company, in the premises, by virtue of the powers hereby

given.
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name
& designation of the Attorney), on this day of , 20
(Two thousand ).

WHEREAS, even though this sub-delegation is signed on this day
of 20 (Two thousand ), will have effect from the date

he signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to
sub-delegate/delegate powers, delegated on him by the Board of Directors) has,
this_ dayof 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.
SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)

WITNESS:

SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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Annexure - 3
“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”

ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:

1.
2.

Name of the Owner:
Address:

Telephone No. :
Fax No.

. Description of Applicant

(for e.g. General, Civil Engineering

Contract or Joint Venture/Consortium etc.)

4. Registration and Classification of Contractors:

5. Name and address of bankers:

6. Number of years of experience as a general contractor:-

In own Country:

Internationally:

7. Number of years of experience as a sub-contractor:

8. Name and Address of partners or  associated companies

10.

involved in the project and whether Parent/Subsidiary/other:

to be

. Name and address of any associates knowledgeable in the procedures of

customs, immigration and local experience in various aspect of the

project etc.

Name and address of the companies / Sub-contractors who will be

involved in the execution of works, namely:

Signature

(Authorised Signatory)
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Annexure - 4

NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”

Tenderer shall furnish Details of “eligibility works experience” as per Clause

12(a) of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and

certificates in the following format (Client Certificates/work completion

certificates or any other documentary evidences with respect to the eligibility

work)
ELIGIBLE ASSIGNMENT DETAILS FOR MEC
Assignment Number:
Sl. | Description Bidder to fill up the details here
No
1 Name and Address of the Client
Title of the Eligible Assignment
3 Date of completion of the Eligible
Assignment
Project Cost
Reference No of the enclosed work
order
6 Reference No of the enclosed
Client work Completion Certificate
7 Reference No of any other
documentary evidence; if enclosed.
8 Name, telephone no, telefax no and
email address of the client’s
representative
9 Description and Scope of Work

Signature

(Authorised Signatory)
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Certificate from the Statutory Auditor
This is to certify that the information contained in Sl. No 4 above is correct as

per the accounts of the Applicant and/ or the clients.

(Signature, name and designation of the authorised signatory duly indicating
UDIN)
Date: Name and seal of the audit firm:
In case the Applicant does not have a statutory auditor, it shall provide the
certificate from its chartered accountant that ordinarily audits the annual
accounts of the Applicant duly indication UDIN.
Instructions:

i. Bidders are expected to provide information in respect of Eligible
Assignments in this Section. The assignments cited must comply with the
criteria specified Clause No. 12.0(a) Minimum eligibility of the “Instructions
to Tenderers”.

ii. A separate sheet should be filled for each of the eligible assignments.

iii. The details are to be supplemented by documentary proof (Work order and
work completion certificate) from the respective client for having carried out

such assignment duly certified by clients.



NEW MANGALORE PORT AUTHORITY

Annexure - 5

“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”

FINANCIAL TURNOVER

The Tenderer shall furnish in the format given below details of its financial

Turnover during the last three years. The statement shall be duly certified by

a Chartered Accountant.

2021-22

2022-23

2023-24

Turnover in Rs.

In Lakhs

Note:

1.0Only a format in which the information is to be given is indicated above. The

contractor shall attach additional sheets of bigger sizes to accommodate the

necessary information, if required

Contractor
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Annexure - 6
NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT

The Tenderer shall furnish in the format given below details of works

being carried out by him at the time of bidding in NMPT

Sl.No | Name of work Work Value of Work | Average annual
order No. | Order in Rs. financial
and Date turnover as per

MEC for the

work

Bidder
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Annexure - 6A(Not applicable)
NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”

DETAILS OF PROPOSED APPROACH & METHODOLOGY

Bidder shall furnish a detailed method statement (Technical Note) for
carrying out of the works, along with a construction programme showing
sequence of operation and the time frame for various segments of temporary

and permanent works.

Signature

(Authorised Signatory)
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Annexure - 7
NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”
PLANT AND EQUIPMENT PROPOSED FOR THE WORK (Not Applicable)
Please indicate the main plant and equipment considered to be necessary for
undertaking the work and whether this plant is ready in ownership or will be

purchased or hired.

Descript | Require | Owned / | Nos / | Age / | Remarks At what stage of

ion of | ment no. | leased / | capac | conditi | (from contract  period

equipme | / to be | ity on whom to be | the equipment

nt capacity | procure purchased) | will be available
d

Note: The equipment indicated in the above statement will form part of contract
agreement and as such the bidders are requested to indicate the availability of
the equipment at site and at what stage of the construction period in a separate

column.

Signature

(Authorised Signatory)
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Annexure - 8

NEW MANGALORE PORT AUTHORITY

“CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN THE STAFF
COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -SOUTH WING.”
DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

i

ii.

iii.

iv.

vi.

I have read the tender document and agreed to the terms and conditions
mentioned therein.

All details regarding construction plant, temporary work and personnel for
site organisation considered necessary and sufficient for the work have
been furnished in the Annexures to Conditions of Contract in Volume I
and that such plant, temporary works and personnel for site organisation
will be available at the site till the completion of the respective work.

No conditions are incorporated in the financial bid. In case any conditions
are specified in the financial bid, the tender will be rejected summarily
without making any further reference to the bidder.

We have not made any payment or illegal gratification to any persons/
authority connected with the bid process so as to influence the bid process
and have not committed any offence under PC Act in connection with the
bid.

We shall undertake that, the Employer i.e. NMPA is indemnified against
all damages or compensation payable at Law in respect of or in
consequence of any accident or injury to any workman or other person in
the employment of the Contractor or Sub-Contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto and the Employer shall be at liberty to deduct
or adjust from the Contactor's bills an amount that Employer may be
called upon to pay towards claims, demands, proceedings, costs, charges
and expenses Whatsoever in respect of or in relation to any accident or
injury referred to above without any reference to the Contractor. Indemnity
Bond shall executed in prescribed format.

We shall comply with all the Central State and Municipal Laws and Rules
and we shall be solely responsible for complying with the provisions of the

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
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viii.
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(Regulation & Abolition) Karnataka Rules 1974 and rules there under and
the enactments that may be applicable including ESI Act, the payment of
wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act.
The Workmen Compensation Act or any other applicable legislation and
the Municipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or
othenrvise missed under any statutory enactments, rules & regulations
there under shall be the responsibility of the Contractor and the NMPA will
take no responsibility for the same. The Contractor should take Workmen's
Compensation Policy for his Workers, who are not covered under ESI and
submit the same to the EIC immediately after commencement of the work.
We undertake that, we are liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the
works. If any claim is made against New Mangalore Port Authority on this
work, the Port Authority shall have the right to deduct the same from the
bill amount payable to the contractor after verification of the validity and
if admissible as per rules

*We disclose with that we have made / not made payments or propose to

be made to any intermediaries (agents) etc in connection with the bid.

* Note: Delete whichever is not applicable.

Signature

(Authorised Signatory)
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Annexure-9
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE)

WHEREAS, [Name of Bidder| (hereinafter called “the
Bidder”) has submitted his bid dated [date| for the

Conservancy of roads , drains,and public places in the staff colony for two years
2024-25 and 2025-26. Part A -SOUTH Wing. (hereinafter called “the Bid”).
KNOW ALL PEOPLE by these presents that We

[name of bank] of (name of country) having our registered
office at (hereinafter called “the Bank”) are bound
unto [name of Employer| (hereinafter
called “the Employer”) in the sum of 1 for which

payment well and truly to be made to the said Employer the Bank binds itself,
his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ___ day of

20

THE CONDITIONS of these obligations are:

(1)  If after Bid opening the Bidder withdraws his Bid during the period of bid

validity specified in the Form of Bid;

or

(2) If the Bidder having been notified of the acceptance of his Bid by the
Employer during the period of bid validity:

(@) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with
the Instructions to Bidders, or

(c) does not accept the correction of the Bid Price pursuant to Clause 27;
We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred condition or conditions.
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This Guarantee will remain in force up to and including the date 2
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this
Guarantee should reach the Bank not later than the above date.
Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs ...........cocoiiinni.
(RUPEES einiiiiiiiiiiiiiiiee only) and unless a claim in writing is
lodged with us within 3 months of the date of expiry or the extended date of

expiry of this guarantee all our liabilities under this guarantee shall stand

discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this .........
day of ...... 20 ......

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]|

The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16 of the Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-
PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party :

Bank A/c No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location) :

FAX No.

E-Mail ID : (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of the

beneficiary

2 Credit Account No.
(Should be full 14 digit)

3 | Account Type
(SB or CA or OD)
Name of the Bank

Branch

(Full address with telephone No.)
IFSC Code Number (11 digit)
MICR code

(Should be 9 digit)

8 | Telephone/Mobile/Fax No. of the | Telephone:

beneficiary Mobile

Fax

9 | Photostat copy of a Cheque

Signature of the party with seal
Verified the details furnished by the party and it is ascertained that the

information furnished are in full shape as required. Xerox copy of a Cheque is

also enclosed.

Signature of the HOD/HOO with seal
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Annexure-12
INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as °
Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in favour
of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred
to as Indemnified’ which expression shall unless repugnant to the context or meaning
thereof include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and conditions
set out interalia in the work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified
against all damages or compensation payable at law in respect of or in consequence
of any accident or injury to any workmen or other person in the employment of the
contractor or sub-contractor against all claims, demands, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto and the indemnified
shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the
indemnified for an amount that the indemnified may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses whatsoever in respect of
or in relation to any accident or injury referred to above without any reference to the
indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules
and shall be solely responsible for complying with the provisions of the Contract
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation &
Abolition) Karnataka Rules 1974 and rules there under and the enactments that may
be applicable including ESI Act, the payment of wages act, Provident Fund Act, the
Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other
applicable legislation and the Muncipal by-laws or other statutory Rules and
Regulations whatsoever in force if these are applicable. Any obligations finding or
otherwise missed under any statutory enactments rules & regulations there under

shall be the responsibility of the Indemnifier and the Indemnified will have no
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responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation
Policy for his workers, who are not covered under ESI and submit the same to the
ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons
engaged by him for the satisfactory execution of the works. If any claim is made against
Indemnified arising out of this work, the Port shall have the right to deduct the same
from the bill amount payable to the Indemnifier after verification of the validity and if
admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending on
nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify
the indemnified against any unforeseen incidents / accidents, which may lead to
fatality including death, permanent/ partial disablement, injury, financial loss, legal
issues or any other etc of the labourers / workmen’s/ staffs of the contractor / sub-

contractor for which the indemnified and its officers / representation are in no way

responsible.
FOr. .o,
INDEMINIFIER
(Signature with Name and
Designation)
Company Seal

Station:

Date:

Witness:

L,

Signature with Name, Designation & Address
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Annexure-13

Format for Self Certification under Preference to “MAKE IN

INDIA” Policy
(Refer Clause No. 47 of ITT)

CERTIFICATE
In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-

II) dtd. 16-09-2020, as amended from time to time and as applicable on the

date of submission of tender, we hereby certify that we

M/s (name of the Bidder) are local
supplier meeting the requirement of minimum Local content (50%) as defined
in above orders for the material against Tender NIT
No for the work of

Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of Integrity
under Rule 175(1)(i)(h) of the General Financial Rule for which for which a
bidder or its successors can be debarred for up two years as per Rule 151 (iii)
of the General Financial Rules along with such other actions as may be

permissible under law. Seal and Signature of Authorized Signatory

Signature of the Bidder
Date :

Place :
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Annexure - 14

BID SECURITY DECLARATION FORM

Date: [insert date (as day, month and year)]
NIT No.: NIT No. CIVIL/CE(C)/EE(C)/ 35/2024-25
Name of Work : Conservancy of roads , drains,and public places in the staff

colony for two years 2024-25 and 2025-26. Part A -SOUTH Wing.
To:

The Executive Engineer (Civil)

New Mangalore Port Authority

Panambur — Mangalore — 575 010

I/We. The undersigned, declare that:

[/We understand that, according to your conditions, bids must be supported
by a Bid security declaration

I/We accept that we will automatically be disqualified from bidding for any
contract with New Mangalore Port Trust for a period of 2 (Two) years starting
from the date of notification from the Employer, if the undertaking of the
affidavit submitted by us or our constituents in pursuance to any of the
declarations of Letter of Technical Bid or Letter of Price Bid submitted by us

are found to be false at any stage during the process of bid evaluation; or

Iam / We are in a breach of any obligation(s) under the bid conditions, because
I[/We

a) have withdrawn / modified / amended, impairs or derogates from the bid,
my / our Bid during the period of bid validity specified in the form of Bid;

or

b) do not accept the correction of errors in accordance with the Instructions

to Bidders; or

c) having been notified of the acceptance of our Bid by the employer during

the period of bid validity,
i. fail or refuse to execute the contract, if required; or

ii. fail or refuse to furnish the Performance Security, in accordance with the
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Instructions to Bidders; or

iii. fail or refuse to furnish a domestic preference security, if required.
[/We understand this Bid Security Declaration shall cease to be valid if ] am /we
are not the successful Bidder, upon the earlier of

i. the receipt of your notification of the name of the successful Bidder; or

ii. 21 (Twenty eight) days after the expiration of the validity of my/our Bid
Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the Bid-Securing
Declaration]

Name: [insert complete name of person signing the Bid-security Declaration]
Duly authorized to sign the bid for and behalf of [insert complete name of the
Bidder]|

Dated on day of , [insert date of

Signing]

Corporate seal [where appropriate]
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4. FORM OF AGREEMENT
Name of work:
Letter of Authority: ( work order No. and date)

I. ( Name of Contractor) , do hereby agree to execute the above work at
rates noted in the “Schedule of Quantities and Rate” which amounts to Rs.(
Agt. Amount) (Agt. Amount in words ) subject to the conditions and
specifications set forth in the contract, the work shown upon, the drawing
described in the said specifications and comply with the rate of progress noted
therein.

This contract document contains Pages including this page

and drawing in all.

Signature and Address of the Contractor with date

Dated signature of the witness to

the contractor’s signature with full address

The contract agreement is hereby accepted by me on behalf of the Board of

Trustees of the New Mangalore Port Authority on the ........ dayof..... 2017
and assigned No. CEA/ /2017-18

Signature of the officer who accepts the Chief Engineer (Civil)
agreement on behalf of the Board of New Mangalore Port Authority

Trustees of New Mangalore Port Authority
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5. PERFORMANCE BANK GUARANTEE

In consideration of the Board Members of New Mangalore Port Authority,
incorporated under the Major Port Authority Act, 2021, having its
Administrative office at Panambur, Mangalore, which expression shall mean
and include its successors and assigns (hereinafter called “the Board”) having
agreed to exempt ( Name of Contractor Processors having its Registered office
at ( address) which expression shall mean and include their Successors, and
Assignees (hereinafter called ‘the said Contractor’) from the demand, under the
terms and conditions of the Work order No. and date made between the Board
and the said contractor for the work of “ ( Name of work) (hereinafter called
“the said Work order”) of security deposit for the due fulfillment by the said

contractor of the terms and conditions contained in the said Agreement on

the Companies Act, 1956 and a banking company within the meaning of
Banking Regulation Act, 1949 and having its registered office and one of its
branches 2 (bank address)
(hereinafter referred to s the “Bank”) at the request of the Contractor, do hereby
irrevocably and unconditionally undertake to pay to the Board an amount not
exceeding Rs................. (Rupees ...ccovvvviveiniiinnnnnn. only) on demand against
any non-performance, loss of damage caused to or suffered by the Board by
reason of any breach by the said Contractor of any of the terms or conditions
contained in the Agreement.

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER:

1. We M/S coiviiiiiiiiininenne, (bank) do hereby undertake to pay the amounts
due and payable under this guarantee without any demur, merely on a
demand from the Board stating that the amount claimed is required to
meet the recoveries due or likely to be due from the said Contractor.

2. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our

liability under this guarantee shall be restricted to an amount not exceeding
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We, M/S oo, (bank). Undertake to pay to the Board any
money so demanded notwithstanding any dispute or disputes raised by the
Contractor in any suit or proceedings pending before any Court or Tribunal
relating thereto, our liability under this present being absolute and
unequivocal. The payment so made by us under this guarantee shall be a
valid discharge of our liability for payment there under and the Contractor
shall have no claim against us for making such payment.

We M/Ss oiiviiiiiiiiniinenne, (bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would
be taken for the performance of the said Agreement and that it shall
continue to be enforceable till all the dues of the Board under or by virtue
of the said Agreement have been fully paid and its claims satisfied or
discharged or till the Engineer i/c on behalf of the board certifies that the
terms and conditions of the said Agreement have been fully and properly
carried out by the said Contractor and accordingly discharges this
guarantee.

We, toiiiiiiiiiiiiieee (bank) further agree with the board that the Board
shall have the fullest liberty without our consent and without affecting in
any manner our obligations hereunder to vary any of the terms and
conditions of the said Agreement or to extend time of performance by the
said Contractor from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Board against the said
Contractor and to forbear or enforce any of the terms and conditions
relating to the said Agreement and we shall not be relieved from our liability
by reasons of any such variation, or extension being granted to the said
Contractor or for any forbearance act or omission on the part of the Board
or any indulgence by the Board to the said Contractor or by any such matter
or thing whatsoever which under the law relating to sureties would but for
this provision, have effect of so relieving us.

This guarantee will not be discharged due to change in the constitution of
the Bank or the Contractor.

We. i (bank) lastly undertake not to revoke this

guarantee except with the previous consent of the Board in writing.
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8. This guarantee shall remain in full force and effect up
L0 JOT and extendable from time to time upto the defect liability
period as per the relevant clauses of the tender on demand by the Board.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs...................... (Rupees

.......................... only) and unless a claim in writing is lodged with us within 3

months of the date of expiry or the extended date of expiry of this guarantee all

our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this

(Seal with Signature of the Bank)

Witness:
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6. SCOPE OF WORK

The scope of work comprises of: “CONSERVANCY OF ROADS ,
DRAINS,AND PUBLIC PLACES IN THE STAFF COLONY FOR TWO
YEARS 2024-25 AND 2025-26. PART A -SOUTH WING. by awarding the
work on contract basis includes :-

i. Conservancy and cleaning of the premises of offices and public utility

places like IB, Old ladies hostel Building, Conservancy and cleaning of
colony Main roads, other street along with its berms and drains etc by
removing all accumulated sand, dust, waste materials, grass,
vegetation growth, roots of dead trees, all other solid waste materials
etc. including disposing off the same with a lead of 2.00 km and
maintaining the areas in neat & tidy condition throughout the year
including cost & conveyance of all materials, tools and plants, labour,
all other incidental charges etc. complete as directed by the
department. (Operation by deploying minimum 6 labour per day)
Register to be maintain at Sit and Signature of the Engineer to be
obtained daily.

ii. Conservancy of JNC hall's Premises and its interiors as required by
removing the accumulated sand dust waste materials, collected silt ,
debris, grass vegetation growth, roots of dead trees, all other solid waste
materials etc. including Sweeping of Bituminous Paved area & JNC Hall
Backyard, mopping of floor, Cleaning Toilets, window panes, furnitures,
removing the cobwebs & maintaining the Hall in clean & tidy condition
at all times and disposing the collected garbage/Food waste/solid
wastes etc as directed by the department including cost of labour tools
and plants and all other incidental charges etc. complete .(By deploying
minimum 3 labours per operation (Necessary cleaning chemicals will
be supplied free of cost by the department) Register to be maintain at
Site and Signature of the Engineer to be obtained.

The scope of work give above is only indicative and detailed scope of work with
technical specification are given in tender document and special conditions of
contract.

7. SITE INFORMATION

7.1 Metrological Data

7.1.1 Climate
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Temperature Max 34°C
Temperature Min 18°C
Annual Rainfall About 3450 mm
Weather Tropical Climate with  high
humidity
7.1.2 Wind

The winds in the monsoon months of June, July and August are predominantly
from South-West and West with a maximum intensity of 5 in the Beaufort scale
(with occasional squall up to force 6)

7.1.3 Storms/Cyclones

Even though Mangalore is within the cyclone area of storms originating in the
Arabian sea and those that enter across the Indian Peninsula from the Bay of
Bengal cyclones are not as severe or frequent as in the Bay of Bengal.
Historically, there has been no major cyclone in the region for last many years
7.2 Site

The location and extent of the site is shown on the drawing No.4/179/LP-01

The work site falls within notified limit of New Mangalore Port.
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Important Clauses of Contract

Clause | Description Remarks
No.
4 Mobilization period 7 days (However no work shall be
commenced without signing contract
agreement
4 Time of completion 24 (Twenty Four ) Months
S Performance Security As per clause
The Penalty for the delay in submission of
the Performance guarantee shall be at the
rate of 0.25% of the amount of Performance
Security for each week or part of the week for
the number of weeks delayed beyond the
stipulated date of submission.
26 Labour As per clause
28 Minimum amount of | Rs. 5 lakhs in any one incident and to be
third party insurance |recouped after every incident till completion
of work
33 Traffic Regulation As per clause
37 Supply of Materials All the materials required for execution of
work are to be arranged only by the Tenderer
38 Water Supply As per clause
39 Power Supply Chargeable basis.
53 Variation Limit +/-10% of the contract award price
58 Payment of taxes| Payment has to be made by the Contractor
Import or a incidental
charges
59 Escalation As pr clause
60(b) | Time within which 30 days
payment to be made
after certification of
bill by the Engineer in
charge
62 Limit of retention 10% of the total tax invoice subject to
money maximum of 5% of contract including GST
as applicable
63 Refund of retention As per clause
money
68 Penalty for As per Clause
unsatisfactorily works
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9. GENERAL CONDITIONS OF CONTRACT

1.

Definitions and Interpretation:

In the contract (as hereinafter) defined the following words and

expressions shall have the meanings hereby assigned to them except

where the context otherwise requires.

a)

g)

“Employer means Board of Trustees of New Mangalore Port Authority
a body corporate under the major ports trusts Act, 1963 or their
successors and assigns, acting through its Chairman/Dy. Chairman
or Chief Engineer (civil) or any other officers so nominated by the
Board.

“Contractor and / or Tenderer” means the person or persons, firm,
corporation, joint venture or company whose tender has been
accepted by the Employer and includes the Contractor’s servants,
agents and workmen, personal representatives, successors and
permitted assigns.

“Contract” means and includes Tender Documents, Instructions to
Tenderers, General Conditions of Contract, drawings, specifications,
Bill of Quantities and Schedules any amendments there to, tender
bid, letter of acceptance and the Contract Agreement.

“Contract Price” means the sum named in the tender subject to such
additions thereto or deductions therefrom as may be made under the
provisions hereinafter contained.

“Specification” means the specification referred to in the tender and
any modifications thereof or additions thereto or amendments thereto
as may be from time to time be furnished or approved in writing by
the Employer.

“Drawings” means the drawings prepared by the Employer and
attached to Tender document.

“Site” means the land and other areas on, under in or through which
the permanent works or Temporary works are to be executed or
carried out and any other lands or area provided by the Employer for
the purpose of contract.

“Engineer-in-charge” means an officer of NMPA as nominated to be in

charge of works of this tender by Chief Engineer (Civil).
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i) “Works” means the work to be executed in accordance with the
contract as described in the scope of the work, Bill of Quantities,
Technical Specifications including modified, extra and additional
work to be executed under the contract and other documents forming
part of Tender documents. Specification and drawings submitted by
the Contractor and shall include all temporary works and permanent
works.

j) “Approved/Approval” means the approval in writing.

Singular and plural:

Words importing the singular only also include the plural and vice versa

where the context requires.

Headings or notes:

The headings and marginal notes in these conditions of contract and

instructions to tenderers or elsewhere in the tender shall not be taken to

be part there of tender document or be taken into consideration in the
interpretation or construction thereof or of the contract.

Completion period:

The work shall be completed in accordance with the provisions of the

contract with any authorised alterations, amendments, addition or

omissions within the completion period stipulated in Tender Notice or
such further period as may be allowed by the Engineer

The Contractor shall commence the work within 7 days from the date of

issue of acceptance letter by the Employer and carry out the same

expeditiously at whatever point or points and in such portion as the

Employer may direct. The completion period of this contract shall be 24

(Twenty Four) Monthsfrom the date of issue of acceptance letter

excluding first seven days as mobilization period.

Performance Security:

Within 21 days after the issue of the notification of the award of contract

from the Employer, the successful Bidder shall deliver to the Employer a

Performance Security in the form in the form of Insurance Surety Bonds,

Account Payee Demand draft, Fixed Deposit Receipt from a commercial

bank, remittance by RTGS or in the form of Bank Guarantee for an

amount equivalent to 5% of the Contract price (Contract price including
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GST), as applicable rounded off to the nearest 1000, as per draft annexed
hereto guaranteeing the performance of the contract. The cost of the
Bank Guarantee to be so entered into shall be borne in all respects by
the contractor. Failure of the successful tenderer to furnish the required
Bank Guarantee shall constitute sufficient grounds for the termination
of the contract and EMD shall be forfeited. The validity of the
performance security shall be renewed time to time till completion of the
work. The performance security of 5% of the contract price (Contract
price including GST) shall be valid for contract period and will be
extended for further if required.

In the event of forfeiting the EMD / LD / SD / Performance Security GST
is applicable and while imposing penalty applicable GST shall be
collected.

Care and diligence:

The contractor shall exercise all reasonable care and diligence in the
discharge of all technical, professional and contractual duties to be
performed by them under this contract and shall be fully responsible to
the Employer for the proper, efficient and effective carrying out of their
duties.

Signing of Agreement:

Upon the receipt of the notification of award, the successful tenderer
shall prepare a draft of the agreement as per form annexed as “FORM OF
AGREEMENT” and submit the same to the Employer. The employer shall
return the draft duly approved and the successful tenderer shall get the
same engrossed, have the correct amount of stamp duty and thereafter
return the same duly signed and executed on behalf of the successful
tenderer, all at his own. No work shall be commenced without signing
contract agreement.

Preparation of copies for the contract documents :

Upon signing the contract agreement, the contractor shall make Ten
copies of contract document in hard bound cover which shall comprise
all the documents used in contract/Agreement and provide the same to
the Employer at no extra cost.

Handing over of site -
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The Engineer in charge, after the issue or written order to Contractors to
commence the works, give to the Contractor possession of so much of
the site as in the opinion of the Engineer in charge may be required to
enable the Contractor to commence and proceed with the construction
of the works in accordance with the programme referred to in clause 12
of the General Condition of Contract and will from time to time as the
work proceed, due to the contractor possession of such portion of the site
as may in the opinion of the Engineer in charge be required to enable the
Contractor to proceed with the construction of the work without
interruption of the work in accordance with the said programme. The
Engineer in charge reserve the right to take back from the Contractor the
portions of “site” which in the Engineers opinion is considered
unnecessary for the purpose of “Works”. If the Contractor suffers any
delay due to failure in handing over the site accordance with the terms
of this clause, the Engineer in charge grant an extension of time for the
completion of the works without any financial repercussions on the
either side.

Setting out - Blank

Assignment and subletting:

The contractor shall not sublet the works or any part thereof without
the written permission of the Employer nor assign his right and interest
in these presents nor assume a fresh partner or partners nor dissolve
the partnership at present existing between him in reference to this
contract without the written permission of the Employer and such
consent, if any, given shall not relieve the contractor from any liability or
obligations under the contract and he shall be responsible for the acts,
defaults and neglects of any Sub contractor or his servants agents or
workmen as fully as if they were the acts, defaults or neglects of the
Contractor provided always that the provisions on labour or a piecework
basis shall not be deemed to be a subletting under this clause
Programme of work and progress reports:

The contractor shall submit to the Employer within two weeks of the
award of contract six copies of a detailed CPM schedule or bar chart

showing them approved from estimated date or commencement and
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completion of the various section of the works. The detailed CPM or
schedule or bar chart shall be supplied to the employer and when it is
revised. The Contractor to the employer before the second day of every
week progress during the preceding week on all items of each section of
the work in relation to and in respect of the detailed CPM schedule.
Rate of Progress:

The Contractor shall submit a weekly progress report to Engineer in-
charge. If for any reason, the rate of progress of the works or any section
thereof at any time in the opinion of the Employer is too slow to comply
within the time for completion, the employer shall so notify the contractor
who shall there upon take such steps as are necessary, subject to the
consent of the Employer to expedite progress so as to comply with the
time of completion. The contractor shall not be entitled to any additional
payment for taking such steps, as a result of any notice given by
Employer under this clause. If the contractor considers that it is
necessary to do any work at night or on locally recognised days of rest
he shall be entitled to seek the consent of the Employer to fulfillment of
conditions necessary on account of security, safety and ensuring quality
of works.

Working Hours:

8 (eight) hours per day with one hour recess. No work shall be carried
out on Sunday, 2nd and 4th Saturday of the month and on 10 NMPA
declared holidays except with the previous permission in writing of the
Employer. Granting of permission will be entirely at the discretion of the
Employer and cannot be claimed by the Contractor as a matter of right
and the refusal to grant such permission will not be a ground or an
excuse for not completing the work within the stipulated time nor a
ground or an excuse for extension of time for completion of the contract.
Labour Camp Area and area for setting up plant and office:

The contractor shall be allotted a rent free area for site office and plant.
The Contractor shall at his cost and expenses fill the said area upto a
suitable height including access thereto it so required at his own cost to
make it habitable. The contractor shall at his cost and expenses arrange

required water and electricity, sanitation, cook houses fire prevention
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and fire-fighting equipment, furniture, créche for children of his staff and
labour employed for the purposes, other requirements in connection with
such accommodation or amenities. On completion of the Contract,
unless otherwise agreed with the Employer, the temporary
camps/housing provided by the Contractor shall be removed and the site
reinstated to its original condition, all to the approval of the Engineer for
their labour camp. The contractor shall have to abide by the custom and
security restrictions, if any.
Use of Ground: (Deleted)
Temporary fencing, gate etc.: not applicable
Tenderer shall provide fencing or gate if necessary during execution of
work.
Access to Site:
The Contractor shall obtain prior permission of the Employer before any
person not directly connected with the works visits the site. Contractor
shall obtain prior permissions for his workers gate pass/for materials
etc., as may be required to carry out the works inside the custom area of
from the Employer and shall follow the rules and regulations Employer
which may be enforced from time to time for entry or exit.

Contractor’s Employees:

19.1 The contractor shall provide and employ on the site in connection
with the execution and maintenance of the works:

a) Only such technical assistants as are skilled and experienced
in their respective fields and such foremen and leading hands
as are competent to render proper supervision to the works
they are required to supervise.

b) Such skilled, semiskilled and wunskilled labours as are
necessary for the proper and timely execution and
maintenance of the works.

19.2 When so directed by the Engineer-in-charge the contractor shall
remove forthwith from the works any persons mentioned in Cl.19
above employed by the Contractor in or about the execution or
maintenance of the works, who in the opinion of the Engineer-in-

charge misconduct himself or is incompetent or is negligent in the
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proper performance of his duties or whose employment is
otherwise considered by the Engineer-in-charge to be undesirable
and such persons shall not be re-employed on the works without
the written permission of the “Engineer-in-charge”. Any person so
removed from the works shall be replaced without delay by a
competent substitute approved by the “Engineer-in-charge”.

19.3 Any person previously employed by the New Mangalore Port
Authority on regular basis is not allowed to work as Contractor or
as his employee for a period of two years from the date of his
retirement from the Employer’s service, without the previous
permission of the Employer. The contract is liable to be cancelled
if either the contractor or any his employee is found at any time to
be such a person who had not obtained permission of Employer as
aforesaid before submission of tender or engagement in the
Contractor’s service as the case may be.

19.4 The Contractor shall if required by the Engineer-in-charge deliver
to the Engineer-in-charge or his representative return of labour in
such form and at such intervals as the Engineer-in-charge may
prescribe showing the details of the supervisory staff and the
numbers of other class of workers from time to time employed by
the Contractor on the works.

20. Contractors Temporary Structures:
The Contractor may, at his own costs and expenses and subject to the
approval of the Employer and statutory authorities, construct offices,
stores, workshop and accommodation of staff and labour in the area
allocated to him and remove the same as per the orders of the Employer
on completion of the contract. Site office accommodation shall not be
provided by the Employer. Whenever required the Contractor shall
furnish such details of his temporary works as may be called for by the

Employer and the Contractor shall satisfy the employer as to their safety

and efficiency. Employer may direct those temporary works which he

considers unsafe or inefficient be removed and replaced in a satisfactory
manner. The Contractor shall immediately follow Employer’s

directions/instruction, on maintenance of all the equipments and he
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shall ensure that they are suitable for the work and is maintained in
such a manner as to ensure their efficient working. The employer, may
if they deem fit, direct the contractor to remove from site any equipment
which are not efficient and/or prejudicial to the quality of work to be
replaced by equipment to their satisfaction. The contractor shall
immediately follow Employer’s directions/instructions.
Protection and care of service lines:
Drains, pipes, cables, overhead wires and similar services whether above
or below the ground and/or not shown on the drawings which may be
encountered in the course of the works shall be saved and kept harmless
from injury and /or loss or damages by the contractor at his own costs
and expenses so that they continue to be in full and uninterrupted use
to the Employer. The contractor shall not store any materials or
otherwise occupy any part of the site in a manner likely to hinder the
operation of such services. The contractor shall at his own costs and
expenses and without any delay repair and make good to the satisfaction
of the employer, any injury and/or loss or damage caused by the
contractor to the same.

Environmental Controls:

Safety statistics, including details of any hazardous incidents and

activities relating to environmental aspects and public relations

Not Foreseeable physical obstructions or conditions: Deleted

Care of Works:

The contractor shall take full responsibility for the care of the works and

materials and Plant for incorporation therein from the Commencement

Date until the date of issue of the Substantial Completion Certificate for

the whole of the Works. When the responsibility for the said care shall

pass to the Employer provided that:

a) if the Engineer-in-charge issues Substantial Completion Certificate
for any Section or part of the Permanent Works the Contractor shall
cease to be liable for the care of that Section or part from the date of
issue of the Taking-over Certificate, when the responsibility for the

care of that Section or part shall pass to the Employer, and
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The contractor shall take full responsibility for the care of any

outstanding works and materials and Plant for incorporation therein

which he undertake to finish during the Defects Liability period until

such outstanding works have been completed.

24.1

24.2

24.3

Responsibility to Rectify Loss or damage:

If any loss or damage occurs to the works, or any part thereof, or
materials or Plant for incorporation therein, during the period for
which the Contractor is responsible for the care thereof from any
cause whatsoever other than the risks defined in sub —clause 24.3,
Contractors, shall, at his own cost rectify such loss or damage so
that the permanent work confirming every aspects with them
provisions of the contract to the satisfaction of the Engineer in
charge. The Contractor shall also be liable for any loss or damage
to the works occasioned by him in the course of any operations
carried out by him for the purpose of complying with his
obligations under Clauses -69.

Loss or damage due to Force majeure:

In the event of any such loss or damage occurring from any of the
risks defined in sub — clause 24.3 or in combination with the other
risks, the contractor shall if and to the extent required by the
employer, rectify the loss or damage and the employer shall
determined an addition to the contract price in accordance with
Clause 52 and shall notify the Contractor accordingly. In the case
of a combination of a risks causing loss or damage any such
determination shall pay into account the proportional
responsibilities of the Contractor and the Employer.

Force Majeure:

Force majeure even shall mean any events or circumstances or a
combination of events or circumstances set out here and there,
which materially and adversely affect the contractor or the
employer claiming force majeure (“effected Party”) performing its
obligations in whole or in part under this contract and which is/or
beyond the reasonable control of the effected party and which the

effected party could not have prevented by the exercise of the



71

reasonable skill and care and which (or the consequent of which)

material and adversely effects the performance by the effected

party of its obligations under this contract in whole or in part:

a.

Acts of god or events, such as storm, cyclone, hurricane, flood,
landslide, volcanic eruption or fire (to the extent originating
from a source external to the project) effecting the construction
or operation of the Project/project facilities and services.

War, (Whether war be declared or not), invasion, act of foreign
enemies.

Rebellion, revolution, insurrection, or military or usurped
power or civil war.

Epidemic, famine.

Ionizing radiation, or contamination by radio-activity from any
nuclear fuel, or from any nuclear waste from the combustion of
nuclear fuel, radio-active toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear
component thereof.

Pressure waves caused by aircraft or other aerial devices
traveling at sonic or super sonic speeds.

Riot, commotion or disorder, unless solely restricted to
employees of the Contractor or of his subcontractors and
arising from the conduct of the works.

Loss or damage due to the use of occupation by the Employer
of any section or part of the permanent works, except as may
be provided for in the Contract.

Loss or damage to the extent that it is due to the design of the
works, other than any part of the design provided by the

Contractor or for which the Contractor is responsible.

25. Notice and Licenses

The Contractor shall at his costs and expenses give to the Municipal or

Panchayat, Police and other authorities all notices etc., that may be

required in law to be given and obtain all necessary permissions and

licenses etc. for temporary obstructions, enclosures and pay all fees,

taxes charges etc., which may livable by such authorities for that
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purpose. The Contractor shall make good any damage to the adjoining

property whether public or private.

Labour :

i.

ii.

iii.

iv.

Vi.

vii.

viii.

The Contractor shall make his own arrangements for the
engagement of all labour for doing the work at site or in respect of
or in connection with the execution of work as also for the transport,
housing, feeding and payment thereof.

The Contractor shall provide on the site, an adequate supply of
drinking and other water for the use of the contractor’s staff and
labours.

The Contractor shall not import, sell, give, barter or otherwise
dispose of any alcoholic liquor, or drugs, or permit or suffer any such
importation, sale, gift, barter or disposal by his sub-contractor/s,
his/their servants, agents or employees.

The contractor shall not give, barter or otherwise dispose of to any
person or persons, any arms or ammunition of any kind or permit
or suffer the same as aforesaid by his sub-contractor/s, his/their
servants, agents or employees.

The contractor shall in all dealings with labour in his employment
have due regard to all recognised festivals, days of rest and other
customs.

In the event of any outbreak of illness of an epidemic nature, the
contractor shall comply with and carry out such regulations, orders
and requirements as may be made by the Government, or the local
medical or sanitary authorities for the purpose of dealing with and
overcoming the same.

The contractor shall at all times take all reasonable precautions to
prevent any unlawful, riots or disorderly conduct by or amongst his
employees/labour and for the preservation of peace and protection
of persons and property in the neighborhood of the works against
the same.

The contractor shall at all times during the continuance of the
contract comply fully with all existing Acts, Regulations and bye

laws including all statutory amendments and reenactment of State
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or Central Government and other local authorities and any other
enactments and acts that may be passed in future either by the
State or the Central Government or local authority, including Indian
Workmen’s Compensation Act, Contract labour(Regulation and
Abolition) Act, Minimum wages Act, Provident Fund Regulations,
Employees Provident Fund Act etc., and sanitary arrangement for
the said Act. Health and Sanitary Arrangements for workmen.
Insurance and other benefits, etc., and shall indemnify and keep the
Employer indemnified in case any proceedings are taken/
commenced by any authority against the Employer for any
contravention of any of the laws or scheme by the Contractor. If as
a result or contractor’s failure, negligence, omission, default or non-
observance of any provisions of any laws, the Employer is called
upon by any authority to pay or reimburse or required to pay or
reimburse any amount, the Employer shall be entitled to deduct the
same from any moneys due or that may become due to the
contractor under this contract or any other contract or otherwise
recover from the contractor any sums which the Employer is
required or called upon to pay or reimburse on behalf of the
contractor. All registration and statutory inspection fees in respect
of his work pursuant to the contract shall be paid by the Contractor.
The contractor shall comply with all the Central State and Municipal
laws and rules and shall be solely responsible for complying with
the provisions of the contract labour (regulations and abolition) Act
1970 and rules thereunder and the other enactments that may be
applicable including ESI Act, the payment of wages Act, Provident
Fund Act, the minimum wages Act, the factories Act, the workmen
compensation act or any other applicable legislation and the
Municipal by laws or other statutory rules and regulations
whatsoever in force in so far as these are applicable. Any
obligations finding or otherwise missed under any statutory
enactments, rules and regulations thereunder shall be the
responsibility of the contractor and the N.M.P.T. will take no

responsibility for the same. The contractor should take workmen's
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Compensation Policy for this work and submit the same to the
Employer before starting of the work

The contractor shall maintain the records prescribed under ESI
regulations and make the contribution towards ESI in respect of
persons employed by the contractor. The contractor shall also make
available such records for inspection by ESI inspector during the
inspection and furnish copies off all such records to the Employer
regularly.

The contractor shall pay the labourers engaged by him on the work
not less than a fair wage, which expression shall mean, whether for
time or piece work, rates of wages as may be fixed by the Public
Works Department as fair wages for Mangalore District payable to
the different categories of labourers or those notified under the
Minimum Wages Act for corresponding employees of the Employer
whichever may be higher. The minimum wages shall be paid per
worker per day as per prevailing wages.

The contractor shall notwithstanding the provisions of any contract
to the contrary, cause to be paid a fair wage to the labourers
indirectly engaged by sub-contractors in connection with the said
works as if the labourer had been directly employed by him.

The contractor shall, before he commences the work, display and
correctly maintain in a clean and legible condition at a conspicuous
place on the site notices in English and in a local language spoken
by the majority of the workers, stating therein the rate of wages
which have been fixed as fair wages and the hours of work for which
such wages are earned and send a copy of such notices to the
Employer.

The contractor shall maintain records of wages and other
remuneration paid to his employees in such form as may be
convenient and to the satisfaction of the Employer and the
Conciliation Officer(Central), Ministry of Labour, Government of
India, or such other authorised person appointed by Central or State
Government and the same shall interalia include the following

particulars of each worker:
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a) Name,works number and grade.

b) Rate of daily or monthly wage

c) Nature of work on which employed

d) Total number of days worked during each wage period.

e) Total amount payable for the work during each wage period.

f) All deductions made from the wage with details in each case of
the ground for which the deduction is made.

g) Wage actually paid for each wage period.

The contractor shall provide a wage slip for each worker employed

on the works.

The wage records and wage slips shall be preserved by the

Contractor for minimum period of 12 months after the last entry or

such time as the Employer may fix in that behalf.

The contractor shall allow inspection of the aforesaid Wage Records

and Wage slip to the Employer at a convenient time and place after

notice is received by him from the Employer demanding such

inspection.

xviii. The Employer or any other person authorised by them on their

behalf shall have power to make inquiries with a view to ascertaining
and enforcing due and proper observance of the Fair Wages Clauses.
The Employer shall also have the power to investigate into any
complaint regarding any default made by the Contractor or his sub-

contractor in regard to such provision.

XiX. ...

I) A workman shall be entitled to be represented in any

investigation or enquiry against him by :

a) An officer of a registered Trade Union of which he is a
member

b) An officer of a federation of Trade Unions to which the Trade
Union referred to in previous sub-clause is affiliated.

c) Where the worker is not a member of any registered Trade
Union by an officer of a registered Trade Union connected
with or by any other workmen employed in the industry in

which the worker is employed.
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II) The contractor or sub-contractor shall be entitled to be
represented in any investigations or enquiry under this clause
by an officer of an Association of Employers of which he is a
member.

III) No party shall be represented by a legal practitioner in any
investigation or enquiry under this clause unless all parties
agree.

The contractor shall comply with all the precautions as required for

the safety of the workmen by I.L.O convention (No.62) as far as they

are applicable to the contract. The contractor shall provide all
necessary safety appliances goggles, helmets, masks, etc. to the
workmen and the staff.

The contractor shall at his own expense provide footwear and other

gears and equipment for all labour engaged on concrete mixing work

and all other types of work involving the use of tar, cement etc. to
the satisfaction of the Employer and on his failure to do so, the

Employer shall provide the same and recover the cost thereof from

any amount due or which may become due to the contractor or from

any amount lying with them or under their control.

Contractor shall furnish particulars of all labour proposed to be

employed by him on the works in NMPA area indicating their names,

father’s name, present address, permanent address and two
photographs. This is in addition to other requirements regarding

security passes etc. if any.

xxiii. The engineer-in-charge shall have the right to withhold for the

XXiV.

benefit of the worker or workers from the money due to the
contractor any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract, non-payment of wages
or of deductions made from his or their wages which are not justified
by the terms of the contract or non-observance of the regulations.

For work carried out in the vicinity of any wharf or quay, the
Contractor shall abide by all the provisions of the Dock Workers
(Safety, Health and Welfare) Scheme, 1961.
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27. Insurance for personal injuries:

The contractor shall at his own costs and expenses obtain and shall

cause any subcontractor to obtain such insurance as may be necessary

to cover the liability of the contractor or as the case may be of such
subcontractor in respect of personal injuries and death arising out of or

in the course of or caused during the execution of the works for a

minimum amount of Rs. 25 lakhs and shall produce or cause any such

subcontractor to produce for inspection the relevant policy or policies
together with receipt for the premium paid under such policy/policies as
and when required by the Employer.

i. The Employer (NMPA) shall not be liable for any accident, damage or
compensation payable to any workman or other person in the
employment of the Contractor or any Subcontractor.

ii. Employer Liability Insurance: The Contractor shall indemnify and
keep indemnified the Employer i.e. NMPA against all damages or
compensation payable at Law in respect of or in consequence of any
accident or injury to any workman or other person in the employment
of the Contractor or Sub-Contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto and the Employer shall be at liberty to
deduct or adjust from the Contactor's bills an amount that Employer
may be called upon to pay towards claims, demands, proceedings,
costs, charges and expenses Whatsoever in respect of or in relation to
any accident or injury referred to above without any reference to the
Contractor. The Contractor shall execute indemnity bond in
prescribed format.

iii. The Contractor shall comply with all the Central State and Municipal
Laws and Rules and shall be solely responsible for complying with the
provisions of the Contract Labour (Regulations & Abolition) Act, 1970
& the contract labour (Regulation & Abolition) Karnataka Rules 1974
and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the
Minimum Wages Act, the Factory's Act. The Workmen Compensation

Act or any other applicable legislation and the Municipal by-laws or
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other statutory Rules and Regulations whatsoever in force if these are
applicable. Any obligations finding or otherwise missed under any
statutory enactments, rules & regulations there under shall be the
responsibility of the Contractor and the NMPA will take no
responsibility for the same. The Contractor should take Workmen's
Compensation Policy for his Workers, who are not covered under ESI
and submit the same to the EIC immediately after commencement of
the work.

iv. The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of
the works. If any claim is made against New Mangalore Port Authority
on this work, the Port Authority shall have the right to deduct the
same from the bill amount payable to the contractor after verification
of the validity and if admissible as per rules.

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure
the use of PPE such as helmets, safety shoes, nose masks, hand
gloves, Safety Harness or any other equipment as required depending
on nature of work by his staff at site.

Third Party Insurance:

Before commencing the execution of the work the contractor shall insure

in the joint names of the employer and the contractor against any

damage or loss or injury which may occur to any property or to any
person (including property and employees of the employer) by or arising
out of the execution of the works or temporary works in the carrying out
of the contract. Such insurance shall be effected with an Indian

Insurance Company and in terms approved by the employer (which

approval shall not be unreasonably withheld) and for at least the amount

shown in the Appendix to the tender and the contractor shall have to
produce to the Engineer-in-charge the policy or policies of insurance and
the receipt for the payment of the current premiums.

Provisions of Latrines, Urinals etc.

The Contractor shall provide at his own cost proper latrines and urinals

for his workmen to the satisfaction of the Employer at approved sites in

such numbers as the Employer may require and shall compel his
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servants, agents and workmen to resort to the use of such latrines and
urinals. The said latrines and urinals shall be carefully maintained by
the Contractor.
Provision of First Aid Box:
The contractor shall at his own cost provide and maintain at the site of
works a standard first aid box as directed and approved by the Employer.
Anti Malaria Precaution.
The Contractor shall at his own costs and expenses take such
precautions as may be necessary to prevent the breeding of mosquitoes
on the work during the construction and all receptacles used for shortage
of water for soaking bricks etc. must be suitably protected for this
purpose or must be emptied at the close of the work every day.
Strike/Lock out by contractors employees:
Non-availability of labour or strike by the contractor’s employees or lock
out shall not be a ground or any excuse for not completing the works
within the stipulated time nor shall be a ground or any excuse for
extension of period of completion of works.
Traffic Regulations:
The area of execution is in Custom bound area. All operations necessary
for the execution of the works shall, so far as compliance with the
requirements of the contract permits, be carried out so as not to interfere
unnecessarily or improperly with the usual operation, or the access to
use and occupation of public and private roads or and foot paths to or of
properties whether in the possession of the Employer or of any other
person. The contractor shall indemnify the employer in respect of all
claims, proceedings, damages, costs, charges and expenses whatsoever
arising out of or in relation to any such matters in so far as the contractor
is responsible for.
Opportunities for other contractors —
The Contractor shall, in accordance with the requirements engineering
charge afford all reasonable opportunities for carrying out their work to:
34.1

a. any other contractors employed by the Employer and their

workmen.
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b. The workmen of the Employer and
c. The workmen of any duly constituted authorities who may be
employed in the execution on or near the site of any work not
included in the Contract or of any contract which the Employer
may enter into in connection with or ancillary to the works.
34.1 Facilities for Other Contractors:
If, however pursuant to Sub-Clause 34.1 the Contractor shall, on
the written request of the Engineer in charge
a) Make available to any such other contractor, or to Employer or
any such authority, any roads or ways for the maintenance of
which the Contractor is responsible, or
b) Permit the use, by any such, of Temporary works or contractor’s
equipment on the site, or
c) Provide any other service of whatsoever nature for any such the
Engineer shall determine an addition in the Contract Price in
accordance with Clause 52 and shall notify the contractor
accordingly, with a copy to the Employer.
Plant and equipment:
Contractor shall at his own costs and expenses provide all labour,
haulage, transportation of plant and equipments to be used for executing
the contract, all materials, stores, etc. required for efficiently carrying out
and completing the work to the satisfaction of the Employer.
Insurance of works and Contractors equipment —
36.1 Exclusions:
There shall be no obligation for the insurance in sub clause 24.1 to
include loss or damage cost by Force Majeure events /circumstances as
per the Clause 24.3hreinabove.
Materials:
The Employer will not supply any construction materials of whatsoever
nature and kind for the execution of the contractor shall at his own costs
and expenses make his own arrangement for obtaining all materials
required, for the execution of the work and ensure that the requisite
materials are procured in time.

Water supply: (not applicable to this contract)
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The Contractor shall be allowed to draw water for the execution of work
from the nearest point of existing water supply line at the rate of Rs.14.50
per cum or at prevailing notified rates. The contractor shall note that
this rate may vary during the contract period and water charges will be
recovered at the prevailing notified rates. The Contractor shall at his
costs and expenses lay their water pipe line / water meter to meet his
requirements considering the fluctuations in regard to pressure and
timings of water supply. The contractor shall at his own costs and
expenses provide storage tank, pumps, water meters etc., to meet his
requirements considering the fluctuations in regard to the pressure and
timings of water supply. Non availability of water for execution of work
within the stipulated time will not be ground or an excuse for not
completing the work within the stipulated period nor a ground or an
excuse for claiming any extra or additional cost which the contractor may
have to incur for obtaining the same from any other or alternate sources
nor shall be a ground of any excuse for extension of period for completion
of works.

Power Supply:

The Contractor shall be allowed to draw Electrical supply for the
execution of work from the nearest existing electrical sub station at rate
as notified by NMPA from time to time. The contractor shall at his own
cost and expenses, lay the electrical cables/fittings, etc to meet his
requirements. The contractor shall provide Trivector Meter to read
consumption in units, power demand and power factor. Delay in supply
or non availability of electrical supply within stipulated time will not be
a ground or an excuse for claiming any extra time or additional cost
which the contractor may have to incur for obtaining the same from the
other or alternative sources or shall be a ground if any excuse for
extension of period for completion of work

Fuel Supply: Deleted

Telephone: Deleted

Recommendatory letter:

The Employer shall on written application by the Contractor and without

guaranteeing and / or without assuming any responsibility in that behalf
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issue a certificate to the concerned authorities supplying fuel, power etc.
showing the bonafides of the Contractor and detailing the work entrusted
to him under this contract.

Non availability:

Non-availability of water, fuel, power any equipments materials
necessary for execution of work within the stipulated time will not be a
ground or an excuse or for not completing the work within the stipulated
time nor a ground or an excuse for claiming any extra or additional cost
which the contractor may have to incur for obtaining the same from any
other or alternate sources nor shall be a ground or an excuse for
extension of period for completion of works.

Keeping the site clean:

The contractor shall at his own costs and expenses, at all times keep the
site free from all obstructions and dispose of all surplus excavated
materials, rubbish etc., and other materials in such manner as he deems
fit or as directed by the Employer.

Workmanship

All the works shall be executed in the best and most substantial
workman like manner in accordance with particulars contained in or
implied by the Scope of work, specifications, Bill of Quantities and
schedules, drawing or according to such other additional particulars,
instructions and approved drawings issued during the execution of the
work to the entire satisfaction of the Employer.

Records:

The contractor shall keep and maintain work passing register,
attendance register, PF and ESI contribution register, the copy of Bank
account details of the labours deployed by the contractor to be submitted
to this division, material account register, work diary and such other
records which they are bound to keep or which are required to be kept
under any provisions of law time being in force or that may be enacted
subsequently and the same shall be made available for inspection of the
employer from time to time as and when demanded by the Employer.

Quality of Material:
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The contractor shall give the specification of quality and workmanship of
materials to be used in the execution of the work as specified in the
Tender document.

Inspection :

i) Employer shall have full liberty from time to time and at all times to
inspect, examine and test the materials and workmanship and shall
at any and every such time reject any or all of the materials or
workmanship, which may seem to them defective or unfit or improper
for the purposes to which they are applied or intended to be applied or
not in accordance with the description mentioned in or intended by
the specification or the drawings submitted by the Contractor.

Defective Materials:

If the employer considers any materials unfit for use or not in accordance

with the specification, the same shall be removed by the contractor from

the site and / or the work within 3 days after notice to that effect has
been given to the contractor and on the contractor failing to remove such
rejected materials, the same shall be removed by the Employer at the

Contractor’s risk and cost.

Defects in workmanship:

The Contractor shall within 24 hours after notice in writing to that effect

has been given by the Employer, pull down and remove such portion of

the work as the Employer may consider to be not in accordance with the
specification given by the Contractor or is executed in an unsatisfactory
manner and shall at his own cost make good, within 7 days by
reconstruction or otherwise, as the Employer may direct, all defects in
workmanship, which may appear either during the progress of the works
or any time within the free maintenance period from the date on which
completion certificate is issued by the Employer although the works or
materials may have been previously passed or even if the Contractor’s
attention had not been previously drawn to the unsatisfactory nature
thereof. No certificate that may be granted by the Employer under these
presents shall relieve the Contractor from his liability for and in respect
of unsound work, any defect in workmanship or work or bad materials

discovered subsequent to the date of such certificate.
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Execution:

The contractor shall in consideration of payments to be made to him as
hereinafter provided execute and do the works set forth as described in
the scope of the work, guidelines and specifications, including any
amendments or additions or alterations or changes thereto approved by
the Employer.

Additions and alterations:

The Employer shall have power and authority from time to time and at
all times to make amendments or additions or alterations or changes in
the scope of the work, and specifications, drawings and Bill of Quantities
and give such further instructions and directions as may appear to the
Employer necessary and proper for the guidance of the Contractor and
the good and efficient execution of the works and the Contractor and the
good and efficient execution of the works and the Contractor shall
receive, obey and be bound by the same according to the true intent and
meaning thereof as if the same had been mentioned or referred to in the
scope of the work, specifications Bill of Quantities and Schedules and
drawings. The Employer may also vary or alter the levels or positions of
any of the works contemplated /by approved specifications or may order
any of the works contemplated thereby to be omitted, with or without the
substitution of any other works in lieu thereof, or may order any work or
any portion of works executed or partially executed to be removed,
changed or altered, if required, and may order that other work shall be
substituted in lieu thereof and any difference in the cost occasioned by
any such diminution or alteration so ordered and directed shall be added
to or deducted from the amount specified by the contractor and where
the rates are not specified, then a suitable rate backed up by rate
analysis shall be submitted by the Contractor and agreed upon between
the contractor and the employer. In the event of disagreement, the
Employer shall fix such rates or prices as shall in their opinion be
reasonable and proper having regard to the circumstances. The
contractor shall give to the Employer before the tenth day of every month,
a statement in writing of any extra work which he may have performed

during the preceding month, failing which any claim for which he may
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afterwards make for payment on account of any such extra work will not

be allowed.

Variation Exceeding +/-10%

If on certified completion of the whole of the works, it shall be found that

a reduction or increase greater than 10 per cent of the sum named in the

letter of acceptance results from:

a) The aggregate effect of all variation orders and

b) All adjustments upon measurement of estimated quantities set out in

the Bill of Quantities, but not from any other cause the amount of the
contract price shall be adjusted by such sum as may be agreed
between the contractor and the Employer or failing agreement, fixed
by the Employer having regard to all material, and relevant factors,
including the contractor’s site and general overhead costs of the
Contract.

Rates and amounts include all charges:
The rates and amounts submitted by the tenderer shall be gross rates
and amounts and must include all payments on account of taxes, levies,
duties, royalties etc. (excluding GST) payable to the State of Karnataka
or Government of India or any other authority or Body Corporate and all
other incidental charges that the tenderer may have to bear for the
execution of the works.

Fixing of Rates for Extra items:

The employer shall determine any extra or additional work done or work

to be omitted by his order in writing. All such work shall be valued in

the manner mentioned hereunder:

a) If similar item of work is available in the Bill of quantities, then rate
in BOQ or a rate derived from BOQ rate shall be applied.

b) If a similar item of work is not available in the Bill of Quantities, then
the rates as available in PWD SR Mangalore Division applicable to
the Contract plus ruling percentage shall be applicable.

c) If the rate cannot be fixed as per (a) and (b) above the same shall be
decided based on the market rates of materials and labor, hire
charges of plant and machinery used, plus 10% for overheads and

profits of contractor
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Provided that no variation of the rate shall be made unless as soon as
after the date of order as practicable and before the commencement of
the work or thereafter as soon as it is practicable notice shall have been
given in writing.

Quarry material & Royalty payments -

The Contractor shall at his own cost and expenses obtain fill
material/aggregate, as also find source for obtaining fill
material/aggregates required for execution of works. The Contractor
shall also bear all costs and expenses incurred by him for identification
of sources, transport of material to the site of work, royalty and other

expenses in connection with obtaining fill material/aggregate

A. Tax certificates:

The tender should accompanied by the copy of valid GST registration
certificate along with GST No.

Deduction of Income Tax, GST as applicable shall be made from any
amount payable to the contractor as per the relevant provisions of
income tax act and GST Act.

The tender shall submit a copy of valid latest GST registration certificate
along with the tender. In case the notice for non compliance is received
from the appropriate agencies the amount due will be deducted from the
bills and other monies available with the Port. The GST returns should
be filled within time period as specified by GST Act and submit the
documentary proof / evidence for the same. Any input tax credit lost by
the Port due to non-filing will be recovered from the bills and other
monies available with the Port

B. Provident Fund and ESI

The contractor has to remit the PF & ESI contribution regularly to the
concerned department for the labours engaged by him. The EPF and ESI
contribution on the part of the employer in respect of this contract shall
be paid by the contractor. These contributions on the part of Employer
paid by the contractor shall be reimbursed by the Engineer —in —charge

to the contractor on actual basis.
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In case the Notice for non-compliance is received from the appropriate

agencies (i.e. PF & ESI), the amount due will be deducted from the bills

and other monies available with the Port

Import duties payment:

The contractor shall at his own costs pay import duties or any such other

payment for the supply of any material and this shall be deemed to be

price quoted by the tenderer.

Escalation/increase or decrease of cost:

Adjustment to the contract price shall not be allowed in respect of rise or

fall in the cost of materials or fuelor any other matters affecting the cost

of the execution of the works i.e. under no circumstance escalation is

payable, except labour component.

Setting out and measuring:

The contractor shall furnish at his own cost all tools, measuring tapes

and other implements and labour required for proper setting out of the

work and shall set out, and be entirely responsible for such setting out.

The Contractor shall provide all men, materials, appliances etc., which

the Employer may require for measuring or inspecting the works.

60.1 Certificate and Payment

a) Form of Bill:
The Contractor shall submit all the bills / tax invoice on the printed
forms with an application at the office of the Engineer-in-charge and
the amounts in the bills shall always be entered at the rates specified
or decided as per the “Contract” or in the case of any extra work
ordered in pursuance of these conditions and not mentioned or
provided for in the contract at the rates herein after provided for such
work. The bill shall have annexure of attendance list, PF & ESI
payment receipts from authorities, while claiming the running bill the
contractor shall bifurcate the contract bill amount and GST amount
separately to facilitate Port to claim GST input credits.

b) Payment:
i. Contractor has to submit the bill on monthly basis on or before

15th of every month for the work carried out for the previous

month.
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ii. The bill shall be enclosed with pay slip, Attendance Register signed
by the supervising officer, Bank payment details etc., of the work
for which bill is claimed and ESI/EPF payment challans with
Annexure of payment employee wise of the preceding month along
with necessary approvals. In case of deficiency in documents the
bills shall be returned to the contractor within 3 days recording
reasons for rejection. Recovery of LD, Penalty etc., shall be made
for non-compliance of contract conditions.

iii. Joint measurement should be taken promptly for all works by the
concerned Assistant Engineer or Assistant Executive Engineer
along with contractor and make the entries into the MB book
within first week of next month. The AE/AEE would check the
measurements and preparation of abstract and certify within 5
working days of the joint measurement and submit to the
AEE /Executive Engineer.

iv. Contractor has to make payment to all workers as per minimum
wages act on or before 7th day of each month through electronic
mode to the bank accounts of workers.

Interest:

No claim of interest will be entertained by the Employer with respect

of any money or balances which may be in its hands owing to any

dispute between itself and the Contractor or with respect to any delays
on the part of the Employer in making interim or final payment or
otherwise.

Final Bill :

When the final sum has been ascertained (that is to say the gross

payment for the completion of the whole of the works) due to the

Contractor, the Engineer-in-charge shall after allowing for the amount

of all previous certificates and after determining and allowing for all

other payments due from the Contractor may recommend to pay the
balance due to him.

The contract shall submit the final bill/invoice within 60 days from

the date of completion of the work with all the enclosures viz., PF/ESI

contribution, and detail measurements with any recoveries. The
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Contractor and Assistant Engineer both jointly complete the
measurements: if Contractor due to any reason does not attend/avoid
joint survey/measurements the Executive Engineer shall give notice
to the contractor to be present at the site for joint measurement within
7 days. If the Contractor fails to attend the joint measurement second
notice shall be issued to the contractor to attend the joint
measurement within 3 days. Failure to attend the joint measurement
the Assistant Engineer/Assistant Executive Engineer (Civil)/EE(C)
would record the reason and complete the measurement in a
transparent manner departmentally and submit the bill within 60
days

Engineer-in-charges power to correct/modify certificates:

The Engineer-in-charge shall make any corrections or modifications in

any of the previous certificates issued by him or by his representative

and Engineer-in-charge shall have power to withhold approval of any

certificate if the works or any part thereof are not being carried out to his

satisfaction.

Retention Money:

10% of the total tax invoice, due on each Interim Certificate will be

deducted subject to the maximum 5% of the Contract Price including

GST. The amount as stated above will not bear any interest. In case of

forfeiture of Retention Money GST is applicable.

Refund of retention money:

The retention money deducted will be refunded to the Contractor after

satisfactory completion of work and released along with final bill.

Employer’s lien

The employer shall have a lien on and over all or any money that may

become due and payable to the contractor under this contract or any

other contract or from any amount lying with them or under their control

and in respect of any debt or sum that may become due and payable by

the employer to the contractor either alone or jointly with another or

other and either under this contract or under any other contracts or

transaction of any nature whatsoever between the employer and the

contractor.
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Certification of Substantial completion of works: Deleted

65.1 Completion Certificate:

The completion certificate shall be issued by the Engineer-in-charge after

completion of the work

Removal of material on completion:

The contractor shall on completion of the works or when directed by the

Employer remove all plant, equipment, tools, materials, temporary

constructions etc. and rubbish which may have accumulated during the

execution of the work, other than those permanently used into the works.

All such rubbish or surplus materials or plant etc. which the Employer

may require the contractor to remove at any time during the progress of

the work shall be removed by the contractor within twenty four hours

after the receipt of written notice from the Employer requiring him to

remove the same. In the event of the Contractor’s failure or default to

comply with such notice, the Employer may forthwith remove all such

rubbish, surplus materials, plant etc. at the risk and cost of the

contractor.

Extension of Time for Completion:

67.1 In the event of:

a) The amount or nature of extra or additional work.

b) Any cause of delay referred to in these conditions.

c) Exceptionally adverse climatic conditions.

d) Any delay, impediment or prevention by the Employer, or

e) Other special circumstances which may occur, other than through a
default of or breach of contract by the Contractor or for which he is
responsible.
Being such as fairly to entitle the Contractor to an extension of the
Time for Completion of the Works, or any Section or part thereof, the
Employer shall determine the amount of such extension and shall
notify the Contractor accordingly.

67.2 Contractor to Provide Notification and Detailed Particulars:

Provided that the Employer is not bound to make any determination of

Extension of Time unless the Contractor has
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a) within 30 days after the event warranting request for Extension of
Time has first arisen notified the Employer and

b) within 30 days, or such other reasonable time as may be agreed by
the Employer after such notification submitted to the Employer
detailed particulars of any extension of time to which he may consider
himself entitled in order that such submission may be investigated at
the time.

67.3 Interim Determination of Extension :

Provided also that where an event has a continuing effect such that it is

not practicable for the Contractor to submit detailed particulars within

the period of 30 days referred to in Sub-Clause 67.2(b), he shall

nevertheless be entitled to an extension of time provided that he has

submitted to the Employer interim particulars at intervals of not more

than 30 days of the end of the effects resulting from the event. On receipt

of such interim particulars, the employer shall, without undue delay,

make an interim determination of extension of time and on receipt of the

final particulars, the Employer shall review all the circumstances and

shall determine an overall extension of time in regard to the event. In

both such cases the Employer shall make his determination, and shall

notify the Contractor.

67.4 No extra payment to the Contractor :

Any extension of time period shall be granted by the Employer subject to

following conditions:

a) No financial repercussions on either side.

b) No dispute/claims arising out of extension of time limit so granted

shall be entertained.

Penalty for non completion/ unsatisfactory work:

For non-completion of work in every item or operation/quantity, penalty

of 10% of the amount payable for non-attended quantity of work, should

be levied and deducted from the payment, in addition to deduction of

quantity for non-attended work. Engineer in charge may withhold

payment to the extent of 20% of bill amount on account of unsatisfactory

work at his discretion. In the event of contractor rectifying the defects

this payment can be released in the next bill. In the event of the
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contractor not attending to defective work as pointed out by Engineer in

charge in writing this payment will stand forfeited. In case of penalty

GST is applicable.

68.1Taking-Over Certificate: Deleted

Maintenance period: (Not applicable)

69.1 Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter or thing

arising out of or in connection with the Contract or execution of the

Works, unless the Contractor shall have included a claim in respect

thereof in his Final Statement and (except in respect of matter or things

arising after the issue of the Taking-Over Certificate in respect of the

whole of the Works) not later than 60 days after the issue of the Taking-

Over Certificate in respect of the whole of the Works, the Contractor shall

submit to the Engineer six copies of a Statement at Completion with

supporting documents showing in detail, in the form approved by the

Engineer,

(a) the final value of all work done in accordance with the Contract up to
the date stated in such Taking-Over Certificate,

(b) any further sums which the Contractor considers to be due and

(c) An estimate of amounts which the Contractor considers will become
due to him under the Contract.

69.2 Unfulfilled Obligations

Notwithstanding the issue of the Defects Liability Certificate the

Contractor and the Employer shall remain liable for the fulfillment of any

of the obligation incurred under the provisions of the Contract prior to

the issue of the Defects Liability Certificate which remains unperformed

at the time such Defects Liability Certificate is issued and, for the

purposes of determining the nature and extent of any such obligation,

the Contract shall be deemed to remain in force between the parties to

the Contract.

69.3 Urgent Remedial Work

If, by reason of any accident, or failure, or other event occurring to, in,

or in connection with the Works, or any part thereof, either during the

execution of the Works, or during the Defects Liability Period, any
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remedial or other work is, in the opinion of the Engineer, urgently
necessary for the safety of the Works and the Contractor is unable or
unwilling at once to do such work, the Employer shall be entitled to
employ and pay other persons to carry out such work as the Engineer
may consider necessary. If the work or repair so done by the Employer is
work which, in the opinion of the Engineer, the Contractor was liable to
do at his own cost under the Contract, then all costs consequent thereon
or incidental thereto shall, after due consultation with the Employer and
the Contractor, be determined by the Engineer and shall be recoverable
from the Contractor by the Employer, and may be deducted by the
Employer from any monies due or to become due to the Contractor and
the Engineer shall notify the Contractor accordingly, with a copy to the
Employer. Provided that the Engineer shall, as soon after the occurrence
of any such emergency as may be reasonably practicable, notify the
Contractor thereof.

Risk pending completion — Ref clause 84

Indemnity:

Notwithstanding that all reasonable and proper precautions may have
been taken by the contractor at all times during the execution of the work
and during the free period of maintenance, the contractor shall
indemnify and keep indemnified the Employer against all losses and/or
damages suffered by the Employer arising out of the contract either to
the works or any other property belonging to the Employer or other works
or to the lives, persons or properties of the others arising directly or
indirectly as a result of any acts or omission or failure or negligence or
neglect or default on the part of the Contractor or any sub-contractor/s,
his/their servants, agents or workmen.

Bribes, Commission:

Any bribe, commission, gift or advantage given, promised or offered by or
on behalf of the contractor or his partner, agent or servant or anyone on
his or their behalf to any officer, servant representative or agent of the
employer or to any person on his behalf in relation to the obtaining or to
the execution of this or any other contract or with the employer shall in

addition to any criminal liability which he may incur subject to the
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contractor to the cancellation of this and all other contracts with the
Employer and the contractor shall be liable to pay to the Employer such
sum or sums which they may have to incur or suffer as and by way of
loss or damage as a result of such cancellation. The Employer shall be
entitled to deduct the amount so payable by the contractor from any
money otherwise due to the contractor under this or any other contract
or from any amount lying with them or under their control. Any question
or dispute as to the commission of any offense under the present Clause
shall be settled by the Employer in such manner and on such evidence
or information as they shall think fit and consider sufficient and their
decision shall be final and conclusive.

Default of Contract:

If the Contractor makes any default or on the happenings of anyone or

more of the following events that is to say:

i) If the contractor without reasonable cause abandons the contract
or
ii) Suspends the carrying out of the works for 7 days after receiving

written notice from the Employer without any lawful excuse or fails
to make proper progress with works for 7 days after receiving
written notice from the Employer to employ more men or

iii) Fails to proceed regularly and diligently with the work or

iv) Fails to remove material from the site or pull down or substitute or
repair any works for 7days after receiving notice in writing by the
Employer condemning or rejecting any materials or

V) Fails to give the Employer proper facilities for inspection of the
works or any part thereof for three days after receiving notice in
writing by the Employer demanding the same or

vi)  The contractor has become insolvent or

vii) The contractor gone into liquidation or passed the resolution for
winding up or

viii) Upon the contractor making an arrangement with or assigning in
favour of his creditor or

ix) Upon his assigning this contract to a subcontractor or

X) Upon an execution being levied upon the contractor’s goods or
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Xi) Upon winding up order being passed by the Court or a Receiver or
manager is appointed in respect of any of the property of the
contractor or

xii) Possession is taken by or on behalf of any holders of any
debentures secured by floating charges of any of the property of
the contractor or

xiii) Fails to complete all or any part of the works during the time
specified for completion of the contract or such extended time as
may be granted by the Employer or

xiv) On his omission or negligence or neglect or default or failure to
comply with any of the conditions of the contract.

xv) If the tenderer fails to start the work within 15 days from the date
of issue of work order, the EMD shall be forfeited

The Employer may after giving notice by Registered Post A/D specifying

the default or defaults at the address given by the Contractor, and on the

Contractor’s failure to rectify or remedy such default for 14 days after

receipt of such notice or shall at any time thereafter repeat such default

the employer may enter upon the site and the work and expel the
contractor therefrom and may either themselves complete the work or
employ any other contractor to complete the work and upon such entry
the contract shall be determined save and except the rights and powers
conferred upon the Employer may use the materials and the
plants/machinery/equipment lying on the site and belonging to the
contractor for completion of the contract. The value of the materials shall
be determined jointly between the Employer and the contractor or failing
by the Employer alone if contractor declines to joint inspection. The
contractor shall not dispute such valuation and the same will be binding
upon the contractor. No amount shall be due to payable to the contractor
for the use of any plants/machinery/equipment in completion of the
contract. In the event of the Employer completing the work or employing
any other contractor to complete the same, the Employer shall be entitled
to recover from the contractor the amount expended by the Employer
and such loss or damage that they may have suffered as a result of the

contractor’s omission or negligence or neglect or default or failure to
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execute the works or to comply with any of the conditions herein
contained and the Employer shall recover the said amount from any
amount that shall become due or thereafter become due to the contractor
or from any amount lying with them or under their control.

Payment after termination:

If the employer terminates the contractor’s employment under this
clause, he shall not be liable to pay the contractor any further amount
(including damages) in respect of contract until the expiration for the
defect’s liability period and thereafter until the cost of execution
completion and remedying of any defect’s damages for delay in
completion if any, and all other expenses certified. The contractor shall
then be entitled to receive only such sum if any, as the employer may
certify that would have been payable to him upon due completion by him
after deducting the said amount. If such amount exceeds the sum which
would have been payable to the contractor on due completion by him
then the contractor shall upon demand pay to the Employer the amount
for such excess and it shall be deemed a debt due by the contractor to
the Employer and shall be recoverable accordingly.

Dispute between the contractor and Employer:

In case of any dispute between the Employer and the contractor, all
reasonable efforts shall be made for an amicable settlement in the first
instance. Unresolved dispute between the contractor and Employer shall
be referred to solve arbitrator to be mutually agreed upon between the
parties, failing which to the arbitrators to be appointed in accordance
with the provisions of the Arbitration and Conciliation Act, 1996 or any
statutory amendments and modifications thereof. Arbitration shall be
held in Mangalore. The arbitration proceedings shall be in English.
Progress Photographs: (As made drawings and progress photographs &
video films) (Not applicable to this contract)

The contractor shall supply to the Engineer in charge a negative and
three prints of colour progress photographs of such portions of the work
in progress or completed as directed by Engineer in charge.

The negative of the photographs shall become the property of the
Employer. The photographs shall be of approximate size 169 mm x 115
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mm each. The photographs shall be mounted in Albums and shall be
suitably inscribed and captioned. The albums shall be handed over to
the Engineer in charge. No prints or negatives may be supplied to any
person or persons without authority of Engineer in charge.
Urgent Remedial works:
If by reason of any accident or failure or other even occurring toor in
connection with the works or any part thereof either during the execution
of the works, or during the defect liability period, any remedial or other
work is in the opinion of the employer urgently necessary for the safety
of the works and the contractor is unable or unwilling at once to do such
work, the employer shall be entitled to employ and pay other persons to
carry out such works as the employer may consider necessary. If the
work or repair so done by the employer is work which, in the opinion of
the employer the contractor was liable to do at his own cost under the
contract, then all costs consequent thereon or incidental there to shall
be determined by the employer and shall be recovered from the
contractor by the by the employer, and may be deducted by the employer
from any monies due or to become due to the contractor and the
employer shall notify the contractor provided that the employer shall
soon after occurrence of any such emergency as may be reasonably
practicable, notify the contractor thereof.

Watching & Lighting:

78.1 All operations necessary for the execution of the works shall, so far
compliance with the requirements of the Contract permits, be
carried on so as not to interfere unnecessarily or improperly, with
the convenience of the public, or the access to, use and occupation
of public or private roads and footpaths to or of properties whether
in the possession of the Employer or of any other persons. The
Contractor shall save harmless and indemnify the employer in
respect of all claims, proceedings, damages, costs, charge, and
expenses whatsoever arising out of, or in relation to, any such
matters in so far as the Contractor in responsible therefor.

78.2 If, during the execution of the works or at any time thereafter, the

concerned authorities make any claim in respect of damage or
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injury to roads, highways, or bridges, to the Contractor or
Employer, then the Contractor shall settle the claim forthwith. In
case of failure of the Contractor in settling the claim and in case
the Employer is held responsible for payment to the authorities,
then the Employer shall settle the claim and the Employer’s
expenses in this regard shall be deducted from the Contractor’s

dues.

79. Metric Unit:

80.

Metric Unit shall be adopted for all design drawings and specifications.

If the contractor wishes to adopt any other units in respect of any

particular item, he shall obtain specific approval from the Engineer for

each of those items.

Duties of the Engineer-in-charge & its Representative

a)

The Engineer-in-charge shall on behalf of the Employer supervise the

works, exercise site control, scrutinize and approve technical

proposals and ensure that the works are executed as per contract
provisions.

The representative of Engineer-in-charge shall on behalf of the

Employer assist Engineer-in-charge and be responsible for day-to-day

supervision, quality control of materials and workmanship, field and

laboratory tests, keeping the site documents upto date and in safe
custody take measurements of works executed in terms of the
contract.

Any written instructions on written approval on all technical matters

given by the Engineer-in-charge to the contractor shall bind the

contractor as through it has been given by the Employer, provided
always that:

i. Failure of the Engineer-in-charge’s representative to disapprove
any work or materials shall not prejudice the power of Engineer-
in-charge thereafter to disapprove such work or materials and to
order to pulling down, removal or breaking up thereof and
reconstruction at the contractor’s expenses and the contractor

shall have no claim to compensation therefore.
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If the contractor shall be dissatisfied with any decision of the
Engineer-in-charge’s representative, he shall be entitled to refer
the matter to the Engineer-in-charge in writing who shall there
upon confirm, reverse or very such decision. It shall be clearly
understood that the decision of the Engineer-in-charge shall be
final on all technical matters and shall not form the matter or any
dispute.

Note: Neither the Engineer-in-charge nor its representative shall
have any authority to relieve the contractor of any of his duties or
obligations under the contract or except as provided for in the
contract, to order any work involving delay or any extra payment
by the employer or to make any variations of or in items work or

in their quantities or in unit rates.

81. Suspension of work:

81.1

81.2

The Contractor shall, on the instructions of the Employer, suspend

the progress of the works or any part thereof for such time and in

such manner as the employer may consider necessary and shall,

during such suspension, properly protect and secure the works or

such part thereof so far as is necessary in the opinion of the

employer. Unless such suspension is:

a) Otherwise provided for in the contract.

b) Necessary by reason of some default of breach of contract by
the contractor or for which he is responsible.

c) Necessary by reason of adverse climatic conditions on the site
or

d) Necessary for the proper execution of the works or for the safety
of the works or any part thereof (save to the extent that such
necessity arises fromany act or default by the Employer or
fromany of the risks defined in Sub-Clause -24.4.).
Sub-Clause 78.2 shall apply.

Employer’s Determination following Suspension:

Where pursuant to Sub-Clause-78.1, this sub-clause applies the

employer shall, determine:
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a) any extension of time to which the contractor is entitled under
Clause -67 and

b) the amount, which shall be added to the contract price, in
respect of the cost incurred by the contractor by reason of such
suspension, and shall notify the contractor.

81.3 Suspension lasting more than 90 days

If the progress of the works or any part thereof is suspended on
the instructions of the employer and if permission to resume work
is not given by the employer within a period of 90 days from the
date of suspension then, unless such suspension is within
paragraph (a) (b) (c) (d) of sub-Clause 78.1, the contractor may give
notice to the Engineer-in-charge requiring permission, within 30
days from the receipt thereof, to proceed with the works or that
part thereof in regard to which progress is suspended.
82. Safety Requirements

82.1 Suitable scaffoldings should be provided for workmen for all work
which cannot safely be done from the ground, or from solid
construction except such short period work as can be done safely
from ladders. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitable footholds shall be provided on the ladder.

82.2 Scaffolding or staging more than 4 meter above the ground or floor,
swing or suspended from an overhead support or erected with
stationary support, shall have a guard rail properly attached bolted,
braced. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

82.3 Working platform, gang ways and stairways shall be so constructed
that they should not tag unduly or unequally, and if the height of
the platform or the gangway or stairway is more than 12 feet above
ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened, as described
in (ii) above.

82.4 Every opening in floor of a building or in a working platform be

provided with suitable means to prevent the fall of persons or
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materials by providing suitable fencing or failing whose minimum
height shall be one meter.

82.5 Safe means of access shall be provided to all working platform and
other working places. Every single ladder shall be securely fixed.
No portable single ladder between side rails 450mm. For longer
ladders this width should be increased by at least 3 cm for each
additional meter of length. Uniform step spacing shall not exceed
25cm. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites of work shall
be so stacked are placed as to cause danger or inconvenience to
any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident,

82.6 Excavation and trenching: All trenches, 1.5 meters or more in
depth, shall at all times be supplied with at least one ladder for
each 30 meter in length or fraction thereof. Ladder shall be
extended from bottom of the trench to at least 30 cm above surface
of the ground. The sides of the trenches which are 2 meter or more
in depth shall be stopped back to give suitable slope or securely
held by timber bracing, so as to avoid the danger of sides collapse.
The excavated materials shall not be placed within 1.5 meter of the
edges of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances undermining or under
cutting shall be done

82.7 Demolition: before any demolition work is commenced and also
during the process of the work:

All roads and open area adjacent to the work site shall either be
closed or suitably protected.

No electric cables or apparatus which is liable to be source of
danger, or a cable or apparatus used by the operator shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor, roof or
other part of a building shall be so overloaded with debris of

materials as to render it unsafe.
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82.8 All necessary personal safety equipment as per statutory
requirements or as considered adequate by the Engineer-in-charge
should be kept available for use of person employed on the site and
maintained in a condition suitable for immediate use, and the
contractor should take adequate steps to ensure proper use of
equipment by those concerned.

Workers employed on mixing epoxy asphaltic material cement and
lime mortars shall be provided with protective footwear and
protective goggles.

Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to eyes will be provided with
protective goggles.

Those engaged in welding works shall be provided with welder’s
protective eyesight leads.

Stone breakers shall be provided with protective gloves, goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in
use, the contractor shall ensure that the manhole covers are
opened and are ventilated at least for an hour before workers are
followed to get into the manholes and the manholes so opened shall
be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to public.

The contractor shall not employ men below the age of 18 years and
women on the work of painting with products containing lead in
any form. Whenever men above the age of 18 are employed on the
work of lead painting, the following precautions should be taken.
No paint containing lead products shall be used except in the form
of paste or readymade paint.

Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or surface having lead
paint dry rubbed and scrapped.

When work is done near any place where there is risk of crowning,
all necessary equipment should be provided and kept ready for use

and all necessary steps taken for prompt rescue of any person in
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danger and adequate provision should made for prompt first aid
treatment of all injuries likely to be sustained during the course of
the work.

Use of hoisting machines, and tackle including their attachments
anchorage and supports shall conform to the following standards
of conditions: -

These shall be good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in
good repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and
free from patent defects.

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in
charge of any hoisting machine including any scaffolding winch or
giving signals to operator.

In case of every hoisting machine and every chain ring hook,
shackle, shrivel and pulley block used in hoisting or as means of
suspension the safe working load shall be ascertained by proper
means. Every hoisting machine and all gear referred to above shall
be boldly marked with the safe working load. In case of hoisting
machine having a variable safe working load, each safe working
load and the conditions under which it is applicable shall be clearly
indicated. No part of any machine or any gear shall be loaded
beyond the safe working load except for the purpose of testing, that
too under closely monitored and controlled conditions.

In case of departmental machines, the safe working load, shall be
notified by the Engineer-in-charge. As regards the Contractors,
machines the contractor shall notify the safe working load of the
machine to the Engineer-in-charge whenever he brings any
machinery to site of work and get it verified by the Engineer —in-
charge.

Motors, gearing, transmission, electric wiring and other dangerous

parts ofhoisting appliances should be provided with such means as
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will reduce to the minimum the risk of accidental descent of load,
and the risk of any part of suspended load becoming accidentally
displaced. When workers employed on electrical installations
which are already energized, insulating mats, wearing apparel,
such as gloves, allover and both as may be necessary should be
provided. The workers should not wear any rings, watches and
carry keys or other materials which are good conductors of
electricity.

82.10 All scaffolds, ladders and other safety devices mentioned or
described therein shall be maintained in safe conditions and no
scaffold, ladder or equipment shall be removed, while it is in use.
Ladders and scaffolds used should be of good quality and properly
maintained. Ladders should have nonskid bottom.

82.11 Contractor shall appoint a safety inspector or the site-in-charge
should be given responsibility of safety aspects.

82.12 All the contractors shall submit details of their employee’s
indicating designation, identification etc. for /exit pass and
pass/identity card shall be produced as and when required by the
Port officials.

82.13 The contractor should take necessary hot work permit from the
officer-in-charge of the area. The hot work permit should be
available with the person actually performing the job and should
be produced as and when demanded by the Port Officials.

82.14 Appropriate personnel protective equipments having ISI mark
should be given to labourers employed by the contractor at work
site.

82.15 All the lifting appliances such as cranes etc., shall have valid test
and examination certificates from prescribed authorities.
Certificates/copies of these shall have to be furnished for record of
the employer. Originals of these certificates shall be verified by the
Engineer-in-charge and returned to the contractor.

82.16 Driver/Operators of heavy equipments shall possess Heavy Duty

Licence and shall have sufficient experience in safe operations of
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the equipments. Licences should be produced for verification to
Engineer-in-charge.

82.17 First aid box should be provided at site with necessary contents.

82.181It is preferable that the labourers employed by the contractor have
adequate knowledge of using the firefighting
appliances/equipment.

82.19 When hot job is being performed appropriate fire extinguishers,
water buckets, sand buckets and asbestos cloth etc. and other
appliances/aids as advised by Fire officer should be kept at site.

82.20 The work area should be barricaded by proper means. Proper sign
boards should be displayed at appropriate places.

82.21 All the electrical equipments should be properly maintained and
should be properly earthed. All the rotating parts should be
properly guarded.

82.22 Only industrial purpose LPG cylinders with ISI marked pressure
regulator, hose and cutter should be used. It si advisable to use
D.A cylinder instead of LPG cylinder.

82.23 Proper housekeeping of the work area is the contractor’s
responsibility. The scrap material generated during work should
be kept only at the places as advised by concerned officer.

82.24 The contractor should instruct the labourers to follow all safety
rules like ‘USE OF APPROPRIATE PERSONAL PROTECTIVE
EQUIPMENTS’, ‘NO SMOKING’, ‘DRIVE VEHICLE AT
RESTRICTED SPEED ONLY’ etc.,

82.25 The contractor should submit accident report to Deputy Director
Dock Safety and Safety Section, NMPA as per regulation 91 of the
Dock Workers (Safety, Health and Welfare) Regulation, 1990 in
prescribed format.

82.26 In case of any emergency declared by NMPA the contractor has to
suspend all activities in the port area and make arrangement for
immediate evacuation of his employees to safe place.

82.27 The Contractor shall be bound to bear expenses of defense of every
suit, action or other proceedings at law that may be brought by

any person for injury sustained owing to neglect of the above
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precautions and to pay any damage and cost which may be
awarded in any such suit, action or proceeding to any such
persons or which may with the consent of the contractor be paid
to compromise any claim by any such person.
82.28 Apart from the above conditions, the contractor should comply
with safety Rules laid down by the Safety and Fire & Safety
Sections of NMPA from time to time during the contract period.
82.29 These safety provisions should be brought to the notice of all
concerned by display on a notice board at a prominent place of the
work spot. The person responsible for compliance of safety code
shall be named therein by the contractor
83 Life Saving Appliances and First Aid Equipment:
The contractor shall provide and maintain upon the works sufficient
proper and efficient lifesaving appliances and first aid equipment to the
approval of the engineer and in accordance with the requirements of LLO
Convention No.62. The appliances and equipments shall be available for
use at all times.
84 Risk pending completion:
All the works comprised in this contract until completion of the contract
land handing over the works to the employer shall stand at the risk of
the contractor who shall be responsible and make good at him own costs
all losses land damaged caused by or due to fire, weather or any other
cause and the contractor shall hand lover such works complete in every
respect on completion of works.
85 Port Entry Permission (not applicable to this contract)
The Contractor shall submit prior application for Port entry passes to the
concerned Port authority the proof of identity, ESI card, PF account
details, Bank account number, voter’s ID etc for his labours and the
staffs engaged in the works. The passes will be issued free of cost.
The Contractor shall retain the original passes obtained by them in
respect of their labour and staff engaged in the Works and produce the
same to the Engineer as and when called for. It should not be either
destroyed or allowed to be taken by the labour/staff after its use.
86 Site - Protected Area (not applicable to this contract)



107

The Site of Work is a protected area. Entry to the Port premises is
regulated by entry passes. These passes will be issued by the Central
Industrial Security Force or any other authority authorized by the
Employer. The Contractor should furnish a list of person with details of
ESI, PF and Bank account details for whom the passes are to be issued
to the Engineer and arrange to obtain the passes from the appropriate
authority, based on the recommendation of the Engineer and abide by
the Rules of the New Mangalore Port Authority with regard to entry etc.
For the entry of trucks and other vehicles also, the Contractor should
obtain necessary permits. However, no charges will be levied for the
individual passes or the permits for the vehicles of the Contractor or his

sub-contractors for the bonafide use of the work.
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10.SPECIFICATIONS - GENERAL

10.1

10.2

10.3

10.4

10.5

General

The following Technical Specifications shall be read in conjunction with
General Conditions of Contract, Conditions of particular applications,
Schedules, Annexures and Drawings.

The normal business will be continued throughout the progress of the
works and the Contractor must conduct his operations so as not to
obstruct shipping, Port traffic and operations.

The Contractor shall obey orders and directions given by the Engineers
or his authorized representative in the course of the discharge of his
duties.

Brief Description of drawing

The Works are shown in the following drawings that are issued as a part

of the Tender Documents:

Drawing No. Description

4/179/LP-01 Location plan

Contractor’s Working Area

The Contractor shall work in close co-ordination with the other
contractors employed by the Board relating to other connected works.
Temporary Works

Before any temporary works are commenced the Contractor shall submit
at least 14 days in advance to the Engineer-in-Charge for approval
complete drawings of all temporary works he may require for the
execution of the Works. The Contractor shall also submit his calculations
relating to the design of temporary works, viz. storage sheds, offices, etc.,
if required by the Engineer-in-Charge and shall carry out the
modifications that the Engineer-in-Charge may require of such
temporary works at Contractor’s own cost. The Contractor shall be solely
responsible for the stability and safety of all temporary works.
Technical specification

The work involves the following items: -

i. Conservancy and cleaning of the premises of offices and public utility

places like IB, Old ladies hostel Building, Conservancy and cleaning
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of colony Main roads, other street along with its berms and drains
etc. by removing all accumulated sand, dust, waste materials, grass,
vegetation growth, roots of dead trees, all other solid waste materials
etc. including disposing off the same with a lead of 2.00 km and
maintaining the areas in neat & tidy condition throughout the year
including cost & conveyance of all materials, tools and plants, labour,
all other incidental charges etc. complete as directed by the
department. (Operation by deploying minimum 6 labour per day)
Register to be maintain at Sit and Signature of the Engineer to be
obtained daily.

Conservancy of JNC hall's Premises and its interiors as required by
removing the accumulated sand dust waste materials, collected silt ,
debris, grass vegetation growth, roots of dead trees, all other solid
waste materials etc. including Sweeping of Bituminous Paved area &
JNC Hall Backyard, mopping of floor, Cleaning Toilets, window
panes, furnitures, removing the cobwebs & maintaining the Hall in
clean & tidy condition at all times and disposing the collected
garbage/Food waste/solid wastes etc. as directed by the department
including cost of labour tools and plants and all other incidental
charges etc. complete .(By deploying minimum 3 labours per
operation (Necessary cleaning chemicals will be supplied free of cost
by the department) Register to be maintain at Site and Signature of

the Engineer to be obtained.

11.LIST OF TOOLS AND PLANTS

® N OO0k ON

. Grass cutting machine -1 No
Tree cutting machine -1 No
Hand Carts -2 No
Spade - 4 Nos
Pick Axe - 4 nos
Sickles - 4 Nos
Rubber Baskets - 6 Nos

Broom Sticks - 12 Nos
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12.SPECIAL CONDITIONS OF CONTRACT
The Scope of work is to CONSERVANCY OF ROADS , DRAINS,AND
PUBLIC PLACES IN THE STAFF COLONY FOR TWO YEARS 2024-25
AND 2025-26. PART A -SOUTH WING. by carrying out all such works that

may requires as instructed and as directed by the department staff from

time to time and work is to be carried out to the entire satisfaction of the

department whose decision is final and binding in this respect.

a.

The contractor or his representative/supervisor should be available at
the site premises all the working time to receive instructions from the
department staff

A labour register should be kept at work site/horticulture nursery and
this register should signed by the contractor for the numbers of labours
deployed for item of work done.

The contractor has to provide all T&P such as spades, pickaxe, sickles,
broom sticks, required length of hose pipe, bucket, grass cutter etc. and
also labour to carry out the work satisfactorily. The contractor will be
responsible to maintain the area in clean and tidy condition

The contractor has to pay wages which are not less than the minimum
wages fixed to the labour as prescribed by the competent authority from
time to time. The minimum wage of unskilled labour considered for
preparation of estimate is Rs. 651/- per day. If minimum wages increase
and contractor claims, the difference in wages including PF/ESI will be
reimbursed by department on actual basis.

If the contractor fails to complete the specific item of work in time, an
amount equal to 10% of the amount payable for non-attended works
shall be deducted from his running bill as penalty, in addition to
deduction of quantity for non-attended work.

The estimated amount put to tender is the bare minimum cost of work.
If a firm quotes less than or equal to estimated cost put to tender, the
bid will be considered as the bid with NIL charges / NIL Consideration,
such bids shall be treated as unresponsive and will not be considered
for evaluation

The contractor should deploy Number of labours as mentioned in BOQ

for execution of work, for 8 hours a day with one hour recess.
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h. The contractor shall submit the profile of the personnel engaged by
them along with their ESI & PF, bank details etc., to the dept. before
commencing the work.

i. Contractor has to make Payment to the labours through their bank
account only.

j- NMPA may insist providing RFID passes to all the personnel deployed
in this work. The contactor has to arrange for the issue of the RFID
passes to all Labourers and supervisors of the work through NMPA at
prevailing charges.

k. The contractor should make payment to all the workers as per
minimum wages act on or before 7th day of each month through
electronic mode to the bank account of workers. Further the proof of
payment made to the workmen shall be submitted by the Contractor to
the concerned Executive Engineer on or before 8th day of each month.

13.DRAWINGS

The Works are shown in the following drawings that are issued as a part of

the Tender Documents:

Drawing No. 4/179/LP-01
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14.BILL OF QUANTITIES

PREAMBLE
1. GENERAL INSTRUCTIONS
1.1. The Bill of Quantities must be read with the Drawings. Conditions of

1.2.

1.3.

1.4.

Contract and the Specifications and the Contractor shall be deemed to
have examined the drawings, Conditions of Contract and the
Specifications, and to have acquainted himself with all the details of the
Work to be done and the way the works are to be carried out.

Not with standing that the work may have been sectionalised, every part
of it shall be deemed to be supplementary to complementary of every
other part and shall be read with it or into it so far as it may be
practicable to do so.

The detailed description of work and materials given in the Specifications
are not necessarily repeated in the Bill of Quantities.

The quantities entered in the Bill of Quantities are approximate only and
are given to provide a common base of tendering. Payment will be made
for the actual quantities of work carried out in accordance with the
drawings and orders of the Engineer and will be measured by the
Engineer’s Representative and valued at the rates and prices quoted in
the Bill of Quantities and the rates fixed by the Engineer for varied work,
all in accordance with the provisions of the terms of this contract. Any
increase in the quantities of individual items from those indicated in the
Bill of Quantities shall not form a basis for alteration of the rates quoted
and accepted.

RATE AND PRICES :

The rates and prices set out against the items are to be the full all-
inclusive rates of the finished work as described in the Bill of Quantities
and or shown on the Drawings and described I the Specifications or
which can be reasonably be inferred therefrom and are to cover the cost
of provision of plant and equipment, materials, labour, erection,
maintenance, supervision, overheads and profits and every incidental
and contingent cost and charge whatsoever including all tax if any
excluding GST and any other conditions of Contract and the

specifications and every kind of temporary work (except those items for
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which separate provision has been made in the Bill of Quantities) and all

matters and things necessary for proper completion and maintenance of

the works.

The Specifications are intended to cover the supply of materials and the

execution of all works necessary to complete the works. Should there be

any details of execution which have not been referred to in the

Specification or in the Bill of materials or construction which have not

been mentioned or referred to in the Specifications or in the Bill of

Quantities and Drawings, but the necessary for which it may reasonably

implied or referred therefrom, or which are usual or essential to the

completion of all the works in all trades the same shall be deemed to be
included in the rates and prices named by the Contractor in the Bill of

Quantities. The rates and prices are to cover the items and described in

the Bill of Quantities read with the Drawings and Specifications and if

there is any inconsistency between the Bill of Quantities, Specifications
and the Drawings, the description in the Bill of Quantities shall prevail.

The Contractor is deemed to have ascertained for himself the extent to

which the work has to be carried out for the proposed work including

electrical works and his rates and prices shall include for all costs and
charges whatsoever arising out of such working.

Arithmetical errors in the Bill of Quantities will be rectified on the

following basis.

(i) If the figure entered at percentage rate in the Bill of Quantities does
not tally with the quoted amount the percentage rate, in words will
prevail and the amount will be rectified accordingly.

(ii) If the total amount entered does not tally with the sum of the
amounts entered against percentage rate the later will prevail and
the total amount will be rectified accordingly.

(iii) In case of same percentage quotes the two bidders will have to

participate in rebidding for offering a rebate.

3. METHOD OF MEASUREMENT

Standard Method: The work included in Bill of Quantities once
completed will be presented to the Engineer’s representative for

checking quality and quantity of work. The Engineer’s representative
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after satisfying himself issue a certificate to that effect. Unless stated
or billed otherwise quantities shall be measured in accordance with the
Indian Standard Code No.1200 for civil work and shall be not as they
are provide in the works. The rates and prices shall include whatsoever
allowance is considered to be necessary for wastage, working spaces,
construction slopes, batters.

ii.) The mode of measurement and payment described in the relevant

technical specifications shall apply for the relevant items.
4. PART RATES

1. Engineer may sanction part rates for partly executed work under any
item of the Bill of Quantities as may be deemed proper and fit by him.
For this purpose, the Contractor shall submit written application for
grant of part rates, furnishing calculations in support of the part rates
requested.

2. Part rates will not be sanctioned merely for materials (natural or
manufactured) brought to site by the Contractor, but only for partly
executed work which by its very nature, is not easily removable form the
site.

3. Abbreviations

The following abbreviations are used in the Specifications and Bill

of Quantities:

IS : | Indian Standard
BS : | British Standard
Qty. : | Quantity

mm : | Millimeters

cm : | Centimeters

M / m : | Meters

LM : | linear metre

LS : | lump sum

Rs. : | Rupees

P. : | Paise

Nos. : | Numbers

do : | Ditto
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MS : | mild steel
T : | Tones
Kg : | Kilogram
EO : | Extra over (previous sum unless specified
otherwise)
sq.m. /m2 square metre
sqg.cm. : | square centimeters
mm 2 - | Square Millimetre
Cu.m. : | cubic meters
YST : | yield stress
dia : | Diameter
wt. : | Weight
Drg.No.: | drawing number
max. : | Maximum
min : | Minimum
approx : | Approximately
n.e.: | not exceeding
incl: | Including
circ: | Circular
set : | set / sets
c/c | centre to centre
@ : | at the rate of

Opn

Operation
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BILL OF QUANTITIES

Name of work: CONSERVANCY OF ROADS , DRAINS,AND PUBLIC PLACES IN
THE STAFF COLONY FOR TWO YEARS 2024-25 AND 2025-26. PART A -
SOUTH WING.

Rate (in
It .. . Probable . figures Amount
Description of items . Unit .
No quantity and in Rs. Ps.
words )

1 | Conservancy and cleaning of | 93,12,562 | Sqm 0.240 | 22,07,077.19
the premises of offices and
public utility places like 1B, Old
ladies hostel Building,
Conservancy and cleaning of
colony Main roads, other street
along with its berms and drains
etc by removing all
accumulated sand, dust, waste
materials, grass, vegetation
growth, roots of dead trees, all
other solid waste materials etc.
including disposing off the
same with a lead of 2.00 km
and maintaining the areas in
neat & tidy condition
throughout the year including
cost & conveyance of all
materials, tools and plants,
labour, all other incidental
charges etc. complete as
directed by the department.
(Operation by deploying
minimum 6 labour per day)
Register to be maintain at
Sitand  Signature of the
Engineer to be obtained daily.
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2 | Conservancy of JNC hall's 1257430 | Sqm 0.430 54,0694.90
Premises and its interiors as
required by removing the
accumulated sand dust waste
materials, collected silt |,
debris, grass vegetation
growth, roots of dead trees, all
other solid waste materials etc
including Sweeping of
Bituminous Paved area & JNC
Hall Backyard, mopping of
floor, Cleaning Toilets, window
panes, furnitures, removing
the cobwebs & maintaining the
Hall in clean & tidy condition at
all times and disposing the
collected garbage/Food
waste/solid wastes etc as
directed by the department
including cost of labour tools
and plants and all other
incidental charges etc complete
.(By deploying minimum 3
labours per operation
(Necessary cleaning chemicals
will be supplied free of cost by
the department) Register to be
maintain at Site and Signature

of the Engineer to be obtained.

TOTAL AMOUNT Rs. | 27,47,772.09

Excess / Less (in percentage in two decimals)

Quoted amount in Figures

(Quoted amount :RUPEES ....oviuiiiitiiiiiii e )

Note :
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. GST as applicable shall be claimed as separate line item in tax invoice and
the same will be paid separately.

. Contractor shall file the applicable returns with tax department in time and
submit the same as documentary evidence

. The estimated amount put to tender is the bare minimum cost of work. If a
firm quotes less than or equal to estimated cost put to tender, the bid will
be considered as the bid with NIL charges / NIL Consideration, such bids
shall be treated as unresponsive and will not be considered for evaluation.

. In case if, two or more bidder quote same minimum charges / minimum %
and tie occurs, the successful bidder would be finalized by drawing the
lottery with prior intimation to the bidders whose bids are tie, in presence of
eligible bidders and Tender Committee Members.

. The work of Conservancy of roads, drains and public area in the staff colony
for Two Years- 2024-25 and 2025-26 is executed in two parts ie., South wing
(Part-A) and North wing (Part -B). Both the works shall not be awarded to
one contractor. The price bid of Part-B shall be opened first. Whoever
become successful bidder in Part-B tender, their price bid in Part A tender

shall not be opened.

SIGNATURE OF THE CONTRACTOR
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15.TENDER FORM

Sub:- Conservancy of roads , drains,and public places in the staff colony for
two years 2024-25 and 2025-26. Part A -SOUTH Wing.
Tender no:- CIVIL/CE(C)/EEC/35/2024-25 dated 23-09-2024

(Tenderers are required to fill up all the blank space in this tender form:)

The Executive Engineer (C)
Civil Engineering Department,

NMPA, Panambur.

Sir,

Having visited the site and examined the instructions to Tenderers, Conditions
of Contract, Specifications, Schedules, Bill of Quantities and the Tender
Drawings for the above named works, we offer to execute as per instructions to
Tenderers, Conditions of Contract, Specifications, Bill of Quantities, Schedules
and the Tender Drawings etc. as per the rates quoted in the price bid.

If our offer is accepted we undertake to commence the work as specified in the
tender document on receipt of the acceptance letter and to execute the entire
work within the stipulated period calculated from the date of issue of letter of
acceptance / dates shown in the letter of acceptance by the Employer.

We undertake to abide by our Tender for a period of 90 days from the bid due
date or such extension of time as may be accepted by us and same shall be
binding on us and you are entitled to accept the same at any time before the
expiration of the said period.

We Undetake that the Price bid submitted along with the tender does not
contain any conditions/ clarifications/ understandings other than the total
cost as specifically sought in the tender documents.

We confirm and give an Undertaking to the effect that, we have not altered,
modified, corrected or substituted contents of Tender Document.

We also confirm that all pages of the submitted Tender Document and

addendum (if any) is duly signed.
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Unless and until a formal agreement is prepared and executed, this Tender
together with your written acceptance thereof, shall constitute a binding
contract between us.

We understand that you are not bound to accept the lowest or any Tender you
may receive.

We have independently considered the amount shown in Appendix as
liquidated damages and agree that they represent a fair estimate of the
damages likely to be suffered by you in the event of the work not being
completed in time.

If our Tender is accepted we understand that we are to be held solely
responsible for the due performance of the contract

“I/We hereby indemnify the Port in the event of any notice served by PF & ESI
Authority towards recovery of PF & ESI due to this contract, Port is free to
recover the money from the bills any and any moneys with the Port.”

We also attach herewith NEFT Payment details 0fRs64900/-( Rupees SixtyFour
Thousand Nine Hundred Only) as Earnest Money Deposit/Tender security.
Dated this day of 2017

Signature in the capacity of duly authorised to sign tenders for and on behalf

Dated this --------------—-cmmm day of --------------

Signature ------------------------ in the capacity of --------------------c -

and

on behalf ---------o-mveee e oo
Address = —--mmmmmmmmmm e

Witness

Address
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16.SCHEDULE
MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT
NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C),

MANGALORE WITH EFFECT FROM 01.04.2024

Minimum Wages applicable “Construction or maintenance of roads, runways
or in building operations including laying down underground electric, wireless,
radio, television, telephone and overseas communication cables and similar
other underground cabling work, electric lines, water supply lines and
sewerage pipelines”-

Category
Area: A Area: B Area: C
Unskilled 778.00 651.00 522.00
Semiskilled / 862.00 734.00 610.00
Unskilled Supervisory
Skilled /Clerical 948.00 862.00 734.00
Highly Skilled 1028.00 948.00 862.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA),
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not
specified above as per Ministry of Labour and Employment F.No. 1 /7(3)/2023-
LS-II dated 01.04.2024.)

“Employment of Sweeping and Cleaning excluding activities prohibited under
the Employment of Manual Scavengers and Construction of Dry latrines
(Prohibition) Act, 1933”.

Area Rates of wages Rs.
‘A’ 778.00
‘B’ 651.00
C 522.00

“Employment of Watch and Ward”-Rates of wages for employees employed in
watch and ward — Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A’ 948.00 1028.00
‘B’ 862.00 948.00
c 734.00 862.00

For further details log on to Ministry of Employment




