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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

NOTICE INVITING TENDER 
SECTION I 

1. NOTICE INVITING TENDER 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal 

from the Contractor fulfilling the following Minimum Eligibility Criteria in two 

cover bidding procedure for the work of “Conservancy of office building, toilets 

and its surroundings inside security compound wall for the year 2024-25 & 

2025-26-Part-C Area between Berth No.4 to KK gate”   

Minimum Eligibility Criteria:  
a) The tenderers must have experience of having successfully completed similar 

works during last 7 (seven) years ending last day of month previous to the 

one in which applications are invited shall be either of the following 

At least three similar completed works costing not less than the amount 

equal to Rs.4.29 lakhs each  

or 

At least two similar completed works costing not less than the amount equal 

to Rs.5.36 lakhs each  

or 

At least one similar completed works costing not less than the amount equal 

to Rs.8.57 lakhs  

Note1: Similar work(s) means: “Any Civil works OR Any Conservancy 
works OR Garden Maintenance Works” 
Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 

2021-22, 2022-23 and 2023-24 Rs.3.22 lakhs 

The financial capacity of bidders would be evaluated considering the works 

in hand at NMPA. The port would award the work not exceeding the 

remaining financial capacity of the bidder. The financial capacity to be 

3.33times of the average financial turnover of last three years of the bidder 

minus works in hand at NMPA.  The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates 

https://www.eprocure.gov.in/eprocure/app
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along with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to 

Tender 

Rs.21,40,999/- 

ii) Earnest Money Deposit 

(EMD) 

Rs.50,600/-                               

 (Rupees Fifty Thousand Six Hundred  

Only). The EMD shall be in the form of 

Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, 

Bankers Cheque, Bank Guarantee as per 

Annexure 9 or shall be paid by RTGS in 

favour of F.A. & C.A.O., NMPA. Scanned 

copy should be uploaded along with bid. 

The benefit of Exemption of EMD to all 

Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the 

proof of their being MSE registered with 

district industries center (DIC) or Khadhi 

and village industries commission or 

Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or UDYAM 

Registration Certificate or any other body 

specified by Ministry of MSME. The bidder 
shall submit "Bid Security Declaration" 
in the prescribed form as per Annexure 
13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty 

Only) Payment of Tender fee by NEFT in 

favour of F.A. & C.A.O., NMPA. Scanned 

copy should be uploaded along with bid. 

The benefit of Exemption of EMD to all 

Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the 
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proof of their being MSE registered with 

district industries center (DIC) or Khadhi 

and village industries commission or 

Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other 

body specified by Ministry of MSME, will be 

considered. 

iv) Document download start 
date and time 

10-09-2024  at 15.00 HRS 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date 
and time 

NA 

vii) Bid submission start date 
and time 

24-09-2024  at 10.00 HRS 

viii) Bid submission closing date 
and time 

01-10-2024  at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
03-10-2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 24 (Twenty Four  ) Months 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees 
Five Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: praveenkumar.kn@nmpt.gov.in / chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be 
uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 
portal, may have to be referred by the prospective Tenderer from time to time. 
                        -sd- 
                                                                              Executive Engineer (Civil)   

 
 
 
 
 
 
 
 
 

mailto:praveenkumar.kn@nmpt.gov.in
mailto:chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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2. INSTRUCTIONS TO TENDERERS 
A. INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-

SUBMISSION OF THE BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service 

provider is https://www.eprocure.gov.in/eprocure/app of CPP portal. 

You are requested to read the terms & conditions of this tender before 

submitting your online tender. Tenderers who do not comply with the 

conditions with documentary proof (wherever required) will not qualify in 

the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the 

portal. 

2. Bidder then logs into the portal giving user id / password chosen 

during enrollment. 

3. The e-token that is registered should be used by the bidder and should 

not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option 

and these can be selected as per tender requirements and then 

attached along with bid documents during bid submission. This will 

ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should 

go through them carefully and then submit the documents as per the 

tender document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and 

the same should be uploaded after filling the relevant columns, else 

the bidder is liable to be rejected for that tender. Bidders are allowed 

to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the 

e-Procurement Portal, or through the contact details given in the 

tender document. Bidder should take into account of the corrigendum 

https://www.eprocure.gov.in/eprocure/app
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published before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the 

bid documents to be submitted as indicated in the tender schedule 

and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in 

the tender. The benefit of Exemption of EMD and Tender Fees to all 

Micro and small enterprises (MSE) registered with district industries 

center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or any other body specified by Ministry of MSME, will be 

considered. Necessary document for having registered with similar 

category should be submitted along with Technical Bid.   

10. The bidder should read the terms and conditions and accepts the   

same to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in 

advance before the prescribed time to avoid any delay or problem 

during the bid submission process. 

12. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side 

at that point of time. In order to reduce the file size, bidders are 

suggested to scan the documents in 75-100 DPI so that the clarity 

is maintained and the size of file gets reduced. This will help in quick 

uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission 

Process. Bids, which are not frozen, are considered as 

Incomplete/Invalid bids and are not considered for evaluation 

purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for 

any sort of delay or the difficulties faced during the submission of 

bids online by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, 

through this portal. Offline documents will not be handled through 

this system.  

http://www.newmangaloreport.gov.in
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16. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid 

documents submitted and then a bid summary will be shown with 

the bid no., date & time of submission of the bid with all other 

relevant details. The documents submitted by the bidders will be 

digitally signed using the e-token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and 

kept as an acknowledgement as a token of the submission of the 

bid. The bid summary will act as a proof of bid submission for a 

tender floated and will also act as an entry point to participate in the 

bid opening event. 

18. Successful bid submission from the system means, the bids as 

uploaded by the bidder is received and stored in the system. System 

does not certify for its correctness. 

19. The bidder should see that the bid documents submitted should be 

free from virus and if the documents could not be opened, due to 

virus, during tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the 

tender Portal, will be valid for all actions of requesting bid 

submission, bid opening etc., in the e-Procurement portal. The Time 

followed in this portal is as per Indian Standard Time (IST) which is 

GMT+5:30. The bidders should adhere to this time during bid 

submission. 

21. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well 

before the bid submission end date and time (as per Server System 

Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- 

Technical BID. BID submitted without fees, as mentioned above will 

not be considered for evaluation and shall be rejected summarily. 

The benefit of Exemption of EMD to all Micro and small enterprises 

(MSE) will be considered. The bidders shall upload with their offer, 

the proof of their being MSE registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or 
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any other body specified by Ministry of MSME. The 

bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

23. The bidder/tenderer/contractor shall file the applicable returns 

with Tax departments in time and submit the same as documentary 

proof. 

24. The GST applicable shall be shown as a separate line items in the 

Tax invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 
1. Covering letter declaring the offer to be unconditional, confirming its 

validity for 90 days and a list of all the documents submitted. As per 

Annexure I 

2. Scanned copy of NEFT Payment details for cost of tender (tender 

fee)/ documentary evidence for exemption of Tender fee. 

3. Scanned copy documentary evidence for exemption of EMD. 

4. Copies of original document defining the constitution or legal status, 

place of registration and principal place of business of the company 

or firm or partnership.  

5. Details of experience and past performance of the Tenderer of works 

of similar works within the past 7 years and details of current works 

in hand and other contractual commitments in the prescribed 

Forms respectively.  

6. The qualifications and experience of key personnel in the prescribed 

forms.  

7. Reports on the financial standing of the tenderer including profit 

and loss statements, balance sheets and auditor's report for the past 

three years and an authority from the tenderer to seek references 

from the tenderers bankers. The financial turnover in the last three 

years should be indicated in the prescribed form. 

8. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

9. Tenderer should submit copy of Permanent Account Number (PAN), 

ESI, EPF, TAN and GST Registration certificate. 

10. Information regarding any current litigation in which the tenderer is 

involved.  
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11. The tenderer has to meet all the minimum eligibility criteria. 

Relevant information supported by documentary evidence regarding 

fulfillment of the minimum eligibility criteria as stipulated in Notice 

Inviting Tender should be submitted along with the tender 

Experience of the tenderer / contractor for completed works in 

private organization as stipulated in Eligibility Criteria shall be 

considered only if the Tax Deduction Certificate with respect to 

referred work is issued by Competent Authority is enclosed by the 

tenderer for the respective works along with the offer. 

12. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) 

of volume-I (Original power of attorney i.e. Annexure 2 to be 

submitted by post or by hand immediately after the closing date for 

submission of online e-tender). However, such Power of Attorney 

would not be required if the Application is signed by an authorized 

partner or Director (on the Board of Directors) of the Applicant, in 

case the Applicant is a partnership firm or limited liability 

partnership. 

3. Cover – II Detail (Finance) 
Price should be quoted in the BOQ template available in the portal. The 

BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is 

liable to be rejected for that tender. Bidders are allowed to enter the 

Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for 

the purpose for evaluation. 

4. Opening of bids 
A. Part I Technical bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of 

bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) 

whose Part I Technical bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of 

opening of Part II Price bid, through valid email confirmed by them. 

The date and time of opening of price bid shall be intimated to the 
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qualified bidders based on the evaluation of the technical bid. The 

price bid of such eligible bidders shall be opened on the specified date 

and time. 

The price bid of Part A to C shall be opened on specified date and time 

in the sequence of Part - A, Part - B and Part-C. The tenderer found 

lowest in Part – A will be declared as L1 tenderer and the price bid for 

other part quoted by the L1 tenderer will not be opened. The 

procedure will be followed for other parts respectively. 

Note:  

i. The tenderers are advised to offer their best possible rates. The 

estimated amount put to tender is the bare minimum cost of work. 

If a firm quotes less than or equal to estimated cost put to tender, 

the bid will be considered as the bid with NIL charges/ NIL 

Consideration, such bids shall be treated as unresponsive and will 

not be considered for evaluation. All entries in the tender should be 

entered in online without any ambiguity. 

ii. In case if, two or more bidder quote same minimum charges / 

minimum % and tie occurs, the successful bidder would be finalized 

by drawing the lottery with prior intimation to the bidders whose 

bids are tie, in presence of eligible bidders and Tender Committee 

Members. 

5. Evaluation process 
         A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been 

provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the 

qualification criteria. 
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i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation. A 

material deviation or reservation is one (1) which affects in any 

substantial way, the scope, quality, or performance of the Tenderer or 

(2) which limits in any substantial way, inconsistent with the Tender 

document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 

opinion is non-responsive and no request for alteration, modification, 

substitution or withdrawal shall be entertained by the Port Authority 

in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 

Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria 

and technical specification, the Chief Engineer will examine and seek 

clarification if any and list out the firms, which are found technically 

suitable and Price Bid of such tenderers only will be opened. 

m. The date and time will be intimated to tenderers whose offers are 

found suitable and price bid of such tenderers will be opened on the 

specified date and time. 

n. The cost of stamping Agreement must be borne by the successful 

Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing 

time and date of the tenders will be taken as valid. 

p. If a firm quotes NIL charges /NIL Consideration, the bid shall be 

treated as unresponsive and will not be considered. 
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B. INSTRUCTIONS TO TENDERERS (GENERAL) 
1. E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore-575010 through https:// www. eprocure. gov. in / 
eprocure /app of CPP portal from the contractors fulfilling the following 

Minimum Eligibility Criteria in two cover bidding procedure for the 

work of “Conservancy of office building, toilets and its surroundings 

inside security compound wall for the year 2024-25 & 2025-26-Part-C 

Area between Berth No.4 to KK gate” 
2. Tender document can be downloaded from NMPA website 

http://www.newmangaloreport.gov.in, 

www.tender.gov.in&https://www.eprocure.gov.in/eprocure/app.  
The cost of tender documents 560/-(Rupees One Thousand Five 

Hundred FiftySix Only Non-refundable) to pay by NEFT. The details of 

payment shall be attached to the e-tender.  
3. The Tenderer is advised to acquaint himself with the job involved at the 

site, examine soil conditions, hydrological conditions, climatic 

conditions, availability of labour, quarry materials, equipment, means 

of transport, communication facilities, entry restrictions to the Port 

being a custom bound secured area, laws and by laws of Govt. of 

Karnataka or Govt. of India and any other statutory bodies and collect 

all information that may be necessary for preparing and submitting the 

Tender and entering into the contract. 
4. The Tenderers shall bear all the costs of visiting the site, collecting the 

information and cost for preparing and submitting the tender.  
5. The Tenderer and or his servants and agents will be granted permission 

to visit the site for the purpose of inspection. The Tenderer will be fully 

responsible for any injury (whether fatal or otherwise) to himself or his 

servants and agents or for any loss or damage to property or for any 

other loss, damage, costs and expenses whatsoever caused which but 

for the granting of such permission would not have arisen. The 

Tenderer will be liable to indemnify the Employer against any loss or 

damage to the property of the Employer or neighboring property which 

may be caused due to any act of the Tenderer or his servants and 

agents.  

https://
http://www.newmangaloreport.gov.in,
https://www.eprocure.gov.in/eprocure/app.
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6. The Tender prepared by the tenderer, all documents and 

correspondence in respect of or in connection with the tender and the 

work to be executed hereunder shall be in English Language only.  
7. The Tenderer shall examine carefully, all instructions, General 

Conditions of Contract, Specifications, Bill of quantities, Scope of work, 

Drawings etc. and all documents issued along with and for the purpose 

of tender, any amendments made there to from time to time, conditions, 

nature of the ground and substrata, quantity and nature of work, 

materials necessary for the completion of work, the surface conditions, 

the hydrological and climatic conditions, means of access to the site, 

the existing roads and other means of communication, required 

pollution control measures in the marine areas, and in general shall be 

deemed to have been examined and obtained all necessary information 

as to risks, contingencies and other circumstances which may 

influence or affect his tender. Failure to comply with the requirements 

of the tender documents will be on tenderers own risks. Tenders who 

are not substantially responsive to the requirement of the tender 

documents are liable to be rejected.  
8. Tenderer shall bear all costs for preparation and submission of his 

tender. Employer will not be responsible for or pay for any expenses or 

losses which might be incurred or suffered by any tenderer in 

connection with submission of tender. A prospective tenderer requiring 

any clarifications on the Tender documents may request in writing for 

the same from Executive Engineer (Civil), New Mangalore Port 

Authority, Administration Building, Panambur, Mangalore – 575010. 

The response /clarifications (without identifying the source of Enquiry) 

will be sent to all prospective Tenderers who have received the Tender 

documents. These shall form part of Tender documents.  
9. No tender shall be considered which is not accompanied by an Earnest 

Money Deposit of Rs.50600/-(Rupees Fifty Thousand Six Hundred  

Only) or documentary evidence for exemption of EMD. In the event of 

tenderer withdrawing his tender before the expiry of 90 days from the 

last date of submission of tender, the tender shall be cancelled and the 

amount payable by an Earnest Money Deposit shall become forthwith 

payable to Employer and decision of the Employer shall be final in that 

behalf. The earnest Money Deposit of unsuccessful tenderer will be 



14 
 

discharged /returned as promptly as possible, but not later than 60 

days after the expiration of period of tender validity prescribed by the 

employer, on award of contract to the successful bidder. 
9.1 Tender must be accompanied by Earnest Money Deposit of Rs.50600/-

(Rupees Fifty Thousand Six Hundred  Only) by NEFT.  
NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore -575 

010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email ID: praveenkumar.kn@nmpt.gov.in/chiefengineer@nmpt.gov.in 

9.2 The benefit of Exemption of EMD and Tender Fees to all Micro and small 

enterprises (MSE) registered with district industries center (DIC) or 

Khadhi and village industries commission or Khadhi and Industries 

board (KVIV) or Coir board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and handlooms or any other body 

specified by Ministry of MSME, will be considered. 

9.3 E.M.D. of unsuccessful Tenderer will be returned immediately after 

Conclusion of Contact. 

9.4 Any Tender not accompanied by an acceptable Earnest Money Deposit 

or documentary evidence for exemption of EMD will be rejected and such 

Tender will not be considered for evaluation. 

9.5 The Earnest Money Deposit of the successful bidder shall be refunded     

(without interest) after he has signed the agreement and furnished 

required performance security. 

9.6 Earnest Money deposit will be forfeited. 

 If a Tenderer withdraws his tender during the period of tender validity. 

 In case of successful tenderer's failure to commence and complete the 

work, apart Forfeiture of other claims and dues if any payable to 

Contractor. 

 If the applicant submits false or misleading certificate for qualification, 

withdrawal of tender leading to black listing from NMPA works for the 

period of Three Years. 

mailto:praveenkumar.kn@nmpt.gov.in/chiefengineer@nmpt.gov.in
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 No interest will be payable by NMPA on the amount of tender security / 

Earnest Money deposit. 

 In case of forfeiture of EMD, GST is applicable. 

10 Pre Tender Meeting: Clause -Deleted – 
11 The tenderer shall submit with his tender Permanent Account Number 

(PAN) and also his EPF/ESI/GST registration number  
12 The tenderer must use metric units in the specifications and on all the 

drawings.  

13 The Tenderer shall quote realistic rates in respect of works to be 

executed by him. The rates shall be firm and no increase or decrease in 

prices will be allowed except as mentioned in the General Conditions 

and Particular applications of Tender document. 

14 The Chairman of the NMPA reserve their right to reject all or any tender 

without assigning any reasons or to accept any tenders in part and does 

not bind themselves to accept the lowest or any other tender. No 

reasons will be assigned for the rejection of any tender. 

15 The Tender shall remain valid and open for acceptance for a period of 
90 days from the date fixed for receiving the same. The Employer 

reserves their right to extend the period of validity for a specific time. 

The request and the response thereto shall be made in writing or by 

telegram or telex. The Tenderers will have an option to refuse the 

request without forfeiting his tender security. However, in the event of 

the tenderer agreeing to the request, he will not be permitted to modify 

his tender. In the event of the tenderer agreeing to the extension, the 

Tenderer shall correspondingly extend the validity of his tender 

security. 

16 Eligibility and Qualification Requirement:-  

16.6 To be eligible for award of contract tenderers shall provide 

evidence, satisfactory to the Employer of their eligibility and of 

their capability and adequacy of resources to carry out the subject 

contract effectively in addition to documents evidencing fulfillment 

of all the minimum eligibility criteria as stipulated in the "Notice 

Inviting Tender". The tenderer shall also submit following 

information.  

a. Copies of original Documents defining the constitution or legal 
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status, place of registration and principal place of business of 

the company or firm or partnership. 

b. Details of the experience and past performance of the Tender on 

works of Conservancy / Civil works within the past seven years, 

and details of current works in hand and other contractual 

commitments in the prescribed format.  

c. Qualifications and experience of the key personnel in the format 

prescribed in Annexure of the Tender Document.  

d. Reports on the financial standing of the Tenderer including 

profit and loss statements, balance sheets and auditor's reports 

for the past three years. The Chartered Accountant’s certificate 

/ TDS certificate for the work  

e. Information regarding any current litigation in which the 

Tenderer is involved. 

f. List of Ongoing works in hand at NMPA should be indicated in 

the prescribed form 

17 For determination of eligibility and responsiveness the tenderer shall, 

in addition to satisfying the requirement of sub clause-16.1 also satisfy 

the following criteria.  

1. Average annual financial turnover of the tenderer during last three 

financial years i.e., 2021-22, 2022-23 and 2023-24 shall be at least 

Rs.3.22 lakhs plus the value of ongoing works awarded in NMPA. 

The financial capacity of bidders would be evaluated considering the 

works in hand at NMPA. The port would award the work not 

exceeding the remaining financial capacity of the bidder. The 

financial capacity to be 3.33times of the average financial turnover 

of last three years of the bidder minus works in hand at NMPA. The 

bidder must fill the Annexure-6. 

2. The tenderers must have experience of having successfully 

completed similar works during last 7 (seven) years ending last day 

of month previous to the one in which applications are invited shall 

be either of the following 

At least Three similar completed works costing not less than the 

amount equal to Rs.4.29 lakhs each (Excluding GST) 

or 
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At least Two similar completed works costing not less than the 

amount equal to Rs.5.36 lakhs each (Excluding GST) 

or 

At least One similar completed work costing not less than the 

amount equal to Rs.8.57 lakhs Excluding GST)  

Note1:*Similar work(s) means “Any Civil works OR Any 
Conservancy works OR Garden Maintenance Works” 
Note2: Documentary evidence for successful completion of the work 

shall be furnished along with work order and work completion 

certificate 

Documentary evidence for successful completion of the work shall 

be furnished other than NMPA work along with work order, work 

Completion certificate and TDS certificate. 

3. The tenderer shall submit a copy of valid ESIC, EPF Registration 

Certificates along with the tender. 

18 At any time prior to the last date for submission of tenders, the 

employer may for any reason whatsoever, change or modify the tender 

documents by amendments. The amendments so carried out will be 

published in the web sites mentioned above for information all the 

prospective tenderers who have obtained the tender documents. 

The amendment so carried out will form part of the tender and shall be 

binding upon the Tenderers. The Employer may at their discretion 

extend the last date for submission of the tenders to enable the 

Tenderers reasonable time to submit their tender after taking into 

consideration such amendments. 

19 Tender shall be prepared, signed and submitted only by that Firm/ 

Corporation/Company in their name registered in the CPP portal. The 

tenderer shall submit complete tender and shall be without alterations, 

interlineations or erasures except those to accord with the instructions 

issued by the employer or as may be necessary to correct errors made 

by the Tenderers. All such cancellations, alterations or amendments 

shall be initialed by person or persons signing the tender. 

20 Bid Submission 

Tender document including quoted bid price have to be submitted 

online only through CPP portal before deadline for online submission 

of bid.  
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For evaluation purpose the uploaded offer documents will be treated as 

authentic and final except Power of attorney which shall be submitted 

in hard copy immediately after the due date of submission.     

The Tender shall be submitted in Two parts.    

Cover I – Technical:  

The following documents shall be uploaded in cover I. 

1. Scanned copy of NEFT Payment details for cost of 

tender/documentary evidence for exemption of tender fee. 

2. Scanned copy of NEFT Payment details for EMD or documentary 

evidence for exemption of EMD. 

3. Copies of original document defining the constitution or legal status, 

place of registration and principal place of business of the company 

or firm or partnership.  

4. Details of experience and past performance of the Tenderer of works 

of similar works within the past 7 years and details of current works 

in hand and other contractual commitments in the prescribed 

Forms respectively.  

5. Reports on the financial standing of the tenderer including profit 

and loss statements, balance sheets and auditor's report for the past 

three years and an authority from the tenderer to seek references 

from the tenderers bankers. The financial turnover in the last three 

years should be indicated in the prescribed form. 

6. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 

7. Tenderer should submit copy of Permanent Account Number (PAN), 

ESI, EPF and GST Registration certificate. 

8. Information regarding any current litigation in which the tenderer is 

involved.  

9. The tenderer has to meet all the minimum eligibility criteria. 

Relevant information supported by documentary evidence regarding 

fulfillment of the minimum eligibility criteria as stipulated in Notice 

Inviting Tender should be submitted along with the tender 

Experience of the tenderer / contractor for completed works in 

private organization as stipulated in Eligibility Criteria shall be 

considered only if the Tax Deduction Certificate with respect to 

referred work is issued by Competent Authority is enclosed by the 
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tenderer for the respective works along with the offer. 

10. Power of attorney for the signatory for the tender and carrying   out 

the works when awarded. 

11. Covering letter declaring the offer to be unconditional, confirming 

its validity for 90 days and a list of all the documents submitted. 

21 PRICE BID (Bill Of Quantities)  

Price should be quoted in the BOQ template available in the portal. The  

BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to 

enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up 

for the purpose for evaluation. 

If a firm quotes NIL charges / NIL Consideration, the bid shall be 

treated as unresponsive and will not be considered 

22 The Tenderer should note the following procedure carefully:  

a) The tenderer should quote his basic cost offer only in price bid 

b) The work will be awarded to the tenderers who quotes total lowest 

amount of the bid as a whole.  

c) Tenderer should not indicate his cost offer anywhere directly or 

indirectly in technical bid 

d) The tenderer should quote for the work as per Technical scheme and 

design and scope of work as specified in tender document. 

23 Tenderer should note follow before submitting the offer: 

a) Only completed work will be considered for qualification. Partly 

completed works or works in progress will not be considered for 

qualification. 

b) The value of work indicated in completion certificate only be 

considered for experience. 

c) If the tenderer have successfully completed the work (Date of 

completion of work) during last 7 years ending last day of month 

previous to the one in which applications are invited irrespective of 

date of commencement/start of work. Such experience of work is 

also considered for evaluation in work experience. 
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d) If the tenderer have executed the work in Joint venture before 

submitting the bid, then experience of such entire work will be 

considered only for the lead partner company/firm of the Joint 

Venture. 

24 Deadline for Submission of the Bids 

i) The completed bid shall be submitted in the electronic form by the 

date and time mentioned in NIT only through CPP portal. 

ii) The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause, in which case 

all rights and obligations of the Employer and the bidders 

previously subject to the original deadline will thereafter be subject 

to the deadline as extended. 

iii) Price should be quoted in CPP portal. Any indication of ‘Quoted 

price’ in the online technical bid documents shall lead to rejection 

of the bid outright. For evaluation purpose the uploaded offer 

documents will be treated as authentic and final. No hard copy 

shall be submitted for reference purpose. The bid submitted 

through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic 

tender and if any discrepancy is noticed at any stage between the 

Port’s tender document and the one submitted/uploaded by the 

tenderer, the conditions mentioned in the Port’s uploaded 

document shall prevail. Besides, the tenderer shall be liable for 

legal action for the lapses. 

25 Late Bids 

The tenderer should ensure that their tender is received online at NMPA 

before the deadline prescribed. The time that is displayed from the 

server clock in e-portal, will be valid for all actions of requesting bid 

submission, bid opening etc., The bidders should adhere to this time 

during bid submission. 

26 Modification and Withdrawal of Bids 

i) Bidders may modify the prices and other required details of their 

Bids only in accordance with the provisions available in the CPP 

portal.  

ii) Withdrawal of a Bid between the deadline for submission of bids 
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and the expiration of the original period of bid validity may result 

in the forfeiture of the Bid Security  

27 Bid Opening - Technical Bid 

a. On the due date and time, the Employer will first open Techno 

Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event 

of specified date for bid opening is declared as holiday by the 

Employer, the bid will be opened at the appointed time and location 

on the next working day. 

b. In the first instance the Technical bid containing the NEFT payment 

details of EMD & Cost of tender document / documentary evidence 

for exemption of EMD and tender cost will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the 

Technical Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with 

requisite Bid security, then all Bidders will be so informed then and 

there. If any Bid contains any deviation from the Bids documents 

and / or if the same does not contains Bid security in the manner 

prescribed in the Bid documents, then that Bid will be rejected and 

the Bidder informed accordingly. 

28 Bid Opening – Price Bid 

The tenderers are requested to quote the lowest offer. The date and time 

of opening of price bid shall be intimated to the qualified bidders based 

on the evaluation of the technical bid. The price bid of such eligible 

bidders shall be opened on the specified date and time. 

The conservancy works executed in 3 parts (Part-A Area Main gate to 

Berth No 4), (Part-B Oil jetty Area ), (Part-C Area between Berth No 4 to 

KK gate) 

The price bid of Part A to C shall be opened on specified date and time 

in the sequence of Part - A, Part - B and Part-C. No contractor shall be 

awarded more than one work. 

Therefore, the price bid of Part-A shall be opened first. Whoever become 

successful bidder in Part-A tender, their price bid in other part of work 

shall not be opened. The procedure will be followed for other parts 

respectively. 

Note:  
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i. The tenderers are advised to offer their best possible rates. The 

estimated amount put to tender is the bare minimum cost of work. 

If a firm quotes less than or equal to estimated cost put to tender, 

the bid will be considered as the bid with NIL charges/ NIL 

Consideration, such bids shall be treated as unresponsive and will 

not be considered for evaluation. All entries in the tender should 

be entered in online without any ambiguity. 

ii. In case if, two or more bidder quote same minimum charges / 

minimum % and tie occurs, the successful bidder would be 

finalized by drawing the lottery with prior intimation to the bidders 

whose bids are tie, in presence of eligible bidders and Tender 

Committee Members. 

29 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, 

including breakdown of unit rates. The request for clarification and the 

response shall be in writing, but no change in the price or substance of 

the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If 

the Bidder wishes to bring additional information to the notice of the 

Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of 

his bid. 

30 Examination of Bids and Determination of Responsiveness 

Prior to detailed evaluation of Bids, NMPA will determine whether each 

Bid 

a) Meets the eligibility criteria. 

b) Has been properly signed by an authorized signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power 

of Attorney shall interalia include a provision to bind the Bidder to 

settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. A 

responsive Bid is one which conforms to all the terms, conditions 
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and specification of the Bidding documents, without material 

deviation or reservation. A material deviation or reservation is one 

i. which affects in any substantial way the scope, quality or 

performance of the Works; 

ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 

iii. Whose rectification would affect unfairly the competitive position 

of other Bidders presenting responsive Bids.  

e) The tenderer shall submit a certificate in the tender schedule in the 

Technical Bid that he has not incorporated any conditions in the 

Financial Bid and in case any conditions are specified in the 

financial bid his tender will be rejected without making any further 

reference to him. 

f) If a Bid is not substantially responsive, it shall be rejected by the 

Employer, and may not subsequently be made responsive by 

correction or withdrawal of the non-conforming deviation or 

reservation. 

g) If a firm quotes NIL charges/Nil Consideration, the bid shall be 

treated as unresponsive and will not be considered 

31 Correction of Errors:(Not Applicable) 

32 Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to 

be responsive. In evaluating the Bids, the Employer will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) Making appropriate adjustments to reflect discounts or other price 

modifications offered. 

33 Alteration of tender documents 

No alteration shall be made in any of the tender documents or in the 

Bill of Quantities and the tender shall comply strictly with the terms 

and conditions of the tender document.  The Employer may however 

ask any tenderer for clarifications of his tender if required.  

Nevertheless, no tenderer will be permitted to alter his tender price after 

opening of the tender. 

34 Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, 

or alternative design proposal for whole or part of the work will not be 
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acceptable. Tenders containing any qualifying conditions or even 

Bidder's clarifications in any form will be treated as non-responsive and 

will run the risk of rejection.   Part II: Price Bid of such Bidder’s will not 

be opened. 

35 Award of Contract 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has 

offered the lowest evaluated bid price, provided that such bidder has 

been determined to be  

a) Eligible in accordance with the provisions of Clause 17, and 

b) Qualified in accordance with the provisions of Clause 17. Clause 

No.30 

36 Notification of Award 

i) The Bidder whose Bid has been accepted will be notified about the 

award by the Employer prior to expiration of the Bid validity period 

by, fax or e-mail and confirmed by registered letter.  This letter 

(hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract 

Price”).  

ii) The notification of award will constitute the formation of the 

Contract subject only to the furnishing of a performance security in 

accordance with the provisions of Clause 38.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 28 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the 

performance security and sign the Agreement with the Employer. No 

work shall be commenced before signing contract agreement. The 

contractor shall make 8 copies of the Agreement and submit to the 

employer within 7 days following the date of signing of Agreement. 

37 Release of Bid Security / EMD 

The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest as early as possible by NEFT on conclusion of Contract. 

The Earnest Money Deposit of the successful bidder shall be refunded 
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(without interest) after he has signed the agreement and furnished 

required performance security. 

38 Performance Security 

i. Within 21 days of receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a Performance Security in the form 

in the form of Insurance Surety Bonds, Account Payee Demand draft, 

Fixed Deposit Receipt from a commercial bank, remittance by RTGS or 

in the form of Bank Guarantee for an amount equivalent to 5% of the 

Contract price (Contract price including GST), as applicable rounded off 

to the nearest 1000.  

ii. If the performance security is provided by the successful Bidder in the 

form of a Bank Guarantee, it shall be issued by a Nationalized 

/Scheduled Indian bank having its branch at Mangalore and encashable 

at Mangalore acceptable by NMPA. The BG shall be issued in favor of 

New Mangalore Port Authority in the Format enclosed. 

39 Fraud and Corrupt Practices 

The bidder and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Selection 

Process. Notwithstanding anything to the contrary contained in this 

document, the Port shall reject the tender without being liable in any 

manner whatsoever to the bidder, if it determines that the bidder has, 

directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or 

restrictive practice (collectively the “Prohibited Practices”) in the 

Selection Process. In such an event, the Port shall, without prejudice to 

its any other rights or remedies, forfeit and appropriate the 

Performance Security, as the case may be, as mutually agreed genuine 

pre-estimated compensation and damages payable to the Port for, inter 

alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  

Such Bidder shall not be eligible to participate in any tender or RFP 

issued by the Authority during a period of 2 (two) years from the date 

such Bidder is found by the Authority to have directly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice, as the 

case may be.  
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For the purposes of this Clause, the following terms shall have the 

meaning hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, 

of anything of value to influence the action of any person 

connected with the Selection Process (for avoidance of doubt, 

offering of employment  to or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly 

or indirectly with the Selection Process or the LOA or has dealt 

with matters concerning the Agreement or arising there from, 

before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, 

shall be deemed to constitute influencing the actions of a person 

connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the 

Selection Process or after the issue of the LOA or after the 

execution of the Agreement, as the case may be, any person in 

respect of any matter relating to the Project or the LOA or the 

Agreement, who at any time has been or is a legal, financial or 

technical consultant/ adviser of the Authority in relation to any 

matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts 

or disclosure of incomplete facts, in order to influence the Selection 

Process; 

(c) “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any persons or  property to 

influence any person’s participation or action in the Selection 

Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed 

or engaged by  the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence 

the Selection Process; or 

ii) having a Conflict of Interest; and  
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c) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective 

of restricting or manipulating a full and fair competition in the 

Selection Process. 

40 Rejection of Tender 

Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest 

or any tender and has the right to reject any tender without assigning 

any reason thereof. No representation whatsoever will be entertained 

on this account. 

41 Additional Information 

The "Instructions to Tenderers" shall not form part of the Contract. 

They are intended only to aid the Tenderers in the preparation of their 

tender. 

Conditional Tender will be rejected outright considering it as non-

responsive   offer  and Tender will be liable to be rejected outright if it 

is found that;  

a) The Tenderer proposes any alternation in the work specified in the 

tender or in time allowed for completing the works or indicate any 

other unacceptable condition. 

b) The downloading of document is not carried strictly as provided on 

website. 

c) Disclosure/indication of the price in the technical bid shall render 

the tender disqualified and rejected.  

42 Prior to the expiration of the prescribed period of tender validity or such 

extended period the Employer will notify the successful tenderer, by 

cable or telex, fax confirming in writing by registered letter that his 

tender has been accepted. The notification of award will constitute the 

formation of the contract. Upon the furnishing by the successful 

tenderer of a performance security in accordance with the provisions of 

General conditions of contract, the Employer will promptly notify the 

unsuccessful tenderers that their tenders have been unsuccessful. 

43 All costs, charges and expenses including stamp duty in connection 

with contract as well as preparations and completion of agreement shall 

be borne by the tenderers. 
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44 The contractor shall, in accordance with the requirement of the 

Employer, afford all reasonable opportunities for carrying out their 

work to any other contractors employed by the Employer and their 

workmen and to the workmen of the Employer and of any other duly 

constituted authorities who may be employed in the execution on or 

near the site of any work not included in the contract or of any contract 

which the employer may enter into in connection with or ancillary to 

the works. 

45 If the tenderer submits false / forged documents in support of 

experience, the tender will be rejected and the tenderer will be black 

listed from NMPA for Two years. 
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3. ANNEXURES 
ANNEXURE - I 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: “Conservancy of office building, toilets and its surroundings inside 

security compound wall for the year 2024-25 & 2025-26-Part-C Area 
between Berth No.4 to KK gate ” 

****** 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully 
understood all of the requirements of the bid document and information 
provided, the undersigned hereby apply for the project referred above. 

I / We declare that the offer is unconditional, and validity for 120 days 
I/ We are submitting our Bid enclosing the following, with the details as per 
the requirements of the Bid Document, for your evaluation. 
i. Power of Attorney (if any) 
ii. Organization Details (Annexure 3) 
iii. Details to fulfill the “Minimum Eligibility Criteria” and certificates - 

(Annexure 4) 
iv. Average Financial turnover over the last three financial year - (Annexure 

5) 
v. List of work in hand at New Mangalore Port (Annexure-6) 
vi. List of tools and plants (Annexure 7) 
vii. Declaration (Annexure 8) 
viii. Format For Furnishing Bank Information for E-Payment Annexure 

10&11 
ix. Indemnity Bond (Annexure 12) 
x. EMD Paid by NEFT vide UTR No…………….dtd. ……………. of (name and 

address of the branch). 
xi. Tender fee paid by NEFT vide UTR No…………….dtd. ……………. of (name 

and address of the branch). 
xii. Copy of valid PAN card, ESI, PF &GST Registration certificate. 
xiii. Make in India Policy, (Annexure -13). 
xiv. Bid Security, (Annexure- 14).  

 

 

Signature 
(Authorized Signatory) 
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Annexure – 2 
 

ON STAMP PAPER of Rs 500/- 
“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 

SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 
2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE” 

--- 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ---------------------------------------
-- (Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of 
the authorized person to sub-delegate/delegate powers, delegated on him by 
the Board of Directors) do hereby sub-delegate/delegate, in terms of the powers 
delegated to me by the Board of Directors, ------------- (name of the Co.) to Shri 
------------ (name, designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the 
Board of Directors), do hereby authorize and empower Shri ----------- (name, 
designation & address of the Attorney) to do severally amongst others, for the 
purpose of carrying on our business, the following: 
 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 
prepare, sign, execute and submit tenders for execution of (Name of work) or 
any other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and 
contracts and also to bind the (name of the Co.) to the arbitration clause 
included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements and 
to perform such other acts, matters, things as the Attorney shall consider 
requisite or advisable as full and effectively as the Company could do, if present 
and acting there. 
 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated 
to me by the Board of Directors of (name of the Co.), do hereby agree that all 
acts, deeds and things done by the said Attorney by virtue of this power of 
attorney, shall be construed as acts, deeds and things done by the Company. 
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 I, (Name & address of the authorized person to sub-delegate/delegate 
powers, delegated on him by the Board of Directors), further undertake to ratify 
and confirm whatever our said attorney shall do or cause to be done for the 
Company, the said Company, in the premises, by virtue of the powers hereby 
given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name 
& designation of the Attorney), on this _______ day of ______________, 20____ 
(Two thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day 
of __________ 20______ (Two thousand __________ ), will have effect from the date 
he signs and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to 
sub-delegate/delegate powers, delegated on him by the Board of Directors) has, 
this ______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 

SIGNED AND DELIVERED ON 
____________________ BY 

 
(Name of authorized person to delegate powers) 

 
WITNESS: 
 
 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
 
 
 
Note: i) This Document to be duly authenticated by Notary Public.  
ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 
SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 

2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE” 
 

ORGANIZATION DETAILS 
 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering etc.,) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in 

the project and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 
SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 
2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 
12(a) of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and 
certificates in the following format (Client Certificates/work completion 
certificates or any other documentary evidences with respect to the eligibility 
work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work 
order 

 

Reference No of  the enclosed Client 
work Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and 
email address of the client’s 
representative 

 

Description  and Scope of Work  
Signature 

(Authorised Signatory) 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct 
as per the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual 
accounts of the Applicant. 
Instructions: 

i. Bidders are expected to provide information in respect of Eligible 
Assignments in this Section.  The assignments cited must comply with 
the criteria specified Clause No. 12.0(a) Minimum eligibility of the 
“Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order 

and work completion certificate) from the respective client for having 
carried out such assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 
SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 

2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK 
GATE”” 

FINANCIAL CAPABLITY 
(The Tenderer shall furnish in the format given below details of its financial 

Turnover during the last three years. The statement shall be duly certified by 
a Chartered Accountant. 

 
 2021-22 2022-23 2023-24 
Turnover in Rs. 
In Lakhs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

Note:  

1.Only a format in which the information is to be given is indicated above. The 
contractor shall attach additional sheets of bigger sizes to accommodate the 
necessary information, if required  

      
 
 
Certified by C.A Signature 
(Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 
SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 

2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE” 
 

LIST OF ONGOING WORKS IN HAND AT NMPA 
 
The Tenderer shall furnish in the format given below details of works being 
carried out by him at the time of bidding in NMPA. 

 
Sl. 
No. 

Name of work  Work order 
No. and Date 

Value Of 
Work Order 

In Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

     

 

      
Contractor 
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Annexure – 6A 

 
NEW MANGALORE PORT AUTHORITY 

“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 
SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 

2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY (Not applicable) 
 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying 
out of the works, along with a construction programme showing sequence of 
operation and the time frame for various segments of temporary and permanent 
works. 
 
 

  Signature 
(Authorised Signatory) 
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Annexure – 7 
 

NEW MANGALORE PORT AUTHORITY 
“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 

SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 
2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE” 

--- 
PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 

Descrip
tion  of 
equipm

ent 

Require
ment 
no. / 

capacit
y 

Owned 
/ 

leased 
/ to be 
procure

d 

Nos / 
capac

ity 

Age / 
condit

ion 

Remarks 
(from 

whom to 
be 

purchase
d) 

At what stage  
of contract 
period the 

equipment  will 
be  available 

       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of 
the equipment at site and at what stage of the construction period in a separate 
column. 
 
 

Signature 
(Authorised Signatory) 

 
 
 
 
 

Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 
SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 
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2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE”  
 

DECLARATION  
  
We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 
and Vol.III (Section V and VII) and agreed to the terms and conditions 
mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organization considered necessary and sufficient for the work have been 
furnished in the Annexures to Conditions of Contract in Volume I and that 
such plant, temporary works and personnel for site organization will be 
available at the site till the completion of the respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process and 
have not committed any offence under PC Act in connection with the bid. 
 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 
damages or compensation payable at Law in respect of or in consequence of 
any accident or injury to any workman or other person in the employment of 
the Contractor or Sub-Contractor against all claims, demands, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto 
and the Employer shall be at liberty to deduct or adjust from the Contactor's 
bills an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect of 
or in relation to any accident or injury referred to above without any reference 
to the Contractor. The contractor shall execute indemnity bond in the 
prescribed format as per Annexure - 12 
 

vi. We shall comply with all the Central State and Municipal Laws and Rules and 
we shall be solely responsible for complying with the provisions of the Contract 
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 
&Abolition) Karnataka Rules 1974 and rules there under and the enactments 
that may be applicable including ESI Act, the payment of wages act, Provident 
Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 
Compensation Act or any other applicable legislation and the Municipal by-
laws or other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or otherwise missed under any statutory 
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enactments, rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, who 
are not covered under ESI and submit the same to the EIC immediately after 
commencement of the work 
 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. 
lf any claim is made against New Mangalore Port Authority on this work, the 
Port Authority shall have the right to deduct the same from the bill amount 
payable to the contractor after verification of the validity and if admissible as 
per rules 
 

viii. *We disclose with that we have made / not made payments or propose to be 
made to any intermediaries (agents) etc. in connection with the bid. 
 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 

 
 
 
 
 
 
 
 
 
 

 
 
 
 

          
  Annexure-9 

BID SECURITY (BANK GUARANTEE)  
 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the 
Bidder”) has submitted his bid dated__________________________ [date] for the 
Conservancy of office building, toilets and its surroundings inside security 
compound wall for the year 2024-25 & 2025-26-Part-C Area between Berth 
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No.4 to KK gate(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered 
office at ____________________________ (hereinafter called “the Bank”) are bound 
unto ___________________________________ [name of Employer] (hereinafter 
called “the Employer”) in the sum of _________________________ 1 for which 
payment well and truly to be made to the said Employer the Bank binds itself, 
his successors and assigns by these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 
20 ___ 
THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 
validity specified in the Form of Bid;  
or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 
during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
We undertake to pay to the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him owing to the occurrence of one or any of the three 
conditions, specifying the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date _________ 2 
days after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of 
which extension(s) to the Bank is hereby waived. Any demand in respect of this 
Guarantee should reach the Bank not later than the above date. 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs ……………………… 
(Rupees ……………………………………. only) and unless a claim in writing is 
lodged with us within 3 months of the date of expiry or the extended date of 
expiry of this guarantee all our liabilities under this guarantee shall stand 
discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 
day of …… 20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL_______________________________
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_ 
__________________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
____ 
__________ _________ _________________ __________________________ 
_____________ 
 
The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16 of the Instructions to Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted 
by the Employer before the Bidding documents are issued.  
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Annexure-10 
  
DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-
PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                 
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 
1 Name and full address of the 

beneficiary 
 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
Signature of the party with seal 
 
 
 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is 
also enclosed. 
 
 
 
Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, Administrator, representatives and 

assignees in favour of New Mangalore Port Authority, Panambur, Mangalore 

575010, herein after referred to as ‘Indemnified’ which expression shall unless 

repugnant to the context or meaning thereof  include its representatives and 

assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and 

conditions set out interalia in the work order No……….. valued at 

Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order 

provides for indemnifying the indemnified by the indemnifier for any accident, 

damage or compensation payable to any workmen or other person in the 

employment of the contractor or any sub-contractor during the period of 

tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of 

or in consequence of any accident or injury to any workmen or other person in 

the employment of the contractor or sub-contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the indemnified shall be at liberty to deduct 

or adjust from the bills payable to the indemnifier by the indemnified for an 

amount that the indemnified may be called upon to pay towards claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference 

to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 
Rules and shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages 
act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the 
Workmen Compensation Act or any other applicable legislation and the 
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Muncipal by-laws or other statutory Rules and Regulations whatsoever in force 
if these are applicable. Any obligations finding or otherwise missed under any 
statutory enactments rules & regulations there under shall be the 
responsibility of the Indemnifier and the Indemnified will have no responsibility 
for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for 
his workers, who are not covered under ESI and submit the same to the ESIC 
immediately after commencement of the work. 
The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim 

is made against Indemnified arising out of this work, the Port shall have the 

right to deduct the same from the bill amount payable to the Indemnifier after 

verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, 

nose masks, hand gloves, safety harness or any other equipment as required 

depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which 

may lead to fatality including death, permanent/ partial disablement, injury, 

financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs 

of the contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and Designation) 
Company Seal 
 
Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 
BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported 
by a Bid security declaration 

I/We accept that we will automatically be disqualified from bidding for any 
contract with New Mangalore Port Authority for a period of 2 (Two) years 
starting from the date of notification from the Employer, if the undertaking of 
the affidavit submitted by us or our constituents in pursuance to any of the 
declarations of Letter of Technical Bid or Letter of Price Bid submitted by us 
are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because 
I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, 
my / our Bid during the period of bid validity specified in the form of Bid; 
or 

b) do not accept the correction of errors in accordance with the Instructions 
to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during 
the period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with 
the Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
I/We understand this Bid Security Declaration shall cease to be valid if I am/we 
are not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 
ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing 
Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
Duly authorized to sign the bid for and behalf of [insert complete name of the 
Bidder] 
Dated on ______________ day of _______________, _______________ [insert date of 
Signing]       

Corporate seal [where appropriate] 
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Annexure-14 
 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-

II) dtd. 16-09-2020, as amended from time to time and as applicable on the 

date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-----------------------------------------------------------------------------------------------

-- -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a 

bidder or its successors can be debarred for up two years as per Rule 151 (iii) 

of the General Financial Rules along with such other actions as may be 

permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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4. FORM OF AGREEMENT 
 
Name of work:  

 

Letter of Authority:   ( work order No. and date) 

 

 I.  ( Name of Contractor) , do hereby agree to execute the above work at 

rates noted in the “Schedule of Quantities and Rate”  which amounts to 

Rs.(Agt. Amount)  (Agt. Amount in words)  subject to the conditions and 

specifications  set forth in the contract, the work shown upon,  the drawing 

described in the said specifications and comply with the rate of  progress noted  

therein. 

 
 This contract document contains Pages including this page and    
drawing  in all. 
 

 

Signature and Address of the Contractor with date  

 

 

 

Dated signature of the witness to  

the contractor’s signature with full address 

 

 

     The contract agreement is hereby accepted by me on behalf of the Board of 

members the New Mangalore Port Authority on the …….. day of …..           20XX 

and assigned No. CEA/         /20XX-XX 

 

 

Signature of the officer who accepts the              Chief Engineer (Civil)  

agreement on behalf of the Board of          New Mangalore Port Authority 

members of New Mangalore Port Authority  
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5. PERFORMANCE BANK GUARANTEE 
In consideration of the Board of members of the New Mangalore Port Authority, 

incorporated under the Major Port Trust’s Act, 1963, having its Administrative 

office at Panambur, Mangalore, which expression shall mean and include its 

successors and assigns (hereinafter called “the Board”) having agreed to 

exempt (Name of Contractor Processors having its Registered office at (address) 

which expression shall mean and include their Successors, and Assignees 

(hereinafter called ‘the said Contractor’) from the demand, under the terms and 

conditions of the Work order No. and date  made between the Board and the 

said contractor for the work of “ (Name of work)  (hereinafter called “the said 

Work order”) of security deposit for the due fulfillment by the said contractor 

of the terms and conditions contained in the said Agreement on production of 

a Bank Guarantee for Rs…….(Rupees …………………………. only), we, M/s 

…………………………………………..(bank)., a company registered under the 

Companies Act, 1956 and a banking company within the meaning of Banking 

Regulation Act, 1949 and having its registered office and one of its branches 

at…………………………………………………………(bank address) (hereinafter 

referred to s the “Bank”) at the request of the Contractor, do hereby irrevocably 

and unconditionally undertake to pay to the Board an amount not exceeding 

Rs…………….. (Rupees ……………………… only) on demand against any non-

performance, loss of damage caused to or suffered by the Board by reason of 

any breach by the said Contractor of any of the terms or conditions contained 

in the Agreement. 

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER: 

1. We M/s …………………….(bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, 

merely on a demand from the Board stating that the amount claimed is 

required  to  meet   the  recoveries due or likely to be due from the said 

Contractor.   

 

2. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, 

our liability under this guarantee shall be restricted to an amount not 

exceeding to Rs………………./- 

(Rupees…………………………………..only). 
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3. We, M/s …………………………(bank).  Undertake to pay to the Board any 

money so demanded notwithstanding any dispute or disputes raised by 

the Contractor in any suit or proceedings pending before any Court or 

Tribunal relating thereto, our liability under this present being absolute 

and unequivocal.  The payment so made by us under this guarantee 

shall be a valid discharge of our liability for payment there under and 

the Contractor shall have no claim against us for making such payment. 

 

4. We M/s …………………..(bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it 

shall continue to be enforceable till all the dues of the Board under or by 

virtue of the said Agreement have been fully paid and its claims satisfied 

or discharged or till the Engineer i/c on behalf of the board certifies that 

the terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor and accordingly discharges 

this guarantee. 

 

5. We, ……………………….(bank) further agree with the board that the 

Board shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Agreement or to extend time of 

performance by the said Contractor from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Board 

against the said Contractor and to forbear or enforce any of the terms 

and conditions relating to the said Agreement and we shall not be 

relieved from our liability by reasons of any such variation, or extension 

being granted to the said Contractor or for any forbearance act or 

omission on the part of the Board or any indulgence by the Board to the 

said Contractor or by any such matter or thing whatsoever which under 

the law relating to sureties would but for this provision, have effect of so 

relieving us. 

 

6. This guarantee will not be discharged due to change in the constitution 

of the Bank or the Contractor. 
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7. We…………………………………(bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Board in writing. 

 

8. This guarantee shall remain in full force and effect up 

to…………………….and extendable from time to time upto the defect 

liability period as per the relevant clauses of the tender on demand by 

the Board. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to 

Rs………………….(Rupees ……………………..only) and unless a claim in 

writing is lodged with us within 3 months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

 

          (Seal with Signature of the Bank) 

 

 

 

Witness:  
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6. SCOPE OF WORK 
THE SCOPE OF WORK COMPRISES OF “CONSERVANCY OF OFFICE 

BUILDING, TOILETS AND ITS SURROUNDINGS INSIDE SECURITY 

COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-C AREA 

BETWEEN BERTH NO.4 TO KK GATE” by awarding the work on contract 

basis includes :- 

i. General conservancy and maintenance of office buildings and its 

surroundings on working days, including removing dust & cob web, 

sweeping, water washing, toilet cleaning, wiping the doors, windows, 

glasses and other fixtures with wet cloth, so as to keep the office neat 

and clean, including cost & conveyance of all materials, labour, tools & 

plants and all other incidental charges etc., complete. (Note : Cleaning 

materials should be supplied by the contractor and only cleaning 

chemicals will be supplied by the department free of cost). The 

Contractor has to submit list of labours proposed to be deployed for the 

work. All registers pertaining to the work shall be maintained by the 

Contractor and shall be produced to the department at any time during 

inspection of works. The contractor has to deploy Three (3) Nos of 

labours daily. 

  

ii. Daily cleaning the toilets, bath rooms, urinals, wash basins etc. and all 

other fittings using necessary cleaning tools and chemicals viz., soap 

water solution, disinfectant toilet cleaners, phenyl, naphthalene balls, 

bleaching powder etc. So as to maintain clean and hygienic. Daily 

sweeping outside area surrounding the toilet blocks including removal 

of rank vegetation / wild grass in the ground around the toilet blocks as 

well as above the roof / sunshades. Removing the dust & cob webs from 

the ceiling, doors, windows, light fittings etc. Periodically using suitable 

tools and climbing arrangements. Wiping the glasses and other fixtures 

viz., doors, windows, ventilators, etc. with wet cloth. Maintaining the 

open drains, drainage / sewer lines and inspection chambers including 

removal of blockages in the inspection chambers of the public toilet. 

Maintaining the water supply storage and distribution arrangements at 

all the above-mentioned toilet blocks including cleaning sanitary fittings 

provided in the toilet and all other incidental charges etc. complete for 

the satisfaction of the department. The contractor has to deploy TWO  
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(2) Nos of Male labour in general shift (Note: Cleaning materials should 

be supplied by the contractor and only cleaning chemicals will be 

supplied by the department free of cost). 

 

 

7.1 Metrological Data 
8.1.1 Climate 

Temperature Max 34°C 

Temperature Min 18°C 

Annual Rainfall About 3450 mm 

Weather Tropical Climate with high humidity 

7.1.2  Wind 

The winds in the monsoon months of June, July and August are predominantly 

from South-West and West with a maximum intensity of 5 in the Beaufort scale 

(with occasional squall up to force 6) 

7.1.3  Storms/Cyclones 

Even though Mangalore is within the cyclone area of storms originating in the 

Arabian sea and those that enter across the Indian Peninsula from the Bay of 

Bengal cyclones are not as severe or frequent as in the Bay of Bengal. 

Historically, there has been no major cyclone in the region for last many years 

7.2 Site 

The location and extent of the site is shown on the drawing No.22/163-LP The 

work site falls within notified limit of New Mangalore Port. 
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7.  APPENDIX TO TENDER 
Important Clauses of Contract Important Clauses of Contract 

 
Clause 

No. 

 
Description 

 
Remarks 

4 Mobilization period 7 days (However no work shall be 
commenced without signing contract 

agreement  
4 Time of completion 24 (Twenty Four  ) Months 

5 Performance Security As per clause 

The Penalty for the delay in submission of 

the Performance guarantee shall be at the 

rate of 0.25% of the amount of performance 

guarantee for each week or part of the week 

for the number of weeks delayed beyond the 

stipulated date of submission. 

26 Labour As per clause 

28 Minimum amount of 

third party insurance 

Rs.5 lakhs in any one incident and to be 

recouped after every incident till completion 

of work  

33 Traffic Regulation As per clause 

37 Supply of Materials All the materials required for execution of 
work are to be arranged only by the Tenderer  

38 Water Supply As per clause 

39 Power Supply Chargeable basis. 

53 Variation Limit +/-10% of the contract award price 

58 Payment of taxes 
Import or a incidental 
charges 

Payment has to be made by the Contractor 
 

59  Escalation As per clause 

60(b) Time within which 
payment to be made 
after certification of 
bill by the Engineer in 
charge 

30 days 

62 Limit of retention 
money 

10% of the total tax invoice subject to 
maximum of 5% of contract including GST 

as applicable 
63 Refund of retention 

money 

As per clause 
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68 Penalty for 

unsatisfactorily works 

As per Clause 

8. GENERAL CONDITIONS OF CONTRACT 
1. Definitions and Interpretation: 

In the contract (as hereinafter) defined the following words and 

expressions shall have the meanings hereby assigned to them except 

where the context otherwise requires. 

a) “Employer means Board of members of New Mangalore Port Authority a 

body corporate under the major ports Trust’s Act, 1963 or their 

successors and assigns, acting through its Chairman/Dy. Chairman or 

Chief Engineer (civil) or any other officers so nominated by the Board. 

b) “Contractor and / or Tenderer” means the person or persons, firm, 

corporation, joint venture or company whose tender has been accepted 

by the Employer and includes the Contractor’s servants, agents and 

workmen, personal representatives, successors and permitted assigns. 

c) “Contract” means and includes Tender Documents, Instructions to 

Tenderers, General Conditions of Contract, drawings, specifications, Bill 

of Quantities and Schedules any amendments there to, tender bid, letter 

of acceptance and the Contract Agreement. 

d) “Contract Price” means the sum named in the tender subject to such 

additions thereto or deductions therefrom as may be made under the 

provisions hereinafter contained. 

     “Specification” means the specification referred to in the tender and any 

modifications thereof or additions thereto or amendments thereto as may 

be from time to time be furnished or approved in writing by the Employer. 

e) “Drawings” means the drawings prepared by the Employer and attached 

to Tender document. 

f) “Site” means the land and other areas on, under in or through which the 

permanent works or Temporary works are to be executed or carried out 

and any other lands or area provided by the Employer for the purpose of 

contract. 

g) “Engineer-in-charge” means an officer of NMPA as nominated to be in 

charge of works of this tender by Chief Engineer (Civil). 

h) “Works” means the work to be executed in accordance with the contract 

as described in the scope of the work, Bill of Quantities, Technical 
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Specifications including modified, extra and additional work to be 

executed under the contract and other documents forming part of Tender 

documents.  Specification and drawings submitted by the Contractor and 

shall include all temporary works and permanent works. 

 

i) “Approved/Approval” means the approval in writing. 

2. Singular and plural: 
Words importing the singular only also include the plural and vice versa 

where the context requires. 

3. Headings or notes: 

The headings and marginal notes in these conditions of contract and 

instructions to tenderers or elsewhere in the tender shall not be taken to 

be part there of tender document or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

4. Completion period: 
The work shall be completed in accordance with the provisions of the 

contract with any authorized alterations, amendments, addition or 

omissions within the completion period stipulated in Tender Notice or 

such further period as may be allowed by the Engineer   

The Contractor shall commence the work within 7 days from the date of 

issue of acceptance letter by the Employer and carry out the same 

expeditiously at whatever point or points and in such portion as the 

Employer may direct.  The completion period of this contract shall be 24 

(Twenty Four  ) Months from the date of issue of acceptance letter 

excluding first seven days as mobilization period.  

5. Performance Security:  
Within  21 days after the issue of the notification of the award of contract 

from the Employer, the successful Bidder shall deliver to the Employer a 

Performance Security in the form of Insurance Surety Bonds, Account 

Payee Demand draft, Fixed Deposit Receipt from a commercial bank, 

remittance by RTGS or in the form of Bank Guarantee of a Scheduled 

Bank, having its branch at Mangalore and encashable at Mangalore for 

an amount equivalent to 5% of the Contract price (including GST), as 

applicable rounded off to the nearest 1000, as per draft annexed hereto 

guaranteeing the performance of the contract.  The cost of the Bank 

Guarantee to be so entered into shall be borne in all respects by the 
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contractor. Failure of the successful tenderer to furnish the required 

Bank Guarantee shall constitute sufficient grounds for the termination 

of the contract and EMD shall be forfeited.  The validity of the 

performance security shall be renewed time to time till completion of the 

work. The performance security of 5% of the contract price (including 

GST) shall be valid for contract period and will be extended for further if 

required. 

In the event of forfeiting the EMD / LD / SD / Performance Security GST 

is applicable and while imposing penalty applicable GST shall be 

collected. 

6. Care and diligence: 
The contractor shall exercise all reasonable care and diligence in the 

discharge of all technical, professional and contractual duties to be 

performed by them under this contract and shall be fully responsible to 

the Employer for the proper, efficient and effective carrying out of their 

duties. 

7. Signing of Agreement: 
Upon the receipt of the notification of award, the successful tenderer 

shall prepare a draft of the agreement as per form annexed as “FORM OF 

AGREEMENT” and submit the same to the Employer.  The employer shall 

return the draft duly approved and the successful tenderer shall get the 

same engrossed, have the correct amount of stamp duty and thereafter 

return the same duly signed and executed on behalf of the successful 

tenderer, all at his own. No work shall be commenced without signing 

contract agreement.   

8. Preparation of  copies for the contract documents : 
Upon signing the contract agreement, the contractor shall make eight 
copies of contract document in hard bound cover which shall comprise 

all the documents used in contract/Agreement and provide the same to 

the Employer at no extra cost. 

9. Handing over of  site  -    
The Engineer in charge, after the issue or written order to Contractors to 

commence the works, give to the Contractor possession of so much of 

the site as in the opinion of the Engineer in charge may be required to 

enable the Contractor to commence and proceed with the construction 

of the works in accordance with the programme referred to in clause 12 
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of the General Condition of Contract and will from time to time as the 

work proceed, due to the contractor possession of such portion of the site 

as may in the opinion of the Engineer in charge be required to enable the 

Contractor to proceed with the construction of the work without 

interruption of the work in accordance with the said programme.  The 

Engineer in charge reserve the right to take back from the Contractor the 

portions of “site” which in the Engineers opinion is considered 

unnecessary for the purpose of “Works”.  If the Contractor suffers any 

delay due to failure in handing over the site accordance with the terms 

of this clause, the Engineer in charge grant an extension of time for the 

completion of the works without any financial repercussions on the 

either side. 

10. Setting out  - Blank      
11. Assignment and subletting: 

The contractor shall not sublet the works or  any part  thereof without 

the written permission of the Employer nor assign his right and interest 

in these presents nor assume a fresh partner or partners nor dissolve 

the partnership at present existing between him in reference to this 

contract without the written permission of the Employer and such 

consent, if any, given shall not relieve the contractor from any liability or 

obligations under the contract and he shall be responsible for the acts, 

defaults and neglects of any Sub contractor or his servants agents or 

workmen as fully as if they were the acts, defaults or neglects of the 

Contractor provided always that the provisions on labour or a piecework 

basis shall not be deemed to be a sub letting under this clause 

12. Programme of work and progress reports: 
The contractor shall submit to the Employer within two weeks of the 

award of contract six copies of a detailed CPM schedule or bar chart 

showing them approved from estimated date or commencement and 

completion of the various section of the works.  The detailed CPM or 

schedule or bar chart shall be supplied to the employer and when it is 

revised. The Contractor to the employer before the second day of every 

week progress during the preceding week on all items of each section of 

the work in relation to and in respect of the detailed CPM schedule.  

13. Rate of Progress:   
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 The Contractor shall submit a weekly progress report to Engineer in-

charge.   If for any reason, the rate of progress of the works or any section 

thereof at any time in the opinion of the Employer is too slow to comply 

within the time for completion, the employer shall so notify the contractor 

who shall there upon take such steps as are necessary, subject to the 

consent of the Employer to expedite progress so as to comply with the 

time of completion.  The contractor shall not be entitled to any additional 

payment for taking such steps, as a result of any notice given by 

Employer under this clause.  If the contractor considers that it is 

necessary to do any work at night or on locally recognized days of rest he 

shall be entitled to seek the consent of the Employer to fulfillment of 

conditions necessary on account of security, safety and ensuring quality 

of works. 

14. Working Hours: 
8 (eight) hours per day with one hour recess. No work shall be carried 

out on Sunday except with the previous permission in writing of the 

Employer. Granting of permission will be entirely at the discretion of the 

Employer and cannot be claimed by the Contractor as a matter of right 

and the refusal to grant such permission will not be a ground or an 

excuse for not completing the work within the stipulated time nor a 

ground or an excuse for extension of time for completion of the contract.  

The work involved shall have to be carried out in the Custom bound area 

and hence the entry regulations thereof shall have to be followed. 

15. Labour Camp Area and area for setting up plant and office: 
 The contractor shall be allotted a rent free area for site office and plant.  

The Contractor shall at his cost and expenses fill the said area up-to a 

suitable height including access thereto it so required at his own cost to 

make it habitable.  The contractor shall at his cost and expenses arrange 

required water and electricity, sanitation, cook houses fire prevention 

and fire-fighting equipment, furniture, crèche for children of his staff and 

labour employed for the purposes, other requirements in connection with 

such accommodation or amenities. On completion of the Contract, 

unless otherwise agreed with the Employer, the temporary 

camps/housing provided by the Contractor shall be removed and the site 

reinstated to its original condition, all to the approval of the Engineer for 
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their labour camp. The contractor shall have to abide by the custom and 

security restrictions, if any. 

16. Use of Ground: (Deleted) 
17. Temporary fencing, gate etc.:  not applicable 

Tenderer shall provide fencing or gate if necessary during   execution of 

work. 

18. Access to Site: 
 The Contractor shall obtain prior permission of the Employer before any 

person not directly connected with the works visits the site.  Contractor 

shall obtain prior permissions for his workers gate pass/for materials 

etc., as may be required to carry out the works inside the custom area of 

from the Employer and shall follow the rules and regulations Employer 

which may be enforced from time to time for entry or exit. 

19. Contractor’s Employees: 
19.1  The contractor shall provide and employ on the site in connection 

with the execution and maintenance of the works: 

a) Only such technical assistants as are skilled and experienced in 

their respective fields and such foremen and leading hands as 

are competent to render proper supervision to the works they 

are required to supervise. 

b) Such skilled, semiskilled and unskilled labours as are necessary 

for the proper and timely execution and maintenance of the 

works. 

19.2 When so directed by the Engineer-in-charge the contractor shall 

remove forthwith from the works any persons mentioned in Cl.19 

above employed by the Contractor in or about the execution or 

maintenance of the works, who in the opinion of the Engineer-in-

charge misconduct himself  or is incompetent or is negligent in the 

proper performance of his duties or whose employment is 

otherwise considered by the Engineer-in-charge to be undesirable 

and such persons shall not be re-employed on the works without 

the written permission of the “Engineer-in-charge”. Any person so 

removed from the works shall be replaced without delay by a 

competent substitute approved by the “Engineer-in-charge”. 

19.3  Any person previously employed by the New Mangalore Port 

Authority on regular basis is not allowed to work as Contractor or 
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as his employee for a period of two years from the date of his 

retirement from the Employer’s service, without the previous 

permission of the Employer.  The contract is liable to be cancelled 

if either the contractor or any his employee is found at any time to 

be such a person who had not obtained permission of Employer as 

aforesaid before submission of tender or engagement in the 

Contractor’s service as the case may be. 

19.4  The Contractor shall if required by the Engineer-in-charge deliver 

to the Engineer-in-charge or his representative return of labour in 

such form and at such intervals as the Engineer-in-charge may 

prescribe showing the details of the supervisory staff and the 

numbers of other class of workers from time to time employed by 

the Contractor on the works. 

20. Contractors Temporary Structures: 
The Contractor may, at his own costs and expenses and subject to the 

approval of the Employer and statutory authorities, construct offices, 

stores, workshop and accommodation of staff and labour in the area 

allocated to him and remove the same as per the orders of the Employer 

on completion of the contract.  Site office accommodation shall not be 

provided by the Employer.  Whenever required the Contractor shall 

furnish such details of his temporary works as may be called for by the 

Employer and the Contractor shall satisfy the employer as to their safety 

and efficiency.   Employer may direct those temporary works which he 

considers unsafe or inefficient be removed and replaced in a satisfactory 

manner.  The Contractor shall immediately follow Employer’s 

directions/instruction, on maintenance of all the equipment’s and he 

shall ensure that they are suitable for the work and is maintained in 

such a manner as to ensure their efficient working.  The employer, may 

if they deem fit, direct the contractor to remove from site any equipment 

which are not efficient and/or prejudicial to the quality of work to be 

replaced by equipment to their satisfaction. The contractor shall 

immediately follow Employer’s directions/instructions. 

21. Protection and care of service lines: 
Drains, pipes, cables, overhead wires and similar services whether above 

or below the ground and/or not shown on the drawings which may be 

encountered in the course of the works shall be saved and kept harmless 
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from injury and /or loss or damages by the contractor at his own costs 

and expenses so that they continue to be in full and uninterrupted use 

to the Employer.  The contractor shall not store any materials or 

otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services.  The contractor shall at his own costs and 

expenses and without any delay repair and make good to the satisfaction 

of the employer, any injury and/or loss or damage caused by the 

contractor to the same. 

22. Environmental Controls: 
 Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations 
23. Not Foreseeable physical obstructions or conditions: Deleted 
24. Care of Works: 

The contractor shall take full responsibility for the care of the works and 

materials and Plant for incorporation therein from the Commencement 

Date until the date of issue of the Substantial Completion Certificate for 

the whole of the Works.  When the responsibility for the said care shall 

pass to the Employer provided that: 

a) if the Engineer-in-charge issues Substantial Completion Certificate for 

any Section or part of the Permanent Works the Contractor shall cease 

to be liable for the care of that Section or part from the date of issue of 

the Taking-over Certificate, when the responsibility for the care of that 

Section or part shall pass to the Employer, and 

The contractor shall take full responsibility for the care of any 

outstanding works and materials and Plant for incorporation therein 

which he undertake to finish during the Defects Liability period until 

such outstanding works have been completed. 

24.1 Responsibility to Rectify Loss or damage: 

If any loss or damage occurs to the works, or any part thereof, or 

materials or Plant for incorporation therein, during the period for 

which the Contractor is responsible for the care thereof from any 

cause whatsoever other than the risks defined in sub –clause 24.3, 

Contractors, shall, at his own cost rectify such loss or damage so 

that the permanent work confirming every aspects with them 

provisions of the contract to the satisfaction of the Engineer in 

charge.  The Contractor shall also be liable for any loss or damage 
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to the works occasioned by him in the course of any operations 

carried out by him for the purpose of complying with his 

obligations under Clauses -69.  

24.2 Loss or damage due to Force majeure:  

In the event of any such loss or damage occurring from any of the 

risks defined in sub – clause 24.3 or in combination with the other 

risks, the contractor shall if and to the extent required by the 

employer, rectify the loss or damage and the employer shall 

determine an addition to the contract price in accordance with 

Clause 52 and shall notify the Contractor accordingly. In the case 

of a combination of a risks causing loss or damage any such 

determination shall pay into account the proportional 

responsibilities of the Contractor and the Employer.   

24.3 Force Majeure:   

Force majeure even shall mean any events or circumstances or a 

combination of events or circumstances set out here and there, 

which materially and adversely affect the contractor or the 

employer claiming force majeure (“effected Party”) performing its 

obligations in whole or in part under this contract and which is/or 

beyond the reasonable control of the effected party and which the 

effected party could not have prevented by the exercise of the 

reasonable skill and care and which (or the consequent of which) 

material and adversely effects the performance by the effected 

party of its obligations under this contract in whole or in part: 

a. Acts of god or events, such as storm, cyclone, hurricane, flood, 

landslide, volcanic eruption or fire (to the extent originating 

from a source external to the project) effecting the construction 

or operation of the Project/project facilities and services. 

b. War, (Whether war be declared or not), invasion, act of foreign 

enemies. 

c. Rebellion, revolution, insurrection, or military or usurped 

power or civil war. 

d. Epidemic, famine. 

e. Ionizing radiation, or contamination by radio-activity from any 

nuclear fuel, or from any nuclear waste from the combustion of 

nuclear fuel, radio-active toxic explosive or other hazardous 
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properties of any explosive nuclear assembly or nuclear 

component thereof. 

f. Pressure waves caused by aircraft or other aerial devices 

traveling at sonic or supersonic speeds. 

g. Riot, commotion or disorder, unless solely restricted to 

employees of the Contractor or of his subcontractors and 

arising from the conduct of the works. 

h. Loss or damage due to the use of occupation by the Employer 

of any section or part of the permanent works, except as may 

be provided for in the Contract. 

i. Loss or damage to the extent that it is due to the design of the 

works, other than any part of the design provided by the 

Contractor or for which the Contractor is responsible. 

25. Notice and Licenses 
The Contractor shall at his costs and expenses give to the Municipal or 

Panchayath, Police and other authorities all notices etc., that may be 

required in law to be given and obtain all necessary permissions and 

licenses etc. for temporary obstructions, enclosures and pay all fees, 

taxes charges etc., which may livable by such authorities for that 

purpose.  The Contractor shall make good any damage to the adjoining 

property whether public or private. 

26. Labour : 
i. The Contractor shall make his own arrangements for the engagement 

of all labour for doing the work at site or in respect of or in connection 

with the execution of work as also for the transport, housing, feeding 

and payment thereof. 

ii. The Contractor shall provide on the site, an adequate supply of 

drinking and other water for the use of the contractor’s staff and 

labours. 

iii. The Contractor shall not import, sell, give, barter or otherwise 

dispose of any alcoholic liquor, or drugs, or permit or suffer any such 

importation, sale, gift, barter or disposal by his sub-contractor/s, 

his/their servants, agents or employees. 

iv. The contractor shall not give, barter or otherwise dispose of to any 

person or persons, any arms or ammunition of any kind or permit 
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or suffer the same as aforesaid by his sub-contractor/s, his/their 

servants, agents or employees. 

v. The contractor shall in all dealings with labour in his employment 

have due regard to all recognized festivals, days of rest and other 

customs. 

vi. In the event of any outbreak of illness of an epidemic nature, the 

contractor shall comply with and carry out such regulations, 

o3rders and requirements as may be made by the Government, or 

the local medical or sanitary authorities for the purpose of dealing 

with and overcoming the same. 

vii. The contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riots or disorderly conduct by or amongst his 

employees/labour and for the preservation of peace and protection 

of persons and property in the neighborhood of the works against 

the same. 

viii. The contractor shall at all times during the continuance of the 

contract comply fully with all existing Acts, Regulations and bye 

laws including all statutory amendments and reenactment of  State 

or Central Government and other local authorities and any other 

enactments and acts that may be passed in future either by the 

State or the Central  Government or local authority, including Indian 

Workmen’s Compensation Act, Contract labour(Regulation and 

Abolition) Act, Minimum wages Act, Provident  Fund  Regulations, 

Employees Provident Fund Act etc., and sanitary arrangement for 

the said Act.  Health and Sanitary Arrangements for workmen. 

Insurance and other benefits, etc., and shall indemnify and keep the 

Employer indemnified in case any proceedings are taken/ 

commenced by any authority against the Employer for any 

contravention of any of the laws or scheme by the Contractor.  If as 

a result or contractor’s failure, negligence, omission, default or non-

observance of any provisions of any laws, the Employer is called 

upon by any authority to pay or reimburse or required  to pay or 

reimburse any amount, the Employer shall be entitled to deduct the 

same from any moneys due or that may become due to the 

contractor under this contract or any other contract or otherwise 

recover from the contractor any sums which the Employer is 



66 
 

required or called upon to pay or reimburse on behalf of the 

contractor.  All registration and statutory inspection fees in respect 

of his work pursuant to the contract shall be paid by the Contractor. 

ix. The contractor shall comply with all the Central State and Municipal 

laws and rules and shall be solely responsible for complying with 

the provisions of the contract labour (regulations and abolition) Act 

1970 and rules thereunder and the other enactments that may be 

applicable including ESI Act, the payment of wages Act, Provident 

Fund Act, the minimum wages Act, the factories Act, the workmen 

compensation act or any other applicable legislation and the 

Municipal by laws or other statutory rules and regulations 

whatsoever in force  in so far as these are applicable.  Any 

obligations finding or otherwise missed under any statutory 

enactments, rules and regulations thereunder shall be the 

responsibility of the contractor and the N.M.P.T. will take no 

responsibility for the same. The contractor should take workmen's 

Compensation Policy for this work and submit the same to the 

Employer before starting of the work 

x. The contractor shall maintain the records prescribed under ESI 

regulations and make the contribution towards ESI in respect of 

persons employed by the contractor.  The contractor shall also make 

available such records for inspection by ESI inspector during the 

inspection and furnish copies off all such records to the Employer 

regularly.  

xi. The contractor shall pay the labourers engaged by him on the work 

not less than a fair wage, which expression shall mean, whether for 

time or piece work, rates of wages as may be fixed by the Public 

Works Department as fair wages for Mangalore District payable to 

the different categories of labourers or those notified under the 

Minimum Wages Act for corresponding employees of the Employer 

whichever may be higher. The minimum wages shall be paid per 

worker per day as per prevailing wages. 

xii. The contractor shall notwithstanding the provisions of any contract 

to the contrary, cause to be paid a fair wage to the labourers 

indirectly engaged by sub-contractors in connection with the said 

works as if the labourer had been directly employed by him. 
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xiii. The contractor shall, before he commences the work, display and 

correctly maintain in a clean and legible condition at a conspicuous 

place on the site notices in English and in a local language spoken 

by the majority of the workers, stating therein the rate of wages 

which have been fixed as fair wages and the hours of work for which 

such wages are earned and send a copy of such notices to the 

Employer. 

xiv. The contractor shall maintain records of wages and other 

remuneration paid to his employees in such form as may be 

convenient and to the satisfaction of the Employer and the 

Conciliation Officer(Central), Ministry of Labour, Government of  

India, or such other authorised person appointed by Central or State 

Government and the same shall interalia include the following 

particulars of each worker: 

a) Name, works number and grade. 

b) Rate of daily or monthly wage 

c) Nature of work on which employed 

d) Total number of days worked during each wage period. 

e) Total amount payable for the work during each wage period. 

f) All deductions made from the wage with details in each case of 

the ground for which the deduction is made. 

g) Wage actually paid for each wage period. 

xv. The contractor shall provide a wage slip for each worker employed 

on   the works. 

xvi. The wage records and wage slips shall be preserved by the 

Contractor for minimum period of 12 months after the last entry or 

such time as the Employer may fix in that behalf. 

xvii. The contractor shall allow inspection of the aforesaid Wage Records 

and Wage slip to the Employer at a convenient time and place after 

notice is received by him from the Employer demanding such 

inspection. 

xviii. The Employer or any other person authorised by them on their 

behalf shall have power to make inquiries with a view to ascertaining 

and enforcing due and proper observance of the Fair Wages Clauses.  

The Employer shall also have the power to investigate into any 
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complaint regarding any default made by the Contractor or his sub-

contractor in regard to such provision. 

xix.  

I) A workman shall be entitled to be represented in any 

investigation or enquiry against him by : 

a) An officer of a registered Trade Union of which he is a 

member 

b) An officer of a federation of Trade Unions to which the Trade 

Union referred to in previous sub-clause is affiliated. 

c) Where the worker is not a member of any registered Trade 

Union by an officer of a registered Trade Union connected 

with or by any other workmen employed in the industry in 

which the worker is employed. 

II) The contractor or sub-contractor shall be entitled to be 

represented in any investigations or enquiry under this clause 

by an officer of an Association of Employers of which he is a 

member. 

III) No party shall be represented by a legal practitioner in any 

investigation or enquiry under this clause unless all parties 

agree. 

xx. The contractor shall comply with all the precautions as required for 

the safety of the workmen by I.L.O convention (No.62) as far as they 

are applicable to the contract.  The contractor shall provide all 

necessary safety appliances goggles, helmets, masks, etc. to the 

workmen and the staff. 

xxi. The contractor shall at his own expense provide footwear and other 

gears and equipment for all labour engaged on concrete mixing work 

and all other types of work involving the use of tar, cement etc. to 

the satisfaction of the Employer and on his failure to do so, the 

Employer shall provide the same and recover the cost thereof from 

any amount due or which may become due to the contractor or from 

any amount lying with them or under their control. 

xxii. Contractor shall furnish particulars of all labour proposed to be 

employed by him on the works in NMPA area indicating their names, 

father’s name, present address, permanent address and two 
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photographs.  This is in addition to other requirements regarding 

security passes etc. if any. 

xxiii. The engineer-in-charge shall have the right to withhold for the 

benefit of the worker or workers from the money due to the 

contractor any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract, non-payment of wages 

or of deductions made from his or their wages which are not justified 

by the terms of the contract or non-observance of the regulations. 

xxiv. For work carried out in the vicinity of any wharf or quay, the 

Contractor shall abide by all the provisions of the Dock Workers 

(Safety, Health and Welfare) Scheme, 1961. 

27. Insurance for personal injuries: 
The contractor shall at his own costs and expenses obtain and shall 

cause any subcontractor to obtain such insurance as may be necessary 

to cover the liability of the contractor or as the case may be of such 

subcontractor in respect of personal injuries and death arising out of or 

in the course of or caused during the execution of the works for a 

minimum amount of Rs. 25 lakhs and shall produce or cause any such 

subcontractor to produce for inspection the relevant policy or policies 

together with receipt for the premium paid under such policy/policies as 

and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the 

employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and 

keep indemnified the Employer i.e. NMPA against all damages or 

compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment 

of the Contractor or Sub-Contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the Employer shall be at liberty to 

deduct or adjust from the Contactor's bills an amount that Employer 

may be called upon to pay towards claims, demands, proceedings, 

costs, charges and expenses Whatsoever in respect of or in relation to 

any accident or injury referred to above without any reference to the 
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Contractor. The Contractor shall execute indemnity bond in 

prescribed format.  

iii. The Contractor shall comply with all the Central State and Municipal 

Laws and Rules and shall be solely responsible for complying with the 

provisions of the Contract Labour (Regulations & Abolition) Act, 1970 

& the contract labour (Regulation & Abolition) Karnataka Rules 1974 

and rules there under and the enactments that may be applicable 

including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory's Act. The Workmen Compensation 

Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or otherwise missed under any 

statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no 

responsibility for the same. The Contractor should take Workmen's 

Compensation Policy for his Workers, who are not covered under ESI 

and submit the same to the EIC immediately after commencement of 

the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of 

the works. lf any claim is made against New Mangalore Port 

AUTHORITY on this work, the Port AUTHORITY shall have the right 

to deduct the same from the bill amount payable to the contractor 

after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure 

the use of PPE such as helmets, safety shoes, nose masks, hand 

gloves, Safety Harness or any other equipment as required depending 

on nature of work by his staff at site. 

28. Third Party Insurance: 
 Before commencing the execution of the work the contractor shall insure 

in the joint names of the employer and the contractor against any 

damage or loss or injury which may occur to any property or to any 

person (including property and employees of the employer) by or arising 

out of the execution of the works or temporary works in the carrying out 

of the contract.  Such insurance shall be effected with an Indian 

Insurance Company and in terms approved by the employer (which 
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approval shall not be unreasonably withheld) and for at least the amount 

shown in the Appendix to the tender and the contractor shall have to 

produce to the Engineer-in-charge the policy or policies of insurance and 

the receipt for the payment of the current premiums. 

29. Provisions of Latrines, Urinals etc. 
The Contractor shall provide at his own cost proper latrines and urinals 

for his workmen to the satisfaction of the Employer at approved sites in 

such numbers as the Employer may require and shall compel his 

servants, agents and workmen to resort to the use of such latrines and 

urinals.  The said latrines and urinals shall be carefully maintained by 

the Contractor. 

30. Provision of First Aid Box: 
The contractor shall at his own cost provide and maintain at the site of 

works a standard first aid box as directed and approved by the Employer. 

31. Anti Malaria Precaution. 
The Contractor shall at his own costs and expenses take such 

precautions as may be necessary to prevent the breeding of mosquitoes 

on the work during the construction and all receptacles used for shortage 

of water for soaking bricks etc. must be suitably protected for this 

purpose or must be emptied at the close of the work every day. 

32. Strike/Lock out by contractors employees: 
Non-availability of labour or strike by the contractor’s employees or lock 

out shall not be a ground or any excuse for not completing the works 

within the stipulated time nor shall be a ground or any excuse for 

extension of period of completion of works. 

33. Traffic Regulations: 
The area of execution is in Custom bound area. All operations necessary 

for the execution of the works shall, so far as compliance with the 

requirements of the contract permits, be carried out so as not to interfere 

unnecessarily or improperly with the usual operation, or the access to 

use and occupation of public and private roads or and foot paths to or of 

properties whether in the possession of the Employer or of any other 

person.  The contractor shall indemnify the employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever 

arising out of or in relation to any such matters in so far as the contractor 

is responsible for. 



72 
 

34. Opportunities for other contractors –   
The Contractor shall, in accordance with the requirements engineering 

charge afford all reasonable opportunities for carrying out their work to: 

34.1  

a. any other contractors employed by the Employer and their 

workmen. 

b. The workmen of the Employer and  

c. The workmen of any duly constituted authorities who may be 

employed in the execution on or near the site of any work not 

included in the Contract or of any contract which the Employer 

may enter into in connection with or ancillary to the works. 

34.1 Facilities for Other Contractors: 

If, however pursuant to Sub-Clause 34.1 the Contractor shall, on 

the written request of the Engineer in charge 

a) Make available to any such other contractor, or to Employer or 

any such authority, any roads or ways for the maintenance of 

which the Contractor is responsible, or 

b) Permit the use, by any such, of Temporary works or contractor’s 

equipment on the site, or 

c) Provide any other service of whatsoever nature for any such the 

Engineer shall determine an addition in the Contract Price in 

accordance with Clause 52 and shall notify the contractor 

accordingly, with a copy to the Employer. 

35. Plant and equipment: 
Contractor shall at his own costs and expenses provide all labour, 

haulage, transportation of plant and equipment’s to be used for 

executing the contract, all materials, stores, etc. required for efficiently 

carrying out and completing the work to the satisfaction of the Employer. 

36. Insurance of works and Contractors equipment –  
36.1  Exclusions: 

There shall be no obligation for the insurance in sub clause 24.1 

to include loss or damage cost by Force Majeure events 

/circumstances as per the Clause 24.3hreinabove. 

37. Materials: 
The Employer will not supply any construction materials of whatsoever 

nature and kind for the execution of the contractor shall at his own costs 
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and expenses make his own arrangement for obtaining all materials 

required, for the execution of the work and ensure that the requisite 

materials are procured in time.   

38. Water supply: (not applicable to this contract) 
The Contractor shall be allowed to draw water for the execution of work 

from the nearest point of existing water supply line at the rate of Rs.14.50 

per cum or at prevailing notified rates.  The contractor shall note that 

this rate may vary during the contract period and water charges will be 

recovered at the prevailing notified rates.  The Contractor shall at his 

costs and expenses lay their water pipe line / water meter to meet his 

requirements considering the fluctuations in regard to pressure and 

timings of water supply.  The contractor shall at his own costs and 

expenses provide storage tank, pumps, water meters etc., to meet his 

requirements considering the fluctuations in regard to the pressure and 

timings of water supply.  Non availability of water for execution of work 

within the stipulated time will not be ground or an excuse for not 

completing the work within the stipulated period nor a ground or an 

excuse for claiming any extra or additional cost which the contractor may 

have to incur for obtaining the same from any other or alternate sources 

nor shall be a ground of any excuse for extension of period for completion 

of works. 

39. Power Supply: 
The Contractor shall be allowed to draw Electrical supply   for the 

execution of work from the nearest existing electrical sub-station at rate 

as notified by NMPA from time to time.  The contractor shall at his own 

cost and expenses, lay the electrical cables/fittings, etc to meet his 

requirements. The contractor shall provide Trivector Meter to read 

consumption in units, power demand and power factor. Delay in supply 

or non-availability of electrical supply within stipulated time will not be 

a ground or an excuse for claiming any extra time or additional cost 

which the contractor may have to incur for obtaining the same from the 

other or alternative sources or shall be a ground if any excuse for 

extension of period for completion of work 

40. Fuel Supply: Deleted 
41. Telephone : Deleted 
42. Recommendatory letter: 
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The Employer shall on written application by the Contractor and without 

guaranteeing and / or without assuming any responsibility in that behalf 

issue a certificate to the concerned authorities supplying fuel, power etc. 

showing the bonafides of the Contractor and detailing the work entrusted 

to him under this contract. 

43. Non availability : 
Non-availability of water, fuel, power any equipment’s materials 

necessary for execution of work within the stipulated time will not be a 

ground or an excuse or for not completing the work within the stipulated 

time nor a ground or an excuse for claiming any extra or additional cost 

which the contractor may have to incur for obtaining the same from any 

other or alternate sources nor shall be a ground or an excuse for 

extension of period for completion of  works. 

44. Keeping the site clean: 
The contractor shall at his own costs and expenses, at all times keep the 

site free   from all obstructions and dispose of all surplus excavated 

materials, rubbish etc., and other materials in such manner as he deems 

fit or as directed by the Employer. 

45. Workmanship 
All the works shall be executed in the best and most substantial 

workman like manner in accordance with particulars contained in or 

implied by the Scope of work, specifications, Bill of Quantities and 

schedules, drawing or according to such other additional particulars, 

instructions and approved drawings issued during the execution of the 

work to the entire satisfaction of the Employer. 

46. Records: 
The contractor shall keep and maintain work passing register, 

attendance register, EPF and ESI contribution register, the copy of Bank 

account details of the labours deployed by the contractor  to be submitted 

to this division,  material account register, work diary and such other 

records which they are bound to keep or which are required to be kept 

under any provisions of law time being in force or that may be enacted 

subsequently and the same shall be made available for inspection of the 

employer from time to time as and when demanded by the Employer. 

47. Quality of Material: 
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The contractor shall give the specification of quality and workmanship of 

materials to be used in the execution of the work as specified in the 

Tender document.   

48. Inspection :  
Employer shall have full liberty from time to time and at all times to 

inspect, examine and test the materials and workmanship and shall at 

any and every such time reject any or all of the materials or 

workmanship, which may seem to them defective or unfit or improper for 

the purposes to which they are applied or intended to be applied or not 

in accordance with the description mentioned in or intended by the 

specification or the drawings submitted by the Contractor. 

49. Defective Materials: 
If the employer considers any materials unfit for use or not in accordance 

with the specification, the same shall be removed by the contractor from 

the site and / or the work within 3 days after notice to that effect has 

been given to the contractor and on the contractor failing to remove such 

rejected materials, the same shall be removed by the Employer at the 

Contractor’s risk and cost. 

50. Defects in workmanship: 
The Contractor shall within 24 hours after notice in writing to that effect 

has been given by the Employer, pull down and remove such portion of 

the work as the Employer may consider to be not in accordance with the 

specification given by the Contractor or is executed in an unsatisfactory 

manner and shall at his own cost make good, within 7 days by 

reconstruction or otherwise, as the Employer may direct, all defects in 

workmanship, which may appear either during the progress of the works 

or any time within the free maintenance period from the date on which 

completion certificate is issued by the Employer although the works or 

materials may have been previously passed or even if the Contractor’s 

attention had not been previously drawn to the unsatisfactory nature 

thereof.  No certificate that may be granted by the Employer under these 

presents shall relieve the Contractor from his liability for and in respect 

of unsound work, any defect in workmanship or work or bad materials 

discovered subsequent to the date of such certificate. 

51. Execution : 
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The contractor shall in consideration of payments to be made to him as 

hereinafter provided execute and do the works set forth as described in 

the scope of the work, guidelines and specifications, including any 

amendments or additions or alterations or changes thereto approved by 

the Employer. 
52. Additions and alterations: 

The Employer shall have power and authority from time to time and at 

all times to make amendments or additions or alterations or changes in 

the scope of the work, and specifications, drawings and Bill of  Quantities 

and give such further instructions and directions as may appear to the 

Employer necessary and proper for the guidance of the Contractor and 

the good and efficient execution of the works and the Contractor and the 

good and efficient execution of the works and the Contractor shall 

receive, obey and be bound by the same according to the true intent and 

meaning thereof as if the same had been mentioned or referred to in the 

scope of the work, specifications Bill of Quantities and Schedules and 

drawings.  The Employer may also vary  or alter the levels or positions of 

any of the works contemplated/by approved specifications or may order 

any of the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any work or 

any portion of works executed or partially executed to be removed, 

changed or altered,  if required, and may order that other work shall be 

substituted in lieu thereof and any difference in the cost occasioned by 

any such diminution or alteration so ordered and directed shall be added 

to or deducted from the amount specified by the contractor and where 

the rates are not specified, then a suitable rate backed up by rate 

analysis shall be submitted by the Contractor and agreed upon between 

the contractor and the employer.  In the event of disagreement, the 

Employer shall fix such rates or prices as shall in their opinion be 

reasonable and proper having regard to the circumstances.  The 

contractor shall give to the Employer before the tenth day of every month, 

a statement in writing of any extra work which he may have performed 

during the preceding month, failing which any claim for which he may 

afterwards make for payment on account of any such extra work will not 

be allowed. 

53. Variation Exceeding +/-10%   
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If on certified completion of the whole of the works, it shall be found that 

a reduction or increase greater than 10 per cent of the sum named in the 

letter of acceptance results from: 

a) The aggregate effect of all variation orders and 

b) All adjustments upon measurement of estimated quantities set out in 

the Bill of Quantities, but not from any other cause the amount of the 

contract price shall be adjusted by such sum as may be agreed 

between the contractor and the Employer or failing agreement, fixed 

by the Employer having regard to all material, and relevant factors, 

including the contractor’s site and general overhead costs of the 

Contract. 

54. Rates and amounts include all charges: 
The rates and amounts submitted by the tenderer shall be gross rates 

and amounts and must include all payments on account of taxes, levies, 

duties, royalties etc, (excluding GST) payable to the State of Karnataka 

or Government of India or any other authority or Body Corporate and all 

other incidental charges that the tenderer may have to bear for the 

execution of the works. 

55. Fixing of Rates for Extra items: 
The employer shall determine any extra or additional work done or work 

to be omitted by his order in writing.  All such work shall be valued in 

the manner mentioned hereunder: 

a) If similar item of work   is available in the Bill of quantities, then rate 

in BOQ or a rate derived from BOQ rate shall be applied. 

b) If a similar item of work is not available in the Bill of Quantities hen 

the rates as available in PWD SR Mangalore Division shall be 

applicable. 

c) If the rate cannot be fixed as per (a) and (b) above the same shall be 

decided based on the market analysis using parameters for labour 

and materials as per KPWD, Mangalore or Circle  

Provided that no variation of the rate shall be made unless as soon as 

after the date of order as practicable and before the commencement of 

the work or thereafter as soon as it is practicable notice shall have been 

given in writing. 

56. Quarry material & Royalty payments – 
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The Contractor shall at his own cost and expenses obtain fill 

material/aggregate, as also find source for obtaining fill 

material/aggregates required for execution of works.  The Contractor 

shall also bear all costs and expenses incurred by him for identification 

of sources, transport of material to the site of work, royalty and other 

expenses in connection with obtaining fill material/aggregate 

57. A. Tax certificates: 
The tender should accompanied by the copy of valid GST registration 

certificate along with GST No. 

Deduction of Income Tax, GST as applicable shall be made from any 

amount payable to the contractor as per the relevant provisions of 

income tax act and GST Act. 

The tender shall submit a copy of valid latest GST registration certificate 

along with the tender. In case the notice for non compliance is received 

from the appropriate agencies the amount due will be deducted from the 

bills and other monies available with the Port. The GST returns should 

be filled within time period as specified by GST Act and submit the 

documentary proof / evidence for the same. Any input tax credit lost by 

the Port due to non-filing will be recovered from the bills and other 

monies available with the Port 

B. Provident Fund and ESI  
The contractor has to remit the PF & ESI contribution regularly to the 

concerned department for the labours engaged by him. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall 

be paid by the contractor. These contributions on the part of Employer 

paid by the contractor shall be reimbursed by the Engineer –in –charge 

to the contractor on actual basis. 

In case the Notice for non compliance is received from the appropriate 

agencies (i.e. PF & ESI), the amount due will be deducted from the bills 

and other monies available with the Port 

58. Import duties payment: 
The contractor shall at his own costs pay import duties or any such other 

payment for the supply of any material and this shall be deemed to be 

price quoted by the tenderer. 

59. Escalation/increase or decrease of cost: 
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Adjustment to the contract price shall not be allowed in respect of rise or 

fall in the cost of materials or fuel or any other matters affecting the cost 

of the execution of the works i.e. under no circumstances escalation is 

payable, except labour component. 

60. Setting out and measuring: 
The contractor shall furnish at his own cost all tools, measuring tapes 

and other implements and labour required for proper setting out of the 

work and shall set out, and be entirely responsible for such setting out.  

The Contractor shall provide all men, materials, appliances etc., which 

the Employer may require for measuring or inspecting the works. 

Certificate and Payment 

a) Form of Bill: 

The Contractor shall submit all the bills / tax invoice on the printed 

forms with an application at the office of the Engineer-in-charge and 

the amounts in the bills shall always be entered at the rates specified 

or decided as per the “Contract” or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned or 

provided for in the contract at the rates herein after provided for such 

work. The bill shall have annexure of attendance list, PF & ESI 

payment receipts from authorities, while claiming the running bill the 

contractor shall bifurcate the contract bill amount and GST amount 

separately to facilitate Port to claim GST input credits. 

b) Payment: 

i. Contractor has to submit the bill on monthly basis on or before 

15th of every month for the work carried out for the previous 

month. 

ii. The bill shall be enclosed with pay slip, Attendance Register signed 

by the supervising officer, Bank payment details etc., of the work 

for which bill is claimed and ESI/EPF payment challans with 

Annexure of payment employee wise of the preceding month along 

with necessary approvals.  In case of deficiency in documents the 

bills shall be returned to the contractor within 3 days recording 

reasons for rejection.  Recovery of LD, Penalty etc., shall be made 

for non-compliance of contract conditions.  
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iii. Joint measurement should be taken promptly for all works by the 

concerned Assistant Engineer or Assistant Executive Engineer 

along with contractor and make the entries into the MB book 

within first week of next month.  The AE/AEE would check the 

measurements and preparation of abstract and certify within 5  

working days of the joint measurement and submit to the 

AEE/Executive Engineer. 

iv. Contractor has to make payment to all workers as per minimum 

wages act on or before 7th day of each month through electronic 

mode to the bank accounts of workers. 

c) Interest: 

No claim of interest will be entertained by the Employer with respect 

of any money or balances which may be in its hands owing to any 

dispute between itself and the Contractor or with respect to any delays 

on the part of the Employer in making interim or final payment or 

otherwise. 

d) Final Bill : 

When the final sum has been ascertained (that is to say the gross 

payment for the completion of the whole of the works) due to the 

Contractor, the Engineer-in-charge shall after allowing for the amount 

of all previous certificates and after determining and allowing for all 

other payments due from the Contractor may recommend to pay the 

balance due to him. 

The contract shall submit the final bill/invoice within 60 days from 

the date of completion of the work with all the enclosures viz., PF/ESI 

contribution, and detail measurements with any recoveries.  The 

Contractor and Assistant Engineer both jointly complete the 

measurements: if Contractor due to any reason does not attend/avoid 

joint survey/measurements the Executive Engineer shall give notice 

to the contractor to be present at the site for joint measurement within 

7 days.  If the Contractor fails to attend the joint measurement second 

notice shall be issued to the contractor to attend the joint 

measurement within 3 days.  Failure to attend the joint measurement 

the Assistant Engineer/Assistant Executive Engineer (Civil)/EEI 

would record the reason and complete the measurement in a 
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transparent manner departmentally and submit the bill within 60 

days 

61. Engineer-in-charges power to correct/modify certificates: 
The Engineer-in-charge shall make any corrections or modifications in 

any of the previous certificates issued by him or by his representative 

and Engineer-in-charge shall have power to withhold approval of any 

certificate if the works or any part thereof are not being carried out to his 

satisfaction. 

62. Retention Money: 
10% of the total tax invoice, due on each Interim Certificate will be 

deducted subject to the maximum 5% of the Contract Price including 

GST. The amount as stated above will not bear any interest. In case of 

forfeiture of Retention Money GST is applicable. 

63. Refund of retention money: 
The retention money deducted will be refunded to the Contractor after 

satisfactory completion of work and released along with final bill.  

64. Employer’s lien 
The employer shall have a lien on and over all or any money that may 

become due and payable to the contractor under this contract or any 

other contract or from any amount lying with them or under their control 

and in respect of any debt or sum that may become due and payable by 

the employer to the contractor either alone or jointly with another or 

other and either under this contract or under any other contracts or 

transaction of any nature whatsoever between the employer and the 

contractor. 

65. Certification of Substantial completion of works: Deleted 
          Completion Certificate: 

The completion certificate shall be issued by the Engineer-in-charge after 

completion of the work 

66. Removal of material on completion: 
The contractor shall on completion of the works or when directed by the 

Employer remove all plant, equipment, tools, materials, temporary 

constructions etc. and rubbish which may have accumulated during the 

execution of the work, other than those permanently used into the works.  

All such rubbish or surplus materials or plant etc. which the Employer 

may require the contractor to remove at any time during the progress of 
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the work shall be removed by the contractor within twenty four hours 

after the receipt of written notice from the Employer requiring him to 

remove the same.  In the event of the Contractor’s failure or default to 

comply with such notice, the Employer may forthwith remove all such 

rubbish, surplus materials, plant etc. at the risk and cost of the 

contractor. 

67. Extension of Time for Completion: 
In the event of: 

a) The amount or nature of extra or additional work. 

b) Any cause of delay referred to in these conditions. 

c) Exceptionally adverse climatic conditions. 

d) Any delay, impediment or prevention by the Employer, or 

e) Other special circumstances which may occur, other than through a 

default of or breach of contract by the Contractor or for which he is 

responsible. 

Being such as fairly to entitle the Contractor to an extension of the 

Time for Completion of the Works, or any Section or part there of, the 

Employer shall determine the amount of such extension and shall 

notify the Contractor accordingly. 

Contractor to Provide Notification and Detailed Particulars: 

Provided that the Employer is not bound to make any determination of 

Extension of Time unless the Contractor has 

a) within 30 days after the event warranting request for Extension of  

Time has first arisen notified the Employer and  

b) within 30 days, or such other reasonable time as may be agreed by 

the Employer after such notification submitted to the Employer 

detailed particulars of any extension of time to which he may consider 

himself entitled in order that such submission may be investigated at 

the time.  

Interim Determination of Extension : 

Provided also that where an event has a continuing effect such that it is 

not practicable for the Contractor to submit detailed particulars within 

the period of 30 days referred to in Sub-Clause 67.2(b), he shall 

nevertheless be entitled to an extension of time provided that he has 

submitted to the Employer interim particulars at intervals of not more 

than 30 days of the end of the effects resulting from the event.  On receipt 
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of such interim particulars, the employer shall, without undue delay, 

make an interim determination of extension of time and on receipt of the 

final particulars, the Employer shall review all the circumstances and 

shall determine an overall extension of time in regard to the event.  In 

both such cases the Employer shall make his determination, and shall 

notify the Contractor. 

No extra payment to the Contractor : 

Any extension of time period shall be granted by the Employer subject to 

following conditions: 

a) No financial repercussions on either side. 

b) No dispute/claims arising out of extension of time limit so granted 

shall be entertained. 

 

 

68. Penalty for non completion/ unsatisfactory work: 
For non-completion of work in every item or operation/quantity, penalty 

of 10% on the amount payable for each item should be levied on a 

deducted from the payment. Engineer in charge may withhold payment 

to the extent of 20% of bill amount on account of unsatisfactory work at 

his discretion. In the event of contractor rectifying the defects this 

payment can be released in the next bill. In the event of the contractor 

not attending to defective work as pointed out by Engineer in charge in 

writing this payment will stand forfeited. In case of penalty GST is 
applicable. 
68.1Taking-Over Certificate: Deleted 

69. Maintenance period: ( Not applicable) 
          Cessation of Employer’s Liability 

The Employer shall not be liable to the Contractor for any matter or thing 

arising out of or in connection with the Contract or execution of the 

Works, unless the Contractor shall have included a claim in respect 

thereof in his Final Statement and (except in respect of matter or things 

arising after the issue of the Taking-Over Certificate in respect of the 

whole of the Works) not later than 60 days after the issue of the Taking-

Over Certificate in respect of the whole of the Works, the Contractor shall 

submit to the Engineer six copies of a Statement at Completion with 
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supporting documents showing in detail, in the form approved by the 

Engineer, 

(a) the final value of all work done in accordance with the Contract up to 

the date stated in such Taking-Over Certificate, 

(b) any further sums which the Contractor considers to be due and  

(c) An estimate of amounts which the Contractor considers will become 

due to him under the Contract. 

         Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of any 

of the obligation incurred under the provisions of the Contract prior to 

the issue of the Defects Liability Certificate which remains unperformed 

at the time such Defects Liability Certificate is issued and, for the 

purposes of determining the nature and extent of any such obligation, 

the Contract shall be deemed to remain in force between the parties to 

the Contract. 

          Urgent Remedial Work 
If, by reason of any accident, or failure, or other event occurring to, in, 

or in connection with the Works, or any part thereof, either during the 

execution of the Works, or during the Defects Liability Period, any 

remedial or other work is, in the opinion of the Engineer, urgently 

necessary for the safety of the Works and the Contractor is unable or 

unwilling at once to do such work, the Employer shall be entitled to 

employ and pay other persons to carry out such work as the Engineer 

may consider necessary. If the work or repair so done by the Employer is 

work which, in the opinion of the Engineer, the Contractor was liable to 

do at his own cost under the Contract, then all costs consequent thereon 

or incidental thereto shall, after due consultation with the Employer and 

the Contractor, be determined by the Engineer and shall be recoverable 

from the Contractor by the Employer, and may be deducted by the 

Employer from any monies due or to become due to the Contractor and 

the Engineer shall notify the Contractor accordingly, with a copy to the 

Employer. Provided that the Engineer shall, as soon after the occurrence 

of any such emergency as may be reasonably practicable, notify the 

Contractor thereof. 

70. Risk pending completion –  Ref clause 84 
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71. Indemnity: 
Notwithstanding that all reasonable and proper precautions may have 

been taken by the contractor at all times during the execution of the work 

and during the free period of maintenance, the contractor shall 

indemnify and keep indemnified the Employer against all losses and/or 

damages suffered by the Employer arising out of the contract either to 

the works or any other property belonging to the Employer or other works 

or to the lives, persons or properties of the others arising directly or 

indirectly as a result of any acts or omission or failure or negligence or 

neglect or default on the part of the Contractor or any sub-contractor/s, 

his/their  servants, agents or workmen. 

72. Bribes, Commission: 
Any bribe, commission, gift or advantage given, promised or offered by or  

on behalf of the contractor or his partner, agent or servant or anyone on 

his or their behalf to any officer, servant representative or agent of the 

employer or to any person on his behalf in relation to the obtaining or to 

the execution of this or any other contract or with the employer shall in 

addition to any criminal liability which he may incur subject to the 

contractor to the cancellation of this and all other contracts with the 

Employer and the contractor shall be liable to pay to the Employer such 

sum or sums which they may have to incur or suffer as and by way of  

loss or  damage as a result of such cancellation.  The Employer shall be 

entitled to deduct the amount so payable by the contractor from any 

money otherwise due to the contractor under this or any other contract 

or from any amount lying with them or under their control.  Any question 

or dispute as to the commission of any offense under the present Clause 

shall be settled by the Employer in such manner and on such evidence 

or information as they shall think fit and consider sufficient and their 

decision shall be final and conclusive. 

73. Default of Contract: 
If the Contractor makes any default or on the happenings of anyone or 

more of the following events that is to say: 

i. If the contractor without reasonable cause abandons the contract or 

ii. Suspends the carrying out of the works for 7 days after receiving written 

notice from the Employer without any lawful excuse or fails to make 



86 
 

proper progress with works for 7 days after receiving written notice from  

the Employer to employ more men or 

iii. Fails to proceed regularly and diligently with the work or 

iv.  Fails to remove material from the site or pull down or substitute  

or repair any works for 7days after receiving notice in writing by the 

Employer  condemning or rejecting any materials or 

v. Fails to give the Employer proper facilities for inspection of the works or 

any part thereof for three days after receiving notice in writing by the  

Employer demanding the same or 

vi. The contractor has become insolvent or 

vii. The contractor gone into liquidation or passed the resolution for winding 

up or  

viii. Upon the contractor making an arrangement with or assigning in favour 

of  his creditor or  

ix. Upon his assigning this contract to a subcontractor or  

x. Upon an execution being levied upon the contractor’s goods or 

xi. Upon winding up order being passed by the Court or a Receiver or     

           manager is appointed in respect of any of the property of the      

           contractor or 

xii. Possession is taken by or on behalf of any holders of any debentures 

secured by floating charges of  any of the property of the contractor or 

i.) Fails to complete all or any part of the works during the time specified 

for completion of the contract or such extended time as may be 

granted by the Employer or  

ii.) On his omission or negligence or neglect or default or failure to 

comply with any of the conditions of the contract. 

iii.) If the tenderer fails to start the work within 15 days from the date of 

issue of work order, the EMD shall be forfeited 

The Employer may after giving notice by Registered Post A/D specifying 

the default or defaults at the address given by the Contractor, and on 

the Contractor’s failure to rectify or remedy such default for 14 days 

after receipt of such notice or shall at any time thereafter repeat such 

default the employer may enter upon the site and the work and  expel 

the contractor  therefrom and may either themselves complete the work 

or employ any other  contractor to complete the work and  upon such 

entry the contract shall be determined save and except the rights and 
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powers conferred upon the Employer may use the materials and the 

plants/machinery/equipment lying on the site and belonging to the 

contractor for completion of the contract.  The value of the materials 

shall be determined jointly between the Employer and the contractor or 

failing by the Employer alone if contractor declines to joint inspection.  

The contractor shall not dispute such valuation and the same will be 

binding upon the contractor.  No amount shall be due to payable to the 

contractor for the use of any plants/machinery/equipment in  

completion of the contract.  In the event of the Employer completing the 

work or employing any other contractor to complete the same, the 

Employer shall be entitled to recover from the contractor the amount 

expended by the Employer and such loss or damage that they may have 

suffered as a result of the contractor’s omission or negligence or neglect 

or default or failure to execute the works or to comply with any of the 

conditions herein contained and the Employer shall recover the said 

amount from any amount that shall become due or thereafter become 

due to the contractor or from any amount lying with them or under their 

control. 

74. Payment after termination : 
If the employer terminates the contractor’s employment under this 

clause he shall not be liable to pay the contractor any further amount 

(including damages) in respect of contract until the expiration for the 

defects liability period and thereafter until the cost of execution 

completion and remedying of any defects damages for delay in 

completion if any, and all other expenses certified.  The contractor shall 

then be entitled to receive only such sum if any, as the employer may 

certify that would have been payable to him upon due completion by him 

after deducting the said amount.  If such amount exceeds the sum which 

would have been payable to the contractor on due completion by him 

then the contractor shall upon demand pay to the Employer the amount 

for such excess and it shall be deemed a debt due by the contractor to 

the Employer and shall be recoverable accordingly. 

75. Dispute between the contractor and Employer: 
In case of any dispute between the Employer and the contractor, all 

reasonable efforts shall be made for an amicable settlement in the first 

instance.  Unresolved dispute between the contractor and Employer shall 
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be referred to solve arbitrator to be mutually agreed upon between the 

parties, failing which to the arbitrators to be appointed in accordance 

with the provisions of the Arbitration and Conciliation Act, 1996 or any 

statutory amendments and modifications thereof.  Arbitration shall be 

held in Mangalore.  The arbitration proceedings shall be in English. 
76. Progress Photographs: (As made drawings and progress photographs & 

video films) 

The contractor shall supply to the Engineer in charge a negative and 

three prints of colour progress photographs of such portions of the work 

in progress or completed as directed by Engineer in charge. 

The negative of the photographs shall become the property of the 

Employer.  The photographs shall be of approximate size 169 mm x 115 

mm each.  The photographs shall be mounted in Albums and shall be 

suitably inscribed and captioned.  The albums shall be handed over to 

the Engineer in charge.  No prints or negatives may be supplied to any 

person or persons without authority of Engineer in charge. 

77. Urgent  Remedial works: 
If by reason of any accident or failure or other even occurring tool in 

connection with the works or any part thereof either during the execution 

of the works, or during the defect liability period, any remedial or other 

work is in the opinion of the employer urgently necessary for the safety 

of the works and the contractor is unable or unwilling at once to do such 

work, the employer shall be entitled to employ and pay other persons to 

carry out such works as the employer may consider necessary.  If the 

work or repair so done by the employer is work which, in the opinion of 

the employer the contractor was liable to do at his own cost under the 

contract, then all costs consequent thereon or incidental there to shall 

be determined by the employer and shall be recovered from the 

contractor by the by the employer, and may be deducted by the employer 

from any monies due or to become due to the contractor and the 

employer shall notify the contractor provided that the employer shall 

soon after occurrence of any such emergency as may be reasonably 

practicable, notify the contractor thereof. 

78. Watching & Lighting: 
78.1 All operations necessary for the execution of the works shall, so far 

compliance with the requirements of the Contract permits, be 
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carried on so as not to interfere unnecessarily or improperly, with 

the convenience of the public, or the access to, use and occupation 

of public or private roads and footpaths to or of properties whether 

in the possession of the Employer or of any other persons.  The 

Contractor shall save harmless and indemnify the employer in 

respect of  all claims, proceedings, damages, costs, charge, and 

expenses whatsoever arising out of, or in relation to, any such 

matters in so far as the Contractor in responsible therefor. 

78.2 If, during the execution of the works or at any time thereafter, the 

concerned authorities make any claim in respect of damage or 

injury to roads, highways, or bridges, to the Contractor or 

Employer, then the Contractor shall settle the claim forthwith.  In 

case of  failure of the Contractor in settling the claim and in case 

the Employer is held responsible for payment to the authorities, 

then the Employer shall settle the claim and the Employer’s  

expenses in this regard shall be deducted from the Contractor’s 

dues.  

79. Metric Unit: 
Metric Unit shall be adopted for all design drawings and specifications.  If 

the contractor wishes to adopt any other units in respect of any particular 

item, he shall obtain specific approval from the Engineer for each of those 

items. 

80. Duties of the Engineer-in-charge & its Representative 
a) The Engineer-in-charge shall on behalf of the Employer supervise the 

works, exercise site control, scrutinize and approve technical 

proposals and ensure that the works are executed as per contract 

provisions. 

b) The representative of Engineer-in-charge shall on behalf of the 

Employer assist Engineer-in-charge and be responsible for day-to-day 

supervision, quality control of materials and workmanship, field and 

laboratory tests, keeping the site documents upto date and in safe 

custody take measurements of works executed in terms of the 

contract. 

c) Any written instructions on written approval on all technical matters 

given by the Engineer-in-charge to the contractor shall bind the 
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contractor as through it has been given by the Employer, provided 

always that: 

i. Failure of the Engineer-in-charge’s representative to disapprove 

any work or materials shall not prejudice the power of Engineer-

in-charge thereafter to disapprove such work or materials and to 

order to pulling down, removal or breaking up thereof and 

reconstruction at the contractor’s expenses and the contractor 

shall have no claim to compensation therefore. 

ii. If the contractor shall be dissatisfied with any decision of the 

Engineer-in-charge’s representative, he shall be entitled to refer 

the matter to the Engineer-in-charge in writing who shall there 

upon confirm, reverse or very such decision.  It shall be clearly 

understood that the decision of the Engineer-in-charge shall be 

final on all technical matters and shall not form the matter or any 

dispute. 

Note: Neither the Engineer-in-charge nor its representative shall 

have any authority to relieve the contractor of any of his duties or 

obligations under the contract or except as provided for in the 

contract, to order any work involving delay or any extra payment 

by the employer or to make any variations of or in items work or 

in their quantities or in unit rates. 

81. Suspension of work: 
81.1 The Contractor shall, on the instructions of the Employer, suspend 

the progress of the works or any part thereof for such time and in 

such manner as the employer may consider necessary and shall, 

during such suspension, properly protect and secure the works or 

such part thereof so far as is necessary in the opinion of the 

employer.  Unless such suspension is: 

a) Otherwise provided for in the contract. 

b) Necessary by reason of some default of breach of contract by 

the contractor or for which he is responsible. 

c) Necessary by reason of adverse climatic conditions on the site 

or 

d) Necessary for the proper execution of the works or for the safety 

of the works or any part thereof (save to the extent that such 
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necessity arises from any act or default by the Employer or from 

any of the risks defined in Sub-Clause -24.4.). 

Sub-Clause 78.2 shall apply. 

81.2 Employer’s Determination following Suspension: 

Where pursuant to Sub-Clause-78.1, this sub-clause applies the 

employer shall, determine: 

a) any extension of time to which the contractor is entitled under 

Clause -67 and  

b) the amount, which shall be added to the contract price, in 

respect of the cost incurred by the contractor by reason of such 

suspension, and shall notify the contractor. 

81.3 Suspension lasting more than 90 days 

If the progress of the works or any part thereof is suspended on 

the instructions of the employer and if permission to resume work 

is not given by the employer within a period of 90 days from the 

date of suspension then, unless such suspension is within 

paragraph (a) (b) (c) (d) of sub-Clause 78.1, the contractor may give 

notice to the Engineer-in-charge requiring permission, within 30 

days from the receipt thereof, to proceed with the works or that 

part thereof in regard to which progress is suspended. 

82. Safety Requirements  
82.1 Suitable scaffoldings should be provided for workmen for all work 

which cannot safely be done from the ground, or from solid 

construction except such short period work as can be done safely 

from ladders.  When a ladder is used an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying 

materials as well, suitable footholds shall be provided on the ladder. 

82.2  Scaffolding or staging more than 4 meter above the ground or floor, 

swing or suspended from an overhead support or erected with 

stationary support, shall have a guard rail properly attached bolted, 

braced.  Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

82.3 Working platform, gang ways and stairways shall be so constructed 

that they should not tag unduly or unequally, and if the height of 

the platform or the gangway or stairway is more than 12 feet above 

ground level or floor level, they should be closely boarded, should 
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have adequate width and should be suitably fastened, as described 

in (ii) above. 

82.4 Every opening in floor of a building or in a working platform be 

provided with suitable means to prevent the fall of persons or 

materials by providing suitable fencing or failing whose minimum 

height shall be one meter. 

82.5 Safe means of access shall be provided to all working platform and 

other working places.  Every single ladder shall be securely fixed.  

No portable single ladder between side rails 450mm.  For longer 

ladders this width should be increased by at least 3 cm for each 

additional meter of length.  Uniform step spacing shall not exceed 

25cm.  Adequate precautions shall be taken to prevent danger from 

electrical equipment.  No materials on any of the sites of work shall 

be so stacked are placed as to cause danger or inconvenience to 

any person or the public.  The contractor shall provide all necessary 

fencing and lights to protect the public from accident, 

82.6 Excavation and trenching:  All trenches, 1.5 meters or more in 

depth, shall at all times be supplied with at least one ladder for 

each 30 meter in length or fraction thereof.  Ladder shall be 

extended from bottom of the trench to at least 30 cm above surface 

of the ground.  The sides of the trenches which are 2 meter or more 

in depth shall be stopped back to give suitable slope or securely 

held by timber bracing, so as to avoid the danger of sides collapse.  

The excavated materials shall not be placed within 1.5 meter of the 

edges of the trench whichever is more.  Cutting shall be done from 

top to bottom.  Under no circumstances undermining or under 

cutting shall be done 

82.7 Demolition:  before any demolition work is commenced and also 

during the process of the work: 

All roads and open area adjacent to the work site shall either be 

closed or suitably protected. 

No electric cables or apparatus which is liable to be source of 

danger, or a cable or apparatus used by the operator shall remain 

electrically charged. 

All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding.  No floor, roof or 
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other part of a building shall be so overloaded with debris of 

materials as to render it unsafe. 

82.8 All necessary personal safety equipment as per statutory 

requirements or as considered adequate by the Engineer-in-charge 

should be kept available for use of person employed on the site and 

maintained in a condition suitable for immediate use, and the 

contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 

Workers employed on mixing epoxy asphaltic material cement and 

lime mortars shall be provided with protective footwear and 

protective goggles. 

Those engaged in white washing and mixing or stacking of cement 

bags or any material which is injurious to eyes will be provided with 

protective goggles. 

Those engaged in welding works shall be provided with welder’s 

protective eyesight leads. 

Stone breakers shall be provided with protective gloves, goggles and 

protective clothing and seated at sufficiently safe intervals. 

When workers are employed in sewers and manholes, which are in 

use, the contractor shall ensure that the manhole covers are 

opened and are ventilated at least for an hour before workers are 

followed to get into the manholes and the manholes so opened shall 

be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to public. 

The contractor shall not employ men below the age of 18 years and 

women on the work of painting with products containing lead in 

any form.  Whenever men above the age of 18 are employed on the 

work of lead painting, the following precautions should be taken. 

No paint containing lead products shall be used except in the form 

of   paste or readymade paint. 

Suitable face masks should be supplied for use by the workers 

when paint is applied in the form of spray or surface having lead 

paint dry rubbed and scrapped. 

When work is done near any place where there is risk of crowning, 

all necessary equipment should be provided and kept ready for use 

and all necessary steps taken for prompt rescue of any person in 
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danger and adequate provision should made for prompt first aid 

treatment of all injuries likely to be sustained during the course of 

the work. 

Use of hoisting machines, and tackle including their attachments 

anchorage and supports shall conform to the following standards 

of conditions:- 

These shall be good mechanical construction, sound material and 

adequate strength and free from patent defects and shall be kept in 

good repair and in good working order. 

Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and 

free from patent defects. 

Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years should be in 

charge of any hoisting machine including any scaffolding winch or 

giving signals to operator. 

In case of every hoisting machine and every chain ring hook, 

shackle, shrivel and pulley block used in hoisting or as means of 

suspension the safe working load shall be ascertained by proper 

means.  Every hoisting machine and all gear referred to above shall 

be boldly marked with the safe working load.  In case of hoisting 

machine having a variable safe working load, each safe working 

load and the conditions under which it is applicable shall be clearly 

indicated.  No part of any machine or any gear shall be loaded 

beyond the safe working load except for the purpose of testing, that 

too under closely monitored and controlled conditions. 

In case of departmental machines, the safe working load, shall be 

notified by the Engineer-in-charge.  As regards the Contractors, 

machines the contractor shall notify the safe working load of the 

machine to the Engineer-in-charge whenever he brings any 

machinery to site of work and get it verified by the Engineer –in-

charge.  

82.9 Motors, gearing, transmission, electric wiring and other dangerous 

parts of hoisting appliances should be provided with such means 

as will reduce to the minimum the risk of accidental descent of  

load, and the risk of any part of suspended load becoming 
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accidentally displaced.  When workers employed on electrical 

installations which are already energized, insulating mats, wearing 

apparel, such as gloves, allover and both as may be necessary 

should be provided.  The workers should not wear any rings, 

watches and carry keys or other materials which are good 

conductors of electricity. 

82.10 All scaffolds, ladders and other safety devices mentioned or 

described therein shall be maintained in safe conditions and no 

scaffold, ladder or equipment shall be removed, while it is in use.  

Ladders and scaffolds used should be of good quality and properly 

maintained.  Ladders should have nonskid bottom. 

82.11 Contractor shall appoint a safety inspector or the site-in-charge 

should be given   responsibility of safety aspects. 

82.12 All the contractors shall submit details of their employees 

indicating designation, identification etc. for /exit pass and 

pass/identity card shall be produced as and when required by the 

Port officials. 

82.13 The contractor should take necessary hot work permit from the 

officer-in-charge     of the area.  The hot work permit should be 

available with the person actually performing the job and should 

be produced as and when demanded by the Port Officials. 

82.14 Appropriate personnel protective equipment’s having ISI mark 

should be given to labourers employed by the contractor at work 

site. 

82.15 All the lifting appliances such as cranes etc., shall have valid test 

and examination certificates from prescribed authorities.  

Certificates/copies of these shall have to be furnished for record of 

the employer.  Originals of these certificates shall be verified by the 

Engineer-in-charge and returned to the contractor. 

82.16 Driver/Operators of heavy equipment’s shall possess Heavy Duty 

License and shall have sufficient experience in safe operations of 

the equipment’s.  Licenses should be produced for verification to 

Engineer-in-charge. 

82.17 First aid box should be provided at site with necessary contents. 
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82.18 It is preferable that the labourers employed by the contractor have 

adequate     knowledge of using the firefighting 

appliances/equipment. 

82.19 When hot job is being performed appropriate fire extinguishers, 

water    buckets, sand buckets and asbestos cloth etc. and other 

appliances/aids as advised by Fire officer should be kept at site. 

82.20 The work area should be barricaded by proper means.  Proper sign 

boards should be displayed at appropriate places. 

82.21 All the electrical equipment’s should be properly maintained and 

should be properly earthed.  All the rotating parts should be 

properly guarded. 

82.22 Only industrial purpose LPG cylinders with ISI marked pressure 

regulator,   hose and cutter should be used.  It is advisable to use 

D.A cylinder instead of LPG cylinder. 

82.23 Proper house keeping of the work area is the contractor’s 

responsibility.  The scrap material generated during work should 

be kept only at the places as advised by concerned officer. 

82.24 The contractor should instruct the labourers to follow all safety 

rules like ‘USE OF APPROPRIATE PERSONAL PROTECTIVE 

EQUIPMENTS’, ‘NO SMOKING’, ‘DRIVE VEHICLE AT 

RESTRICTED SPEED ONLY’  etc.,  

82.25 The contractor should submit accident report to Deputy Director 

Dock Safety and Safety Section, NMPA as per regulation 91 of the 

Dock Workers (Safety, Health and Welfare) Regulation, 1990 in 

prescribed format. 

82.26 In case of any emergency declared by NMPA the contractor has to 

suspend all activities in the port area and make arrangement for 

immediate evacuation of his employees to safe place. 

82.27 The Contractor shall be bound to bear expenses of defense of every 

suit, action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above 

precautions and to pay any damage and cost which may be 

awarded in any such suit, action or proceeding to any such 

persons or which may with the consent of the contractor be paid 

to compromise any claim by any such person.  
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82.28 Apart from the above conditions, the contractor should comply 

with safety Rules laid down by the Safety and Fire & Safety 

Sections of NMPA from time to time during the contract period. 

82.29 These safety provisions should be brought to the notice of all 

concerned by display on a notice board at a prominent place of the 

work spot.  The person responsible for compliance of safety code 

shall be named therein by the contractor 

83 Life Saving Appliances and First Aid Equipment:  
The contractor shall provide and maintain upon the works sufficient 

proper and efficient life saving appliances and first aid equipment to the 

approval of the engineer and in accordance with the requirements of LLO 

Convention No.62.  The appliances and equipment’s shall be available 

for use at all times. 

84 Risk pending completion: 
All the works comprised in this contract until completion of the contract 

land handing over the works to the employer shall stand at the risk of 

the contractor who shall be responsible and make good at him own costs 

all losses land damaged caused by or due to fire, weather or any other 

cause and the contractor shall hand lover such works complete in every 

respect on completion of works. 

85 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to 

the concerned Port authority for his Materials, labours and the staffs 

engaged in the works. The Contractor has to get the vehicle and labour 

RIFD based passes for the entry inside the wharf area based on 

prevailing rates. 

86 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person with details of 

ESI, PF and Bank account details for whom the passes are to be issued 

to the Engineer and arrange to obtain the passes from the appropriate 

authority, based on the recommendation of the Engineer and abide by 

the Rules of the New Mangalore Port authority with regard to entry etc. 

For the entry of trucks and other vehicles also, the Contractor should 
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obtain necessary permits. However, no charges will be levied for the 

individual passes or the permits for the vehicles of the Contractor or his 

sub-contractors for the bonafide use of the work. 

9. SPECIFICATIONS – GENERAL 
9.1 General 

The following Technical Specifications shall be read in conjunction with 

General Conditions of Contract, Conditions of particular applications, 

Schedules, Annexures and Drawings. 

The normal business will be continued throughout the progress of the 

works and the Contractor must conduct his operations so as not to 

obstruct shipping, Port traffic and operations. 

The Contractor shall obey orders and directions given by the Engineers 

or his authorized representative in the course of the discharge of his 

duties.  

9.2 Brief Description of drawing 
The Works are shown in the following drawings that are issued as a part 

of the Tender Documents: 

Drawing No. Description 

22/163 -LP Location plan  

 
9.3 Contractor’s Working Area 

The Contractor shall work in close co-ordination with the other 

contractors employed by the Board relating to other connected works. 

9.4 Temporary Works 
Before any temporary works are commenced the Contractor shall submit 

at least 14 days in advance to the Engineer-in-Charge for approval 

complete drawings of all temporary works he may require for the 

execution of the Works. The Contractor shall also submit his calculations 

relating to the design of temporary works, viz. storage sheds, offices, etc., 

if required by the Engineer-in-Charge and shall carry out the 

modifications that the Engineer-in-Charge may require of such 

temporary works at Contractor’s own cost. The Contractor shall be solely 

responsible for the stability and safety of all temporary works. 

9.5 Technical specification 
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The work involves the following items:- 

Conservancy and cleaning the road surface and road berms daily by 

sweeping including removing all debris, spillage and loose materials, 

chipping, scraping, removing all materials and carrying debris to suitable 

places immediately so as to keep the area neat and clean as directed by 

the Engineer-in-charge including cost of all materials, labour,T & P, hand 

carts, and all other incidental charges etc. complete. [Note:- The total 

area mentioned is the quantity proposed for Two year from the date of 

commencement of work]. Upon award of work, the Contractor has to 

execute the work along with list of  tools and plant, details and number 

of labours proposed to be deployed for the work. All registers pertaining 

to the work including labour records shall be maintained by the 

Contractor and shall be produced to the department at any time during 

inspection of works.  (The contactor has to deploy minimum 5 No. 

(2male+3female) of labours per day)  

9.6 List of tools and plants 
1. Hand Cart            - 1 no 

2. Spade    - 4 no’s 

3. Pick Axe    - 4 no’s 

4. chopper    - 4 no’s 

5. Rubber Baskets   - 6 no’s 

6. Broom Sticks   - 12 no’s 
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10. SPECIAL CONDITIONS OF CONTRACT 
1. THE SCOPE OF WORK IS TO CONSERVANCY OF OFFICE 

BUILDING, TOILETS AND ITS SURROUNDINGS INSIDE 
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-
26-PART-C AREA BETWEEN BERTH NO.4 TO KK GATE” in neat 

and tidy conditions by carrying out all such works that may requires 

as instructed and as directed by the department staff from time to 

time and work is to be carried out to the entire satisfaction of the 

department whose decision is final and binding in this respect. 

2. The contractor or his representative / supervisor should be available 

at site premises all the working time to receive instruction from the 

Department Staff.  

3. A labour register should be kept at work site and this register should 

signed by the contractor for the numbers of labour deployed for item 

of work done.  

4. The contractor has to pay wages which are not less than the 

minimum wages fixed to the labours as prescribed to the competent 

authority from time to time. The minimum wage of unskilled labour 

considered for preparation of estimate is Rs. 651/- per day. If 

minimum wages increase or decreases if contractor claims the 

difference in wages including EPF/ESI (Employer Contribution) will 

be reimbursed by department as per applicable minimum wages. 

5. If the contractor fails to complete the specific item of work in time, 

an amount equal to 10% of the amount payable for non-attended 

works shall be deducted from his running bill as penalty, in addition 

to deduction of quantity for non-attended work. 

6. The contractor has to take care regarding the safety of the workers, 

Necessary safety belt while cutting the tree shall be provided to 

workers.  

7. The estimated amount put to tender is the bare minimum cost of 

work. If a firm quotes less than or equal to estimated cost put to 

tender, the bid will be considered as the bid with NIL charges / NIL 

Consideration, such bids shall be treated as unresponsive and will 

not be considered for evaluation 
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8. The contractor shall be available to take the instructions of 

departmental Engineer or make necessary arrangements to receive 

the instructions. 

9. The contractor shall submit the profile of the personnel engaged by 

them along with their ESI & EPF, bank details etc., to the dept. before 

commencing the work. 

10. The contactor has to arrange Face recognition attendance to all his 

workers and make RFID passes for working inside security 

compound wall. 

11. The contractor should make payment to all the workers as per 

minimum wages act on or before 7th day of each month through 

electronic mode to the bank account of workers. Further the proof of 

payment made to the workmen shall be submitted by the 

Contractor to the concerned Executive Engineer on or before 8th day 

of each month.  

12. The contractor should deploy minimum 5 labours per day for 

execution of work (2male + 3 labours) for 8 hours with one hour 

recess per day. 

13. DRAWINGS 
The Works are shown in the following drawings that are issued as a 

part of the Tender Documents: 

Drg. No. 22/163-LP 
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Drawing No. 22/163-LP 
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11. BILL  OF  QUANTITIES 
PREAMBLE 

1. GENERAL  INSTRUCTIONS 

1.1. The Bill of Quantities must be read with the Drawings.  Conditions of  

Contract and the Specifications and the Contractor shall be deemed to 

have examined the drawings, Conditions of Contract and the 

Specifications, and to have acquainted himself with all the details of the 

Work to be done  and the way the works are to be carried out. 

1.2. Notwithstanding that the work may have been sectionalized, every part 

of it shall be deemed to be supplementary to complementary of every 

other part and shall be read with it or into it so far as it may be 

practicable to do so. 

1.3. The detailed description of work and materials given in the Specifications 

are not necessarily repeated in the Bill of Quantities. 

1.4. The quantities entered in the Bill of Quantities are approximate only and 

are given to provided a common base of tendering.  Payment will be made 

for the actual quantities of work carried out in accordance with the 

drawings and orders of the Engineer and will be measured by the 

Engineer’s Representative and valued at the rates and prices quoted in 

the Bill of Quantities and the rates fixed by the Engineer for varied work, 

all in accordance with the provisions of the terms of this contract.  Any 

increase in the quantities of individual items from those indicated in the 

Bill of Quantities shall not form a basis for alteration of the rates quoted 

and accepted. 

2 RATE AND PRICES : 

2.1 The rates and prices set out against the items are to be the full all-

inclusive rates of the finished work as described in the Bill of Quantities 

and or shown on the Drawings and described I the Specifications or 

which can be reasonably be inferred therefrom and are to cover the cost 

of  provision of plant and equipment, materials, labour, erection, 

maintenance, supervision, overheads and profits and every incidental 

and contingent cost and charge whatsoever including all tax if any 

excluding GST and any other conditions of Contract and the 

specifications and every kind of temporary work (except those items for 

which separate provision has been made in the Bill of Quantities) and all 
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matters and things necessary for proper completion and maintenance of 

the works.  

2.2 The Specifications are intended to cover the supply of materials and the 

execution of all works necessary to complete the works.  Should there be 

any details of execution which have not been referred to in the 

Specification or in the Bill of  materials or construction which have not 

been mentioned or referred to in the Specifications or in the Bill of 

Quantities and Drawings, but the necessary for which it may reasonably 

implied or referred therefrom, or which are usual or essential to the 

completion of all the works in all trades the same shall be deemed to be 

included in the rates and prices named by the Contractor in the Bill of  

Quantities.  The rates and prices are to cover the items and described in 

the Bill of Quantities read with the Drawings and Specifications and if 

there is any inconsistency between the Bill of Quantities, Specifications 

and the Drawings, the description in the Bill of Quantities shall prevail. 

2.3 The Contractor is deemed to have ascertained for himself the extent to 

which the work has to be carried out for the proposed work including 

electrical works and his rates and prices shall include for all costs and 

charges whatsoever arising out of such working. 

2.4 Arithmetical errors in the Bill of Quantities will be rectified on the 

following basis. 

(i) If the figure entered at percentage rate in the Bill of Quantities does 

not tally with the quoted amount the percentage rate, in words will 

prevail and the amount will be rectified accordingly. 

(ii) If the total amount entered does not tally with the sum of the 

amounts entered against percentage rate the later will prevail and 

the total amount will be rectified accordingly. 

(iii) In case of same percentage quotes the two bidders will have to 

participate in rebidding for offering a rebate. 

3. METHOD  OF  MEASUREMENT 

i.) Standard Method: The work included in Bill of Quantities once 

completed will be presented to the Engineer’s representative for 

checking quality and quantity of work.  The Engineer’s 

representative after satisfying himself issue a certificate to that 

effect.  Unless stated or billed otherwise quantities shall be 

measured in accordance with the Indian Standard Code No.1200 for 
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civil work and shall be not as they are provide in the works.  The 

rates and prices shall include whatsoever allowance is considered to 

be necessary for wastage, working spaces, construction slopes, 

batters. 

ii.) The mode of measurement and payment described in the relevant 

technical specifications shall apply for the relevant items. 

4.  PART RATES 

1. Engineer may sanction part rates for partly executed work under any 

item of the Bill of Quantities as may be deemed proper and fit by him.  

For this purpose, the Contractor shall submit written application for 

grant of part rates, furnishing calculations in support of the part rates 

requested. 

2. Part rates will not be sanctioned merely for materials (natural or 

manufactured) brought to site by the Contractor, but only for partly 

executed work which by its very nature, is not easily removable form the 

site. 

3. Abbreviations 

The following abbreviations are used in the Specifications and Bill of 

Quantities:  

IS : Indian Standard 

BS : British Standard 

Qty. : Quantity 

mm : Millimeters 

cm : Centimeters 

M / m : Meters 

LM : linear metre 

LS : lump sum 

Rs. : Rupees 

P. : Paise 

Nos. : Numbers 

do : Ditto 

MS : mild steel 

T : Tones 

Kg : Kilogram 

EO : Extra over (previous sum unless specified 
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otherwise) 

sq.m./m
2 
 square metre 

sq.cm. : square centimeters 

mm 
2 

: Square Millimetre 

Cu.m. : cubic meters 

YST : yield stress 

dia : Diameter 

wt. : Weight 

Drg.No.: drawing number 

max. : Maximum 

min : Minimum 

approx : Approximately 

n.e.: not exceeding 

incl: Including 

circ: Circular 

set : set / sets 

c/c centre to centre 

@ : at the rate of 

Opn Operation 
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BILL OF QUANTITIES 

Name of work:CONSERVANCY OF OFFICE BUILDING, TOILETS AND ITS 
SURROUNDINGS INSIDE SECURITY COMPOUND WALL FOR THE 
YEAR 2024-25 & 2025-26-PART-C AREA BETWEEN BERTH NO.4 
TO KK GATE 

It 
No 

Description of items 
Probable 
quantity 

Unit 

Rate (in 
figures 
and in 
words ) 

Amount 
Rs.  Ps. 

1 General conservancy and 
maintenance of office buildings 
and its surroundings on 
working days, including 
removing dust & cob web, 
sweeping, water washing, toilet 
cleaning, wiping the doors, 
windows, glasses and other 
fixtures with wet cloth, so as to 
keep the office neat and clean, 
including cost & conveyance of 
all materials, labour, tools & 
plants and all other incidental 
charges etc., complete. (Note : 
Cleaning materials should be 
supplied by the contractor and 
only cleaning chemicals will be 
supplied by the department free 
of cost). The Contractor has to 
submit list of labours proposed 
to be deployed for the work. All 
registers pertaining to the work 
shall be maintained by the 
Contractor and shall be 
produced to the department at 
any time during inspection of 
works. The contractor has to 
deploy Three Nos of labours 
daily. 

3606055.00 SQM 0.330 11,89,998.15 
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2 Daily cleaning the toilets, bath 
rooms, urinals, wash basins etc. 
and all other fittings using 
necessary cleaning tools and 
chemicals viz., soap water 
solution, disinfectant toilet 
cleaners, phenyl, naphthalene 
balls, bleaching powder etc. So 
as to maintain clean and 
hygienic. Daily sweeping outside 
area surrounding the toilet 
blocks including removal of 
rank vegetation / wild grass in 
the ground around the toilet 
blocks as well as above the roof 
/ sunshades. Removing the dust 
& cob webs from the ceiling, 
doors, windows, light fittings 
etc. Periodically using suitable 
tools and climbing 
arrangements. Wiping the 
glasses and other fixtures viz., 
doors, windows, ventilators, etc. 
with wet cloth. Maintaining the 
open drains, drainage / sewer 
lines and inspection chambers 
including removal of blockages 
in the inspection chambers of 
the public toilet. Maintaining 
the water supply storage and 
distribution arrangements at all 
the above mentioned toilet 
blocks including cleaning 
sanitary fittings provided in the 
toilet and all other incidental 
charges etc. complete for the 
satisfaction of the department. 
The contractor has to deploy 2 
Nos of Male labour in general 
shift (Note: Cleaning materials 
should be supplied by the 
contractor and only cleaning 
chemicals will be supplied by 
the department free of cost). 

254960.00 SQM 3.73 9,51,000.80 

 TOTAL AMOUNT Rs. 21,40,998.95 

 Excess / Less (in percentage in two decimals)   

 Quoted amount in Figures  

 

(Quoted amount :Rupees …………………………………………………….)  
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Note : 

1. GST as applicable shall be claimed as separate line item in tax invoice and 

the same will be paid separately. 

2. Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence 

3. The estimated amount put to tender is the bare minimum cost of work. If a 

firm quotes less than or equal to estimated cost put to tender, the bid will 

be considered as the bid with NIL charges / NIL Consideration, such  bids 

shall be treated as unresponsive and will not be considered for evaluation. 

4. In case if, two or more bidder quote same minimum charges / minimum % 

and tie occurs, the successful bidder would be finalized by drawing the 

lottery with prior intimation to the bidders whose bids are tie, in presence of 

eligible bidders and Tender Committee Members. 

      

 

 

 

SIGNATURE OF THE CONTRACTOR 
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12. TENDER FORM 
 
Sub:- Conservancy of office building, toilets and its surroundings inside 

security compound wall for the year 2024-25 & 2025-26-Part-C Area 

between Berth No.4 to KK gate 

Tender no:- CIVIL/CE(C)/EEC/16/2024-25 dated :-10/09/2024 

(Tenderers are required to fill up all the blank space in this tender form) 

Sir, 

Having visited the site and examined the instructions to Tenderers, 

Conditions of Contract, Specifications, Schedules, Bill of Quantities and the 

Tender Drawings for the above named works, we offer to execute as per 

instructions to Tenderers, Conditions of Contract, Specifications, Bill of 

Quantities, Schedules and the Tender Drawings etc., as per the rates quoted 

in the price bid.  

If our offer is accepted we undertake to commence the work as specified in the 

tender document on receipt of the acceptance letter and to execute the entire 

work within the stipulated period calculated from the date of issue of letter of 

acceptance / dates shown in the letter of acceptance by the Employer. 

We undertake to abide by our Tender for a period of 90 days from the bid due 

date or such extension of time as may be accepted by us and same shall be 

binding on us and you are entitled to accept the same at any time before the 

expiration of the said period. 

We, undertake that the Price bid submitted along with the tender does not 

contain any conditions/ clarifications/ understandings other than the total 

cost as specifically sought in the tender documents.  

We confirm and give an Undertaking to the effect that, we have not altered, 

modified, corrected or substituted contents of Tender Document. 

We also confirm that all pages of the submitted Tender Document and 

addendum (if any) is duly signed. 

Unless and until a formal agreement is prepared and executed, this Tender 

together with your written acceptance thereof, shall constitute a binding 

contract between us. 

We understand that you are not bound to accept the lowest or any tender you 

may receive. 

We have independently considered the amount shown in Appendix as 

liquidated damages and agree that they represent a fair estimate of the 
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damages likely to be suffered by you in the event of the work not being 

completed in time. 

If our Tender is accepted we understand that we are to be held solely 

responsible for the due performance of the contract  

“I/We hereby indemnify the Port in the event of any notice served by PF & ESI 

Authority towards recovery of PF & ESI due to this contract, Port is free to 

recover the money from the bills any and any moneys with the Port.” 

We also attach herewith NEFT Payment details of Rs.50600/-(Rupees Fifty 

Thousand Six Hundred  Only) as Earnest Money Deposit/Tender security. 

Dated this      day of                                    2023 

Signature in the capacity of duly authorised to sign tenders for and on behalf 

of …………….. 

Dated this ---------------------------------------- day of -------------- 

Signature  ------------------------ in the capacity of ------------------------------ 

--------------------------------------- duly authorized to sign Tenders for  

And 

 

on behalf ----------------------------------------------------------------- 

Address       --------------------------------------------- 

   --------------------------------------------- 

Witness      ______________________________ 

Address       ______________________________ 

  _______________________________ 
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13. SCHEDULE 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 

Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, wireless, 
radio, television, telephone and overseas communication cables and similar 
other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 

Category  
 Area: A Area:B Area:C 

Unskilled 778.00 651.00 522.00 

Semiskilled/ 

Unskilled Supervisory 

862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 

Highly Skilled 1028.00 948.00 862.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 /7(3)/2023-
LS-II dated 02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 

Area Rates of wages Rs. 

‘A’ 778.00 

‘B’ 651.00 

‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 

watch and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 

Area Rates of wages Rs. Rates of wages Rs. 

‘A’ 948.00 1028.00 

‘B’ 862.00 948.00 

‘C’ 734.00 862.00 

For further details log on to Ministry of Employment. 
 


