
1 
 

 
 

 

 

TENDER DOCUMENT 

 

NEW MANGALORE PORT AUTHORITY 

 

CIVIL ENGINEERING DEPARTMENT 

 

NIT No. CIVIL/CE(C)/EE(C)/77/2024-25 

  

E-Tender Event No 2025_NMPT_849668_1 

 

Tender for  

 

 

PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE 

PORT BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA 

 

THROUGH E-TENDERING MODE 

 

 

 

Tender Amount   : Rs. 1,53,82,809/- 

E.M.D. : Rs. 3,63,100/- 

Tender Fee : Rs. 1,120/-(Including GST @ 12%) 

   

 

 

 



2 
 

 
 

 

 

 

 

 

TENDER DOCUMENT 
 

NEW MANGALORE PORT AUTHORITY 
 

CIVIL ENGINEERING DEPARTMENT 
 

 

 

Tender for  

 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE 

PORT BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

 

 

 

 

 

Volume - 1 

 



3 
 

 

  
 

Table of Contents 

i) NOTICE INVITING TENDER .............................................................................................................. 9 

ii) INSTRUCTIONS TO TENDERERS ................................................................................................. 13 

A. INSTRUCTIONS FOR E-TENDERING..................................................................................... 13 

B. Instructions to Tenderers (General) ................................................................................... 19 

1. Introduction: ......................................................................................................................... 19 

2. Applicants: ............................................................................................................................ 19 

3. Invitation for Bids: .............................................................................................................. 19 

4. Purchase of Tender Documents: ................................................................................... 19 

5. One Bid per Bidder: ............................................................................................................ 19 

6. Cost of Bidding: ................................................................................................................... 19 

7. Site visit: ................................................................................................................................ 19 

8. Content of Bidding Documents: ..................................................................................... 19 

9. Clarification of the Bidding Documents: ..................................................................... 20 

10. Amendment of Bidding Documents: ............................................................................ 20 

11. Preparation of bids: ........................................................................................................... 21 

12. Minimum Eligibility Criteria: ............................................................................................ 21 

13. Bid Prices: ........................................................................................................................... 23 

14. Currencies of Bid and Payment: ................................................................................... 23 

15. Bid Validity: .......................................................................................................................... 23 

16. Bid Security / EMD: ........................................................................................................... 24 

17. No Alternative Proposals by Bidders: ........................................................................ 25 

18. Format and Signing of Bid: ............................................................................................. 25 

19. Bid Submission: ................................................................................................................. 25 

20. Deadline for Submission of the Bids: .......................................................................... 28 

21. Late Bids: .............................................................................................................................. 29 

22. Modification and Withdrawal of Bids: ........................................................................... 29 



4 
 

 

  
 

23. Bid Opening - Technical Bid: ........................................................................................... 29 

24. Bid Opening – Financial Bid: .......................................................................................... 30 

25. Clarification of Bids: ......................................................................................................... 30 

26. Examination of Bids and Determination of Responsiveness: .............................. 31 

27. Correction of Errors:  (Not Applicable) ....................................................................... 31 

28. Evaluation and Comparison of Bids: ............................................................................ 31 

29. Alteration of tender documents: .................................................................................. 32 

30. Alternative conditions and Proposal: .......................................................................... 32 

31. Award of Contract: ............................................................................................................ 32 

32. Notification of Award: ...................................................................................................... 32 

33. Release of Bid Security / EMD: ..................................................................................... 33 

34. Performance Security:..................................................................................................... 33 

35. Fraud and Corrupt Practices: ........................................................................................ 33 

36. Rejection of Tender: .......................................................................................................... 35 

37. Additional Information: .................................................................................................... 35 

38. Compliance of Local Content as per Make in India Policy: .................................. 35 

Annexure – 1 .................................................................................................................................... 36 

Annexure – 2 ....................................................................................................................................37 

Annexure – 3 ................................................................................................................................... 39 

Annexure – 4 ................................................................................................................................... 40 

Annexure – 5 .................................................................................................................................... 41 

Annexure – 6A (Not applicable) ................................................................................................ 43 

Annexure – 7 ................................................................................................................................... 44 

Annexure – 8 ................................................................................................................................... 45 

Annexure-9 ...................................................................................................................................... 47 

Annexure-10 .................................................................................................................................... 49 

Annexure-11 ..................................................................................................................................... 50 



5 
 

 

  
 

Annexure-12 ..................................................................................................................................................... 51 

Annexure-13 .................................................................................................................................... 53 

Annexure-14 .................................................................................................................................... 54 

SECTION - II ..................................................................................................................................................... 55 

iii) FORM OF AGREEMENT ................................................................................................................. 55 

SECTION - III .................................................................................................................................................... 57 

iv) CONDITIONS OF CONTRACT ........................................................................................................ 57 

A. General ........................................................................................................................................ 57 

1. Definitions ............................................................................................................................ 57 

2. Interpretation ..................................................................................................................... 59 

3. Language and Law ............................................................................................................ 59 

4. Engineer or his nominee’s Decisions ......................................................................... 59 

5. Delegation ............................................................................................................................ 60 

6. Communications ................................................................................................................ 60 

7. Contract Agreement ......................................................................................................... 60 

8. Subcontracting ................................................................................................................... 60 

9. Personnel ............................................................................................................................ 60 

10. Employer’s and Contractor’s Risks .............................................................................. 61 

11. Employer’s Risks ................................................................................................................ 61 

12. Contractor’s Risks ............................................................................................................. 62 

13. Insurance .............................................................................................................................. 62 

14. Site Investigation Reports .............................................................................................. 63 

15. Queries about the Contract Data .................................................................................. 63 

16. Contractor to Construct the Works ............................................................................. 63 

17. The Works to Be Completed by the Intended Completion Date .......................... 63 

18. Approval by the Engineer or his nominee ................................................................. 63 

19. Safety .................................................................................................................................... 64 

20. Discoveries.......................................................................................................................... 64 



6 
 

 

  
 

21. Possession of the Site ..................................................................................................... 64 

22. Access to the Site ............................................................................................................. 64 

23. Instructions ......................................................................................................................... 64 

24. Disputes ............................................................................................................................... 64 

25. Settlement of Disputes .................................................................................................... 65 

26. Replacement of Conciliator (Deleted) ......................................................................... 66 

B. TIME CONTROL ........................................................................................................................... 67 

27. Program ................................................................................................................................ 67 

28. Revised Program ................................................................................................................ 67 

29. Extension of the Intended Completion Date .............................................................. 67 

30. Delays Ordered by the Engineer or his nominee .................................................... 68 

31. Management Meetings .................................................................................................... 68 

32. Early Warning ..................................................................................................................... 68 

C. QUALITY CONTROL ................................................................................................................... 70 

33. Identify Defects .................................................................................................................. 70 

34. Tests ...................................................................................................................................... 70 

35. Defect Liability ................................................................................................................... 70 

36. Uncorrected Defects. ........................................................................................................ 71 

D. COST CONTROL .......................................................................................................................... 72 

37. Bill of Quantities ................................................................................................................. 72 

38. Changes in the Quantities................................................................................................ 72 

39. Variations .............................................................................................................................. 72 

40. Payments for Variations ..................................................................................................73 

41. Cash flow forecasts ......................................................................................................... 74 

42. Payment Certificates ........................................................................................................ 74 

43. Payments .............................................................................................................................. 76 

44. Compensation Events ....................................................................................................... 76 



7 
 

 

  
 

45. Tax .......................................................................................................................................... 78 

46. Currencies ........................................................................................................................... 78 

47. Price Adjustment. (Not Applicable) ............................................................................. 78 

48. Retention .............................................................................................................................. 84 

49. Liquidated Damages ......................................................................................................... 85 

50. Nominated Subcontractors ............................................................................................ 86 

51. Advance payment (not applicable) .............................................................................. 86 

52. Securities ............................................................................................................................. 87 

53. Removal of Craft or Plant which has sunk ............................................................... 87 

54. Cost of Repairs .................................................................................................................. 88 

E. FINISHING THE CONTRACT ................................................................................................... 89 

55. Completion .......................................................................................................................... 89 

56. Taking Over ......................................................................................................................... 89 

57. Final Account ...................................................................................................................... 89 

58. Submission of ‘As built Drawings’ ............................................................................... 89 

59. Termination ......................................................................................................................... 90 

60. Payment upon Termination ............................................................................................. 91 

61. Property ................................................................................................................................ 92 

62. Release from Performance ............................................................................................ 92 

F. SPECIAL CONDITIONS OF CONTRACT .................................................................................... 93 

63. Labour................................................................................................................................... 93 

64. Compliance with labour regulations ........................................................................... 93 

65. Safety, Security and Protection of the Environment. ............................................. 94 

66. Insurance of Works and Contractor’s Equipment ................................................... 95 

67. War Risks Insurance ......................................................................................................... 96 

68. Royalty ................................................................................................................................... 96 

69. Transport of Contractor’s Equipment or Temporary Works ................................. 97 



8 
 

 

  
 

70. Transport of Materials or Plant ..................................................................................... 97 

71. Labor Laws & Regulations .............................................................................................. 97 

72. Life Saving Appliances and First Aid .......................................................................... 101 

73. Diving Operations ............................................................................................................. 102 

74. Bribes ................................................................................................................................... 102 

75. Contractor’s Temporary works, office, etc. .............................................................. 103 

76. Water Supply ..................................................................................................................... 103 

77. Power Supply .................................................................................................................... 104 

78. Taxes and Duties .............................................................................................................. 105 

79. Price Adjustment (not applicable to this contract) ............................................... 105 

80. Noise and Disturbance ................................................................................................... 106 

81. Safety Code ........................................................................................................................ 106 

82. Port Authority Rules........................................................................................................ 107 

83. Execution of work ............................................................................................................ 107 

84. Customs Duty .................................................................................................................... 108 

85. Drawings & Designs ......................................................................................................... 110 

86. Monsoon Period .................................................................................................................. 111 

87. Progress Report ................................................................................................................. 111 

88. Completion Documents ................................................................................................... 112 

89. Facilities / Services to be provided at the site (Not Applicable) ........................ 112 

90. Payments ............................................................................................................................. 113 

91. Retention .............................................................................................................................. 114 

92. Submission of statutory documents ........................................................................... 114 

v) CONTRACT DATA ............................................................................................................................ 117 
Price Adjustment (deleted)........................................................................................................ 120 

vi) FORM OF SECURITIES .................................................................................................................. 121 
Annexure A ..................................................................................................................................... 122 

Annexure B (not applicable) ..................................................................................................... 125 

APPENDIX – I (Not applicable to this contract) ................................................................... 127 

APPENDIX – II ................................................................................................................................ 132 

 



9 
 

 

  
 

NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/77/2024-25 Date: 18-02-2025 

              TENDER ID: 2025_NMPT_849668_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor 

fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover bidding 

procedure for the work of “Providing Concertina Wire for the outer Periphery of the Port 

Boundary wall in Custom Bound area at NMPA”. 

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially completed 

*similar works during last 7 (seven) years ending last day of month previous to the one in 

which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal to Rs.61.54 

lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.76.92lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to                   

Rs.123.07 lakhs (Excluding GST) 

Note 1: *Similar work(s) means Civil Construction/Maintenance/renovation works. 

Note 2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or more 

works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of work 

done’ and part-II shall contain ‘certificate of functional completion of project/work/asset’. 

Note 4: The value of executed works shall be brought to current costing level by enhancing 

the actual value of the work upon completion by using the following enhancement factors. 

For intermediate periods, the actual number of years will be calculated based on number of 
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days and the enhancement / multiplying factor will be interpolated accordingly and the 

same will be considered for evaluation.  

Year before Enhancement/ 

Multiplying factor 

0    0       

One year 1.07  

Two years 1.14  

Three years 1.21  

Four years 1.28  

Five years 1.35  

Six years 1.42  

b) Average Financial turnover of the tenderer over the last three financial years 2021-22, 

2022-23 and 2023-24 shall be at least Rs.46.15 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA on the due date of submission of bid. The port would deduct the turnover required 

for execution of work in hand at NMPA from the average financial turnover of the bidder. 

The remaining net financial turnover of the bidder will be considered for eligibility criteria. 

The financial capacity to be 3.33 times of the average financial turnover of last three years 

of the bidder minus works in hand at NMPA. The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with the 

tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs. 1,53,82,809/- 

ii) Earnest Money Deposit (EMD)     Rs.3,63,100/- (Rupees Three Lakh SixtyThree 

Thousand One Hundred  Only). The EMD shall 

paid by RTGS/NEFT in favour of F.A. & C.A.O., 

NMPA. Scanned copy should be uploaded 

along with bid. The benefit of Exemption of 

EMD to all Micro and small enterprises 

(MSE) will allowed. Shall upload with their 

offer, the proof of their being MSE registered 

with district industries center (DIC) or 

Khadhi and village industries commission or 
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Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. The bidder 

shall submit "Bid Security Declaration" in the 

prescribed form as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.1,120/- (Rupees One Thousand One 

Hundred Twenty Only) Payment of Tender fee 

by NEFT in favour of F.A. & C.A.O., NMPA. 

Scanned copy should be uploaded along with 

bid. Scanned copy should be uploaded along 

with bid. The benefit of Exemption of Tender 

Fees to all Micro and small enterprises 

(MSE) registered with district industries 

center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or any other 

body specified by Ministry of MSME, will be 

considered. 

iv) Document download start date 

and time 

18-02-2025  at 15.00 HRS 

v) Seek clarification start date and 

time 

24-02-2025 at 10.00 HRS 

vi) Seek clarification end date and 

time 

25-02-2025 at 15.00 HRS 

vii) Bid submission start date and 

time 

04-03-2025 at 10.00 HRS 

vii) Bid submission closing date and 

time 

11-03-2025  at 15.00 HRS 

ix) Date & time of opening of  12-03-2025 at  15.30 HRS 
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Cover -I : Technical 

Part - II : Financial  

Shall be communicated separately. 

x) Completion period 9 (Nine ) Months (including monsoon) 

xi) Validity of Tender 90 days from the date of closing of online 

submission of tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.1,120/-(Rupees One 

Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: bhagyalaxmi.b@nmpt.gov.in and chiefengineer@nmpt.gov.inAmendments / further 

information etc. pertaining to the tender, if any shall be uploaded only on websites 

https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred by the 

prospective Tenderer from time to time.            

 

          -sd- 

        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/77/2024-25 

E-Tender event No. 2025_NMPT_849668_1 

ii) INSTRUCTIONS TO TENDERERS 

A. INSTRUCTIONS FOR E-TENDERING 

1. special instructions to the bidders for the e-submission of the  bids online through 

this e-procurement portal This is an e-procurement event of NMPA.  The e-

procurement service provider is https://www.eprocure.gov.in/eprocure/app of CPP 

portal. You are requested to read the terms & conditions of this tender before 

submitting your online tender. Tenderers who do not comply with the conditions 

with documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has 

to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It 

can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid 

documents during bid submission. This will ensure lesser upload of bid 

documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable 

to be rejected for that tender. Bidders are allowed to enter the Bidder Name 

and Values only. 
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8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum published 

before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 

documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. 

The benefit of Exemption of EMD and Tender Fees to all Micro and small 

enterprises (MSE) registered with district industries center (DIC) or Khadhi 

and village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any other 

body specified by Ministry of MSME, will be considered. Necessary valid 

document should be submitted along with Technical Bid. The bidders who avail 

exemption from payment of EMD, shall submit "Bid Security Declaration" in the 

prescribed format as per Annexure 14, accepting that if they withdraw or 

modify their bids during period of validity etc., they will be suspended for the 

time specified in the tender document.   

10. The bidder should read the terms and conditions and accepts the same to 

proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

12. There is no limit on the size of the file uploaded at the server end. However, 

the upload is decided on the Memory available at the Client System as well as 

the Network bandwidth available at the client side at that point of time. In 

order to reduce the file size, bidders are suggested to scan the documents in 

75-100 DPI so that the clarity is maintained and the size of file gets reduced. 

This will help in quick uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are 

not frozen, are considered as Incomplete/Invalid bids and are not considered 

for evaluation purposes. 
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14. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the 

bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through this 

portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date & time 

of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the 

bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary 

will act as a proof of bid submission for a tender floated and will also act as an 

entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded by 

the bidder is received and stored in the system. System does not certify for its 

correctness. 

19. The bidder should see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender Portal, 

will be valid for all actions of requesting bid submission, bid opening etc., in 

the e-Procurement portal. The Time followed in this portal is as per Indian 

Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time 

during bid submission. 

21. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission 

end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 

BID submitted without fees, as mentioned above will not be considered for 

evaluation and shall be rejected summarily. The benefit of Exemption of EMD 

to all Micro and small enterprises (MSE) will be considered. The bidders shall  

upload with their offer, the proof of their being MSE registered with district 
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industries center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME. The 

bidders who avail exemption from payment of EMD, shall submit "Bid Security 

Declaration" in the prescribed format as per Annexure 14, accepting that if 

they withdraw or modify their bids during period of validity etc., they will be 

suspended for the time specified in the tender document.   

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

24. The GST applicable shall be shown as a separate line items in the Tax invoices 

to avail in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate  

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 

submitted by post or by hand immediately after the closing date for submission 

of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

immediately after the closing date for submission of online e-tender). However, 

such Power of Attorney would not be required if the bid is signed by an 

authorized partner or Director (on the Board of Directors) of the bidder, in case 

the bidder is a partnership firm or limited liability partnership. 

4. The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 

agreement executed as per Appendix II. The Original copy to be submitted by 

post or by hand so as to reach the Executive Engineer (Civil) immediately after 

closing date for submission of online tender 

5. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 

6. List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form 

7. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
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8. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications if any. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected 

for that tender. The Bidder shall fill in the rate for each items in the Bill of Quantities 

through CPP e-portal. Bidders are allowed to enter the Bidder Name and Values 

only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose 

for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose Part 

I Techno-Commercial Bid is found to be Techno-Commercially acceptable by 

NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price bid, 

through valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be 

reasonable taking into account the prevailing market conditions, the work may 

be awarded to the lowest bidder and if the rate is still considered high, action as 

per prevailing instructions / guidelines shall be taken. All entries in the tender 

should be entered in online Technical & Commercial Formats without any 

ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is signed. 

c. It contains the information and documents as required in the Tender Document. 
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d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority reserves the 

right to determine whether the information has been provided in reasonable 

detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, 

inconsistent with the Tender document, or (3) whose rectification would affect 

unfairly the competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is 

non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek clarification if 

any and list out the firms, which are found technically suitable and Cover-II 

Price Bid of such tenderers only will be opened and EMD will be returned to the 

unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable 

and Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date 

of the tenders will be taken as valid. 
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B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing Concertina Wire for the outer 

Periphery of the Port Boundary wall in Custom Bound area at NMPA”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should download 

the tender document.  The successful bidder will be expected to complete the works 

by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/epr

ocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 
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 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume 

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. No hard copy shall be submitted, upload the entire document on 

the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there 

be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the Chief 

Engineer (Civil) in writing, so as to reach before seek clarification end date and time. 

It is to be noted that queries asked after due date and time will not be answered. 

Employer’s clarifications shall be furnished in the CPP e-portal or shall be issued a 

corrigendum in the web site without identifying the source. 

A provision is made in the CPP e-portal for seeking clarification online during the 

date mentioned in the NIT. The bidders can ask queries if any during the period 

through online. The queries of the bidders shall be answered online or a separate 

consolidated list of queries and clarifications shall be uploaded in web sites. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall 

be made exclusively through the issue of an Addendum. Any addendum thus issued 
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shall be part of the tender documents and will be uploaded in CPP e-portal and Port 

website to all the bidders. Prospective bidders shall acknowledge receipt of each 

addendum to the Employer. Such addenda will be numbered and it shall be 

submitted by the Tenderers as part of Part I of their bid.  The Addendum can also be 

downloaded from NMPA official website from ‘Ongoing Project link’. The 

responsibility of downloading such addendum / amendment from NMPA website and 

CPP e-portal fully lies with the bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of the 

following 

At least Three similar completed works costing not less than the amount equal 

to Rs. 61.54 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs. 76.92lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to 

Rs. 123.07 lakhs (Excluding GST) 

Note 1: *Similar work(s) means Civil Construction/renovation/Maintenance 

works.  

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for ‘substantial 

completion’ of project/work/asset should contain two parts. Part -I shall contain 

‘financial value of work done’ and part-II shall contain ‘certificate of functional 

completion of project/work/asset’. 

Note 4: The value of executed works shall be brought to current costing level by 

enhancing the actual value of the work upon completion by using the following 
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enhancement factors. For intermediate periods, the actual number of years will 

be calculated based on number of days and the enhancement / multiplying 

factor will be interpolated accordingly and the same will be considered for 

evaluation.  

Year before Enhancement / Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

b) Average Financial turnover of the tenderer over the last three financial years 

2021-22, 2022-23 and 2023-24 shall be at least Rs.46.15 lakhs. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA on the due date of submission of bid. The port would deduct the 

turnover required for execution of work in hand at NMPA from the average 

financial turnover of the bidder. The remaining net financial turnover of the 

bidder will be considered for eligibility criteria. The financial capacity to be 3.33 

times of the average financial turnover of last three years of the bidder minus 

works in hand at NMPA. The bidder must fill the annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will be considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall 

not be considered for calculation of turnover 

Copy of the work order, Client’s satisfactory work completion Certificate, along 

with any other documentary proof certifying the date of completion, brief 

description of the project and project completion cost shall be submitted in 

support of the assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Work completion certificate issued by a 

private organization shall be considered, only if Tax Deducted at Source 

Certificate with respect to referred work, issued by Competent Authority is 
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enclosed along with the tender. In case work executed on subcontract, only 

approved or authorized subcontract shall be considered for eligible assignment. 

A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years duly indicating UDIN 

shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for 

reasons which are attributable to non-performance of the contractor, 

inordinate delays in completion, consistent history of litigation resulting in 

awards against the contractor or any of the constituents, or financial failure 

due to bankruptcy, and so on. The rescission of a contract of venture JV on 

account of reasons other than nonperformance, such as the most 

experienced partner (major partner) of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill rate in 

the Bill of Quantities through CPP e-portal. Items for which no rate or price is 

entered will not be paid for by the Employer when executed and shall be deemed 

covered by the other rates and prices in the Bill of Quantities 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety Days (90 days) after the last 

date for online bid submission. A bid valid for a shorter period shall be rejected by 

the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 
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Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidders’ responses shall be made in 

writing or by cable.  A bidder agreeing to the request will not be permitted to modify 

his bid and also shall submit an extension for EMD, if it is in the form of Bank 

Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be paid by RTGS/NEFT in favour of Financial Adviser & Chief 

Accounts Officer, New Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs. 363100/- (Rupees Three Lakh 

SixtyThree Thousand One Hundred  Only) as stipulated in the tender. The tender 

without EMD shall be treated invalid. The benefit of Exemption of EMD and 

tender fee to all Micro and small enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other 

body specified by Ministry of MSME, will be considered. The bidder shall upload 

with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 

period of 90 days from the last date for online bid submission, the tender shall 

be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required performance 

security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 
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i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD / 

LD and while imposing penalty GST as applicable will be collected.   

vi. The bidders who avail exemption from payment of EMD, shall submit "Bid 

Security Declaration" in the prescribed form as per Annexure 14, accepting that 

if they withdraw or modify their bids during period of validity etc., they will be 

suspended for the time specified in the tender document.   

vii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 

period of 90days from the last date for online bid submission, the tender shall be 

cancelled and EMD shall be forfeited. 

viii. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest on conclusion of contract. The Earnest Money Deposit of the successful 

bidder shall be refunded (without interest) after he has signed the agreement 

and furnished required performance security. 

ix. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

iii) to commence the work, apart forfeiture of other claims 

iv) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD / 

LD and while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  
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For evaluation purpose the uploaded offer documents will be treated as authentic 

and final.  

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  “Disclosure/indication of Price 

in the Techno Commercial Bid shall render the tender disqualified and 

rejected. 

ii) The details of payment of Earnest Money Deposit for Rs. 363100/- (Rupees 

Three Lakh SixtyThree Thousand One Hundred  Only)  

iii) Transaction details of payment towards the Cost Of Tender Fee: Rs. 1120/-

(Rupees One Thousand One Hundred Twenty Only) (To be paid by RTGS/NEFT 

to NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the rate in the 

Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date mentioned 

in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt 

of Bid.  Bid after the aforesaid time and date or the extended time and date, if 

any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, duly authenticated 

by Notary Public. (vide Annexure -2) (Original power of attorney i.e. 

Annexure 2 to be submitted by post or by hand so as to reach the Executive 

Engineer (Civil) immediately after the closing date for submission of online 

e-tender). However, such Power of Attorney would not be required if the bid 

is signed by an authorized partner or Director (on the Board of Directors) of 

the bidder, in case the bidder is a partnership firm or limited liability 

partnership. 

c) Organization Details (vide Annexure-3) 
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d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates 

or any other documentary evidences with respect to the eligibility work) 

(vide Annexure-4) of condition of contract. The following specific instruction 

may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with 

the criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly certified by 

client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant showing Average 

Financial turnover of the tenderer over the last three financial years (vide 

Annexure-5) with balance sheet duly indicating UDIN. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part of 

contract agreement and as such the bidders are requested to indicate the 

availability of the equipment at site at what stage of the construction period 

the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 

sufficient for the work have been furnished in the Annexure to 

Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have 

been proposed at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be 

rejected summarily without making any further reference to the 

bidder. 
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c. We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to influence 

the bid process and have not committed any offence under PC Act in 

connection with the bid. 

d. We disclose with that we have made / not made payments or propose 

to be made to any intermediaries (agents) etc in connection with the 

bid. 

e. We have not been barred by the [Central/ State] Government, or any 

entity controlled by it, from participating in any project and the bar 

subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 

j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 

k) The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 

agreement executed as per Appendix II. The Original copy to be submitted by 

post or by hand so as to reach the Executive Engineer (Civil) immediately 

after closing date for submission of online tender. 

l) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 

and GST Registration (GSTIN) Number along with certificates issued by the 

authority as applicable 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date and time 

mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic 

and final. No hard copy shall be submitted for reference purpose. The bid 

submitted through e-tendering mode only will be taken up for the purpose for 

evaluation. 
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iv) The uploaded Port Tender Document will be treated as authentic tender and if 

any discrepancy is noticed at any stage between the Port’s tender document and 

the one submitted/uploaded by the tenderer, the conditions mentioned in the 

Port’s uploaded document shall prevail. Besides, the tenderer shall be liable for 

legal action for the lapses.   

21. Late Bids: 

The tenderer should ensure that their tender is received online at NMPA before the 

deadline prescribed in Clause 20  

The time that is displayed from the server clock at the top of the CPP e-portal, will 

be valid for all actions of requesting bid submission, bid opening etc., The bidders 

should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 

revised offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder 

after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may result 

in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will On the due 

date and time as specified in Clause 20, the Employer will first open Techno 

Commercial bids of all bids received online in presence of the Bidders or their 

representatives who choose to attend. In the event of specified date for bid 

opening is declared as holiday by the Employer, the bid will be opened at the 

appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the Techno 
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Commercial Bid will be considered for evaluation. The benefit of Exemption of 

EMD to all Micro and small enterprises (MSE) will allowed. Shall upload with 

their offer, the proof of their being MSE registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and Industries 

board (KVIV) or Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or Udyam Registration Certificate or 

any other body specified by Ministry of MSME.  

c. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and / or if the same does not contains 

Bid security in the manner prescribed in the Bid documents, then that Bid will be 

rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the qualified 

bidders based on the evaluation of the technical bid. The price bid (cover-II) of such 

eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 

or contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the 

clarification sought for by the Employer, within the time specified by the Employer, 

for proper evaluation of the Bid  

The employer may proceed to evaluate the bid by construing the particulars 

requiring clarification to the best of its understanding, and the bidder shall be 
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barred from subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorised signatory (accredited representative) 

holding Power of Attorney in his favour, duly authenticated by Notary Public.  

The Power of Attorney shall interalia include a provision to bind the Bidder to 

settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

i. which affects in any substantial way the scope, quality or performance of 

the Works; 

ii. which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

iii. whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid 

that he has not incorporated any conditions in the Financial Bid and in case any 

conditions are specified in the financial bid his tender will be rejected without 

making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive 

in accordance with Clause 26. In evaluating the Bids, the Employer will determine 

for each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 
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29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of the 

tender document.  The Employer may however ask any tenderer for clarifications of 

his tender if required.  Nevertheless, no tenderer will be permitted to alter his 

tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in any 

form will be treated as non-responsive and will run the risk of rejection.   Part II: 

Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined 

to be responsive to the bidding documents and who has offered the lowest 

evaluated bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the 

provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder will furnish the performance security and 
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sign the Agreement with the Employer. The contractor shall make 10 copies of 

the Agreement and submit to the employer within 7 days following the date of 

signing of Agreement. The work shall not be commenced without signing 

contract agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder shall be returned (in case of BG) 

or refunded without interest by RTGS/NEFT on conclusion of Contract. The Earnest 

Money Deposit of the successful bidder shall be refunded (without interest) after he 

has signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security remitted by RTGS or 

Bank Guarantee (BG) for an amount equivalent to 5% of the Contract price 

(Contract price including GST), as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form 

of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 

bank having its branch at Mangalore acceptable by NMPA and cashable at 

Mangalore. The BG shall be issued in favor of FA&CAO, New Mangalore Port 

Authority in the Format enclosed in Volume I as Annexure-A.  

iii) The Contractors are shall furnish the BG by the issuing bank directly to the 

Port through SFMS mode with ICICI Bank IFSC Code ICICI0000014. This will 

not near any interest. Bank Guarantee, obtained from the Nationalized bank / 

Scheduled bank in the format prescribed shall be in complaince with for a 

digital confirmation for the Bank guarantee and the BG not complying with 

this shall not be considered.    

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port shall 

reject the tender without being liable in any manner whatsoever to the bidder, if it 

determines that the bidder has, directly or indirectly or through an agent, engaged 

in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
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restrictive practice (collectively the “Prohibited Practices”) in the Selection Process. 

In such an event, the Port shall, without prejudice to its any other rights or 

remedies, forfeit and appropriate the Bid Security or Performance Security, as the 

case may be, as mutually agreed genuine pre-estimated compensation and 

damages payable to the Port for, inter alia, time, cost and effort of the Authority, in 

regard to the Tender, including consideration and evaluation of such Bidder’s 

Proposal.  Such Bidder shall not be eligible to participate in any tender or RFP 

issued by the Authority during a period of 2 (two) years from the date such Bidder is 

found by the Authority to have directly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning 

the Agreement or arising there from, before or after the execution thereof, 

at any time prior to the expiry of one year from the date such official resigns 

or retires from or otherwise ceases to be in the service of the Authority, 

shall be deemed to constitute influencing the actions of a person connected 

with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process 

or after the issue of the LOA or after the execution of the Agreement, as the 

case may be, any person in respect of any matter relating to the Project or 

the LOA or the Agreement, who at any time has been or is a legal, financial 

or technical consultant/ adviser of the Authority in relation to any matter 

concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 
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harm, directly or indirectly, any persons or property to influence any person’s 

participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating 

a full and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right 

to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in 

respect of Local Content and furnish an undertaking in the prescribed format as per 

Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To, 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 

Sub: The work of “Providing Concertina Wire for the outer Periphery of the Port 

Boundary wall in Custom Bound area at NMPA” 

 Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the 

requirements of the bid document and information provided, the undersigned hereby apply 

for the project referred above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name and address 

of the branch). 
xii. Pre-Integrity pact agreement executed as per Appendix II 
xiii. Copy of valid ESI, PF &GST Registration certificate. 

 

 

    Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

--- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 

(Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 

Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation 

& address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do 

hereby authorize and empower Shri ----------- (name, designation & address of the 

Attorney) to do severally amongst others, for the purpose of carrying on our business, the 

following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work) or any other 

works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and also 

to bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 

deed or deeds, transfer or transfers, endorsement or endorsements and to perform 

such other acts, matters, things as the Attorney shall consider requisite or advisable as 

full and effectively as the Company could do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated 

on him by the Board of Directors) in terms of the powers delegated to me by the Board of 
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Directors of (name of the Co.), do hereby agree that all acts, deeds and things done by the 

said Attorney by virtue of this power of attorney, shall be construed as acts, deeds and 

things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two thousand 

__________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of __________ 

20______ (Two thousand __________ ), will have effect from the date he signs and receives 

this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 

of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 

unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

 

 

Note: i) The PoA has to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

-- 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

Telephone No. : 

Fax No. 

3. Description of Applicant 

(for e.g. General, Civil Engineering etc.) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 

 

 

 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following 

format (Client Certificates/work completion certificates or any other documentary 

evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Sl. 
No. 

Description Bidder to fill up the details here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible Assignment  
4 Project Cost  

5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  

 

Signature 
(Authorised Signatory) 

 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per the 
accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the certificate from 
its chartered accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 
12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

FINANCIAL CAPABLITY 

 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net Worth Turnover 

Year 1 Year 1 (2023-24) Year 2 (2022-23) Year 3 (2021-22) Average 

     

Instructions:  

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 

Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 1 and Year 3 

shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 

Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 

work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is specifically 

for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their 

internal resources without availing the loan of credit, a specific mention to be made to this 

effect and proof for such resources shall be enclosed. 

 

     Certified by C.A           
 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

““PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA 

 

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 

 

The Tenderer shall furnish in the format given below details of works being carried 

out by him at the time of bidding in New Mangalore Port  

 

Sl.No. Name of work  Work order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial 

turnover as per 

MEC for the 

work 
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Contractor 

Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the 

works, along with a construction programme showing sequence of operation and the time 

frame for various segments of temporary and permanent works. 

 

 

 

Signature 
(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking 

the work and whether this plant is ready in ownership or will be purchased or hired. 

Descrip
tion  of 
equipm
ent 

Require
ment no. 
/ capacity 

Owned / 
leased / to 
be 
procured 

Nos / 
capaci
ty 

Age / 
conditio
n 

Remarks 
(from whom 
to be 
purchased) 

At what stage  of 
contract period the 
equipment  will be  
available 

       
       
       
       

       
       
       
       
       

       
       

 

Note: The equipment indicated in the above statement will form part of contract agreement 

and as such the bidders are requested to indicate the availability of the equipment at site 

and at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERY OF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA” 

 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and 

Vol.III (Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished in 

the Annexures to Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organisation will be available at the site till the 

completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages 

or compensation payable at Law in respect of or in consequence of any accident or 

injury to any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto and the Employer shall be at 

liberty to deduct or adjust from the Contactor's bills an amount that Employer may be 

called upon to pay towards claims, demands, proceedings, costs, charges and 

expenses Whatsoever in respect of or in relation to any accident or injury referred to 

above without any reference to the Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall 

be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 
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Karnataka Rules 1974 and rules there under and the enactments that may be 

applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory's Act. The Workmen Compensation Act or any other 

applicable legislation and the Municipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments, rules & regulations there under 

shall be the responsibility of the Contractor and the NMPA will take no responsibility 

for the same. The Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the EIC immediately 

after commencement of the work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. If any 

claim is made against New Mangalore Port Authority on this work, the Port Authority 

shall have the right to deduct the same from the bill amount payable to the contractor 

after verification of the validity and if admissible as per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity controlled 

by it, from participating in any project and the bar subsist as on the due date of 

Tender. 

ix. *We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc. in connection with the bid. 

* Note: Delete whichever is not applicable. 

 

 

                                                                                                       Signature 

(Authorised Signatory) 
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Annexure-9 

    BID SECURITY (BANK GUARANTEE)  

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated__________________________ [date] for the Providing Concertina Wire 

for the outer Periphery of the Port Boundary wall in Custom Bound area at 

NMPA(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ [name of 

bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto The Board of 

New Mangalore Port Authority, a body constituted under Major Port Authority Act 2021 

(hereinafter called “the Employer”) in the sum of Rs.363100/- (Rupees Three Lakh 

SixtyThree Thousand One Hundred  Only.)i* for which payment well and truly to be made to 

the said Employer the Bank binds itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in 

his demand the Employer will note that the amount claimed by him is due to him owing to 

the occurrence of one or any of the three conditions, specifying the occurred condition or 

conditions.  

This Guarantee will remain in force up to and including the date _________ ii* days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or 

as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby 
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waived. Any demand in respect of this Guarantee should reach the Bank not later than the 

above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs.363100/- (Rupees Three Lakh 

SixtyThree Thousand One Hundred  Only.)  and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 2024 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_________________________________________________

_________________________________________ 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ ____________________ 

 

________________ _____________ 

 

i*The Bidder should insert the amount of the guarantee in words and figures denominated 

in Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions 

to Bidders.  

 

ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT SYSTEM 

FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

                                                                     Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the information 

furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure-12 

INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, Administrator, representatives and assignees in favour of New Mangalore Port 

Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which 

expression shall unless repugnant to the context or meaning thereof  include its 

representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or 

for ……………….………… on terms and conditions set out interalia in the work order No……….. valued 

at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or compensation 

payable to any workmen or other person in the employment of the contractor or any sub 

contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 

against all damages or compensation payable at law in respect of or in consequence of any 

accident or injury to any workmen or other person in the employment of the contractor or 

sub-contractor against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty 

to deduct or adjust from the bills payable to the indemnifier by the indemnified for an 

amount that the indemnified may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and 

shall be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka 

Rules 1974 and rules there under and the enactments that may be applicable including ESI 

Act, the payment of wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s 

Act, the Workmen Compensation Act or any other applicable legislation and the Muncipal 

by-laws or other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or otherwise missed under any statutory enactments 
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rules & regulations there under shall be the responsibility of the Indemnifier and the 

Indemnified will have no responsibility for the same. The Indemnifier shall obtain 

Workmen’s Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made against 

Indemnified arising out of this work, the Port shall have the right to deduct the same from 

the bill amount payable to the Indemnifier after verification of the validity and if admissible 

as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 

hand gloves, safety harness or any other equipment as required depending on nature of 

work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may lead to 

fatality including death, permanent/ partial disablement, injury, financial loss, legal issues 

or any other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for 

which the indemnified and its officers / representation are in no way responsible. 

 

 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

Station: 

Date: 
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Annexure-13 

 

 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020, as amended from time to time and as applicable on the date of submission of tender, 

we hereby certify that we M/s____________________________________ (name of the Bidder) are 

local supplier meeting the requirement of minimum Local content (50%) as defined in above 

orders for the material against Tender NIT No. CIVIL/CE©/EE©/77/2024-25 for the work of 

“Providing Concertina Wire for the outer Periphery of the Port Boundary wall in Custom 

Bound area at NMPADetails of location at which local value addition will be made is as 

follows:  

-------------------------------------------------------------------------------------

------------ -------------------------------------------  

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can 

be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with 

such other actions as may be permissible under law. Seal and Signature of Authorized 

Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  
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Annexure-14 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with 

New Mangalore Port Trust for a period of 2 (Two) years starting from the date of 

notification from the Employer, if the undertaking of the affidavit submitted by us or our 

constituents in pursuance to any of the declarations of Letter of Technical Bid or Letter of 

Price Bid submitted by us are found to be false at any stage during the process of bid 

evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 

during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of 

bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of Signing]   
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Corporate seal [where appropriate] 

 

 

 

SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 20___ 

BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the one 

part and _____________ _________________ __________ 

__________________________________________________________________________________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous 

that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor 

for the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.- 

a) The Letter of Acceptance; 

b) The Said Tender (Technical Bid); 

c) The Conditions of Contract (Parts I and II) 

d) The Specifications;  

e) The Drawings;  

f) The Bill of Quantities and 

g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of Letter 

of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy any defects therein in conformity in all respect 

with the provisions of the Contract.   
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4.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein the Contract Price or 

and such other sum as may become payable under the Provisions of the Contract at the 

times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 

and year first above written in accordance with their respective laws.  

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-XX. 

 

 

 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     

  



57 
 

 

  
 

SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 



58 
 

 

  
 

shall complete the works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

 

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 

the Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents 

and are factual interpretative reports about the surface and sub-surface conditions 

at the site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a 



59 
 

 

  
 

valid Competency Certificate through a programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings have 

no significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will 

provide instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated 

in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  
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5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 

any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 10 copies of 

Contract Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the Condition 

of Contract shall be deemed to include data listed elsewhere in the Contract and 

open for inspection at the office of the Deputy Chief Engineer (Civil) of the New 

Mangalore Port Authority (by prior appointment with the Engineer). The work shall 

not be commenced without signing contract agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 

in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in 

the Schedule. The employer may modify the schedule of other contractors 

and shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
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Personnel as referred to in the Contract Data to carry out the functions 

stated in the Schedule or other personnel approved by the Engineer or his 

nominee. The Engineer or his nominee will approve any proposed 

replacement of key personnel only if their qualifications, abilities, and 

relevant experience are substantially equal to or better than those of the 

personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who 

is a member of the contractor’s staff of his work force stating the reasons, 

the contractor shall ensure that the person leaves the site within seven days 

and has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are 

contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or 

civil war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling 

at sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the 

employees of the Contractor or of his Subcontractors and arising 

from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 
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earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for in 

the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, 

other than any part of the design provided by the Contractor or for which 

the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 

which an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring 

by taking appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data 

for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to 

the Engineer or his nominee for the Engineer or his nominee’s approval 

before the start date. All such insurances shall provide for compensation to 

be payable in the types and proportions of currencies required to rectify the 
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loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the contractor should 

have provided and recover the premiums the Employer has paid from 

payments otherwise due to the contractor or, if no payment is due, the 

payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval 

of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to the 

Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall 

carry out the works in accordance with the program submitted by the contractor as 

updated with the approval of the Engineer or his nominee, and complete them by the 

Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 

approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  
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18.4 All Drawings prepared by the contractor for the execution of the temporary 

or permanent Works, are subject to prior approval by the Engineer or his 

nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to notify 

the Engineer or his nominee of such discoveries and carry out the Engineer or his 

nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free 

from encumbrances. If possession of a part is not given by the start date stated in 

the Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorized 

by the Engineer or his nominee access to the Site to any place where work in 

connection with the Contract is being carried out or is intended to be carried out and 

to any place where materials or plant are being manufactured, fabricated and/or 

assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was 

either outside the authority given to the Engineer or his nominee by the Contract or 

that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Board (DRB) within 28 days of the notification of the Engineer or his 

nominee’s decision. 
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25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution 

of the Works, whether during the execution of the Works or after their 

completion and whether before or after repudiation or after termination of 

the Contract, including any disagreement by either party with any action, 

inaction, opinion, instruction, determination, certificate or valuation of the 

Engineer or his nominee, the matter in dispute shall, in the first place be 

referred to the Disputes Review Board [DRB] established pursuant to 

Appendix 1 hereto.  

Unless the Contract has already been repudiated or terminated or frustrated 

the Contractor shall in every case, continue to proceed with the Works with all 

due diligence and the Contractor and the Employer shall give effect forthwith to 

every decision of the Engineer or his nominee unless and until the same shall 

be revised, as hereinafter provided, in a Dispute Review Board 

Recommendation / Arbitral Award.  

25.2 Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by 

the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set 

forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance 

with the Indian Arbitration and Conciliation Act, 1996, or any statutory 

amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one 

each to be appointed by the Employer and the contractor, and the third to be 

appointed by the mutual consent of both the arbitrators, failing which by 

making a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to 

the evidence or arguments already put before the Engineer or his nominee 

or the Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, 

as the case may be, from being called as a witness and giving evidence 

before the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 
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shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the Contractor 

shall not be altered by reason of the arbitration being conducted during the 

progress of the works. Neither party shall be entitled to suspend the works 

to which the dispute relates, and payment to the Contractor shall be 

continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-

clause [i], within 14 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then President/Chairman of the nominated 

Institution shall appoint arbitrator within 14 days of the receipt of the request 

by the nominated institution. A certified copy of the President’s/ Chairman’s 

order, making such an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 

CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons 

for the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall not 

be withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining work including any changes to the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress 

achieved against planned progress, during the previous week and progress 

forecast for the following week for all important items in each section or 

portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this period, 

the Engineer or his nominee may withhold the amount stated in the Contract 

Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program has been 

submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit it to 

the Engineer or his nominee again at any time. A revised Program is to show the 

effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work and 
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which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor asking 

the Engineer or his nominee for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information.  

If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other 

to attend a management meeting. The business of a management meeting 

shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for actions to 

be taken is to be decided by the Engineer or his nominee either at the 

management meeting or after the management meeting and stated in writing 

to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or delay 

the execution of works. The Engineer or his nominee may require the 

Contractor to provide an estimate of the expected effect of the event or 

circumstance on the Contract Price and Completion Date. The estimate is to 

be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 

and considering proposals for how the effect of such an event or 
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circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the test 

shows that it does the Contractor shall pay for the test and any samples. If there is 

no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered to 

the Employer in the condition required by the Contract, fair wear and tear 

excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 

engineer and  

(b) execute all such work of amendment, reconstruction, and remedying 

defects, shrinkages or other faults as the Engineer may, during the 

Defects Liability Period or within 14 days after its expiration, as a 

result of an inspection made by or on behalf of the Engineer prior to 

its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
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All work referred to in Sub-Clause 35.2 shall be executed by the contractor 

at his own cost if the necessity thereof is, in the opinion of the Engineer, due 

to: 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure on 

the part of the Contractor to comply with any obligation, expressed or 

implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days 

after the expiration of the Defects Liability Period, or, if different defects 

liability periods shall become applicable to different Sections or parts of the 

Permanent Works, the expiration of the latest such period, or as soon 

thereafter as any works instructed, pursuant to Clauses 35, have been 

completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor 

and the Employer shall remain liable for the fulfillment of any obligation 

incurred under the provisions of the Contract prior to the issue of the 

Defects Liability Certificate which remains unperformed at the time such 

Defects Liability Certificate is issued and, for the purposes of determining 

the nature and extent of any such obligation, the Contract shall be deemed to 

remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer 

or his nominee’s notice the Engineer or his nominee will assess the cost of having 

the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall 

adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 15 

percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 

item(s) is abnormally high, the Contractor shall provide the Engineer or his 

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor 

shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the 

Works, 

f) change any specified sequence or timing of construction of any part of the 

Works. 
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No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with Clause 

40. Provided that where the issue of an instruction to vary the works is 

necessitated by some default of or breach of contract by the contractor or 

for which he is responsible, any additional cost attributable to such default 

shall be borne by the contractor. All Variations shall be included in updated 

Programs produced by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of 

the Engineer. Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not 

the result of an instruction given under this clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 

for executing varied work, extra work or substitution, and before the 

commencement of such work, notice shall be given either (a) by the 

contractor to the Employer of his intention to claim extra payment or a 

varied rate or price, or (b) by the Employer to the contractor of his intention 

to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given below 

and, in the order, given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be:  
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i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the Employer shall be 

payable provisionally till such time as the rates are finally determined or till 

date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a 

Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or 

his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after 

taking into account any credit or debit for the month in question in respect of 

materials for the works in the relevant amounts and under conditions set 

forth in sub-clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
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certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. 

Balance amount of the verified bill shall be paid within 28 days of the 

submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Engineer or his nominee shall check the bill within 60 

days after its receipt and return the bill to Contractor for corrections, if any. 

50% of undisputed amount shall be paid to the Contractor at the stage of 

returning the bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days of 

its return by the Engineer or his nominee. The re-submitted bill shall be 

checked and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid interest upon 

the delayed payment as set out in this clause. Interest shall be calculated 

from the date upon which the increased amount would have been certified in 

the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue 
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drawings, specifications or instructions required for execution of 

works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 

Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the Site 

Investigation Reports), from information available publicly and form a 

visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 

required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the Contract 

that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned 

in the contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation 

event.  

44.2  If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 

extended. The Engineer or his nominee shall decide whether and by how 

much he Contract Price shall be increased and whether and by how much 

the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by the Contractor, it 

is to be assessed by the Engineer or his nominee and the Contract Price 

shall be adjusted accordingly. If the Contractor’s forecast is deemed 
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unreasonable the Engineer or his nominee shall adjust the Contract Price 

based on Engineer or his nominee’s own forecast. The Engineer or his 

nominee will assume that the Contractor will react competently and 

promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of Taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such 

taxes at sources as per applicable law. Any new Taxes, levies, duties 

imposed after signing the Contract shall be reimbursed by the employer on 

production of documentary evidence.  

The GST shall be quoted separately in tax invoice.  

The Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

47.1  Contract price shall be adjusted for increase or decrease in rates and prices 

of labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given below:  

(a) The price adjustment shall apply for the work done from the start 

date given in the contract data up to end of the initial intended 

completion date or extensions granted by the Engineer or his 

nominee and shall not apply to the work carried beyond the 

stipulated time for reason attributable to the contractor.  

(b) The price adjustment shall be determined during each quarter from 

the mutually agreed formula given in the contract data based on the 

following premises.  

I (A) Formula for Labour Component  

 

V1  = 0.85 x (R-C) x K1  x l – l0  
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100 l0 

 

Where V1 =  Amount of variation payable for a value R of work done. 

R =  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per 

design, incorporated in to the work during the period under consideration to 

be taken from II A and II B. 

K1 =  Percentage of Labour Component to be taken as 25%. 

I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) 

for industrial workers declared as per the Labour Bureau, Ministry of Labour 

& Employment, Government of India as prevailing on the Base Date (28 days 

prior to the latest date for submission of the Bid). 

I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) for 

industrial workers declared by the Labour Bureau, Ministry of Labour & 

Employment, Government of India for the period in which the value R of work 

is done. If the period covered by a bill does not coincide with a calendar 

month, then weighted time average for the period will be taken for I.  

 

I (B)  Formula for Balance Material Component (excluding cement, steel). 

 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 

Where V2 =  Amount of variation payable for a value R of work done on account of 

material.  

R = Value of work done during the period under consideration. 

C =  Cost of Cement and steel at Star rate calculated on star rates for quantity as 

per design, incorporated in to the work during the period under 

consideration to be taken from II A and II B.  

K2 =  Percentage of Material Component to be taken as 70%. 

M0=  Wholesale price index for all commodities prepared by the office of 

Economic Advisor, Ministry of Industry, Government of India as prevailing on 

the Base Date (28 days prior to the latest date for submission of the Bid). 
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M = Average wholesale price index for all commodities prepared by the office of 

Economic Advisor, Ministry of Industry, Government of India, during the 

period under consideration. If the period covered by a bill does not coincide 

with a calendar month, then weighted time average for the period will be 

taken for M.  

I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  

 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 

Where V3 =  Amount of variation payable for a value R of work done on account of 

POL component. 

 R=  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per 

design/specification, incorporated in to the work during the period under 

consideration to be taken from II A  and II B .  

K3 =  Percentage of POL Component to be taken as 5%.  

P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 

Mangalore on the Base Date (28 days prior to the latest date for submission 

of the Bid).  

P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-

RSP (Rs/litre) for Mangalore during the period under consideration.  

 

After removal of actual cost of cement & steel for B above, price adjustment for the 

cost of cement and steel will be made as follows: 

Price Adjustment 

(II) (A) For Cement 

 

Pc  = Rc x Qcc x 
lc – l0c  

l0c 

 

Where Pc =  Price adjustment for cement 

R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the 
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latest date for submission of the Bid) i.e. Star Rate. 

Ic =  Average Index for cement published by the Reserve Bank of India (source: 

office of the economic advisor, Ministry of commerce & Industry Government 

of India) under “Index numbers of Wholesale Prices by Group and Sub-

Groups (Monthly data) under Group (1) – Non Metallic Mineral Products Sub-

Group (C) – Cement and Lime, ” or Monthly whole sale price index published 

by the office of economic advisor, government of India under cement & Lime 

forming the base forming the base of calculation for index of wholesale 

prices during the period under consideration. 

Ioc =  Index for cement published by the Reserve Bank of India (source: office of 

the economic advisor, Ministry of commerce & Industry Government of India) 

under Index numbers of Wholesale Prices by Group and Sub-Group (Monthly 

data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) – 

Cement & Lime or Monthly whole sale price index published by the office of 

economic advisor, government of India under cement & Lime forming the 

base of calculation for index of wholesale prices on the date 28 days 

preceding the latest date prescribed for the receipt of the Bid.  

Qcc=  Quantity in MT of cement as per design incorporated in to the work during 

the period under consideration.  

II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 

Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 

date for submission of the Bid). i.e. Star rate. 

Is =  Average Index for iron and steel published by the Reserve Bank of India 

(source: office of the economic advisor, Ministry of commerce & Industry 

Government of India) under “Index numbers of Wholesale Prices by Group and 

Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 

Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis” or Monthly whole 

sale price index published by the office of economic advisor, government of India 

under Iron & Semis forming the base of calculation for index of wholesale prices 

during the period under consideration. 
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a. Ios = Average Index for Iron and Steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & Industry 

Government of India) under “Index numbers of Wholesale Prices by Group and 

Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 

Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or Monthly whole 

sale price index published by the office of economic advisor, government of India 

under Iron & Semis forming the base forming the base of calculation for index of 

prices on the date 28 days preceding the latest date prescribed for the receipt of 

the Bid.  

Qsc =  Quantity in MT of steel as per design incorporated in to the work 

during the period under consideration. 

Notes: 

(i) The quantities of cement and steel considered for working out price 

variation shall be certified by the Engineer based on approved designs and 

as consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period commencing 

from the date of the commencement of the contract and ending on the date 

when the time allowed for the work specified expires, taking into 

consideration the extension of time, if any, for completion of the work 

granted by the Engineer under the relevant clause or the conditions of 

contract in cases other than those where such extension is necessitated 

on account of default of the contractor. The decision of the Engineer as 

regards the time of completion of the contract shall be final, conclusive 

and binding on the contractor, where compensation for delay is levied on 

the contractor on account of delay in completion or inadequate progress 

under the relevant contract provision the escalation amount for the 

balance work from the date of levy of such compensation shall be worked 

out as follows: 

Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the 

date from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation of 

escalation for the period under consideration will be compared and lower of the 

two will be taken for calculating actual escalation amount. 

(iii) Price variation shall be calculated in accordance with the formulae 
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mentioned at (I)(A)(B) above, separately for labour, material and POL 

components, as well as for price adjustment for cement and steel in 

accordance with formulae mentioned at (II) (A) and(B) above. The 

relevant websites for ascertaining the various indices are as follows: 

http://www.iocl.com/Products/HighSpeedDiesel.aspx 

http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 

http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-

07/chapt2007/tab53.pdf 

http://www.eaindustry.nic.in/default.html 

http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra 

items required to be executed during the progress of the work and  

where the rates payable for the extra items have been fixed as per the 

current market rates provided under Clause of General Conditions of 

Contract or mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in the 

said Wholesale Price Index for all commodities, Consumer Price Index 

(New Series) or price of HSD of Bangalore or cost of cement or steel or 

bitumen is on the plus side, payment on account of the price variation 

shall be allowed to the Contractor and if it is on the negative side, the 

NMPA shall be entitled to recover the same from the contractor and the 

amount shall be deductible from the Contractor’s bill for the respective 

period in which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under 

clause 47.1 the contractor shall keep such books of accounts and other 

documents as are necessary. The contractor shall allow inspection of the 

same by an Engineer or his nominee and shall at the request of the 

Engineer may require true copies of any document so kept and such 

other information as the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time of 

preparation of interim and final bill will be based on confirm indices and 

the prices of the POL products and bitumen products declared by 

IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing 
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herein shall be construed to entitle the contractor to reimbursement of 

any increase in the price of materials or in the wages of labour occurring 

at any time and for any reason whatsoever, including the imposition of 

any tax, duty or fee or an increase in the price of any petroleum product, 

coal, electricity or water effected by or under the order of the Central 

Government of a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the 

time of invitation of the tender before 28 days from date of submission of 

the tenders. 

(x) The mobilization and de-mobilization shall not be considered for 

calculation of Price Variations and the price variation for the items 

quoted on Lump sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed 

to include amount to cover the contingency of such other rise or fall in costs.  

47.3  Subsequent Legislation  

If, after the date 28 (Twenty eight) days prior to the date for submission of 

tenders for the contract there occur changes to any National or Statute 

Stature, Ordinance or Decree or other Law or any regulation or bye law of 

any local or other duly constituted authority or introduction of any such state 

statute, Ordinance, Decree, Law, regulation or  bye law which causes 

additional or reduced cost to the contractor in execution of the contract, 

such additional or reduced cost shall, after due consultation with the 

Employer and the contractor be determined by the Engineer or his nominee 

and shall be added to or deducted from the contract price and the Engineer 

or his nominee shall notify the contractor accordingly with a copy to the 

Employer.  

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running Bill 
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onwards subject to a max. of 5% of the contract price (Contract price 

including GST). Retention money shall be refunded after completion of defect 

liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 

delay, or part thereof subject to a maximum of 10 per cent of the contract 

price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In 

the event of extension granted being with L.D, the Employer will be entitled 

without prejudice to any other right or remedy available in that behalf, to 

recover from the contractor as agreed damages equivalent to half per cent 

(½%) of the contract value of the works for each week or part of the week 

subject to the ceiling defined in sub-Clause 49 A. In the event of forfeiting the 

LD/EMD/SD performance guaranty and while imposing penalty GST at 

applicable rate is applicable. 

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, shall 

be entitled, without prejudice to any other right, or remedy available in that 

behalf, to rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually agreed 

time frame, shall be entitled to terminate the contract.  

49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. up to 

ten per cent (10%) of the contract value and forfeit the security deposit made 

by the contractor besides getting the work completed by other means at the 

risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 
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restricted to the uncompleted value of work,  the maximum LD being on the 

entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying 

any good, materials, Plant or services for which provisional Sums are included in 

the Contract, who may have been or be nominated or selected or approved by the 

Employer or the Engineer, and all persons to whom by virtue of the provisions of 

the Contract, the Contractor is required to subcontract shall, in the execution of 

such work or the supply of such goods, materials, Plant or services, be deemed to 

be subcontractors to the Contractor and are referred to in this Contract as 

“Nominated Subcontractors”. 

51. Advance payment (not applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilization has 

started and next installment shall be paid after satisfactory utilisation of 

earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of 

the employer and against Bank Guarantee for Mobilization Advance and 

against hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has arrived at the 

site and next installment shall be paid after satisfactory utilization of earlier 

advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should be 

completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance: The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the 
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Contract Data.  

75% of cost of materials and plant brought to site for incorporation into the 

works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of which 

5% of contract price should be submitted as Bank Guarantee within 21 days 

of receipt of letter of acceptance and balance 5% recovered as retention 

money from running bills.  Recovery of 5% of retention money shall 

commence from the first RA bill onwards @ 10% for each bill.  The retention 

money shall be refunded after completion of defect liability period. The 

performance Bank Guarantee will be released after completion of defect 

liability period.  

53. Removal of Craft or Plant which has sunk 

The Contractor shall forthwith and with dispatch at his own cost raise and remove 

any craft or plant (floating or otherwise) belonging to him or to any sub-contractor 

employed by him (including also any plant which is held by the Contractor or any 

sub-contractor under agreement for hire or hire-purchase) which may be sunk in 

the course of the construction completion or maintenance of the Works or 

otherwise deal with the same as the Engineer may direct or until the same shall be 

raised and removed, the contractor shall set al such buoys and display at night such 

lights and do all such things for the safety of navigation as may be required by the 

Engineer or by Employer.  In the event of the Contractor not carrying out his 

obligation imposed upon him by this clause the Employer may provide buoy and 

light such sunken craft or plant and raise and remove the same (without prejudice 

to the right of the Employer to hold the Contractor liable under General Conditions) 

and the Contractor shall refund to the Employer all costs incurred in connection 

therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide 
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temporary moorings for his craft he may be allowed to do so in location and manner 

approved by the Engineer subject to all necessary permissions being first obtained 

by the Contractor from the authorities concerned.  The Contractor shall not lay his 

temporary moorings such as to interfere with the port traffic and such moorings 

shall be removed if and when required by the Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint survey 

of the work within 7 days and prepare a defects list jointly. The defects pointed out 

by the Engineer or his nominee/Employer would be rectified by the contractor 

within 14 days and thereafter acceptance report be signed jointly by the contractor 

and the Employer. This joint acceptance report shall be treated as ‘Completion 

Certificate’.  

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Engineer or his nominee shall issue a 

Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 60 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Engineer or his nominee shall issue within 15 days a 

schedule that states the scope of the corrections or additions that are necessary for 

the correction and certify payment of 50% of the undisputed amount to the 

contractor. If the Final Account is still unsatisfactory after it has been resubmitted 

the Engineer or his nominee shall decide on the amount payable to the Contractor 

and issue a payment certificate, within 60 days of receiving the Contractor’s revised 

account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or 

they do not receive the Engineer or his nominee’s approval, the Engineer or his 
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nominee shall withhold the amount stated in the Contract Data from payments due 

to the Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) The Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 

days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer 

or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 

paid as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing 

the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract execution.  
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“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior to 

or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and 

open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub 

Clause 59.2 above, the Engineer or his nominee shall decide whether the 

breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including 

loss of profit on uncompleted works. Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 

value of the work done less advance payments received up to the date of the 

issue of the certificate, less other recoveries due in terms of the contract, 

less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and loss of profit on uncompleted works  
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less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s 

default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside 

the control of either the Employer or the Contractor, the Engineer or his nominee 

shall certify that the Contract has been frustrated. The Contractor shall leave the 

Site and stop work as quickly as possible after receiving this certificate and shall be 

paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III 

(v) as modified or added by the following condition of special conditions as provided 

in Section – III(vi) herein, which shall be read and construed with the general 

condition in Section – 3 A to E as if they were incorporated therein. In so far as any 

of the condition of the special conditions may conflict or be in consisting with any of 

general conditions of in Section -3F- Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals as the 

Engineer or his nominee may prescribe, showing the staff and the numbers of the 

several classes of labour from time to time employed by the Contractor on the Site 

and such other information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing labour enactment and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules) regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or Central Government or the local authority. Salient features of some of 

the major labour laws that are applicable to construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse such amounts 

as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor the Engineer or his 

nominee/Employer shall have the right to deduct any money due to the Contractor 
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including his amount of performance security. The Employer / Engineer or his 

nominee shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the 

Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor 

shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating 

water) to prevent 

(i) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. 

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in regard 

or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or any 

other authority having jurisdiction over the Site together with all labour 

stores and services required for their efficient working and use at any time, 

day or night. 

The Contractor shall also provide at his own cost every description of 

watching and maintenance required in connection with the foregoing, and all 

other services for protecting and securing all places dangerous whether to 

Contractor's workmen or to other persons until the Works are handed over 

to the Employer, or till such time when the Engineer decides that such 

services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not 

to interfere with any navigation lights or with any traffic or signal lights of 
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any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be acceptable to 

the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the liability of 

the contractor or as the case may be of such subcontractor in respect of personal 

injuries and death arising out of or in the course of or caused during the execution 

of the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any 

such subcontractor to produce for inspection the relevant policy or policies together 

with receipt for the premium paid under such policy/policies as and when required 

by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of 

the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 

indemnified the Employer i.e. NMPA against all damages or compensation 

payable at Law in respect of or in consequence of any accident or injury to any 

workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto and the Employer 

shall be at liberty to deduct or adjust from the Contactor's bills an amount that 

Employer may be called upon to pay towards claims, demands, proceedings, 

costs, charges and expenses Whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws 
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or other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or otherwise missed under any statutory 

enactments, rules & regulations there under shall be the responsibility of the 

Contractor and the NMPA will take no responsibility for the same. The 

Contractor should take Workmen's Compensation Policy for his Workers, who 

are not covered under ESI and submit the same to the EIC immediately after 

commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 

lf any claim is made against New Mangalore Port Authority on this work, the 

Port Authority shall have the right to deduct the same from the bill amount 

payable to the contractor after verification of the validity and if admissible as per 

rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of 

PPE such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or 

any other equipment as required depending on nature of work by his staff at 

site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war 

risks, such insurance if normally available shall be effected, at the cost of the 

Employer, with the Insurance Company acceptable to the Employer and shall be in 

the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting 

stone, sand, gravel, clay or other materials by him and his subordinates and his 

subcontractors and required for the works, at the rates and such conditions as 

notified by the State Government. The applicable rates for royalty is enclosed as 

Schedule-A in Volume –III. The contractor should submit the Mineral Dispatch 

Permit (MDP) in original for the quantity executed by the contractor for the requisite 

quantity of material incorporated in works for which MDP is issued by the 

authorized supplier. If contractor fails to submit the MDP in original the amount 

equal to 5 times the royalty charges shall be deducted from the contractor’s bills as 
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per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of 

units of work over roads, highways or bridges on which such oversized and over 

weight items are not normally allowed to be moved, the Contractor shall obtain 

prior permission from the concerned authorities. Payments for complying with the 

requirements, if any, for protection of or strengthening of the roads, highways or 

bridges shall be deemed to be included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising out 

of or in relation to any claim made by the concerned authorities in respect of 

damage or injury to roads, highways or bridges. In case of failure of the Contractor 

to settle such claims and in case the Employer is held responsible for payment to 

the authorities, then the Employer shall settle the claim and the Employer’s 

expenses in this regard, as certified by the Engineer, may be deducted by the 

Employer from any money due or to become due to the Contractor and the Engineer 

shall notify the Contractor accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, regulations and bye-laws including all statutory amendments 

and re-enactment of State or Central Govt. and other local authorities and any other 

enactments and act that may be passed in future either by the State or the Central 

Govt. or local authority, including Indian Workmen’s Compensation Act, Contract 

Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 

Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident 

Fund Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and other 

benefits and shall keep the Employer indemnified in case any action is commenced 

for contravention by the Contractor. If the Employer is caused to pay or reimburse 

any amounts as may be necessary to cause or observe, or for non-observance of 
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the provisions stipulated here-forth on the part of the Contractor, the Engineer shall 

have the right to recover from the Contractor any sum required estimated to be 

required for making good the loss or damage suffered by the Employer. The 

Tenderers must have valid ESI and PF registration and shall maintain the records 

prescribed under ESI Regulations and PF Act & make the contribution towards ESI 

and PF in respect of persons employed by the Contractor. These contributions on 

the part of Employer paid by the contractor shall be reimbursed by the Engineer –in 

–charge to the contractor on actual basis. The contractor shall make available such 

records for inspection by ESI and PF authorities during inspection and furnish the 

copies of such records to the employer regularly. The EPF and ESI contribution on 

the part of the employer in respect of this contract shall be paid by the contractor. 

These contributions on the part of Employer paid by the contractor shall be 

reimbursed by the Engineer –in –charge to the contractor on actual basis. The 

minimum wages applicable for Mangalore City is enclosed as Schedule – B in 

Volume – III. 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to prevent 

accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and 

labour and for the preservation of peace and protection of Persons and 

property in the neighborhood of the Works from the same. 

 

 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, 

first aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 
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period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use 

of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in 

force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, 

or drugs or permit or suffer any such importation, sale, and gift, barter 

disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons 

or person, any arms or ammunition of any kind or permit or suffer the same 

as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other 

customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements 

as may be made by the Govt., or the local medical or sanitary authorities for 

the purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour 

from amongst persons in the service of the Employer or other agencies 

engaged for any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall 

provide and maintain such accommodation and amenities as he may 
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consider necessary for all his staff and labour employed for the purposes of 

or in connection with the Contract, including all fencing water supply (both 

for drinking and other purposes), electricity supply, sanitation, cook houses 

fire prevention and fire-fighting equipment, crèche for children of his staff 

and labour employed for the purposes, furniture other requirements in 

connection with such accommodation or amenities. On completion of the 

Contract, unless otherwise agreed with the Employer, the temporary 

camps/housing provided by the Contractor shall be removed and the site 

reinstated to its original condition, all to the approval of the Engineer. The 

land for construction of labour camps shall be allotted outside the security 

area to the extent available and such area allotted for labour camps will be 

charged a ground rent at TAMP approved rates depending upon the location. 

The ground rent is liable for change as per the prevailing TAMP rates from 

time to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework 

the respective rates of wages as fixed by the Public Works Department as 

fair wages for Dakshina Kannada District payable to the different categories 

of labourers of those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid 

to his employee in such form as may be convenient and to the requirements 

of the Employer/Engineer and the Labour Enforcement Officer (Central), 

Ministry of Labour, Govt. of India, or such other authorized person appointed 

by the Central Govt. The Contractor shall allow inspection of the aforesaid 

Wage Records and Wage Slips to the Engineer and to any of his workers or 

to his agent at a convenient time and place after due notice is received, or to 

any other person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon 

as possible after its occurrence. In the case of any fatality or serious 

accident, the Contractor shall, in addition, notify the local police authorities 

immediately by the available means. 

71.13 Observance by Sub-Contractors 
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The Contractor shall be responsible for observance by his sub-contractors 

of the foregoing provisions. 

71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labours and the staffs engaged in 

the works. The Contractor has to get the vehicle and labour RIFD based 

passes for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area  

The Site of Work is a protected area. Entry to the Port premises is regulated 

by entry passes. These passes will be issued by the Central Industrial 

Security Force or any other authority authorized by the Employer. The 

Contractor should furnish a list of person for whom the passes are to be 

issued to the Engineer and arrange to obtain the passes from the 

appropriate authority, based on the recommendation of the Engineer and 

abide by the Rules of the New Mangalore Port Authority with regard to entry 

etc. For the entry of trucks and other vehicles also, the Contractor should 

obtain necessary permits.  

The Contractor shall retain the original passes obtained by them in respect 

of their labour and staffs engaged in the Works and produce the same to the 

Engineer as and when called for. It should not be either destroyed or allowed 

to be taken by the labour/staff after its use. 

The entry and exit of construction equipment, Plants, construction materials 

etc., into the Port premises is also regulated by Gate passes. These gate 

passes will be issued by the Engineer and the Contractor shall produce the 

same at the security Gate during the entry and exit of the materials. The 

duplicate copy of the inward pass shall be retained by the Contractor and 

shall be produced at the Gate during the exit of the materials along with the 

outward gate pass. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient lifesaving appliances and first aid equipment to the approval of the 

Engineer. The appliances and equipment shall be available for use at all times. 
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73. Diving Operations  

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to be 

employed and is to have a copy of such Code Prominently displayed on the 

craft or structure from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 

give to any person any bribe, gift, gratuity or commission as an inducement or 

reward for doing or forbearing to do any action in relation to the Contract or any 

other contract with the Employer, or for showing or forbearing to show favour or 

disfavor to any person in relation to the Contract or to any other contract with the 

Employer, then the Employer may enter upon the Site and the works and terminate 

the employment of the Contractor and the provisions of Clause 63 hereof shall apply 

as if such entry and termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or 

illegal gratification to any person/authority connected with the bid process so as to 

influence the bid process and have not committed any offence under the PC Act in 

connection with the bid. 

The bidders shall disclose any payments made or proposed to be made to any 

intermediaries (agents etc) in connection with the bid. 

The bidder shall execute Integrity Pact Agreement with NMPA as per the Integrity 

Pact Agreement Appendix II. The following Independent External Monitor (IEM) is 

nominated. 

1. Dr. Sudhash Chandra Khuntia, IAS (Retd.) 

16-C, MCHS Colony, HSR Layout (sector – 6) 

Bangalore – 560 102 

Mob. 9868247979  

Email: skhuntia@hotmail.com 

2. Ms. Sunita Puri, IRS Retd. 

H No.2095, Sector 15 C  

Chandigarh-560102 
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Mob No.9872099717 

E mail ID  sunita.puri15@gmail.com 

 

Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, 

save insofar as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper of 

elsewhere without the previous consent in writing of the employer. If any dispute 

arises as to the necessity of any publication or disclosure for the purpose of the 

Contract the same shall be referred to the decision of the Employer whose award 

shall be final. 

75. Contractor’s Temporary works, office, etc. 

75.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, 

drawings and detailed proposals for the method of construction of 

Temporary works such as office, store, false work and temporary platforms 

etc. which he intends to construct for the execution of the contract and no 

such work shall be constructed before obtaining the written approval of 

Chief Engineer. These temporary works, office, store etc. shall be erected at 

or near the work area subject to approval of the Employer and the land 

space for the same will be allotted free of ground rent to the extent 

available. The Contractor shall obtain permission for any Temporary Works 

and would ensure that during execution of works the statutory requirements 

of the concerned authorities such as New Mangalore Port Authority, Police, 

Customs, etc. would be complied with.  

75.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of the 

Works, shall be furnished in triplicate without any additional cost. 

76. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on 

the main water supply line within the Port area. The plumbing connection and 

extension of necessary supply pipeline to the working area shall be arranged by the 



104 
 

 

  
 

Contractor at his own cost. The Contractor shall also provide a water meter at his 

cost for metering the quantity of water used. Charges for the consumption of the 

water will be paid by the Contractor to the Employer at the prevailing rate notified 

time to time during the currency of the Contract. For non-supply of water at any 

stage port will not be responsible and the Contractor shall not have any claim 

whatever for loss or damage. 

77. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the 

extent available will be made available by the Employer within the Port area. 

Drawing of power lines etc. from the available point of supply of power to the actual 

work site either by overhead lines or underground cables shall be arranged by the 

contractor at his cost. The temporary lines and connections by the Contractor shall 

be approved by the Engineer's representative before availing power. The Contractor 

shall provide Trivector Meter to read consumption in units, power demand and 

power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 15 

days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power supply at 11 

KV and install his own transformer of suitable capacity and work carried out as per 

IE Rules & Regulations as approved by the CEA. The Contractor shall pay to the 

Employer, the power charges as per the prevailing Tariff schedule of MESCOM in 

force during the work of the Contractor with applicable demand charges and 

security deposit along with departmental charges @ 23.75% of the bill amount. The 

Contractor shall also pay the connection and disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 

0.90 at any time and shall provide at his cost required capacity capacitors bank to 

maintain the Power Factor of all power loads. If the capacity of the capacitor found 

less than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per 

unit will be levied. The contractor shall pay refundable Security Deposit before 

availing the power supply. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along with 

the completion report. The Trivector Meter provided is calibrated either by M/s. 
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MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non supply 

of power at any stage port will not be responsible and the Contractor shall not have 

any claim whatever for loss or damage. 

78. Taxes and Duties 

79.1 The Contractor shall pay tax if any, and other levies as applicable from time 

to time. GST at applicable rate shall be shown separate line items in the tax 

invoice. 

79.2 Sales / Turnover Tax on Works Contract(DELETED) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time 

to time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or 

such other rates as may be specified by the Central Government from time 

to time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service Tax  

The contractor shall not include GST component in rate. The GST shall be 

paid to the contractor separately as applicable. The contractor shall submit 

running account bills indicating GST separately as applicable. The Contractor 

shall be responsible for the payment of GST applicable, to the GST authority.  

79. Price Adjustment (not applicable to this contract) 

The following clause shall be read in continuation to clause no. 47 of GCC. The 

sanction towards the compensation for escalation or deduction on account of de-

escalation and the amount thus sanctioned will be included in the next running 

account bill or final bill as the case may be. The cost of work for which 

escalation/de-escalation is applicable / deductible shall be worked out as per cl. 

32.8.6.1., CPWD works manual, 2003. 

The cost of work for which escalation/de-escalation is applicable / deductible shall 

be worked out as below: 

(a) Gross value of work done up to this quarter (A) 

(b) Gross value of work done up to the last quarter (B) 

(c) Gross value of work done since previous quarter (a) – (b) (C) 

(d) Full assessed value of SA fresh paid in this quarter (D) 
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(e) Full assessed value of SA recovered in this quarter (E) 

(f) Full assessed value of SA for which escalation is payable in this quarter 

     (d) – (e) (F) 

(g) Advance payment made during the quarter (G) 

(h) Advance payment recovered during the quarter (H) 

(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 

(j) EI paid based on prevailing M/R during the quarter (J) 

      X = C ± F ± I – J 

                  Y = 0.85 X 

(k) Less cost of materials supplied by the department & recovered during the   

quarter (K) 

(l) Less cost of services tendered at fixed charges & recovered during the quarter 

(L) 

(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 

80. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for damages 

on account of noise or other disturbance created while or in carrying out the work 

and from and against all claims demands proceedings damages costs charges and 

expenses whatsoever in regard or in relation to such liability. 

81. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by 

the contractor and he will be held responsible for any violations of the same. The 

set of such conditions (regulation) is available with NMPA and the contractor is 

required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe 

the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any 

damage on account of above, the entire responsibility will remain with contractor 

and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 
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meters in length.   

Hoisting machines and tackles used in the works including their attachments, and 

supports shall be in perfect condition as per stipulations of the relevant Rules.  The 

ropes used for hoisting or lowering materials or as means or suspension shall be of 

durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every opening in 

the floor of a building or in a working platform shall be provided with suitable fence 

to prevent the fall of persons or materials.  No floor, roof or other parts of the 

structure shall be so overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and 

rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield 

and glove. 

All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

82. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and 

shall always take such necessary additional steps to keep the harbour waters free 

of noxious or unhygienic matters coming from his works as are required by the 

Employer.  Under no circumstances shall inflammable materials be allowed to spill 

into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

83. Execution of work 

The contractor shall be required to execute the work in such a way so as not to 

cause any damage, hindrance or interference with port activities going on in the 

area or nearby. He should not also deposit the materials at such places which may 

cause inconvenience to the public and the work going on in the nearby area The 

Contractor shall have to make good all damages done by him to the structures 

nearby while executing the work and no extra payment shall be made to him on that 
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account. 

All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 

necessary arrangements for proper movement of traffic by carefully maintained 

approaches and road diversions with suitable sign boards for indications of road 

signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 

Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount upon 

submission of documentary evidence in original for the proof of payment of such 

Customs Duty. The reimbursement of such amount towards Customs Duty shall be 

limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as 

above. If the Contractor incurs Customs Duty Levy less than the said Ceiling 

Amount, the reimbursement by the Employer shall be limited to the documented 

cost of Customs Duty levies actually paid to the Customs Authorities, Government of 

India. If the Actual Customs Duty levies paid by the Contractor exceeds the said 

Ceiling Amount, then the reimbursement by the Employer shall be limited to the 

Ceiling Amount. The reimbursement of the Customs Duty will be limited only to the 

Imported Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 

execution of the Works, if it necessitates for expeditious completion of the Works, 

Contractor may resort to import of any of the materials not listed aforesaid, with the 

approval of the Employer. However, the aggregate amount of Customs Duty to be 

reimbursed shall not exceed the lump sum amount offered in the Priced Bill of 

Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars 

and documents to the customs and other Government authorities and get the 

Imported Materials cleared and transported in time. The Contractor shall be fully 

responsible for port and Customs clearance including stevedoring, handling, 
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unloading, loading, storage, inland transportation, if any of materials, equipments 

and plant to storage godowns, yards, sites etc. The contractor shall be fully 

responsible for any delays, penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or 

Customs Duty as applicable. However, the responsibility for obtaining such 

concession rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability on the 

account. For bill of Lading, the “Consignee” for permanent materials to be 

incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining “Essentiality 

Certificate” (if any), payment of deposit (if any) towards Customs Duty, etc. shall be 

the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ _____ we 

request New Mangalore Port Authority to be consignee in the matter of 

permanent materials to be imported by us at our cost (covering payments of 

materials by letter of credit) including freight, insurances, taxes and any 

other charges whatsoever payable in connection with the import and its 

incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not 

alter the payment terms under the Contract No. SCB II/ 2009 dated 

…………………….. between ………………………. (the Contractor) and New Mangalore Port 

Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 

responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 

indemnify New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at 



110 
 

 

  
 

our own cost. New Mangalore Port Authority’s responsibilities in this regard 

will be the same as under the said contract and limited to issuing required 

recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. between 

……………………….(the Contractor) and New Mangalore Port Authority.  

85. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to time 

during the progress of the works such further working drawings as will be 

necessary in his opinion for the proper and adequate execution and maintenance 

of the Works in accordance with the Engineer’s designs and/or any modification 

thereof as decided by the Engineer and the Contractor shall carry out the work 

in accordance with the said working drawings. Two sets of such working 

drawings will be issued. If the Contractor requires more sets he will have to 

make his own arrangement at his cost. Residual Design, Detailing & Engineering: 

- The Engineer to the project has done the detailed design and engineering for 

the subject tender. During execution of the work the residual design, detailing 

and engineering, if needed, is to be carried out by the contractor at no extra cost 

to the Employer. For equipment/ Installations detailed drawings need to be 

produced by the contractor at no extra cost to the Employer. The contractor 

shall also get approved such design, detailing & engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the first 

instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer to 

any alternative detail or modification of the contract drawings which the 

Contractor may wish to make at least 30 days prior to the commencement of the 

work or part of the work to which such drawings relate. The contractor shall at 

the same time, if so required by the Engineer, furnish calculation sheets in 

duplicate relating to the strength and anticipated deflections in respect of such 

altered/modified works. The Engineer will, after any such alteration which he 



111 
 

 

  
 

may approve, record on the copies as amended his approval and will return one 

copy of the drawings and calculation sheets to the contractor, who shall 

carryout the work in accordance therewith. The contractor shall forward to the 

Engineer three additional copies of the working drawings and calculation sheets 

as approved in additions to these working drawings and calculation sheets as 

approved. In addition to these working drawings are also to be submitted (the 

same procedure as in the ease of the contractor) in respect of any work 

proposed to be executed by sub-contractors. The approval of the Engineer of all 

or any of the calculation sheets, drawings shall not relieve the contractor of 

responsibility in connection with the execution of the altered/modified or 

subcontractor’s work. 

(c)  Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer or his nominee’s approval, the 

Engineer or his nominee shall withhold the amount stated in the Contract Data 

from payments due to the Contractor.  

86. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 

The following reports shall be submitted for review; as an input to the Management 

meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials 

available and arriving to site. The contractor shall submit the daily report 

format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted 

to the Engineer in triplicate. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7days after the last day of 
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the period to which it relates. Reporting shall continue until the Contractor 

has completed all work, which is known to be outstanding at the completion 

date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  

Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 

erection and testing; and including these stages for work by each Sub-Contractor,  

Photographs in hardcopy & digital copy and videography in two sets showing the 

various stages of progress on the Site monthly;  

For the supply of manufactured items, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

Commencement of manufacture, 

Contractor’s/Engineer’s inspections,  

Tests,  

Shipment and arrival at the Site;  

Copies of quality assurance documents, test results and certificates of Materials;  

 Safety statistics, including details of any hazardous incidents and activities relating 

to environmental aspects and public relations; and  

Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

88. Completion Documents 

To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i. The Technical documents according to which the work was carried out.  

ii. Certificates of final levels and dimensions as set out for various works.  

iii. Certificates of tests performed for various works. 

89. Facilities / Services to be provided at the site (Not Applicable) 

After the issue of Engineer's notice to commence, the Contractor shall as soon as 

possible, make available of the following facilities for the staff of the Engineer at the 

Site of Work, all to the approval of the Engineer or his Representative and the 

Contract Price shall be deemed to be inclusive of the provision for these facilities:  

Provide and maintain, throughout the period of Contract, one no of Office 



113 
 

 

  
 

accommodation at site office / Porta cabin measuring not less than 4m x 5m. each, 

with electricity and water supply and adequate ventilation for the sole use of 

Engineer's Representative, his staff. 

Provide and maintain suitable furniture for the office, including: Tables with two 

lockable drawers and chairs, Almirah with shelves and necessary electrical fittings. 

Provide and maintain, throughout the period of Contract, a Toilet along with 

washroom facilities with electricity and water supply and adequate ventilation for 

the sole use of Engineer's Representative, his staff. 

Desk top Computers of latest configuration with printers and all other necessary 

accessories, internet and loaded with the latest version of software like M.S. Office, 

AutoCAD etc. with windows operating system. 

One photocopying machine capable of Black & White copying / Scanning A4 & A3 

size of paper, with auto feed of papers (Source to be copied) along with sorting 

facilities. 

The contractor shall make available during the currency of contract all the Survey 

instruments and various measuring devices necessary for the execution of the 

project. 

A lock and four (4) keys for the office room. There shall be no spare keys in the 

possession of any person other than Engineer's Representative. 

90. Payments 

The Clause No. 43 payments shall be replaced as follows  

i. The Contractor has to submit the bill within 7 days of joint measurement taken 

along with the concerned Engineer. The Engineer has to ensure that joint 

measurement to be completed within 7 days of completing of part work / 

running work.  The concerned Engineer i/c shall check and make entries into 

bill/M.B within 10 days of submission of the interim bill and submit to Executive 

Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 

Superintending Engineer (Civil) shall check the bills and after certification of the 

quantities as per manual shall forward to the Finance Department within 3 

working days.  The Contractor and Assistant Engineer both jointly complete the 

measurements, if Contractor due to any reason does not attend/avoid joint 

survey/measurements the Executive Engineer shall give notice to the contractor 

to be present at the site for joint measurement within 7 days’ notice.  If the 
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contractor fails to attend the joint measurement second notice shall be issued to 

the contractor to attend the joint measurement within 3 days failure to attend 

the site for joint measurement the Assistant Engineer and AEE or EE would 

record the reason and complete the measurements in a transparent manner 

departmentally and submit the bill. Bills shall be prepared and submitted by the 

Contractor. Joint measurements shall be taken continuously and need not be 

connected with billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Engineer or his nominee, and signed by both 

Contractor and Employer shall be followed.  

ii. Interim of bill amount will be paid within 14 days of submission of the bill.  

iii. Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date of 

submission 

iv. The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid interest upon 

the delayed payment as set out in this clause. Interest shall be calculated 

from the date upon which the increased amount would have been certified in 

the absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

91. Retention 

The Clause No. 48 Retention shall be replaced as follows 

The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 

Retention Money shall be deducted at 10% from Running Bills subject to a max. of 5% 
of the contract price plus Goods Service tax applicable. Retention money shall be 
refunded after issue of No defects certificate. 

92. Submission of statutory documents 
The successful bidder, within 7 days from the date of work order, shall submit self-

attested copy of statutory documents such PAN card, GST registration certificate, 

ESI registration certificate, EPF registration certificate, Labour Identification 

Number (LIN) and any other documents required for successful completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN CONSTRUCTION WORK  

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death at the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.61% and 12% respectively. The 

benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law.  The Principal Employer is required to- take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer.  The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment Construction of Buildings, Roads, Runways 

are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work 

of equal nature to Male and Female workers and for not making discrimination 

against Female employees in the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 
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or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing           

Rs.3,500/- per month or less. The bonus to be paid to employees getting Rs. 2500/- 

per month or above up to Rs. 3500/- per month shall be worked out by taking wages 

as Rs.2,500/- per month only.  The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

Some of the State Governments have reduced the employment size from 20 to 10 for 

the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979:The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter-State 

migrant workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments who 

carry on any building or other construction work and employs 10 or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate 

not exceeding 2% of the cost of construction as may be modified by the Government. 

The Employer of the establishment is required to provide safety measures at the 

Building or Construction work and other welfare measures, such as Canteens, First-

Aid facilities. Ambulance, Housing accommodations for workers near the work place 

etc. The Employer to whom the Act applies has to obtain a registration certificate from 

the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract          

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   (9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :  

Chairman,  

New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (SE(C-II)) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Providing Concertina Wire for the outer 

Periphery of the Port Boundary wall in Custom Bound area at 

NMPA” 

(1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

Tender no: CIVIL/CE(C)/EE(C)/77/2024-25 

6 The works consist of Providing Concertina Wire for the outer 

Periphery of the Port Boundary wall in Custom Bound area at 

NMPA.  

 

(1) 

7 The start date shall be 

15 days from the date of Issue of Letter of Acceptance. However, 

the work shall be commenced only after signing contract 

agreement   

Conditions of 

contract       

A-General  

1.Definitions  

8 The Contract price is the price stated in the letter of acceptance. 

However, payment will be made as per actual work done 

accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 9 

(Nine Months including monsoon) with the following milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by the 

Executive Engineer executing the work, for completion of the 

work as per the scheduled date. 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

(2.3) 
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Sl. 

No. 

Description Reference Cl. 

No. 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid and 

before the issue of Letter of Acceptance by which the Condition 

of Contract are amended, varied or modified in any way by 

mutual consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works within 14 

days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter of 

acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 

location plan drawing 

 

15 The Defects Liability Period is 1 (One ) year.  (35) 

 

16 The minimum insurance cover for physical property, injury and 

death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence with 

the number of occurrences limited to four.  After each 

occurrence, contractor will pay additional premium necessary 

to make insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

Security shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for 

the number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 
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Sl. 

No. 

Description Reference Cl. 

No. 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by both 

the parties. 

(25) 

25 The Dispute Review Board shall be constituted after signing of 

the agreement on mutually agreed terms.(Appendix 1). (Not 

applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) shall be 

10% of total tax invoice value from each running bill subject to a 

maximum of 5% of the contract price (Contract price including 

GST) as applicable.  

(48) 

28 The maximum amount of liquidated damages for the whole of 

the works is 10 % of the contract price plus taxes and duties. The 

half per cent (½%) per week L.D is applicable for delay period of 

ଵ

ଷ
 of contract period and thereafter 10% L.D is applicable.  

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% of 

contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type 

as presented in Section III (iv) of the Bidding Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for reimbursement 

of ESI and EPF contribution on the part of the employer in 

respect of this contract within 60 days from the date of 

completion of work. 

(71) 
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FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be required 

to provide Performance and Advance Payment Securities in accordance with one of 

the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 

 



122 
 

 

  
 

Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: The Board of New Mangalore Port Authority, a body constituted under Major Port 

Authority Act 2021 [name of Employer] Panambur New Mangalore 575010 [address of 

Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief description of 

Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of _________________________________________________ 

[amount of guarantee]1 _________________________________________ [In words], such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, 

and we undertake to pay you, upon your first written demand, and without cavil or 

argument, any sum or sums within the limits of _____________________________________ 

[amount of guarantee]1 as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period.  

Notwithstanding anything mentioned above, 
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Our liability against this guarantee is restricted to Rs…………………. (Rupees …………………….. only) 

and unless a claim in writing is lodged with us within 3 months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand 

discharges. 

 

     IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date_________________________

_________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (not applicable) 

BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To: ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

 

Gentlemen:  

 

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 (“Advance 

Payment”) of the above mentioned Contract, _______________________[name and address of 

Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his proper 

and faithful performance under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as Surety merely, the payment to_____________________________[name of Employer] on his 

first demand without whatsoever right of objection on our part and without his first claim to 

the Contractor, in the amount not exceeding ________________[amount of guarantee]1 

___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms of the 

Contract or of Works to be performed there under or of any of the Contract documents 

which may be made between__________________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until___________________________________[name of Employer] receives full 

repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees ……………………..only) 
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and unless a claim in writing is lodged with us within 3 months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand 

discharges. 

 

     IN WITNESS WHEREOF this guarantee has been duly executed on this ………day of 

………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial institution 

representing the amount of the Advance Payment, and denominated in Indian Rupees.  
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APPENDIX – I (Not applicable to this contract) 

 

TO GENERAL CONDITIONS OF CONTRACT 

 

DISPUTES REVIEW BOARD AGREEMENT  

THIS AGREEMENT, made and entered into this ................……………. Day of ………….. 20.............…. 

Between ….......…….....…….. (“the Employer”) 

and.............................................................................................................................................................................

........... (“the Contractor”),and the Disputes Review Board (“the Board”) consisting of One / 

three Board  Members, (1) ……………………………………………………………………………………… (2) 

……………………………………………………………………………………… (3) ……………………………………………………………………………………… 

 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the construction of the 

……………………………………………………………… 

……………………………….………………………………………………………………………………………………. (Project name) 

……………………………………………………………………… (the “Contract”) and WHEREAS, the contract provides 

for the establishment and operation of the Board NOW THEREFORE, the parties hereto 

agree as follows: 

The parties agree to the establishment and operation of the Board in accordance with this 

Board Agreement.  

Except for providing the services required hereunder, the Board Members should not give 

any advice to either party or to the Engineer or his nominee concerning conduct of the 

Works.  

The Board Members:  

(a) shall have no financial interest in any party to the contract or the Engineer or his 

nominee, or a financial interest in the contract, except for payment for services on the 

Board.  

(b) shall have had no previous employment by, or financial ties to, any party to the contract, 

or the Engineer or his nominee, except for fee based consulting services on other 
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projects, all of which must be disclosed prior to appointment to the Board.  

(c) shall have disclosed in writing to the parties prior to signature of this Agreement any 

and all recent or close professional or personal or personal relationships with any 

director, officer, or employee of any party to the contract, or the Engineer or his 

nominee, and any and all prior involvement in the project to which the contract relates;  

 

(d) shall not, while a Board Member, be employed whether as a consultant or otherwise by 

either party to the contract, or the Engineer or his nominee, except as a Board Member. 

(e) shall not, while a Board Member, engage in discussion or make any agreement with any 

party to the contract, or with the Engineer or his nominee, regarding employment 

whether as a consultant or otherwise either after the contract is completed or after 

services as a Board Member is completed;  

(f) shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer, the Contractor, the Engineer or his nominee, and one another 

any fact or circumstances which might be such to cause either the Employer or the 

Contractor to question the continued existence of the impartiality and independence 

required of Board Members.  

Except for its participation in the Board’s activities as provided in the contract and in this 

Agreement none of the Employer, the Contractor, the Engineer or his nominee, and one 

another any fact or circumstances which might be such to cause either the Employer or the 

Contractor to question the continued existence of the impartiality and independence 

required of Board Members.  

The Contractor shall : 

a) furnish to each Board Members one copy of all documents which the Board may 

request including contract documents, progress reports, variation orders, and other 

documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, including 

conference facilities, and secretarial and copying services.  

The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities 

after issuance of the taking over Certificate and the Board’s issuance of its 

Recommendations on all disputes referred to it.  

Board Member shall not assign or subcontract any of their work under this 

Agreement.  
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The Board Members are independent and not employees or agents of either the 

Employer or the Contractor.  

The Board Members are absolved of any personal or professional liability arising from 

the activities and the Recommendations of the Board.  

Fees and expenses of the Board Member[s] shall be agreed to and shared equally by 

the Employer and the Contractor. If the Board requires special services, such as 

accounting, data research, and the like, both parties must agree and the costs shall be 

shared by them as mutually agreed.  

Board Site visits : 

 

a) The Board shall visit the Site and meet with representatives of the Employer and 

the Contractor and the Engineer or his nominee at regular intervals, at times of 

critical construction events, and at the written request of either party. The timing 

of Site failing agreement shall be fixed by the Board.  

b) Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both attended by 

personnel from the Employer, the Contractor and the Engineer or his nominee.  

c) If requested by either party or the Board, the Employer will prepare minutes of the 

meetings and circulate them for comments of the parties and the Engineer or his 

nominee.  

11. Procedure for disputes referred to the Board:  

a) If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Engineer or his nominee stating 

that it is given pursuant to Clause 65 and stating clearly and in detail the basis 

of the dispute.  

b) The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt.  

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the Board either party may refer 

the dispute to the Board by written Request for Recommendation to the Board, 
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the other party and the Engineer or his nominee stating that it is made 

pursuant to Clause 65.  

d) The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the Board.  

e) When a dispute is referred to the Board, and the Board is satisfied that the 

dispute requires the Board’s assistance, the Board shall decide when to 

conduct a hearing on the dispute. The Board may request that written 

documentation and arguments from both parties be submitted to each Board 

Member before the hearing begins. The parties shall submit insofar as 

possible agreed statements of the relevant facts.  

f) During the hearing, the Contractor, the Employer, and the Engineer or his 

nominee shall each have ample opportunity to be heard and to offer evidence. 

The Board’s Recommendations for resolution of the dispute will be given in 

writing, to the Employer, the Contractor and the Engineer or his nominee as 

soon as possible, and in any event not more than 28 days after the Board’s 

final hearing on the dispute.  

12. Conduct of Hearings:  

a) Normally hearing will be conducted at the Site, but any location that would be 

more convenient and still provide all required facilities and access to 

necessary documentation may be utilised by the Board. Private Sessions of the 

Board may be held at any location convenient to the Board.  

b) The Employer, the Engineer or his nominee and the Contractor shall have 

representatives at all hearings.  

c) During the hearings, no Board Member shall express any opinion concerning 

the merit of any facet of the case.  

After the hearings are concluded, the Board shall meet privately to formulate 

its Recommendations. All Board deliberations shall be conducted in private, 

with all individual views kept strictly confidential. The Board’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and to the Engineer or his nominee. The 

Recommendations shall be based on the pertinent contract provisions, 

applicable laws and regulations, and the facts and circumstances involved in 

the dispute.  

The Board shall make every effort to reach a unanimous Recommendation. If 
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this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties.  

[Note: Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion 

that the Dispute Review Board is not performing its functions properly; the 

Employer and the Contractor may together disband the Disputes Review Board. In 

such an event, the disputes shall be referred to Arbitration straightaway.  

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. The 

notice shall be posted by a registered letter with AD or delivery of the letter, even 

if he refuses to do so.  
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APPENDIX – II 

TO SPECIAL CONDITIONS OF CONTRACT 

PRE CONTRACT INTEGRITY PACT AGREEMENT 

General 

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 

on______ day of the month of ____________ 20__, between, on one hand, the Board Members 

of New Mangalore Port Authority acting through                             

_____________________________, Chief Engineer (Civil), (Name & Designation of the Officer) 

New Mangalore Port Authority (hereinafter called the 'BUYER/EMPLOYER', which 

expression shall mean and include, unless the context otherwise requires, his successors 

in office and assigns) of the First Part and M/s ____________________ represented by Shri 

___________________________, Chief Executive Officer (hereinafter called the ‘BIDDER’ which 

expression shall mean and include, unless the context otherwise requires, his successors 

and permitted assigns) of the Second Part. 

WHEREAS the 'BUYER/EMPLOYER' has invited bids for Providing Concertina Wire for the 

outer Periphery of the Port Boundary wall in Custom Bound area at NMPA and the BIDDER 

is submitting his bid for the same and   

WHEREAS the BIDDER is a Private company / Public company / Government undertaking / 

registered partnership firm, constituted in accordance with the relevant law in the matter 

and the 'BUYER/EMPLOYER' is New Mangalore Port Authority. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free 

from any influence/prejudiced dealings prior to, during and subsequent to the currency of 

the contract to be entered into with a view to:- 

Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said 

stores/equipment/services/works at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on public 

procurement, and  

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain 

from bribing and other corrupt practices and the 'BUYER/EMPLOYER' will commit to prevent 

corruption, in any form, by its officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
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1. Commitments of the 'BUYER/ EMPLOYER' 

1.1 The 'BUYER/EMPLOYER' undertakes that no official of the 'BUYER/EMPLOYER', 

connected directly or indirectly with the contract, will demand, take a promise for 

or accept, directly or through intermediaries, any bribe, consideration, gift, 

reward, favour or any material or immaterial benefit or any other advantage from 

the BIDDER, either for themselves or for any person, organization or third party 

related to the contract in exchange for an advantage in the bidding process, bid 

evaluation, contracting or implementation process related to the contract. 

1.2 The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all BIDDERS 

alike and will provide to all BIDDERS the same information and will not provide 

any such information to any particular BIDDER which could afford an advantage to 

that particular BIDDER in comparison to other BIDDERS. 

1.3  All the officials of the 'BUYER/EMPLOYER' will report to the appropriate 

Government office any attempted or completed breaches of the above 

commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable facts and the same is prima 

facie found to be correct by the 'BUYER/EMPLOYER' necessary disciplinary proceedings, 

or any other action as deemed fit, including criminal proceedings may be initiated by the 

'BUYER/ EMPLOYER' and such a person shall be debarred from further dealings 

related-to the contract process. In such a case while an enquiry is being conducted by 

the 'BUYER/ EMPLOYER' the proceedings under the contract would not be stalled. 

3. Commitments of BIDDERS 

3.1 The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during 

any pre-contract or post-contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following.:- 

3.2 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

'BUYER/EMPLOYER' connected directly or indirectly with the bidding process, or to 

any person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 
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3.3 The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the 'BUYER/EMPLOYER' or otherwise in procuring the 

Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the contract or any other contract with the Government for showing 

or forbearing to show favour or disfavor to any person in relation to the contract 

or any other contract with the Government. 

3.4 BIDDERS shall disclose the name and address of agents and representatives and 

Indian BIDDERS shall disclose their foreign principals or associates. 

3.5 BIDDERS shall disclose the payments to be made by them to agents/brokers or 

any other intermediary, in connection with this bid/contract. 

3.6 The BIDDER further confirms and declares to the 'BUYER/EMPLOYER' that the 

BIDDER has not engaged any individual or firm or company whether Indian or 

foreign to intercede, facilitate or in any way to recommend to the 

‘BUYER/EMPLOYER' or any of its functionaries, whether officially or unofficially to 

the award of the contract to the BIDDER, nor has any amount been paid, promised 

or intended to be paid to any such individual, firm or company in respect of any 

such intercession, facilitation or recommendation. 

3.7 The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the 'BUYER/ EMPLOYER' or their 

family members, agents, brokers or any other intermediaries in connection with 

the contract and the details of services agreed upon for such payments. 

3.8 The BIDDER will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

3.9 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

3.10 The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the 'BUYER/ EMPLOYER' as 

part of the business relationship, regarding plans, technical proposals and 

business details, including information contained in any electronic data carrier. 

The BIDDER also undertakes to exercise due and adequate care lest any such 
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information is divulged. 

3.11 The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

3.12 The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

3.13 If the BIDDER or any employee of the BIDDER or any person acting on behalf of 

the BIDDER, either directly or indirectly, is a relative of any of the officers of the 

'BUYER/EMPLOYER' or alternatively, if any relative of an officer of the 

'BUYER/EMPLOYER' has financial interest/stake in the BIDDER's firm, the same 

shall be disclosed by the BIDDER at the time of filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 

3.14 The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

'BUYER/EMPLOYER'. 

3.15 The bidder signing IP shall not approach courts while representing the matters to 

IEMs and he / she / they will wait their decision in the matter.  

4. Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in 

any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that could 

justify bidder's exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can 

be disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount 363100/- 

(Rupees Three Lakh SixtyThree Thousand One Hundred  Only) as Earnest 

Money/Security Deposit, with the 'BUYER/ EMPLOYER' through any of the following 

instruments: 

i) Paid by RTGS  in favour of FA&CAO, NMPA 

The benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the proof of their being MSE registered 
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with district industries center (DIC) or Khadhi and village industries commission 

or Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME 

5.2 The Earnest Money/Security Deposit shall be valid up to a period of 148days or the 

complete conclusion of the contractual obligations to the complete satisfaction of 

both the BIDDER and the ‘BUYER/EMPLOYER', including warranty period, whichever 

is later. 

5.3 In case of the successful BIDDER, a clause would also be incorporated in the Article 

pertaining to Performance Security in the Project Contract that the provisions of 

Sanctions for Violation shall be applicable for forfeiture of Performance Security in 

case of a decision by the ‘BUYER/EMPLOYER’ to forfeit the same without assigning 

any reason for imposing sanction for violation of this Pact. 

5.4 No interest shall be payable by the 'BUYER/EMPLOYER' to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the 'BUYER/EMPLOYER' to take all or any one of the following actions, 

wherever required:- 

i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with the other BIDDER(s) would continue. 

ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 

Deposit/Performance Bond (after the contract is signed) shall stand forfeited 

either fully or partially, as decided by the 'BUYER/EMPLOYER' and the 'BUYER/ 

EMPLOYER' shall not be required to assign any reason therefore. 

iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

iv) To recover all sums already paid by the ‘BUYER/EMPLOYER', and in case of an 

Indian BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a BIDDER from a country 

other than India with interest thereon at 2% higher than the LIBOR.  If any 

outstanding payment is due to the BIDDER from the ‘BUYER/EMPLOYER' in 
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connection with any other contract, such outstanding payment could also be 

utilized to recover the aforesaid sum and interest. 

v) To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

‘BUYER/EMPLOYER', along with interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall, be 

liable to pay compensation for any loss or damage to the 'BUYER/EMPLOYER' 

resulting from such cancellation/rescission and the 'BUYER/EMPLOYER' shall be 

entitled to deduct the amount so payable from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of five years, which may be further extended at the discretion of 

the 'BUYER/EMPLOYER’. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

ix) In cases where irrevocable Letters of Credit have been received in respect of 

any contract signed by the ‘BUYER/EMPLOYER' with the BIDDER, the same shall 

not be opened.  

x) Forfeiture of Performance Guarantee in case of a decision by the 'BUYER/ 

EMPLOYER' to forfeit the same without assigning any reason for imposing 

sanction for violation of this Pact. 

6.2 The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions mentioned at 

para 6.1(i) to (x) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of the 

BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or 

Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 

corruption. 

6.3 The decision of the 'BUYER/EMPLOYER' to the effect that a breach of the provisions 

of this Pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Independent Monitor(s) appointed 

for the purposes of this Pact. 

7. Fall Clause 

The BIDDER undertakes that it has not performed/is not performing similar project at a 

price lower than that offered in the present bid in respect of any other 
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Ministry/Department of the Government of India or PSU and if it is found at any stage 

that similar project was performed by the BIDDER in any other Ministry/Department of 

the Government of India or a PSU at a lower price, then that very price, with due 

allowance for elapsed time, will be applicable to the present case and the difference in 

the cost would be refunded by the BIDDER to the 'BUYER/EMPLOYER', if the contract has 

already been concluded. 

8. Independent Monitors 

8.1 The 'BUYER/EMPLOYER' has appointed the following Independent Monitor 

(hereinafter referred to as Monitor) for this Pact in consultation with the Central 

Vigilance Commission Name and Address of the Monitor:  

1. Dr. Sudhash Chandra Khuntia, IAS (Retd.) 

16-C, MCHS Colony, HSR Layout (sector – 6) 

Bangalore – 560 102 

Mob. 9868247979  

Email: skhuntia@hotmail.com 

2. Ms. Sunita Puri, IRS Retd. 

H No.2095 

Sector 15 C  

Chandigarh-560102 

Mob No.9872099717 

E mail ID  sunita.puri15atgmail.com 

8.2 The task of the Monitor shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

8.3 The Monitor shall not be subject to instructions by the representatives of the parties 

and perform his functions neutrally and independently. 

8.4 Both the parties accept that the Monitor has the right to access all the documents 

relating to the project/bidding, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the ‘BUYER/EMPLOYER’. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the ‘BUYER/EMPLOYER’, including that provided by 

the BIDDER. The BIDDER will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The Monitor shall 
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be under contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality. 

8.7 The ‘BUYER/EMPLOYER’, will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings could 

have an impact on the contractual relations between the parties. The parties will 

offer to the Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 

‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference or intimation to 

him by the BUYER / EMPLOYER / BIDDER and, should the occasion arise, submit 

proposals for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this pact or payment of 

commission, the ‘BUYER/EMPLOYER’ or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 

provide necessary information and documents in English and shall extend all possible 

help for the purpose of such examination. 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law.' The place of performance and jurisdiction is the seat 

of the ‘BUYER/EMPLOYER’. 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

12. Validity 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 

years or the complete execution of the contract to the satisfaction of both the 

‘BUYER/EMPLOYER’ and the BIDDER, including warranty period, whichever is later. 

In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months 

from the date of the signing of the contract. 

12.2  Should one or several provisions of this Pact turn out to be invalid, the remainder 

of this Pact shall remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

12.3 If the BIDDER is a partnership or a consortium, this agreement must be signed by 

all partners or consortium members. 
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The parties hereby sign this Integrity Pact at _______                on ________  

 

BUYER/EMPLOYER      BIDDER   

 

 

Name of the Officer       CHIEF EXECUTIVE OFFICER 

and Designation 

 

 

 

 

 

 

 

Witness        Witness 

 

1. ________________     1.___________________ 

2. _________________     2.___________________, 

 

 

* Provisions of these clauses would need to be amended/ deleted in line with the 

policy of the BUYER/ EMPLOYER in regard to involvement of Indian agents of   
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NEW MANGALORE PORT AUTHORITY 

PANAMBUR MANGALORE 

 

 

 

 

“Providing Concertina Wire for the outer Periphery of the Port Boundary 

wall in Custom Bound area at NMPA” 

 

 

TENDER DOCUMENT 

Volume - II 
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/77/2024-25 

Tender for 

“Providing Concertina Wire for the outer Periphery of the Port Boundary wall in 
Custom Bound area at NMPA” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: General 

Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the Consultant 

/ Owner and the specification provided by the Consultant / Owner. All standard drawings 

are enclosed with the tender documents. In case any item is not covered under 

specification then the same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided herein and is not 

covered under CPWD specification shall be executed as per manufacturer guidelines. All 

materials shall be of best quality conforming to relevant Standards and Codes. In case of 

any conflict between Standards / Code and Technical Specification, the provisions of 

Technical Specification shall prevail, and the Engineer’s decision on interpretation shall be 

final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental 

items not shown or specified but as may be required for complete performance of the 

Works in accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor at his 

own cost. The contractor shall execute the work as per the standard Field Quality Plan 

(FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific 

parameters and shall include for all such conditions and contingent measures in the bid, 

including those which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor 

level with proper paint, etc. 
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All levels and survey work shall be measured by total station and electronic level machine 

at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPT. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

Site location, Boundaries and Possession  
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The location and boundaries of the Site are shown on the Drawing listed in  Section V. The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow 

his personnel to trespass upon any other areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of New 

Mangalore Port). This bench mark and base line will be the basis for the setting-out for all 

the Works. The main levels and lines for each portion of the Works shall be established 

from the bench mark and base line by the Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature 

of 36C. The average annual rainfall is approximately 3330 mm and concentrated in the 

south-west monsoon months of June, July, August and September during which period the 

average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July August and September are predominantly 

from south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds 

in the remaining months of the year are predominantly from the north-west and the 

maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea 

and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as 

severe or frequent as in the Bay of Bengal. The maximum wind speed so far recorded in 

cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965 

when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department reveal 

that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-

west monsoon period. The maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 
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The Contractor shall furnish all necessary supervision, labour, materials, equipment and 

tools for Site Preparation, clearing and all other works. Clearing shall mean to completely 

demolish, remove and dispose with all leads, lifts and descents from the area marked, 

trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds, 

existing structures and other objectionable materials. The areas required to be cleared 

shall consist of the work Site, ditches, borrow pits, diversions and all other areas 

necessary for the construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of 

the Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for 

the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials 

and mobilize all essential equipment for both Temporary and Permanent Works. 

1.6  Site Information 

The detailed drawing of the construction site for adaptation of methodology for the 

construction is listed in Section V. However, on account of this change in the geographical 

profile of site, no extra cost for additional arrangement required to be made will be paid for. 

1.7 The Nature of Soil Profile  

The details furnished herein are only for the information/guidelines of the tenderers and the 

successful contractor shall not claim for any deviation in the actual subsoil profile 

encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the Contractor. 

The Contractor shall submit to the Engineer-in-charge for approval his proposal of the 

manner of presentation of these records. Three copies of all such records shall be 

furnished to the Engineer-in-charge on completion of each test or operation. 
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TECHNICAL SPECIFICATIONS 

B. MATERIAL 

1. General 

1.1 Quality 

All materials used in the work shall be of the best quality of their respective kinds 

as specified herein, obtained from sources and suppliers approved by the Engineer-

in-charge and shall comply strictly with the tests prescribed hereinafter, or where 

tests are not laid down in the specification, with the requirements of the latest 

issues of the relevant Indian Standards. Any material not fully specified herein and 

for which there is no relevant Indian Standard, shall be the best of their kind and to 

the approval of the Engineer-in-Charge. 

1.2. Sampling and Testing 

All material used in the work shall be subjected to inspection and test. Samples of 

all materials proposed to be employed in the permanent works shall be submitted to 

the Engineer-in-charge for approval, before they are brought to site. Material may 

be rejected if found not suitable or in accordance with the specifications 

notwithstanding the results of tests at the manufacturer’s works or elsewhere or 

test certificates or any approval given earlier. 

1.3 Storage of materials on site 

Materials used in the works shall be stored on stacks, supports, in bins, under 

cover, etc., as per IS4082 as appropriate to prevent deterioration or damage from 

any cause whatsoever to the entire satisfaction of the Engineer-in-charge and as 

amplified in the succeeding clauses.  

2. CEMENT 

1.1 Standard 

Portland cement of 43/53 Grade complying with the requirements of IS:8112 and IS 

12269 shall be used in all grades of concrete. 

1.2 Certificates of tests and Analysis etc., 

Each consignment of cement shall be accompanied by a certificate from the 

manufacturer showing that the cement offered has been tested and analysed and 

that such test and analysis comply in all respects with the Indian Standard 

specification. 

1.3 Delivery 
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The Contractor shall advice the Engineer-in-charge of receipt of each delivery and 

shall forward to him the manufacturer’s certificate together with the invoice stating 

the quantity delivered, the name and address of the manufacturer. 

1.4 Tests after Delivery to site 

At the discretion of the Engineer-in-charge cement shall, after delivery to site, be 

subjected to all the tests and analysis required by the relevant Indian standards. 

Samples shall be collected as directed by the Engineer-in-charge and tests carried 

out at an approved laboratory / site laboratory. The cement from which the samples 

have been extracted shall not be in used in any works before completion of the 

testing and analysis and until it has been accepted as satisfactory by the Engineer-

in-charge. 

In addition to the above tests and analysis, the Engineer-in-charge may order 

further tests on the cement after it has been stored at the site prior to use, in order 

to determine if the cement has deteriorated during storage. No cement shall be 

allowed to be used until it has been accepted as satisfactory by the Engineer-in-

charge. The costs of all the tests on cement are deemed to be included in the rates 

and prices and shall not be paid extra.  

The Engineer-in-charge may reject any cement, if the results of such test are not 

satisfactory, notwithstanding the manufacturer’s certificate. All rejected cement 

shall be immediately removed from the site at the Contractor’s own cost.  

1.5 Contractor’s Responsibility 

The Contractor shall be responsible for keeping all the cement in sound and 

acceptable condition. Any cement which deteriorates while in the Contractor’s 

charge and is rejected as unsuitable by the Engineer-in-charge shall be removed 

from the site and replaced by the Contractor at his own expense.    

1.6 Stock of cement 

In order to ensure due progress, the Contractor shall, at all times, maintain on the 

Site at least such stock of cement as the Engineer-in-charge may, from time to time, 

consider necessary. 

1.7 Storage of cement 

Cement in bags shall be unloaded under cover and stored in a perfectly watertight 

and well ventilated building with required number of dehumidifiers accommodating 

sufficient cement to ensure continuity of the work and having a floor raised not less 

than 30cm, from the ground. An air space shall be left between the floor and the 
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bottom layer of the bags. Each consignment shall be stacked separately therein to 

permit easy access for inspection and a record shall be kept so that each 

consignment may be identified by a serial number and date of delivery. Cement shall 

be issued from the store in the order in which it is received in site, commencing with 

the consignment, which has been in the store for the longest period of time. The age 

of cement at the time of delivery to the site shall not be more than two(2) months 

and the cement shall be used in the works within three(3) months thereafter.  

1.8 Conditions regarding procurement of cement 

The Contractor shall procure the required quantity of cement from the reputed firms 

only. The Contractor shall make necessary arrangements for transporting, storing, 

maintaining & protecting the materials required for the work.  

CEMENT43 or 53 grade and above from the reputed manufacturing firms conforming 

IS- 8112 and IS 12269 

1.9 Storage of cement in Bulk 

Cement in bulk shall be transported to site in properly designed and approved bulk 

carriers. The Contractor shall provide suitable unloading and storage facilities. The 

Contractor shall submit full details of unloading, handling and storage facilities for 

the approval of Engineer-in-charge before any cement in bulk is received by the 

Contractor.  

3. Reinforcement 

3.1    Reinforcing Bars 

The Contractor shall procure the required quantity of steel from the reputed 

manufacturers confirming to IS:1786 and mill certificates shall be furnished for the 

approval of reinforcing steel. Tests shall be carried out if necessary as per the 

instructions of the Engineer-in-charge. Reinforcing bars shall be stored on site on 

timber or concrete supports suitably spaced and of sufficient height to keep steel 

clear of the ground. Reinforcing steel shall be stored separately section wise. All 

rejected steel shall be immediately removed from the site at the Contractors own 

expense.  

3.2 .   Structural steel 

3.3    TMT steel  

TMT steel used in all the works shall comply with IS:2062 “Weldable structural steel” 

3.4   Stainless steel 
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Stainless steel plates shall confirm to AISI 316 or equivalent as per MORT&H.Tests 

shall be carried out if necessary as per the instructions of the Engineer-in-charge. 

Structural steel shall be stored on site on timber or concrete supports suitably 

spaced and of sufficient height to keep steel clear of the ground. Steel shall be 

stored separately section wise. All rejected steel shall be immediately removed 

from the site at the Contractors own expense 

3.5 .  Conditions regarding procurement  

The Contractor shall procure the required quantity of steel from the reputed 

manufacturers confirming to IS:1786 and mill certificates shall be furnished for the 

approval of reinforcing steel The Contractor shall make necessary arrangements for 

transporting, storing, maintaining & protecting the materials required for the work.  

4. Aggregates: 

4.1  Fine Aggregate 

It shall conform with the requirements of IS :383 and relevant portion of IS:515. It 

shall be chemically inert, strong, hard, durable, of limited porosity, free from 

adherent coatings, clay lumps, coal and coal residues, and shall not contain any 

organic matter of other admixtures that may cause corrosion of reinforcement or 

impair the strength of durability of the concrete. The maximum quantity of the 

deleterious materials shall not exceed the limits specified in the relevant Indian 

standard specifications. 

Fine aggregates to be used in concrete shall be sieved through 4.75 mm size sieve. 

The natural sand shall have grading conforming to one of the four grading limits 

given in the following table : 

GRADING LIMITS FOR FINE AGGREGATES 

IS Sieve 

designation 

Percentage Passing 

 Grading 

Zone I 

Grading 

Zone II 

Grading 

Zone III 

Grading 

Zone IV 

10 mm 100 100 100 100 

4.75 mm 90-100 90-100 90-100 95-100 

2.36 mm 60-95 75-100 85-100 95-100 

1.18 mm 30-70 55-90 75-100 90-100 

600 micron 15-34 35-59 60-79 80-100 
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300 micron 5-20 8-30 12-40 15-50 

150 micron 0-10 0-10 0-10 0-15 

(when grading falls outside the limits of any particular grading zone of sieves, other 

than 600 micron sieve, by a total amount not exceeding 5%, it shall be regarded as 

falling within the grading zone). 

4.2 Coarse Aggregate  

Shall conform with the requirements of IS : 383 and relevant portions of IS:515. It 

shall consist of hard, dense, durable, uncoated crushed rock, use of gravel shall be 

allowed only if specified in the schedule of quantities. Aggregates shall be free from 

soft, friable, thin or flaky pieces. It shall be free from injurious amounts of alkali and 

organic matter other than deleterious materials. The maximum quantity of 

deleterious materials shall not exceed the limits specified in the relevant Indian 

standard specifications. 

Coarse aggregates shall be obtained in single sizes conforming to the grading given 

in the following table in respect of each nominal size. Single sized aggregates shall 

be blended in suitable proportions to obtain a desired grading of coarse aggregates. 

At the discretion of the Engineer in charge use of graded aggregates shall be 

allowed provided the grading conforms to the limits specified in the following table 

under Column B. 

IS 

Sieve 

designa

tion 

A 

% passing for single sized aggregate of 

nominal size 

B 

% passing of graded aggregate of nominal 

size 

 

63 

mm 

40 

mm 

20 

mm 

16 

mm 

12.5 

mm 

10 mm 40 mm 20 

mm 

16 mm 12.5 mm 

80 mm 100 -- -- -- -- -- 100 -- -- -- 

63 mm 85-

100 

100 -- -- -- -- -- -- -- -- 

40 mm 0-30 85-

100 

100 -- -- -- 95-100 -- -- 100 

20 mm 0-5 0-20 85-

100 

100 -- -- 30-70 95-

100 

100 100 

16 mm -- -- -- 85- 100 -- -- -- 90-100 -- 
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100 

12.5 

mm 

-- -- -- -- 85-100 100 -- -- -- 90-100 

10 mm -- 0-5 0-20 0-30 0-30 85-100 10-35 25-55 30-70 40-85 

4.75 

mm 

-- -- 0-5 0-5 0-5 0-20 0-5 0-10 0-10 0-10 

2.36 

mm 

-- -- -- -- -- 0-5 -- -- -- -- 

 

In selecting coarse as well as fine aggregates, the contractor shall, satisfy himself 

that the source is suitable and adequate for regular supply and a watch shall be 

maintained that the particle shape and grading remain reasonable uniform through 

out the progress of work. If directed by Engineer in charge the aggregates shall be 

washed at contractor’s expense. 

For both fine and coarse aggregates, preliminary tests shall be carried out for 

physical characteristics, limits of deleterious substances, soundness, etc. prior to 

commencement of work and also when the source of supply is changed. 

 

Accept the work: Any decision to accept the work shall be at the complete discretion 

of Engineer-in-charge who makes a reduction in the rate of appropriate item. 

5. Safety appliances 

Life belts, life hoses and all life saving equipment shall be as ordered by the 

Engineer-in-charge. 

6.  Materials not specified 

All materials not herein fully specified and which may be offered for use in the 

works shall be subject to the approval of the Engineer, without which they shall not 

be used anywhere in the Permanent works. 

7. Water 

7.1    Water from Approved Source 

Clean fresh water only shall be used for mixing all concrete, grout and mortar. The 

water shall be free from any deleterious matter in solution or in suspension and be 

obtained from an approved source. The quality of water shall confirm to IS:456. 

7.2   Storage 
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The Contractor shall make adequate arrangements to deliver and store sufficient 

water at the Works for use.  

8. Paint : 

All paints shall be of an approved quality and shall be obtained from only those 

suppliers and makers who have been in the market for a period of not less than 05 

years. All paints shall conform to the appropriate Indian Standards for ready mixed 

paints where applicable. 

Paints used should be approved make like ASIAN, NEROLAC, SNOWCEM, SHALIMAR 

OR EQUIVALENT. The Engineer in charge may, if he so wishes, take samples for 

analysis at the Contractor’s expense. 
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C.  WORKS 

1. Cutting of branches, shrubs 

Cutting of trees, excluding removal of stumps and roots of trees of girth above 300 mm 

shall be measured in terms of number according to the girth sizes given below  i) Above 

300 mm to 600 mm  

ii) Above 600 mm to 900 mm  

iii) Above 900 mm to 1800 mm  

iv) Above 1800 mm  

Removal of stumps and roots including backfilling with suitable material to required 

compaction shall be a separate item and shall be measured in terms of number 

according to the sizes given below:-  

i) Above 300 mm to 600 mm  

ii) Above 600 mm to 900 mm  

iii) Above 900 mm to 1800 mm 

iv)  Above 1800 mm 

For the purpose of cutting of trees and removal of roots and stumps, the girth shall be 

measured at a height of 1 m above ground or at the top of the stump if the height of the 

stump is less than one meter from the ground. 

201.6.1 Rates 

The Contract unit rates for the various items of clearing and grubbing shall be payment 

in full for carrying out the required operations including full compensation for all labour, 

materials, tools, equipment and incidentals necessary to complete the work. These will 

also include removal of stumps of trees less than 300 mm girth excavation and 

 back filling to required density, where necessary, and handling, giving credit towards 

salvage value disposing of the cleared materials with all lifts and leads. Clearing and 

grubbing done in excess of 150 mm by the Contractor shall be made good by the 

Contractor at his own cost as per Clause 301.3.3 to the satisfaction of the Engineer prior 

to taking up earthwork. Where clearing and grubbing is to be done to a level beyond 150 

mm, due to site considerations, as directed by the Engineer. the extra quantity shall be 

measured and paid separately. 

201.6.2 The Contract unit rate for cutting trees of girth above 300 mm shall include 

handling. giving credit towards salvage value disposing of the cleared materials with all 

lifts and leads.  

201.6.3 The Contract unit rate for removal of stumps and roots of trees girth above 300 
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mm shall include excavation and backfilling with suitable material to required 

compaction, handling. giving credit towards salvage value disposing of the cleared 

materials with all lifts and leads.  

201.6.4 The Contract unit rate is deemed to include credit towards value of usable 

materials. salvage value of unusable materials and off-set price of cut trees and stumps 

belonging to the Forest Department. The off-set price of cut trees and stumps belonging 

to the Forest Department shall be deducted from the amount due to the Contractor and 

deposited with the State Forest Department. In case the cut trees and stumps are 

required to be deposited with the Forest Department the Contractor shall do so and no 

deduction towards the off-set price shall be affected. The offset price shall 'de as per 

guidelines / estimates of the State Forest Department.  

201.6.5 Where a Contract does not include separate items of clearing and grubbing. the 

same shall be considered incidental to the earthwork items and the Contract unit prices 

for the same shall be considered as including clearing and grubbing operations. 

Cutting of branches of trees and shrubs from the road way or with in R.O.W including 

disposal of wood and leaves to suitable location as per technical Specification 

2. Clearing Grass 

201 CLEARING AND GRUBBING  

201.1 Scope This work shall consist of cutting, removing and disposing of all materials 

such as trees, bushes, shrubs, stumps, roots, grass, weeds, rubbish, top organic soil, 

etc. to an average depth of 150 mm in thickness, which in the opinion of the Engineer are 

unsuitable for incorporation in the works, from the area of road land containing road 

embankment, drains, cross-drainage structures and such other areas as may be 

specified on the drawings or by the Engineer. it shall include necessary excavation, 

backfilling of pits resulting from uprooting of trees and stumps to required compaction, 

handling, salvaging, and disposal of cleared materials with all leads and lifts. Clearing 

and grubbing shall be performed in advance of earthwork operations and in accordance 

with the requirements of these Specifications.  

201.2 Preservation of Property/Amenities Roadside trees, shrubs, any other plants, pole 

lines. fences, signs, monuments, buildings, pipelines. sewers and all highway facilities 

within or adjacent to the highway which are not to be disturbed shall be protected from 

injury or damage. The Contractor shall provide and install at his own cost. suitable 

safeguards approved by the Engineer for this purpose. 

During clearing and grubbing, the Contractor shall take all adequate precautions against 
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soil erosion. water pollution, etc., and where required, undertake additional works to 

that effect vide Clause 306. Before start of operations, the Contractor shall submit to the 

Engineer for approval. his work plan including the procedure to be followed for disposal 

of waste materials, etc., and the schedules for carrying out temporary and permanent 

erosion control works as stipulated in Clause 306.3.  

201.3 Methods, Tools and Equipment Only such methods, tools and equipment as are 

approved by the Engineer and which will not affect any property to be preserved shall 

be adopted for the Work. If the area has thick vegetation roots/trees, a crawler or 

pneumatic tyred dozer of adequate capacity may be used for clearance purposes. The 

dozer shall have ripper attachments for removal of tree stumps. All trees. stumps, etc., 

falling within excavation and fill lines shall be cut to such depth below ground level that 

in no case these fall within 500 mm of the bottom of the subgrade. Also, all vegetation 

such as roots, under-growth, grass and other deleterious matter unsuitable for 

incorporation in the embankment/subgrade shall he removed between fill lines to the 

satisfaction of the Engineer. All branches of trees extending above the roadway shall be 

trimmed as directed by the Engineer.  

All excavations below the general ground level arising out of the removal of trees, 

stumps, etc., shall be fined with suitable material and compacted thoroughly so as to 

make the surface at these points conform to the surrounding area. 

3. Demolishing stone 

Demolishing stone rubble masonry manually/ by mechanical means   In cement Mortar 

including stacking of serviceable material and disposal of unserviceable material to the 

appropriate disposal area as per  direction of Engineer in-charge 

(i)Deconstruction – Means a selective demolition in which salvage, reuse and recycling 

of demolished structure is maximized. The term ‘Dismantling’ implies carefully 

separating the parts without damage and removing. This may consist of dismantling one 

or more parts of the building as specified or shown on the drawings.  

(ii) Demolition: The term ‘Demolition’ implies breaking up. This shall consist of 

demolishing whole or part of work either manually or using mechanical force (various 

equipment) or by implosion using explosion, including all relevant items as specified or 

shown on the drawings. 

15.1 GENERAL This chapter relates to buildings only.  

15.1.1 Precautions  

15.1.1.1 All materials obtained from dismantling or demolition shall be the property of the 
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Government unless otherwise specified and shall be kept in safe custody until they are 

handed over to the Engineer-  in Charge/ authorized representative. 

15.1.1.2 The demolition shall always be well planned before hand and shall generally be 

done in reverse order of the one in which the structure was constructed. The operations 

shall be got approved from the Engineer-in-Charge before starting the work. Due care 

shall be taken to maintain the safety measures prescribed in IS 4130 and construction 

and demolition waste management rules 2016 shall be followed. 

15.1.1.3 Necessary propping, shoring and or under pinning shall be provided to ensure 

the safety of the adjoining work or property before dismantling and demolishing is taken 

up and the work shall be carried out in such a way that no damage is caused to the 

adjoining work or property. Wherever specified, temporary enclosures or partitions and 

necessary scaffolding with suitable double scaffolding and proper cloth covering shall 

also be provided, as directed by the Engineer-in-Charge. It shall be ensured that no dust 

is generated while demolishing. Demolition Rules – 2016 shall be followed.  

15.1.1.4 Necessary steps shall be taken to keep noise and dust nuisance to the minimum. 

All work needs to be done under the direction of Engineer-in-Charge. Helmets, goggle, 

safety belts etc., should be used whenever required and as directed by the Engineer-in-

Charge. The demolition work shall be proceeded with in such a way that it causes the 

least damage and nuisance to the adjoining building and the public. Barricading shall be 

provided as per NGT guidelines.  

15.1.1.5 Dismantling shall be done in a systematic manner. All materials which are likely 

to be damaged by dropping from a height or by demolishing roofs, masonry etc. shall be 

carefully removed first. Chisels and cutters may be used carefully as directed. The 

dismantled articles shall be removed manually or otherwise, lowered to the ground 

(and not thrown) and then properly stacked as directed by the Engineer-in-Charge. 

15.1.1.6 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall 

be done by taking out the fixing with proper tools and not by tearing or ripping off. 15.1.1.7 

Any serviceable material, obtained during dismantling or demolition, shall be separated 

out and stacked properly as directed by the Engineer-in-Charge within a lead of 50 

meters. All unserviceable materials, rubbish etc. shall be disposed of at authorized 

locations by urban local bodies as directed by the Engineer-in-Charge. 15.1.1.8 The 

contractor shall maintain/disconnect existing services, whether temporary or 

permanent, wherever required by the Engineer-in-Charge. 

15.1.1.9 No demolition work should be carried out at night especially when the building or 
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structure to be demolished is in an inhabited area. 15.1.1.10 Appropriate screens shall be 

placed where necessary to prevent injuries due to falling pieces. 15.1.1.11 Water spray 

shall be used to reduce dust while tearing down plaster from brick work. 15.1.1.12 Safety 

belts shall be used by laborer’s while working at higher level to prevent falling from the 

structure. Wherever, possible mechanized working platform shall be used. 15.1.1.13 First-

aid equipment shall be made available at all demolition works of any magnitude. 

4. Construction 

Stone Masonry 

Providing and constructing Size Stone/Coursed/ uncoursed rubble stone masonry in CM 

1 : 5 proportion using available stones including  cost of all materials, machinery, labour, 

forming weep holes at specified  intervals, finishing, curing & all necessary works as 

directed and complete as per specification. 

General 

The dressing of stone shall be as specified for individual type masonry work and it, shall 

also conform to the general requirements of IS:1597 and requirement for dressing of 

stone covered in 1S:1129. Other specific requirements are covered separately with 

respect to panic r types of rubble stone work. 

Laying 

The masonry work shall be laid to lines, levels, curves and shapes as shown on the 

drawing. The height in each course shall be kept same and every stone shall be fine 

tooled on all beds, joints and faces, full and true. The exposed faces shall be gouged out, 

grooved, regulated and sunk or plain molded as the case may be. The faces of each 

stone between the draft shall be left rough as the stone comes from the quarry, except 

where, sacrificial layer is to be provided or plastering is resorted to in aggressive 

environment. 

Stones shall be sufficiently wetted before laying to prevent absorption of rater from 

mortar. 

The courses of the masonry shall ordinarily be pre-determined. They shall generally be 

of the same height. When there is to be variation in the height of courses, the larger 

courses are to be placed at lower levels, heights of courses decreasing gradually 

towards the top of the wall. The height of course shall not be less than 160 mm. placing 

loose mortar on the course and pouring water on it to fill the gaps in stones is not 

acceptable. Mortar shall be mixed thoroughly and poured in the joints in fluid state. No 

dry or hollow space shall be left anywhere in the masonry and each stone shall have all 
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the embedded faces completely covered with mortar. 

In tapered walls, the beds of the stones and the planes of course should be at right 

angles to the batter. In case of bridge piers with batter on both sides, the course shall 

be 31. The bed which is to receive the stone, shall be cleaned, wetted and covered with a 

IE er of fresh mortar. All stones shall be laid full in mortar both in bed and vertical 

joints and settled carefully in place with a wooden mallet immediately on placement and 

solidly embedded in mortar before it has set. Clean chips ana spells shall be wedged 

into the mortar joints and bed wherever necessary to avoid thick beds or joints of 

mortar. When the foundation masonry is laid directly on rock, the face stones of the first 

course shall be dressed to into rock snugly, when pressed down in the mortar bedding 

over the rock. No dry or hollow, dace shall be left anywhere in the masonry and each 

stone shall have all the embedded faces completely covered with mortar. For masonry 

works over rock, a levelling course of 150 mm thick M15 concrete, shall be laid over 

rock and then stone masonry work shall be laid without foundation concrete block. Face 

works and hearting shall be brought up evenly but the top of each course shall be 

levelled by the use of flat chips. 

For sharp corners specially in skew bridges, through stones shall be used in order to 

avoid spelling of corners. In case any stone already set in mortar, is disturbed the joints 

broken, it shall be taken out without disturbing the adjoining stones and joints. Dry 

mortar shall be thoroughly cleaned from the joints and stones and the stones reset in 

fresh mortar. When freshly laid, no attempt shall be made to slide one stone on top of 

another. 

Random Rubble Masonry (Uncoursed and Coursed) 

Dressing The stone shall be hammer dressed on the face, the sides and beds to enable 

it to come in proximity with the neighboring stone. The bushing on the ex-posed face 

shall not be more than 40 mm. 

5. Dismantling of existing structures  

Dismantling of Structures Dismantling of existing structures like culverts, bridges, 

retaining walls and other structure comprising of masonry, cement concrete, wood 

work, steel work, including T&P and scaffolding wherever necessary, sorting the 

dismantled material, disposal of unserviceable material and stacking the serviceable 

material with all lifts and lead. 
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6. Providing & laying position cement concrete 

Providing and laying in position Cement Concrete for levelling course for all works in 

foundation. The granite/trap/basalt crushed graded coarse Mix 1:2:4 Using 20 mm 

nominal size graded crushed coarse aggregates and fine aggregates as per relevant IS 

Codes machine mixed, laid in layers not exceeding 150 mm thickness, well compacted 

using plate vibrators, including Shuttering, all lead & lifts, cost of all materials of quality, 

labour, Usage charges of machinery, curing, and all the other appurtenances required to 

complete the work as per technical specifications. 

7. Cement plaster 

Providing 20 mm cement plaster of mix:1:4 (1 cement: 4 fine sand) to  brick/stone 

masonry including rounding off corners wherever required smooth rendering, providing 

and removing scaffolding, including cost of  materials, labour, curing complete as per 

specifications and as per directions of Engineer-in-charge. 

8. Concertina coil 

Providing and fixing concertina coil fencing with punched tape concertina  coil 600 mm 

dia.10 m openable length ( total length 90 m), having 50 nos rounds per 6 m length, upto 

3 m height of wall with existing angle iron 'Y' shaped placed 2.4m or 3.00 m apart and 

with 9 horizontal R.B.T. reinforced barbed wire, stud tied with G.I. staples and G.I. clips to 

retain horizontal, including necessary bolts or G.I. barbed wire tied to angle iron, all 

complete as per direction of Engineer-in-charge, with reinforced barbed tape(R.B.T.) / 

Spring core (2.5mm thick) wire of high tensile strength of  165 kg/mm2   with tape (0.52 

mm thick) and weight 43.478 g/m excluding cost  m (cost of M.S. angle, C.C. blocks shall 

be paid separately)of  G.I. angle with  hot dip galvanisation and including fixing Charges 

etc., wires coil , labours and all incidental charges as directed by Engineer. 

9. Horizontal R B T Reinforced barbed wire 

Providing and fixing 2 row horizontal R.B.T. reinforced barbed wire, stud tied with G.I. 

staples and G.I. clips to retain horizontal, including necessary bolts or G.I. barbed wire 

tied to angle iron, all complete as per direction of Engineer-in-charge. 

10. Structural steel 

Providing and fixing Structural Steel work riveted, bolted or welded in built up sections, 

trusses and framed work, including cutting, hoisting, fixing in position and excluding a 

priming coat including of dip galvanisation to the  fabricated MS angle   of size ( 75 x 75 

x 8 mm  )with thickness of 85 Microns ( Including shot blasting the components before 

dipping and pickling in  Acid) all complete including cost of materials, labour, usage 
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charges of machinery complete as per specifications and as per directions of the 

Engineer-in-Charge. 

11. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

S. 

No. 

IS Code Description 

A. EARTHWORK IN EXCAVATION AND BACKFILLING 

1 IS: 783 Code of Practice for laying of concrete pipes. 

2 IS: 1200 

(Part 1) 

Method of measurement of building and civil engineering works - 

Earth Work. 

3 IS: 1489 Specification for Portland Pozzolana Cement 

4 IS:2720 

(All Parts) 

Methods of test for soils. 

5 IS:2809 Glossary of terms and symbols relating to soil engineering. 

6 IS:3764 Safety code for excavation work. 

7 IS:4081 Safety code for blasting and related drilling operations. 

8 IS:4988 

(All Parts) 

Glossary of terms and classifications of earth moving machinery. 

B. PLAIN, REINFORCED AND PRESTRESSED CONCRETE 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 303 Specification for Plywood for General Purpose. 

3 IS: 383 Specification for Coarse and Fine Aggregates from Natural Source for 

Concrete. 

4 IS: 432 

(All Parts) 

Specifications for Mild Steel and Medium-tensile Steel Bars and Hard-

drawn Steel Wire for Concrete Reinforcement. 

5 IS: 432 

(Part - I) 

Mild Steel and Medium-tensile Bars. 

6 IS: 432 

(Part - II) 

Hard-drawn Steel Wire. 
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7 IS: 455 Specification for Portland Slag Cement. 

8 IS: 456 Code of Practice for Plain and Reinforced Concrete. 

9 IS: 460 Specification for Test Sieves. 

10 IS: 515 Specification for Natural and Manufactured Aggregates for use in 

Mass Concrete. 

11 IS: 516 Methods of Tests for Strength of Concrete. 

12 IS: 650 Standard Sand for Testing of Cement. 

13 IS:1199 Sampling and Analysis of Concrete. 

14 IS:1200 Method of Measurement of Building Works. 

15 IS:1489 Specification for Portland Pozzolana Cement. 

16 IS:1542 Sand for Plaster. 

17 IS:1566 Specification for Hard-drawn Steel Wire Fabric for Concrete 

Reinforcement. 

18 IS:1785 Specification for Plain Hard-drawn Steel Wire for Prestressed 

Concrete (Part - I) - Cold Drawn Stress Relieved Wire. 

19 IS:1786 Specification for High Strength Deformed Steel Bars and Wires for 

Concrete Reinforcement. 

20 IS:1791 Batch Type Concrete Mixers. 

21 IS:2386 Methods of Test for Aggregates for Concrete (8 Parts). 

22 IS:2502 Code of Practice for Bending and Fixing of Bars for Concrete 

Reinforcement. 

23 IS:2505 General Requirements for Concrete Vibrators. 

24 IS:2506 General Requirements for Screed Board Concrete Vibrators. 

25 IS:2722 Specification for Portable Swing Weigh Batcher (single and double 

bucket type). 

26 IS:2911 Code of Practice for Design and Construction of Pile Foundation. 

27 IS:3366 Pan Vibrators. 
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28 IS:3558 Code of Practice for the use of Immersion Vibrators for Consolidating 

Concrete. 

29 IS:3370 Code of Practice for Concrete Structures for the (All Parts) Storage of 

Liquids. 

30 IS:4656 Form Vibrators for Concrete. 

31 IS:5525 Recommendation for Detailing of Reinforcement in Reinforced 

Concrete Works. 

32 IS:5640 Method of Test for Determining Aggregate Impact Value of Soft, 

Coarse 

Aggregate. 

33 IS:5816 Method of Test for Splitting Tensile Strength of Concrete Cylinder. 

34 IS:6006 Specification for Uncoated Stress Relieved Strand for Prestressed 

Concrete. 

35 IS:6461 Cement Concrete : Glossary of Terms. 

36 IS:8041 Specifications for Rapid Hardening Portland Cement. 

37 IS:8043 Specifications for Hydrophobic Cement. 

38 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

C. STEEL REINFORCEMENT 

1 IS:1785 Cold Drawn Stress relieved wire (Part I). 

2 IS:1786 Specification for Cold Twisted Steel Bars for Concrete Reinforcement. 

3 IS:2751 Code of Practice for Welding of M.S.Bars. 

4 IS:5525 Recommendation for detailing of Reinforcement in Reinforced 

Concrete Works. 

5 IS:6006 Uncoated Stress Relieved Strand for Prestressed Concrete. 

6 IS:14268 Specifications for uncoated stress Relieved Low Relaxation Seven Ply 

Strand for Prestressed Concrete. 

7 IS:800 General Construction in Steel 

8 IS:816 Metal-arc welding for general construction in mild steel 
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9 IS:817 Training & Testing of metal-arc welders 

10 IS:226 Structural Steel Sections 

11 IS:2062 Weldable Structural Steel 

12 IS:814 Welding Electrodes 

13 IS:919 Recommendations for limits and fits for Structural Engineering. 

14 IS:1477 Code of Practice for painting of ferrous metals in buildings. 

15 IS:1977 Structural Steel (Ordinary quality) 

16 IS:7205 Safety Code for erection of structural steel work 

17 IS:7215 Tolerances for fabrication of steel structures 

18 IS:8500 Weldable structural steel (medium and high strength qualities). 

 

 

SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: 

i) Drawings 

 

The Working drawings are shown in the Table: 

 

Drawing No. Description 

21/130-01 Location Plan 

21/130-02 Cross section of wall 
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 21/130-01 Location Plan 



167 
 

                      
 

 

 

21/130-02 Cross section of wall 
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VOLUME III 

SECTION VI 
(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

1.1 General  

1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of Contract 

and the Specifications, and the Contractor shall be deemed to have examined 

the Drawings, Specifications, Conditions of Contract and to have acquainted 

himself with the detailed descriptions of the Works to be done, and the way in 

which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the Specifications 

are not necessarily being repeated in the Bill of Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the locality 

of existing services, in order to execute the Works measured and described 

hereinafter. No claims for want of knowledge in this respect will be 

reimbursed.  

1.2 Rates and Prices to be Inclusive  

1.2.1 Rates and prices set against items are to be the all-inclusive value of the 

finished work shown on the Drawings and/or described in the Specification 

or which can reasonably be inferred there from and are to cover the cost of 

provision of plant, labour, supervision, materials, test charges, freight, 

transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever including all taxes if any excluding 

GST and every kind of temporary work executed or used in connection 

therewith (except those items in respect of which provision has been 

separately made in the general condition of contract) and all the Contractor's 
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obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the Works.  

1.2.2 The rates and prices set down against the items are to be the full inclusive 

value of the finished work shown on the Drawing and/or described in the 

Specification or which can reasonably be inferred the reform and to cover 

the cost of every description of Temporary Works executed or used in 

connection therewith (except those items in respect of which specific 

provision has been separately made in these Bills of Quantities) and all the 

Contractor's obligations under the Contract including testing, giving samples 

and all matters and things necessary for the proper execution, completion 

and maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual 

or essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of 

Quantities. The rates and prices are to cover the item as described in the Bill 

of Quantities and if there is inconsistency in the description between the Bill 

of Quantities, Specifications or Drawings, the interpretation will be done 

according to General Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and 

/ or increase / reduce quantities indicated in the Bills of Quantities at any 

time. Payment will be made according to the actual quantities of work 

ordered and carried out in the contract. However, the rates quoted shall be 

valid for any extent of variation in quantity of each individual item provided 

that the total contract value does not get altered by more than indicated in 

conditions of contract. No claim whatsoever for extra payment due to 

variation of quantities within the above said limit would be entertained.  

1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the items 
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of work included in the Tender Documents for the details which will appear 

on subsequent drawings developed for construction purposes. Rate and price 

shall include any additional design/ detailing to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate items are given) 

for the provision and operation of the following items, for compliance with 

the Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent 

costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid 

provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in 

the execution of works, Excise Duty, Duties, etc. (other than Customs 

Duty for materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, compressed 

air lines, electrical cabling and switchgear, telephone, walkie-talkie 

and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  

1.4 Method of Measurement  

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net off 

the dimensions of the works shown on the drawings except as mentioned 

below:  

1.4.2  Units of Measurement: The units of measurement used in this Bill of Quantities 

are in metric units as follows:  
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i) Linear: Linear metre, centimeter or millimeter abbreviated to 'Rm', 

'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' 

or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

1.5  Currency  

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in 

Indian Rupee Currency.  

2. Civil Works 

2.2 Precast Concrete  

2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not be 

measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional 

area, reinforcement bolts and other embedded parts unless larger than 0.1 

sq.m. sectional area and 0.03 cu.m. in volume. No extra volume will be 

measured for splays or fillets smaller than 50 sq.cm. sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position 

and compaction in work of any sectional area or thickness including 

shuttering, forming necessary construction joints, shear keys and stop ends, 

and for curing and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in 
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fittings including pipes and bolts except where specifically billed separately. 

No separate payment will be made for making openings/pockets/pits of any 

size and shape. Where surfaces are to receive finishes the rates shall 

include for leaving the surface rough or for hacking and roughening the 

surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and also 

for protecting the same as the work proceeds.  

 

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing 

the top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards 

drains, etc.  

2.4 Reinforcement  

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether 

plain, deformed or ribbed etc., -of various diameters will be calculated in 

accordance with Table 1 of IS:1732 'Dimensions for Round and Square Steel 

Bars for Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short and 

long lengths, bending, fixing, rolling margin and the provision of spacer bars 

or support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other deleterious 

matter before fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and all 

charges for welding, cutting, bending, bolting, site connections, fixing to 

foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  
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iii) Hoisting, drilling, bolting or welding and fixing in the manner specified 

or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is 

to include for all the fittings, etc., described. All items shall include the 

necessary fabrication, joints, angles, intersections and ends, all bolts or 

fixing lugs, all hoisting and scaffolding required and casting in fixings or later 

cutting out or forming pockets for same, grouting, supporting and making 

good.  

2.5.4 Rates are to include for all necessary scaffolding, working over water and at 

any height staging and hoisting and tarpaulin or other protective covers and 

the cleaning and removal of paint stains and spots, etc.  

3.4.1 The Contractor's unit rates and prices shall include all equipment, apparatus, 

material indicated in the Drawings, and/or Specifications in connection with 

the item in question and also associated labour as well as all additional 

equipment, apparatus, material, consumables usually necessary to complete 

the system even though not specifically shown, described or otherwise 

referred to and also associated labour.  

3.4.2 The rate for providing and fixing above items shall include all fittings, 

fixtures, base and sole plates, anchor bolts, including epoxy grouting, etc. all 

complete as specified, including the necessary additional supervision to 

ensure accurate alignment . 

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of 

Quantities:  

IS :  Indian Standard 

BS :  British Standard 

Qty. :  Quantity 

mm :  Millimeters 

cm :  Centimeters 
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M / m :  Meters 

LM :  linear metre 

LS :  lump sum 

Rs. :  Rupees 

P. :  Paise 

Nos. :  Numbers 

do :  Ditto 

MS : mild steel 

T : Tones 

Kg :  Kilogram 

EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 

/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 

:  Square Millimetre 

Cu.m. / cum:  cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 

approx :  Approximately 

n.e.:  not exceeding 

incl:  Including 

circ:  Circular 

set :  set / sets 

c/c centre to centre 

@ :  at the rate of 

Qtl Quintal  
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ii) BILL OF QUANTITIES 

--------

NAME OF WORK:PROVIDING CONCERTINA WIRE FOR THE OUTER PERIPHERYOF THE PORT 

BOUNDARY WALL IN CUSTOM BOUND AREA AT NMPA 

Ite

m 

No. 

DESCRIPTION OF ITEM QTY UNIT 

RATE IN 

figures / 

WORDS 

AMOUNT 

(Rs. Ps.) 

1 Cutting of branches of trees and 

shrubs from the road way or with in 

R.O.W including disposal of wood and 

leaves to suitable location as per 

technical Specification. 

50.00 No. 226.00 11,300.00 

2 Cutting of shrubs from the road way 

or with in R.O.W and disposal of 

shrubs to suitable locations as per 

Technical Specifications. 

500.00 Each 15.00 7,500.00 

3 Clearing Grass and Removal of 

Rubbish & dumping to outside 

periphery by manual means. 

 

16050.00 SQM 3.70 59,385.00 

4. Cutting of Trees, excluding removal of 

stumps and roots of tree   1)  Girth 

from 300 mm to 600 mm 

 

75.00 Each 595.00 44625.00 

5.  Cutting of Trees, excluding removal 

of stumps and roots of tree   2)  Girth 

from 600 mm to 900 mm 

25.00 Each 946.00 23,650.00 

6. Demolishing stone rubble masonry 

manually/ by mechanical means   in 

cement Mortar including stacking of 

serviceable material and disposal of 

unserviceable material to the 

appropriate disposal area as per 

direction of Engineer in-charge. 

460.00 Cum 1684.00 7,74,640.00 
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7. Providing and constructing Size 

Stone/Coursed/ uncoursed rubble  

stone masonry in CM 1 : 5 proportion 

using available stones including  cost 

of all materials, machinery, labour, 

forming weep holes at specified  

intervals, finishing, curing & all 

necessary works as directed and 

complete as per specification. 

30.00 Cum 1958.39 58,751.70 

8 Dismantling of Structures 

Dismantling of existing structures 

like culverts, bridges, retaining  walls 

and other structure comprising of 

masonry, cement concrete, wood 

work, steel work, including T&P and 

scaffolding wherever necessary, 

sorting the dismantled material, 

disposal of unserviceable material 

and stacking the serviceable material 

with all lifts and lead 

 

37.50 Cum 1108.00 41,550.00 

9. Providing and laying in position 

Cement Concrete for levelling course 

for  all works in foundation. The 

granite/trap/basalt crushed graded 

coarse  Mix 1:2:4 Using 20 mm 

nominal size graded crushed coarse 

aggregates  aggregates and fine 

aggregates as per relevant IS Codes 

machine mixed, laid in layers not 

exceeding 150 mm thickness, well 

compacted using plate vibrators,  

including  Shuttering, all lead & lifts, 

500.00 CUM 8512.33 42,56,165.00 



179 
 

cost of all materials of quality, labour, 

Usage charges of  machinery, curing, 

and all the other appurtenances 

required to complete the work as per 

technical specifications. 

 

10. Providing 20 mm cement plaster of 

mix :1:4 (1 cement: 4 fine sand) to  

brick/stone masonry including 

rounding off corners wherever 

required smooth rendering, providing 

and removing scaffolding, including 

cost of  materials, labour, curing 

complete as per specifications and as 

per directions of Engineer-in-charge. 

1690.00 SQM 357.54 6,04,242.60 

11. Providing and fixing concertina coil 

fencing with punched tape concertina  

coil 600 mm dia 10 m openable length 

( total length 90 m), having 50 nos 

rounds per 6 m length, upto 3 m 

height of wall with existing angle iron 

'Y' shaped placed 2.4m or 3.00 m 

apart and with 9 horizontal R.B.T. 

reinforced barbed wire, stud tied with 

G.I. staples and G.I. clips to retain 

horizontal, including necessary bolts 

or G.I. barbed wire tied to angle iron, 

all complete as per direction of 

Engineer-in-charge, with reinforced 

barbed tape(R.B.T.) / Spring core 

(2.5mm thick) wire of high tensile 

strength of  165 kg/mm2   with tape 

(0.52 mm thick) and weight 43.478 

6900.00 M 319.16 22,02,204.00 
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g/m excluding cost  m (cost of M.S. 

angle, C.C. blocks shall be paid 

separately)of  G.I. angle with  hot dip 

galvanisation and including fixing 

Charges etc., wires coil , labours and 

all incidental charges as directed by 

Engineer. 

12. Providing and fixing 2  row horizontal 

R.B.T. reinforced barbed wire, stud 

tied with G.I. staples and G.I. clips to 

retain horizontal, including necessary 

bolts or G.I. barbed wire tied to angle 

iron, all complete as per direction of 

Engineer-in-charge. 

13800.00 M 12.120 1,67,256.00 

13. Providing and fixing Structural Steel 

work riveted, bolted or welded in built 

up sections, trusses and framed 

work, including cutting, hoisting, 

fixing in position and excluding a 

priming coat including of dip 

galvanisation to the  fabricated MS 

angle   of size ( 75 x 75 x 8 mm  )with 

thickness of 85 Microns ( Including 

shot blasting the components before 

dipping and pickling in  Acid) all 

complete including cost of materials, 

labour, usage charges of machinery 

complete as per specifications and as 

per directions of the Engineer-in-

Charge. 

49200.00 KG 144.95 7131540.00 

 

 TOTAL  Rs. 1,53,82,809.30 
 

Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  
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(Quoted amount in Words Rupees …………………………….) 

 

Note: GST as applicable shall be claimed as separate line item in tax invoice and the same 

will be paid separately. 

1. Contractor shall file the applicable returns with tax department in time and submit the 

same as documentary evidence 

 

 

 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

  NAME OF CONTRACT.................................................  

To 

 Executive Engineer (Civil) 

 New Mangalore Port Authority 

 Panambur 

 Mangalore - 575 010 

Sir 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda Nos---------- for the execution of the above-named 

Works, and we the undersigned, offer to execute and complete such Works and 

remedy any defects therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda  

2 We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 90 days from the last date fixed 

for receiving the same and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Tender together 

with your written acceptance thereof shall constitute a binding Contract between us. 

6 We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this_____________________________ day of ____________ 201____ 
Signature _____________________ in the Capacity of __________________ duly  
authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ ____________ _____  
_______ ______________ 
                                                                                     (IN BLOCK LETTERS) 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
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       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be revised 

Export Domestic 

1 Ornamental and Decorative 

Building Stones as defined 

under clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or Rs.4,500 

per m3 which is higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis orRs.1,500 

per m3 which is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which is 

higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their structural 

verities (other than Ilkal Pink 

Variety) 

15% of Sale Value or 

Average Selling Price on 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 

 

 C)Grey and White Granites and 15% of SaleValue or of   
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their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura District 

Hoskote of Bangalore 

District. 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which is 

higher.    

 

 

Rs.500 

per MT 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white granites 

and textural varieties 

having shades of grey,     

balck and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which is 

higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural District 

and Chikkaballapur 

taluk of Chikkaballapur 

District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.600 per m3 which is 

higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- Entire 

State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 

and their varieties suitable 

for use as  Ornamental  

Stone- Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 15% of Sale Value  or  of  Rs.1000 per MT 
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Crystalline  Limestone  as 

ornamental  Stone- Entire 

State 

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  of 

permit issued For Fullers 

Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 

"Shahabad Stone" 

Rs.70 per 10 Sq meters or  

Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 per 

MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) of 

Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non cement) 

Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-

Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 
60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 (i)Murram (All types of soils)- 20 per MT 40 per MT 



187 
 
 Entire State 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation under 

Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See explanation 

under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 

not exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling price 

or of sale value whichever 

is higher on ad-valorem 

basis 

80 per MT 
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23 China clay and Kaolin 

(including Ball clay, White 

shell, Fireclay and white clay) 

i)Crude/Raw 

 

 

 

 

 

ii)Processed 

 

 

 

8% of average selling price 

or of sale value whichever is 

higheron ad-valorem basis. 

 

12% of average selling price 

or of sale value whichever 

is higher on ad-valorem 

basis 

 

 

 

80 Per MT 

 

 

 

 

600 per MT 

24 Corundum 12% of average sellingprice 

or of sale value whichever 

is higher on ad-valorem 

basis 

15% of Sale Value or of 

Average Selling Price 

on ad valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

100 per MT 
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ad-valorem basis 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable for 

use as Ornamental 

/Gemstones 

12% of average selling 

price or of sale value 

whichever  is higher on 

ad-valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive 

or Refractory purpose 

(below threshold value 

as specified by IBM 

from time to time) 

ii) For use as building 

stone (below threshold 

value as specified by 

IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 
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39 

 

Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on 

ad-valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which 

is not specified in 

schedule-II) Entire State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value or 

of Average Selling 

Price on ad-valorem 

basis which is 

higher. 

 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE WITH 

EFFECT FROM 01.10.2024 

Minimum Wages applicable “Construction or maintenance of roads, runways or in building 

operations including laying down underground electric, wireless, radio, television, 

telephone and overseas communication cables and similar other underground cabling 

work, electric lines, water supply lines and sewerage pipelines”- 

Category  

 Area: A Area:B Area:C 

Unskilled 783.00 655.00 526.00 

Semiskilled/ 

Unskilled Supervisory 

868.00 739.00 614.00 

Skilled/Clerical 954.00 868.00 739.00 

Highly Skilled 1035.00 954.00 868.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum (UA), 

Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per Ministry of 

Labour and Employment F.No. 1 /7(3)/2023-LS-II dated 02.04.2024.) 

“Employment of Sweeping and Cleaning excluding activities prohibited under the 

Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 1933”. 

Area Rates of wages Rs. 

‘A’ 783.00 

‘B’ 655.00 

‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch and 

ward – Govt. of India, Ministry of Labour 

 Without arms With arms 

Area Rates of wages Rs. Rates of wages Rs. 

‘A’ 954.00 1035.00 

‘B’ 868.00 954.00 

‘C’ 739.00 868.00 

For further details log on to Ministry of Employment 


