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NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT
NOTICE INVITING TENDER
SECTION I

1. NOTICE INVITING TENDER
(Through E-Procurement only)
E-Tenders are invited by New Mangalore Port Authority, Panambur,

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/appof
CPP portal from the Contractor fulfilling the following Minimum Eligibility
Criteria in two cover bidding procedure for the work of “Deployment of
Security Guards at Panambur Circle for Traffic Control Measures for the year
2025-26 and 2026-27
Minimum Eligibility Criteria:
a) The tenderers must have experience of having successfully or substantially
completed *similar works during last 7 (seven)
years ending last day of month previous to the one in which applications
are invited shall be either of the following
At least Three similar completed works costing not less than the amount
equal to Rs. 5.17 lakhs each (excluding GST)
or
At least Two similar completed works costing not less than the amount
equal to Rs. 6.46 lakhs each (excluding GST)
or
At least One similar completed works costing not less than the amount
equal to Rs. 10.34 lakhs (excluding GST)
Notel:**Similar work(s) means Providing security services / Deployment of
Manpower.
Note2: Documentary evidence for successful / substantial completion of
the work shall be furnished along with work order and work completion
certificate
Note 3: Substantial completion shall be based on 80 (eighty) per cent
(value wise) or more works completed under the contract. Certificate for
‘substantial completion’ of project/work/asset should contain two parts.
Part -I shall contain ‘financial value of work
done’ and part-II shall contain ‘certificate of functional completion of

project/work/asset’.



b) Average Financial turnover of the tenderer over the last three financial

years2021-22,2022-23 and 2023-24shall be at least Rs.3.88 lakhs

The financial capacity of bidders would be evaluated considering the works
in hand at NMPA on the due date of submission of bid. The port would
deduct the turnover required for execution of work in hand at NMPA from
the average financial turnover of the bidder. The remaining net financial
turnover of the bidder will be considered for eligibility criteria.

The financial capacity to be 3.33times of the average financial turnover of
last three years of the bidder minus works in hand at NMPA. The bidder
must fill the annexure-6.

In case the average turnover is Rs. 3.00 crores, the financial capacity of
the contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income
shall not be considered for calculation of turnover

The tenderer shall submit a copy of valid ESIC &EPF registration
certificate along with the tender.

Pertinent information is given in the following table:

Estimated Amount put to Tender |Rs. 25,83,168/-

ii)

Earnest Money Deposit (EMD) Rs. 61,000/- (Rupees SixtyOne
Thousand Only.)

EMD shall be paid by RTGS in
favour of F.A. & C.A.O., NMPA.
The benefit of Exemption of EMD
to all Microand small enterprises
(MSE) registered with district
industries center (DIC) or Khadhi
and village industries commission
or Khadhi and Industries board
(KVIV) or Coir board or National
Small Industries  Corporation
(NSIC) or Directorate of
handicrafts and handlooms or
Udyam Registration certificate or
any other body specified by
Ministry of MSME, will be
considered.

iii) | Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred

Sixty Only) Payment of Tender fee




by NEFT in favour of F.A. &
C.A.0., NMPA. Scanned copy
should be uploaded along with
bid. The benefit of Exemption of
Tender Fees to all Microand small
enterprises (MSE) registered with
district industries center (DIC) or
Khadhi and village industries
commission or Khadhi and
Industries board (KVIV) or Coir
board or National Small Industries
Corporation (NSIC) or Directorate
of handicrafts and handlooms or
Udyam Registration certificate or
any other body specified by
Ministry of MSME, will be

considered.
iv) | Document download start date | 27-03-2025 at 15.00 HRS
and time
V) Seek clarification start date and | NA
time
vi) | Seek clarification end date and | NA
time
vii) | Bid submission start date and | 10-04-2025 at 10.00 HRS
time
viii) | Bid submission closing date and | 17-04-2025 at 15.00 HRS
time
ix) | Date & time of opening of
Cover -1 : Technical 21-04-2025 at 15.30 HRS
Part - II : Financial Shall be communicated
separately.
X) Completion period 24 (Twenty Four ) Months
xi) | Validity of Tender 90 days from the date of closing of

online submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-
(Rupees Five Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA.
NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.
2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011



Contact Nos. 0824-2887306 and 0824-2407149
Email id: bhagyalaxmi.b@nmpt.gov.in/ chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall
be uploaded only on websites https://www.eprocure.gov.in/eprocure/app,

may have to be referred by the prospective Tenderer from time to time.

-sd-

Executive Engineer (Civil)



2. INSTRUCTIONS TO TENDERERS
A. INSTRUCTION TO E-TENDERING
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-
SUBMISSION OF THE BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL

This is an e-procurement event of NMPA. The e-procurement service

provider is https://www.eprocure.gov.in/eprocure/appof CPP portal.

You are requested to read the terms & conditions of this tender before

submitting your online tender. Tenderers who do not comply with the

conditions with documentary proof (wherever required) will not qualify

in the Tender.

1.

Bidder should do Online Enrolment in the Portal using the option
Click Here to Enroll available in the Home Page. Then the Digital
Signature enrollment has to be done with the e-token, after logging
into the portal.

Bidder then logs into the portal giving user id / password chosen
during enrollment.

The e-token that is registered should be used by the bidder and
should not be misused by others.

DSC once mapped to an account cannot be remapped to any other
account. It can only be inactivated.

The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents
option and these can be selected as per tender requirements and
then attached along with bid documents during bid submission.
This will ensure lesser upload of bid documents.

After downloading / getting the tender schedules, the Bidder
should go through them carefully and then submit the documents
as per the tender document; otherwise, the bid will be rejected.

The BOQ template must not be modified/replaced by the bidder
and the same should be wuploaded after filling the relevant
columns, else the bidder is liable to be rejected for that tender.

Bidders are allowed to enter the Bidder Name and Values only.



10.

11.

12.

13.

If there are any clarifications, this may be obtained online through
the e-Procurement Portal, or through the contact details given in
the tender document. Bidder should take into account of the
corrigendum published before submitting the bids online on the
portal or on www.newmangaloreport.gov.in Bidder, in advance,
should prepare the bid documents to be submitted as indicated in
the tender schedule and they should be in PDF formats.

Bidder should arrange for the EMD and tender fee as specified in
the tender. The original should be posted/couriered/given in
person to the Tender Inviting Authority, within the bid submission
date and time for the tender. The benefit of Exemption of EMD and
Tender Fees to all Micro and small enterprises (MSE) registered
with district industries center (DIC) or Khadhi and village
industries commission or Khadhi and Industries board (KVIV) or
Coir board or National Small Industries Corporation (NSIC) or
Directorate of handicrafts and handlooms or Udyam Registration
Certificate or any other body specified by Ministry of MSME, will be
considered. Necessary document for having registered with similar
category should be submitted along with Technical Bid.

The bidder should read the terms and conditions and accepts the
same to proceed further to submit the bids.

The bidder has to submit the tender document(s) online well in
advance before the prescribed time to avoid any delay or problem
during the bid submission process.

There is no limit on the size of the file uploaded at the server end.
However, the upload is decided on the Memory available at the
Client System as well as the Network bandwidth available at the
client side at that point of time. In order to reduce the file size,
bidders are suggested to scan the documents in 75-100 DPI so
that the clarity is maintained and the size of file gets reduced. This
will help in quick uploading even at very low bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze
Bid Button, to ensure that, he/she completes the Bid Submission

Process. Bids, which are not frozen, are considered as



14.

15.

16.

17.

18.

19.

20.

21.

Incomplete/Invalid bids and are not considered for evaluation
purposes.

The Tender Inviting Authority (TIA) will not be held responsible for
any sort of delay or the difficulties faced during the submission of
bids online by the bidders due to local issues.

The bidder may submit the bid documents online mode only,
through this portal. Offline documents will not be handled through
this system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid
documents submitted and then a bid summary will be shown with
the bid no., date & time of submission of the bid with all other
relevant details. The documents submitted by the bidders will be
digitally signed wusing the e-token of the bidder and then
submitted.

After the bid submission, the bid summary has to be printed and
kept as an acknowledgement as a token of the submission of the
bid. The bid summary will act as a proof of bid submission for a
tender floated and will also act as an entry point to participate in
the bid opening event.

Successful bid submission from the system means, the bids as
uploaded by the bidder is received and stored in the system.
System does not certify for its correctness.

The bidder should see that the bid documents submitted should be
free from virus and if the documents could not be opened, due to
virus, during tender opening, the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the
tender Portal, will be valid for all actions of requesting bid
submission, bid opening etc., in the e-Procurement portal. The
Time followed in this portal is as per Indian Standard Time (IST)
which is GMT+5:30. The bidders should adhere to this time during
bid submission.

The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well



22.

23.

24.

before the bid submission end date and time (as per Server System
Clock).

Tender form Fee and EMD shall be submitted with the Part I-
Technical BID. BID submitted without fees, as mentioned above
will not be considered for evaluation and shall be rejected
summarily. The benefit of Exemption of EMD and Tender Fees to
all Micro and small enterprises (MSE) registered with district
industries center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board (KVIV) or Coir board
or National Small Industries Corporation (NSIC) or Directorate of
handicrafts and handlooms or Udyam Registration certificate or
any other body specified by Ministry of MSME, will be considered.
Necessary document for having registered with similar category
should be submitted along with Technical Bid.

The bidder/tenderer/contractor shall file the applicable returns
with Tax departments in time and submit the same as
documentary proof.

The GST applicable shall be shown as a separate line items in the

Tax invoices to avail in put credit to Port.

. Cover - I Details (Technical)

The following documents shall be uploaded online only.

Covering letter declaring the offer to be unconditional, confirming
its validity for 90 days and a list of all the documents submitted.
As per Annexure I

Scanned copy of NEFT Payment details for cost of tender (tender
fee)/ documentary evidence for exemption of Tender fee.

Scanned copy documentary evidence for exemption of EMD.

Copies of original document defining the constitution or legal
status, place of registration and principal place of business of the
company or firm or partnership.

Details of experience and past performance of the Tenderer of
works of Civil/ Conservancy within the past 7 years and details of
current works in hand and other contractual commitments in the

prescribed Forms respectively.



10.

11.

12.
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The qualifications and experience of key personnel in the
prescribed forms.

Reports on the financial standing of the tenderer including profit
and loss statements, balance sheets and auditor's report for the
past three years and an authority from the tenderer to seek
references from the tenderers bankers. The financial turnover in
the last three years should be indicated in the prescribed form.

List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

Tenderer should submit copy of Permanent Account Number
(PAN), ESI, PF, TAN and GST Registration certificate.

Information regarding any current litigation in which the tenderer
is involved.

The tenderer has to meet all the minimum eligibility criteria.
Relevant information supported by documentary evidence
regarding fulfillment of the minimum eligibility criteria as
stipulated in Notice Inviting Tender should be submitted along
with the tender

Experience of the tenderer / contractor for completed works in
private organization as stipulated in Eligibility Criteria shall be
considered only if the Tax Deduction Certificate with respect to
referred work is issued by Competent Authority is enclosed by the
tenderer for the respective works along with the offer.

Power of attorney for the signatory for the tender and carrying out
the works when awarded. However, such Power of Attorney would
not be required if the Application is signed by an authorized
partner or Director (on the Board of Directors) of the Applicant, in
case the Applicant is a partnership firm or limited liability

partnership.

. Cover - II Detail (Finance)

Price should be quoted in the BOQ template available in the portal. The
BOQ template must not be modified/replaced by the bidder and the

same should be uploaded after filling the relevant columns, else the

bidder is liable to be rejected for that tender. Bidders are allowed to
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enter the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents

shall lead to rejection of the bid outright.

Note:

i. The tenderers are advised to offer their best possible rates. The
estimated amount put to tender is the bare minimum cost of work.
If a firm quotes less than or equal to estimated cost put to tender,
the bid will be considered as the bid with NIL charges / NIL
Consideration, such bids shall be treated as unresponsive and will
not be considered for evaluation. All entries in the tender should be
entered in online without any ambiguity.

ii. In case if, two or more bidder quote same minimum charges /
minimum % and tie occurs, the successful bidder would be finalized
by drawing the lottery with prior intimation to the bidders whose
bids are tie, in presence of eligible bidders and Tender Committee
Members.

The price bid submitted through e-portal mode only will be taken up for

the purpose for evaluation.

4. Opening of bids

A. Part I Technical bid will be opened electronically on specified date
and time as given in the NIT. Bidder(s) can witness electronic
opening of bid.

B. Part II Price bid will be opened electronically of only those bidder(s)
whose Part I Technical bid is found to be Techno-Commercially
acceptable by NMPA. Such bidder(s) will be intimated, the date of
opening of Part II Price bid, through valid email confirmed by them.
The date and time of opening of price bid shall be intimated to the
qualified bidders based on the evaluation of the technical bid. The
price bid of such eligible bidders shall be opened on the specified
date and time.

5. Evaluation process
A proposal shall be considered responsive if —
b. It is received by the proposed Due Date and Time.
c. Itis properly signed.
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. It contains the information and documents as required in the Tender
Document.

. It contains information in formats specified in the Tender Document.
It mentions the validity period as set out in the document.

. It provides the information in reasonable detail. The Port Authority
reserves the right to determine whether the information has been
provided in reasonable detail.

. There are no significant inconsistencies between the proposal and
the supporting documents.

The Technical qualification conforms to as specified in the
qualification criteria.

A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A
material deviation or reservation is one (1) which affects in any
substantial way, the scope, quality, or performance of the Tenderer
or (2) which limits in any substantial way, inconsistent with the
Tender document, or (3) whose rectification would affect unfairly the
competitive position of other Qualified Applicant presenting
substantially responsive bids.

. The Port Authority reserves the right to reject any tender which in
its opinion is non-responsive and no request for alteration,
modification, substitution or withdrawal shall be entertained by the
Port Authority in respect of such Tenders.

The Port Authority would have the right to review the Technical
Qualification and seek clarifications wherever necessary.

. Since the tender involves selection based on pre-qualification criteria
and technical specification, the Chief Engineer will examine and
seek clarification if any and list out the firms, which are found
technically suitable and Price Bid of such tenderers only will be
opened.

. The date and time will be intimated to tenderers whose offers are
found suitable and price bid of such tenderers will be opened on the
specified date and time

. The cost of stamping Agreement must be borne by the successful



13

Tenderer

. The Fax/E-Mail offers will be treated as defective, invalid and

rejected. Only detailed complete offers received through online prior

to closing time and date of the tenders will be taken as valid.

. If a firm quotes NIL charges /NIL Consideration, the bid shall be

treated as unresponsive and will not be considered.

B. INSTRUCTIONS TO TENDERERS (GENERAL)

1.

E-Tenders are invited by New Mangalore Port Authority, Panambur,
Mangalore- 575010 through
https:/ /www.eprocure.gov.in/eprocure/appof CPP portal from the
contractors fulfilling the following Minimum Eligibility Criteria in two
cover bidding procedure for the work of “Deployment of Security
Guards at Panambur Circle for Traffic Control Measures for the year
2025-26 and 2026-27

Tender document can be downloaded from NMPA website

http:/ /www.newmangaloreport.gov.in,

www.tender.gov.in&https:/ /www.eprocure.gov.in/eprocure/appThe
cost of tender documents 560/-( Non-refundable) to paid by NEFT.
The details of payment shall be attached to the e-tender

The Tenderer is advised to acquaint himself with the job involved at
the site, examine soil conditions, hydrological conditions, climatic
conditions, availability of labour, quarry materials, equipment, means
of transport, communication facilities, entry restrictions to the Port
being a custom bound secured area, laws and bylaws of Govt. of
Karnataka or Govt. of India and any other statutory bodies and collect
all information that may be necessary for preparing and submitting
the Tender and entering into the contract.

The Tenderers shall bear all the costs of visiting the site, collecting the
information and cost for preparing and submitting the tender.

The Tenderer and or his servants and agents will be granted
permission to visit the site for the purpose of inspection. The Tenderer
will be fully responsible for any injury (whether fatal or otherwise) to
himself or his servants and agents or for any loss or damage to

property or for any other loss, damage, costs and expenses
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whatsoever caused which but for the granting of such permission
would not have arisen. The Tenderer will be liable to indemnify the
Employer against any loss or damage to the property of the Employer
or neighboring property which may be caused due to any act of the
Tenderer or his servants and agents.

The Tender prepared by the tenderer, all documents and
correspondence in respect of or in connection with the tender and the
work to be executed hereunder shall be in English Language only.

The Tenderer shall examine carefully, all instructions, General
Conditions of Contract, Specifications, Bill of quantities, Scope of
work, Drawings etc. and all documents issued along with and for the
purpose of tender, any amendments made there to from time to time,
conditions, nature of the ground and substrata, quantity and nature
of work, materials necessary for the completion of work, the surface
conditions, the hydrological and climatic conditions, means of access
to the site, the existing roads and other means of communication,
required pollution control measures in the marine areas, and in
general shall be deemed to have been examined and obtained all
necessary information as to risks, contingencies and other
circumstances which may influence or affect his tender. Failure to
comply with the requirements of the tender documents will be on
tenderers own risks. Tenders who are not substantially responsive to
the requirement of the tender documents are liable to be rejected.
Tenderer shall bear all costs for preparation and submission of his
tender. Employer will not be responsible for or pay for any expenses
or losses which might be incurred or suffered by any tenderer in
connection with submission of tender. A prospective tenderer
requiring any clarifications on the Tender documents may request in
writing for the same from Executive Engineer (Civil), New Mangalore
Port Authority, Administration Building, Panambur, Mangalore — 575
010. The response /clarifications (without identifying the source of
Enquiry) will be sent to all prospective Tenderers who have received

the Tender documents. These shall form part of Tender documents.
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No tender shall be considered which is not accompanied by an
Earnest Money Deposit of 61000/-(Rupees SixtyOne Thousand Only)
documentary evidence for exemption of EMD. In the event of tenderer
withdrawing his tender before the expiry of 90 days from the last date
of submission of tender, the tender shall be cancelled and the amount
payable by an Earnest Money Deposit shall become forthwith payable
to Employer and decision of the Employer shall be final in that behalf.
The earnest Money Deposit of unsuccessful tenderer will be
discharged /returned as promptly as possible, but not later than 60
days after the expiration of period of tender validity prescribed by the
employer, on award of contract to the successful bidder.
9.1 Tender must be accompanied by Earnest Money Deposit of Rs.

61000/- (Rupees SixtyOne Thousand Only) by NEFT.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore

- 575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id:praveenkumar.kn@nmpt.gov.in /

chiefengineer@nmpt.gov.in
The benefit of Exemption of EMD and Tender Fees to all
Microand small enterprises (MSE) registered with district
industries center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board (KVIV) or Coir board
or National Small Industries Corporation (NSIC) or Directorate of
handicrafts and handlooms or Udyam registration certificate or
any other body specified by Ministry of MSME, will be considered.
9.2 The bidders who avail exemption from payment of EMD, shall
submit "Bid Security Declaration" in the prescribed form as per
Annexure 14, accepting that if they withdraw or modify their bids
during period of validity etc., they will be suspended for the time

specified in the tender document.
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11.

12.

13.

14.

15.
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9.3 E.M.D. of unsuccessful Tenderer will be returned immediately
after Conclusion of Contact.

9.4 Any Tender not accompanied by an acceptable Earnest Money
Depositor documentary evidence for exemption of EMD will be
rejected and such Tender will not be considered for evaluation.

9.5 The Earnest Money Deposit of the successful bidder shall be
refunded (without interest) after he has signed the agreement and
furnished required performance security.

9.6 Earnest Money deposit will be forfeited.

e If a Tenderer withdraws his tender during the period of tender
validity.

e In case of successful tenderer's failure to commence and
complete the work, apart Forfeiture of other claims and dues if
any payable to Contractor.

e If the applicant submits false or misleading certificate for
qualification, withdrawal of tender leading to black listing from
NMPA works for the period of two Years.

¢ No interest will be payable by NMPA on the amount of tender
security / Earnest Money deposit.

e In case of forfeiture of EMD, GST is applicable.

Pre Tender Meeting: Clause -Deleted -

The tenderer shall submit with his tender Permanent Account

Number (PAN) and as also his PF/ESI/GSTregistration number

The tenderer must use metric units in the specifications and on all

the drawings.

The Tenderer shall quote realistic rates in respect of works to be

executed by him. The rates shall be firm and no increase or decrease

in prices will be allowed except as mentioned in the General

Conditions and Particular applications of Tender document.

The Chairman of the NMPA reserve their right to reject all or any

tender without assigning any reasons or to accept any tenders in part

and does not bind themselves to accept the lowest or any other
tender. No reasons will be assigned for the rejection of any tender.

The Tender shall remain valid and open for acceptance for a period of
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17.
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90 days from the date fixed for receiving the same. The Employer
reserves their right to extend the period of validity for a specific time.
The request and the response thereto shall be made in writing or by
telegram or telex. The Tenderers will have an option to refuse the
request without forfeiting his tender security. However, in the event of
the Tenderer agreeing to the request, he will not be permitted to
modify his tender. In the event of the tenderer agreeing to the
extension, the Tenderer shall correspondingly extend the validity of
his tender security.
Eligibility and Qualification Requirement:
16.1To be eligible for award of contract tenderers shall provide
evidence, satisfactory to the Employer of their eligibility and of
their capability and adequacy of resources to carry out the
subject contract effectively in addition to documents evidencing
fulfillment of all the minimum eligibility criteria as stipulated in
the "Notice Inviting Tender". The tenderer shall also submit
following information.

a. Details of the experience and past performance of the Tender
on similar works within the past seven years, and details of
current works in hand and other contractual commitments in
the prescribed format.

b. Reports on the financial standing of the Tenderer including
profit and loss statements, balance sheets and auditor's
reports for the past three years. The Chartered Accountant’s
certificate.

c. Information regarding any current litigation in which the
Tenderer is involved.

d. List of Ongoing works in hand at NMPA should be indicated in
the prescribed form

For determination of eligibility and responsiveness the tenderer shall,
in addition to satisfying the requirement of sub clause-16.1 also
satisfy the following criteria.

1. Average annual financial turnover of the tenderer during last three

financial years i.e., 2021-22, 2022-23and2023-24shall be at least
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Rs3.88 lakhs

The financial capacity of bidders would be evaluated considering
the works in hand at NMPA on the due date of submission of bid.
The port would deduct the turnover required for execution of work
in hand at NMPA from the average financial turnover of the bidder.
The remaining net financial turnover of the bidder will be
considered for eligibility criteria.

The financial capacity to be 3.33times of the average financial
turnover of last three years of the bidder minus works in hand at
NMPA. The bidder must fill the annexure-6.

In case the average turnover is Rs. 3.00crores, the financial
capacity of the contractor will consideredas (3x3.333)
Rs.10.00crrores.

The turnover means sales/ contract receipts excluding taxes other
income shall not be considered for calculation of turnover.

A statement duly certified by the Chartered accountant showing
the average annual Financial Turnover over the last 3 financial
years shall be submitted.

. The tenderers must have experience of having successfully or
substantially completed *similar works during last 7 (seven)years
ending last day of month previous to the one in which applications
are invited shall be either of the following

At least Three similar completed works costing not less than the
amount equal to Rs. 5.17 lakhs each (excluding GST)

or

At least Two similar completed works costing not less than the
amount equal to  Rs. 6.46 lakhs each (excluding GST)

or

At least One similar completed works costing not less than the
amount equal to Rs. 10.34 lakhs (excluding GST)

Notel:**Similar work(s) means Providing security services /
Deployment of Manpower.

Note2: Copy of the work order, Client’s satisfactory work

completion Certificate, along with any other documentary proof
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certifying the date of completion, brief description of the project
and project completion cost shall be submitted in support of the
assignments performed and claimed by the tenderer to fulfill the
eligibility criteria for qualification. Experience of the tenderer /
contractor for completed works, executed in private organization
shall be considered only if the Tax Deducted at Source Certificate
with respect to referred work, issued by Competent Authority is
enclosed by the tenderer along with the tender

Note 3: Substantial completion shall be based on 80 (eighty) per

cent (value wise) or more works completed under the contract.

Certificate for ‘substantial completion’ of project/work/asset

should contain two parts. Part -I shall contain financial value of

workdone’ and part-II shall contain ‘certificate of functional
completion of project/work/asset’.

Even though the bidders meet the above qualifying criteria, they

are subject to be disqualified if they have:

i. made misleading or false representations in the forms,
statements, affidavits and attachments submitted in proof of
the qualification requirements; and/ or;

ii. Records of poor performance during the last five years, as on
the date of application, such as abandoning the work,
rescission of the contract for reasons which are attributable to
non-performance of the contractor, inordinate delays in
completion, consistent history of litigation resulting in awards
against the contractor or any of the constituents, or financial
failure due to bankruptcy, and so on. The rescission of a
contract of venture JV on account of reasons other than
nonperformance, such as the most experienced partner (major
partner) of JV pulling out;

iii. On account of currency of debarment by any Government
agency.

3. The tenderer shall submit a copy of valid ESIC &EPF registration
certificate along with the tender.

18. At any time prior to the last date for submission of tenders, the
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employer may for any reason whatsoever, change or modify the tender

documents by amendments. The amendments so carried out will be

published in the web sites mentioned above for information all the

prospective tenderers who have obtained the tender documents.

The amendment so carried out will form part of the tender and shall

be binding upon the Tenderers. The Employer may at their discretion

extend the last date for submission of the tenders to enable the

Tenderers reasonable time to submit their tender after taking into

consideration such amendments.

Tender shall be prepared, signed and submitted only by that Firm /

Corporation / Company in their name registered in the CPP portal.

The tenderer shall submit complete tender and shall be without

alterations, interlineations or erasures except those to accord with the

instructions issued by the employer or as may be necessary to correct

errors made by the Tenderers. All such cancellations, alterations or

amendments shall be initialed by person or persons signing the

tender.

Bid Submission

Tender document including quoted bid price have to be submitted

online only through CPPP portal before deadline for online submission

of bid.

For evaluation purpose the uploaded offer documents will be treated

as authentic and final except Power of attorney which shall be

submitted in hard copy immediately after the due date of submission.

The Tender shall be submitted in Twoparts.

Cover I — Technical:

The following documents shall be uploaded in cover L.

1. Scanned copy of NEFT Payment details for cost of tender /
documentary evidence for exemption of tender fee.

2. Scanned copy of NEFT Payment details for EMD (bid security)
ordocumentary evidence for exemption of EMD.

3. Copies of original document defining the constitution or legal
status, place of registration and principal place of business of the

company or firm or partnership.
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Details of experience and past performance of the Tenderer of
works of Civil/ Conservancy within the past 7 years and details
of current works in hand and other contractual commitments in
the prescribed Forms respectively.

Reports on the financial standing of the tenderer including profit
and loss statements, balance sheets and auditor's report for the
past three years and an authority from the tenderer to seek
references from the tenderers bankers. The financial turnover in
the last three years should be indicated in the prescribed form.
List of Ongoing works in hand at NMPA should be indicated in
the prescribed form

Tenderer should submit copy of Permanent Account Number
(PAN), ESI, PFandGST Registration certificate.

Information regarding any current litigation in which the tenderer
is involved.

The tenderer has to meet all the minimum eligibility criteria.
Relevant information supported by documentary evidence
regarding fulfillment of the minimum eligibility criteria as
stipulated in Notice Inviting Tender should be submitted along
with the tender

Experience of the tenderer / contractor for completed works in
private organization as stipulated in Eligibility Criteria shall be
considered only if the Tax Deduction Certificate with respect to
referred work is issued by Competent Authority is enclosed by
the tenderer for the respective works along with the offer.

Power of attorney for the signatory duly authenticated by Notary
Public executed only in the prescribed form as per Annexure 2 for
the tender and carrying out the works when awarded, however,
such Power of Attorney would not be required if the Application is
signed by an authorized partner or Director (on the Board of
Directors) of the Applicant, in case the Applicant is a partnership
firm or limited liability partnership.

Covering letter declaring the offer to be unconditional, confirming

its validity for 90 days and a list of all the documents submitted.
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PRICE BID (Bill Of Quantities)

Price should be quoted in the BOQ template available in the portal.

The BOQ template must not be modified/replaced by the bidder and

the same should be uploaded after filling the relevant columns, else

the bidder is liable to be rejected for that tender. Bidders are allowed

to enter the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents

shall lead to rejection of the bid outright.

The price bid submitted through e-portal mode only will be taken up

for the purpose for evaluation.

The tenderers are advised to offer their best possible rates. The

estimated amount put to tender is the bare minimum cost of work. If

a firm quotes less than or equal to estimated cost put to tender, the

bid will be considered as the bid with NIL charges / NIL

Consideration, such bids shall be treated as unresponsive and will

not be considered for evaluation. All entries in the tender should be

entered in online without any ambiguity.

In case if, two or more bidder quote same minimum charges /

minimum % and tie occurs, the successful bidder would be finalized

by drawing the lottery with prior intimation to the bidders whose bids

are tie, in presence of eligible bidders and Tender Committee

Members.

All entries in the tender should be entered in online without any

ambiguity.

The Tenderer should note the following procedure carefully:

a) The tenderer should quote his basic cost offer only in price bid

b) The work will be awarded to the tenderers who quotes total lowest
amount of the bid as a whole.

c¢) Tenderer should not indicate his cost offer anywhere directly or
indirectly in technical bid

d) The tenderer should quote for the work as per Technical scheme
and design and scope of work as specified in tender document.

Tenderer should note follow before submitting the offer:

a) Only completed work will be considered for qualification. Partly
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completed works or works in progress will not be considered for
qualification.

The value of work indicated in completion certificate only be
considered for experience.

If the tenderer have successfully completed the work (Date of
completion of work) during last 7 years ending last day of month
previous to the one in which applications are invited irrespective of
date of commencement/start of work. Such experience of work is
also considered for evaluation in work experience.

If the tenderer have executed the work in Joint venture before
submitting the bid, then experience of such entire work will be
considered only for the lead partner company/firm of the Joint

Venture.

Deadline for Submission of the Bids

i)

i)

iii)

The completed bid shall be submitted in the electronic form by
the date and time mentioned in NIT only through CPP portal.

The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause, in which case
all rights and obligations of the Employer and the bidders
previously subject to the original deadline will thereafter be
subject to the deadline as extended.

Price should be quoted in CPP portal. Any indication of ‘Quoted
price’ in the online technical bid documents shall lead to rejection
of the bid outright. For evaluation purpose the uploaded offer
documents will be treated as authentic and final. No hard copy
shall be submitted for reference purpose. The bid submitted
through e-tendering mode only will be taken up for the purpose
for evaluation.

The uploaded Port Tender Document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the
Port’s tender document and the one submitted /uploaded by the
tenderer, the conditions mentioned in the Port’s uploaded
document shall prevail. Besides, the tenderer shall be liable for

legal action for the lapses.
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Late Bids

The tenderer should ensure that their tender is received online at

NMPA before the deadline prescribed. The time that is displayed from

the server clock in e-portal, will be valid for all actions of requesting

bid submission, bid opening etc., The bidders should adhere to this
time during bid submission.

Modification and Withdrawal of Bids

i)  Bidders may modify the prices and other required details of their
Bids only in accordance with the provisions available in the CPP
portal.

ii) Withdrawal of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity may result
in the forfeiture of the Bid Security

Bid Opening - Technical Bid

a. On the due date and time, the Employer will first open Techno
Commercial bids of all bids received online in presence of the
Bidders or their representatives who choose to attend. In the event
of specified date for bid opening is declared as holiday by the
Employer, the bid will be opened at the appointed time and
location on the next working day.

b. In the first instance the Technical bid containing the NEFT
payment details of EMD & Cost of tender document / documentary
evidence for exemption of EMD and tender cost will be verified. If
EMD and Tender Fee is in line with the Tender Condition there
after the Technical Bid will be considered for evaluation.

c. If all Bidders have submitted unconditional Bids together with
requisite Bid security, then all Bidders will be so informed then
and there. If any Bid contains any deviation from the Bids
documents and / or if the same does not contains Bid security in
the manner prescribed in the Bid documents, then that Bid will be
rejected and the Bidder informed accordingly.

Bid Opening — Price Bid

The date and time of opening of price bid shall be intimated to the

qualified bidders based on the evaluation of the technical bid. The
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price bid of such eligible bidders shall be opened on the specified date
and time.

i. The tenderers are advised to offer their best possible rates. The
estimated amount put to tender is the bare minimum cost of
work. If a firm quotes less than or equal to estimated cost put to
tender, the bid will be considered as the bid with NIL charges /
NIL Consideration, such bids shall be treated as unresponsive
and will not be considered for evaluation. All entries in the tender
should be entered in online without any ambiguity.

ii. In case if, two or more bidder quote same minimum charges /
minimum % and tie occurs, the successful bidder would be
finalized by drawing the lottery with prior intimation to the
bidders whose bids are tie, in presence of eligible bidders and
Tender Committee Members.

The decision of the Port is final and binding on the Tenderers and no
correspondence will be entertained in the matter.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid,
including breakdown of unit rates. The request for clarification and
the response shall be in writing, but no change in the price or
substance of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the Employer on any matter relating to his bid
from the time of the bid opening to the time the contract is awarded. If
the Bidder wishes to bring additional information to the notice of the
Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation,
bid comparison or contract award decisions, may result in the
rejection of his bid.

Employer reserves the right to reject any Bid, if the Bidder does not
provide the clarification sought for by the Employer, within the time
specified by the Employer, for proper evaluation of the Bid
Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, NMPA will determine whether
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each Bid

a)

b)

d)

meets the eligibility criteria.
has been properly signed by an authorised signatory (accredited
representative) holding Power of Attorney in his favour
authenticated by public notary and executed only in the prescribed
form as per Annexure - 2. The Power of Attorney shall interalia
include a provision to bind the Bidder to settlement of disputes
clause; However, such Power of Attorney would not be required if
the Application is signed by an authorized partner or Director (on
the Board of Directors) of the Applicant, in case the Applicant is a
partnership firm or limited liability partnership
is accompanied by the requisite Bid security and;
is responsive to the requirements of the Bidding documents.A
responsive Bid is one which conforms to all the terms, conditions
and specification of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one
i. which affects in any substantial way the scope, quality or
performance of the Works;
ii. which limits in any substantial way, the Employer’s rights
or the Bidder’s obligations under the Contract; or
iii. whose rectification would affect unfairly the competitive
position of other Bidders presenting responsive Bids.
The tenderer shall submit a certificate in the tender schedule in
the Technical Bid that he has not incorporated any conditions in
the Financial Bid and in case any conditions are specified in the
financial bid his tender will be rejected without making any further
reference to him.
If a Bid is not substantially responsive, it shall be rejected by the
Employer, and may not subsequently be made responsive by
correction or withdrawal of the non-conforming deviation or
reservation.
The tenderers are advised to offer their best possible rates. The
estimated amount put to tender is the bare minimum cost of work.

If a firm quotes less than or equal to estimated cost put to tender,
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the bid will be considered as the bid with NIL charges / NIL
Consideration, such bids shall be treated as unresponsive and will
not be considered for evaluation. All entries in the tender should
be entered in online without any ambiguity.

h) In case if, two or more bidder quote same minimum charges /
minimum % and tie occurs, the successful bidder would be
finalized by drawing the lottery with prior intimation to the bidders
whose bids are tie, in presence of eligible bidders and Tender
Committee Members.

Correction of Errors: (Not Applicable)

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to

be responsive. In evaluating the Bids, the Employer will determine for

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:

a) making appropriate adjustments to reflect discounts or other price
modifications offered.

Alteration of tender documents
No alteration shall be made in any of the tender documents or in the
Bill of Quantities and the tender shall comply strictly with the terms
and conditions of the tender document. The Employer may however
ask any tenderer for clarifications of his tender if required.
Nevertheless, no tenderer will be permitted to alter his tender price
after opening of the tender.
Alternative conditions and Proposal:
The Tenderer shall note that alternative or qualifying tender
conditions, or alternative design proposal for whole or part of the work
will not be acceptable. Tenders containing any qualifying conditions or
even Bidder's clarifications in any form will be treated as
non-responsive and will run the risk of rejection. Part II: Price Bid of
such Bidder’s will not be opened.

Award of Contract

The Employer will award the Contract to the bidder whose bid has

been determined to be responsive to the bidding documents and who

has offered the lowest evaluated bid price, provided that such bidder
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has been determined to be

a) Eligible in accordance with the provisions of Clause 17, and

b) Qualified in accordance with the provisions of Clause 17. Clause
No.30

Notification of Award

i) The Bidder whose Bid has been accepted will be notified about the
award by the Employer prior to expiration of the Bid validity period
by, fax or e-mail and confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the
Contractor in consideration of the execution, completion and
maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract
Price”).

ii) The notification of award will constitute the formation of the
Contract subject only to the furnishing of a performance security
in accordance with the provisions of Clause 38.

iii) The Agreement will also incorporate all correspondence exchanged
between the employer and the successful bidder. Within 28 days
of receipt of Letter of Acceptance, the successful bidder will furnish
the performance security and sign the Agreement with the
Employer. No work shall be commenced before signing contract
agreement. The contractor shall make 8 copies of the Agreement
and submit to the employer within 7 days following the date of
signing of Agreement.

Release of Bid Security / EMD

The Earnest Money Deposit of unsuccessful bidder shall be returned

without interest as early as possible by NEFT on conclusion of

Contract. The Earnest Money Deposit of the successful bidder shall be

refunded (without interest) after he has signed the agreement and

furnished required performance security.

Performance Security

i) Within 21 days of receipt of the Letter of Acceptance, the

successful Bidder shall deliver to the Employer a Performance
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Security in the form in the form of Insurance Surety Bonds,
Account Payee Demand draft, Fixed Deposit Receipt from a
commercial bank, remittance by RTGS or in the form of Bank
Guarantee for an amount equivalent to 5% of the Contract price
(Contract price including GST), as applicable rounded off to the
nearest 1000.

ii) If the performance security is provided by the successful Bidder in
the form of a Bank Guarantee, it shall be issued by a Nationalized
/Scheduled Indian bank having its branch at Mangalore
acceptable by NMPA and cashable at Mangalore. The BG shall be
issued in favor of FA&CAO, New Mangalore Port Authority in the
prescribed format.

iii) The Contractors are shall furnish the BG by the issuing bank
directly to the Port through SFMS mode with ICICI Bank IFSC
Code ICIC0O000014. This will not bear any interest. Bank
Guarantee, obtained from the Nationalized bank / Scheduled bank
in the format prescribed shall be in compliance with for a digital
confirmation for the Bank guarantee and the BG not complying

with this shall not be considered.
39. Fraud and Corrupt Practices
The bidder and their respective officers, employees, agents and
advisers shall observe the highest standard of ethics during the
Selection Process. Notwithstanding anything to the contrary contained
in this document, the Port shall reject the tender without being liable
in any manner whatsoever to the bidder, if it determines that the
bidder has, directly or indirectly or through an agent, engaged in
corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice (collectively the “Prohibited Practices”)
in the Selection Process. In such an event, the Port shall, without
prejudice to its any other rights or remedies, forfeit and appropriate

the Bid Security or Performance Security, as the case may be, as
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mutually agreed genuine pre-estimated compensation and damages

payable to the Port for, inter alia, time, cost and effort of the

Authority, in regard to the Tender, including consideration and

evaluation of such Bidder’s Proposal. Such Bidder shall not be

eligible to participate in any tender or RFP issued by the Authority

during a period of 2 (two) years from the date such Bidder is found by

the Authority to have directly or through an agent, engaged or

indulged in any corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice, as the case may

be.

For the purposes of this Clause, the following terms shall have the

meaning hereinafter respectively assigned to them:

(a) “corrupt practice” means

i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected
with the Selection Process (for avoidance of doubt, offering of
employment to or employing or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who
is or has been associated in any manner, directly or indirectly with
the Selection Process or the LOA or has dealt with matters
concerning the Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from
the date such official resigns or retires from or otherwise ceases to
be in the service of the Authority, shall be deemed to constitute
influencing the actions of a person connected with the Selection
Process; or

ii) engaging in any manner whatsoever, whether during the Selection

Process or after the issue of the LOA or after the execution of the
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Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Agreement, who at
any time has been or is a legal, financial or technical consultant/
adviser of the Authority in relation to any matter concerning the
Project;
(b) “fraudulent practice” means a misrepresentation or omission of
facts or disclosure of incomplete facts, in order to influence the
Selection Process;
(c) “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any persons or property to
influence any person’s participation or action in the Selection
Process;
(d) “undesirable practice” means
i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of
canvassing, lobbying or in any manner influencing or
attempting to influence the Selection Process; or

ii) having a Conflict of Interest; and

c) “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the
objective of restricting or manipulating a full and fair competition
in the Selection Process.

Rejection of Tender

Any Tender not conforming to the foregoing instructions will not be

considered. The Employer does not bind himself to accept the lowest

or any tender and has the right to reject any tender without assigning
any reason thereof. No representation whatsoever will be entertained

on this account.
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Additional Information

The "Instructions to Tenderers" shall not form part of the Contract.

They are intended only to aid the Tenderers in the preparation of their

tender.

Conditional Tender will be rejected outright considering it as non

responsive  offer and Tender will be liable to be rejected outright if

it is found that;

a) The Tenderer proposes any alternation in the work specified in the
tender or in time allowed for completing the works or indicate any
other unacceptable condition.

b) The downloading of document is not carried strictly as provided on
website.

c) Disclosure/indication of the price in the technical bid shall render
the tender disqualified and rejected.

Prior to the expiration of the prescribed period of tender validity or

such extended period the Employer will notify the successful tenderer,

by cable or telex, fax confirming in writing by registered letter that his
tender has been accepted. The notification of award will constitute the
formation of the contract. Upon the furnishing by the successful
tenderer of a performance security in accordance with the provisions
of General conditions of contract, the Employer will promptly notify
the unsuccessful tenderers that their tenders have been unsuccessful.

All costs, charges and expenses including stamp duty in connection

with contract as well as preparations and completion of agreement

shall be borne by the tenderers.

The contractor shall, in accordance with the requirement of the

Employer, afford all reasonable opportunities for carrying out their

work to any other contractors employed by the Employer and their
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workmen and to the workmen of the Employer and of any other duly
constituted authorities who may be employed in the execution on or
near the site of any work not included in the contract or of any
contract which the employer may enter into in connection with or
ancillary to the works.

If the tenderer submits false / forged documents in support of
experience, the tender will be rejected and the tenderer will be black
listed from NMPA for Two years.

The successful bidder, with in 7 (Seven) days from the date of work
order, shall submit self-attested copy of statutory documents such as
PAN card, GST registration certificate, ESI registration certificate, EPF
registration certificate, Labour Identification Number (LIN) and any
other documents required for successful completion of work
Compliance of Local Content as per Make in India Policy:

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II)
dtd. 16-09-2020 in respect of Local Content and furnish an
undertaking in the prescribed format as per Annexure 13, to that

effect, failing which, the bid may be liable for cancellation.
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3. ANNEXURES
ANNEXURE - I
LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)

Date:

To

The Executive Engineer (Civil),
New Mangalore Port Authority,
Administration Building,
Panambur, Mangalore — 575 010

Sir,
Sub: “Deployment of Security Guards at Panambur Circle for Traffic Control
Measures for the year 2025-26 and 2026-27”
L

Being duly authorized to represent and act on behalf of
......................... (Hereinafter referred to as “the Bidder”) and having reviewed
and fully understood all of the requirements of the bid document and
information provided, the undersigned hereby apply for the project referred
above.

I / We declare that the offer is unconditional, and validity for 90 days

I/ We are submitting our Bid enclosing the following, with the details as
per the requirements of the Bid Document, for your evaluation.

i Power of Attorney (if any)

ii. Organization Details (Annexure 3)

iii. Details to fulfill the “Minimum Eligibility Criteria” and certificates -
(Annexure 4)

iv. Average Financial turnover over the last three financial year -
(AnnexureS)

V. List of work in hand at New Mangalore Port (Annexure 6)

Vi. List of tools and plants (Annexure 7)

vii.  Declaration (Annexure 8)
viii. Format For Furnishing Bank Information for E-Payment Annexure

10&11

ix. Indemnity Bond (Annexure 12)

X. Bid Security / EMD Paid by NEFT vide UTR No................ dtd.
................ of (name and address of the branch).

xi.  Tender fee paid by NEFT vide vide UTR No................ dtd. ...l of

(name and address of the branch).
xii.  Copy of valid PAN card, ESI, PF &GST Registration certificate.

Signature

(Authorised Signatory)
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Annexure - 2
ON STAMP PAPER of Rs 100/-
“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR
TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF ---enmmmmmmmmomoooeoeoee

-- (Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address
of the authorized person to sub-delegate/delegate powers, delegated on him

by the Board of Directors) do hereby sub-delegate/delegate, in terms of the

powers delegated to me by the Board of Directors, ------------- (name of the
Co.) to Shri --------—--- (name, designation & address of the Attorney) the
following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors), do hereby authorize and empower Shri ----------- (name,
designation & address of the Attorney) to do severally amongst others, for the
purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
Construction of New CISF barrack at New Mangalore Port or any other
works incidental to such construction works.

b) To discuss the technical and financial matters, negotiate and accept prices
and take decisions regarding terms and conditions and sign agreements
and contracts and also to bind the (name of the Co.) to the arbitration
clause included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise
execute such deed or deeds, transfer or transfers, endorsement or
endorsements and to perform such other acts, matters, things as the

Attorney shall consider requisite or advisable as full and effectively as the
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Company could do, if present and acting there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated
to me by the Board of Directors of (name of the Co.), do hereby agree that all
acts, deeds and things done by the said Attorney by virtue of this power of
attorney, shall be construed as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and
confirm whatever our said attorney shall do or cause to be done for the
Company, the said Company, in the premises, by virtue of the powers hereby

given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------
(name & designation of the Attorney), on this day of ,

20 (Two thousand ).

WHEREAS, even though this sub-delegation is signed on this

day of 20 (Two thousand ), will have effect from
the date he signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person
to sub-delegate/delegate powers, delegated on him by the Board of Directors)
has, this __ day of 20 (Two thousand ) set my

hands and subscribed my signature unto this instrument.
SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)

WITNESS:

SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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Annexure - 3
“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR
TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”

ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:

1.
2.

Name of the Owner:

Address:

Telephone No. :

Fax No.

Description of Applicant

(for e.g. General, Civil Engineering

Contract or Joint Venture/Consortium etc.)

4. Registration and Classification of Contractors:

5. Name and address of bankers:

6. Number of years of experience as a general contractor:-

In own Country:

Internationally:

7. Number of years of experience as a sub-contractor:

8. Name and Address of partners or  associated companies

10.

involved in the project and whether Parent/Subsidiary/other:

to be

Name and address of any associates knowledgeable in the procedures

of customs, immigration and local experience in various aspect of the

project etc.

Name and address of the companies / Sub-contractors who will

be involved in the execution of works, namely:

Signature

(Authorised Signatory)
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Annexure - 4
NEW MANGALORE PORT AUTHORITY

“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR TRAFFIC
CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the
following format (Client Certificates/work completion certificates or any other
documentary evidences with respect to the eligibility work)

ELIGIBLE ASSIGNMENT DETAILS FOR MEC
Assignment Number:

Sl. | Description Bidder to fill up the details here
No
1 Name and Address of the Client
2 Title of the Eligible Assignment
3 Date of completion of the Eligible
Assignment
4 Project Cost
S Reference No of the enclosed work order

6 Reference No of the enclosed Client work
Completion Certificate

7 Reference No of any other documentary
evidence; if enclosed.

8 Name, telephone no, telefax no and email
address of the client’s representative

9 Description and Scope of Work

Signature
(Authorised Signatory)
Certificate from the Statutory Auditor
This is to certify that the information contained in Sl. No 4 above is correct as per
the accounts of the Applicant and/ or the clients.

(Signature, name and designation of the authorised signatory duly indicating UDIN)
Date: Name and seal of the audit firm:
In case the Applicant does not have a statutory auditor, it shall provide the
certificate from its chartered accountant that ordinarily audits the annual accounts
of the Applicant duly indication UDIN.
Instructions:

i. Bidders are expected to provide information in respect of Eligible Assignments in
this Section. The assignments cited must comply with the criteria specified
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”.

ii. A separate sheet should be filled for each of the eligible assignments.

iii. The details are to be supplemented by documentary proof (Work order and work
completion certificate) from the respective client for having carried out such
assignment duly certified by clients.

Annexure - 5



39

NEW MANGALORE PORT AUTHORITY
“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR
TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”
FINANCIAL TURNOVER

The Tenderer shall furnish in the format given below details of its

financial Turnover during the last three years. The statement shall be duly

certified by a Chartered Accountant.

2021-22 2022-23 2023-24

Turnover in Rs.

In Lakhs

Note:
1.0nly a format in which the information is to be given is indicated above.
The contractor shall attach additional sheets of bigger sizes to accommodate

the necessary information, if required

Contractor
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Annexure - 6
NEW MANGALORE PORT AUTHORITY
“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR
TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT

The Tenderer shall furnish in the format given below details of works

being carried out by him at the time of bidding in NMPT

Sl.No | Name of work Work Value of Work | Average annual
order No. | Order in Rs. financial
and Date turnover as per

MEC for the

work

Bidder
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Annexure - 6A(Not applicable)
NEW MANGALORE PORT AUTHORITY
“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR
TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”

DETAILS OF PROPOSED APPROACH & METHODOLOGY

Bidder shall furnish a detailed method statement (Technical Note) for
carrying out of the works, along with a construction programme showing
sequence of operation and the time frame for various segments of temporary

and permanent works.

Signature

(Authorised Signatory)
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Annexure - 7
NEW MANGALORE PORT AUTHORITY
‘“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR
TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”
PLANT AND EQUIPMENT PROPOSED FOR THE WORK (Not Applicable)
Please indicate the main plant and equipment considered to be necessary for
undertaking the work and whether this plant is ready in ownership or will be

purchased or hired.

Descripti | Requirem | Owned / | Nos / | Age / | Remarks At what stage of
on of | ent no. / | leased / | capaci | conditi | (from whom | contract period the
equipme | capacity | to be | ty on to be | equipment will be
nt procured purchased) | available

Note: The equipment indicated in the above statement will form part of contract agreement
and as such the bidders are requested to indicate the availability of the equipment at site and

at what stage of the construction period in a separate column.

Signature

(Authorised Signatory)
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Annexure - 8

NEW MANGALORE PORT AUTHORITY

“DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR CIRCLE FOR

TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND 2026-27”

DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

i. I have read the tender document and agreed to the terms and conditions
mentioned therein.

ii. All details regarding construction plant, temporary work and personnel
for site organisation considered necessary and sufficient for the work
have been furnished in the Annexures to Conditions of Contract in
Volume I and that such plant, temporary works and personnel for site
organisation will be available at the site till the completion of the
respective work.

iii. No conditions are incorporated in the financial bid. In case any
conditions are specified in the financial bid, the tender will be rejected
summarily without making any further reference to the bidder.

iv. We have not made any payment or illegal gratification to any persons/
authority connected with the bid process so as to influence the bid
process and have not committed any offence under PC Act in connection
with the bid.

v. We shall undertake that, the Employer i.e. NMPA is indemnified against
all damages or compensation payable at Law in respect of or in
consequence of any accident or injury to any workman or other person in
the employment of the Contractor or Sub-Contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto and the Employer shall be at liberty
to deduct or adjust from the Contactor's bills an amount that Employer
may be called upon to pay towards claims, demands, proceedings, costs,
charges and expenses Whatsoever in respect of or in relation to any
accident or injury referred to above without any reference to the
Contractor. Indemnity Bond shall executed in prescribed format.

vi. We shall comply with all the Central State and Municipal Laws and Rules

and we shall be solely responsible for complying with the provisions of



vii.

viii.
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the Contract Labour (Regulations & Abolition) Act, 1970 & the contract
labour(Regulation & Abolition) Karnataka Rules 1974 and rules there
under and the enactments that may be applicable including ESI Act, the
payment of wages act, Provident Fund Act, the Minimum Wages Act, the
Factory's Act. The Workmen Compensation Act or any other applicable
legislation and the Municipal by-laws or other statutory Rules and
Regulations whatsoever in force if these are applicable. Any obligations
finding or othenrvise missed under any statutory enactments, rules &
regulations there under shall be the responsibility of the Contractor and
the NMPA will take no responsibility for the same. The Contractor should
take Workmen's Compensation Policy for his Workers, who are not
covered under ESI and submit the same to the EIC immediately after
commencement of the work.

We undertake that, we are liable to pay all Statutory Compensation to
the Labourers/persons engaged by him for the satisfactory execution of
the works. 1If any claim is made against New Mangalore Port Authority on
this work, the Port Authority shall have the right to deduct the same
from the bill amount payable to the contractor after verification of the
validity and if admissible as per rules

*We disclose with that we have made / not made payments or propose to

be made to any intermediaries (agents) etc in connection with the bid.

* Note: Delete whichever is not applicable.

Signature

(Authorised Signatory)
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Annexure-9
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE)

WHEREAS, [Name of Bidder| (hereinafter called “the
Bidder”) has submitted his bid dated [date| for the

Deployment of Security Guards at Panambur Circle for Traffic Control
Measures for the year 2025-26 and 2026-27 (hereinafter called “the Bid”).
KNOW ALL PEOPLE by these presents that We

[name of bank] of

(name of country) having our registered office at

(hereinafter called “the Bank”) are bound unto

[name of Employer| (hereinafter called

“the Employer”) in the sum of 1 for which payment

well and truly to be made to the said Employer the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this __ day of

20

THE CONDITIONS of these obligations are:

(1)  If after Bid opening the Bidder withdraws his Bid during the period of

bid validity specified in the Form of Bid,;

or

(2)  If the Bidder having been notified of the acceptance of his Bid by the
Employer during the period of bid validity:

(@) fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with
the Instructions to Bidders, or

(c) does not accept the correction of the Bid Price pursuant to Clause 27;
We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the

three conditions, specifying the occurred condition or conditions.
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This Guarantee will remain in force up to and including the date 2
days after the deadline for submission of Bids as such deadline is stated in
the Instructions to Bidders or as it may be extended by the Employer, notice
of which extension(s) to the Bank is hereby waived. Any demand in respect of
this Guarantee should reach the Bank not later than the above date.
Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs ...........c.coiiiinin.
(RUPEES einiiiiiiiiiiiiiiiee only) and unless a claim in writing is
lodged with us within 3 months of the date of expiry or the extended date of

expiry of this guarantee all our liabilities under this guarantee shall stand

discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this .........
day of ...... 20 ......

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]|

The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16 of the Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-
PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party :

Bank A/c No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location) :

FAX No.

E-Mail ID : (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of the

beneficiary

2 Credit Account No.
(Should be full 14 digit)

3 | Account Type
(SB or CA or OD)

Name of the Bank

Branch

(Full address with telephone No.)

IFSC Code Number (11 digit)

MICR code
(Should be 9 digit)

8 | Telephone/Mobile/Fax No. of the | Telephone:

beneficiary Mobile

Fax

9 | Photostat copy of a Cheque

Signature of the party with seal
Verified the details furnished by the party and it is ascertained that the
information furnished are in full shape as required. Xerox copy of a Cheque

is also enclosed.

Signature of the HOD/HOO with seal
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Annexure-12
INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as °
Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after
referred to as Indemnified’ which expression shall unless repugnant to the context
or meaning thereof include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and conditions
set out interalia in the work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the
indemnified against all damages or compensation payable at law in respect of or in
consequence of any accident or injury to any workmen or other person in the
employment of the contractor or sub-contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto and the indemnified shall be at liberty to deduct or adjust from the bills
payable to the indemnifier by the indemnified for an amount that the indemnified
may be called upon to pay towards claims, demands, proceedings, costs, charges
and expenses whatsoever in respect of or in relation to any accident or injury
referred to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen
Compensation Act or any other applicable legislation and the Muncipal by-laws or
other statutory Rules and Regulations whatsoever in force if these are applicable.
Any obligations finding or otherwise missed under any statutory enactments rules &

regulations there under shall be the responsibility of the Indemnifier and the
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Indemnified will have no responsibility for the same. The Indemnifier shall obtain
Workmen’s Compensation Policy for his workers, who are not covered under ESI and
submit the same to the ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers /
persons engaged by him for the satisfactory execution of the works. If any claim is
made against Indemnified arising out of this work, the Port shall have the right to
deduct the same from the bill amount payable to the Indemnifier after verification of
the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending
on nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to
indemnify the indemnified against any unforeseen incidents / accidents, which may
lead to fatality including death, permanent/ partial disablement, injury, financial
loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the
contractor / sub-contractor for which the indemnified and its officers /

representation are in no way responsible.

INDEMINIFIER
(Signature with Name and
Designation)

Company Seal
Station:

Date:

Witness:

Signature with Name, Designation & Address
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Annexure-13

Format for Self Certification under Preference to “MAKE IN

INDIA” Policy
(Refer Clause No. 470of ITT)

CERTIFICATE
In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on

the date of submission of tender, we hereby certify that we

M/s (name of the Bidder) are local
supplier meeting the requirement of minimum Local content (50%) as defined
in above orders for the material against Tender NIT
No for the work of

Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of
Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for
which a bidder or its successors can be debarred for up two years as per Rule
151 (iii) of the General Financial Rules along with such other actions as may

be permissible under law. Seal and Signature of Authorized Signatory

Signature of the Bidder
Date :

Place :
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Annexure-14

BID SECURITY DECLARATION FORM

Date: [insert date (as day, month and year)]

Bid No: NIT No. CIVIL/CE(C)/EE(C)/96/2024-25 TENDER ID:
2025_NMPT 854784 1

Name of Work : Deployment of Security Guards at Panambur Circle for Traffic Control
Measures for the year 2025-26 and 2026-27

To:

The Executive Engineer (Civil)
New Mangalore Port Authority,
Panambur, Mangalore - 575010

I/We. The undersigned, declare that:

[/We understand that, according to your conditions, bids must be supported
by a Bid security declaration

[/We accept that we will automatically be disqualified from bidding for any
contract with New Mangalore Port Authority for a period of 2 (Two) years
starting from the date of notification from the Employer, if the undertaking of
the affidavit submitted by us or our constituents in pursuance to any of the
declarations of Letter of Technical Bid or Letter of Price Bid submitted by us

are found to be false at any stage during the process of bid evaluation; or

[ am / We are in a breach of any obligation(s) under the bid conditions,

because I/We

a) have withdrawn / modified / amended, impairs or derogates from the bid,
my / our Bid during the period of bid validity specified in the form of Bid;

or

b) do not accept the correction of errors in accordance with the Instructions

to Bidders; or

c) having been notified of the acceptance of our Bid by the employer during

the period of bid validity,

i. fail or refuse to execute the contract, if required; or
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ii. fail or refuse to furnish the Performance Security, in accordance with

the Instructions to Bidders; or

iii. fail or refuse to furnish a domestic preference security, if required.
[/We understand this Bid Security Declaration shall cease to be valid if I
am/we are not the successful Bidder, upon the earlier of

i. the receipt of your notification of the name of the successful Bidder; or

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid
Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the Bid-Securing

Declaration]
Name: [insert complete name of person signing the Bid-security Declaration]

Duly authorized to sign the bid for and behalf of [insert complete name of the

Bidder]|

Dated on day of , [insert date of

Signing]

Corporate seal [where appropriate]
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4. FORM OF AGREEMENT

Name of work:

Letter of Authority: ( work order No. and date)

I. ( Name of Contractor) , do hereby agree to execute the above work at
rates noted in the “Schedule of Quantities and Rate” which amounts to
Rs.( Agt. Amount) (Agt. Amount in words ) subject to the conditions
and specifications set forth in the contract, the work shown upon, the
drawing described in the said specifications and comply with the rate of

progress noted therein.

This contract document contains Pages including this

page and drawing in all.

Signature and Address of the Contractor with date

Dated signature of the witness to

the contractor’s signature with full address

The contract agreement is hereby accepted by me on behalf of the Board of
Trustees of the New Mangalore Port Authority on the ........ day of .....
2017 and assigned No. CEA/ /2017-18

Signature of the officer who accepts the Chief Engineer (Civil)
agreement on behalf of the Board of New Mangalore Port Authority

Trustees of New Mangalore Port Authority
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5. PERFORMANCE BANK GUARANTEE

In consideration of the Board Members of New Mangalore Port Authority,
incorporated under the Major Port Authority Act, 2021, having its
Administrative office at Panambur, Mangalore, which expression shall mean
and include its successors and assigns (hereinafter called “the Board”) having
agreed to exempt ( Name of Contractor Processors having its Registered office
at ( address) which expression shall mean and include their Successors, and
Assignees (hereinafter called ‘the said Contractor’) from the demand, under
the terms and conditions of the Work order No. and date made between the
Board and the said contractor for the work of “ ( Name of work) (hereinafter
called “the said Work order”) of security deposit for the due fulfillment by the
said contractor of the terms and conditions contained in the said Agreement
on production of a Bank Guarantee for Rs....... (RUpees ....ooevviveiiiiiiniiiinninnn.
only), we, M/S i (bank)., a company
registered under the Companies Act, 1956 and a banking company within the
meaning of Banking Regulation Act, 1949 and having its registered office and
one of its branches at..........ooooiiiiiiiiiiiiiii (bank
address) (hereinafter referred to s the “Bank”) at the request of the
Contractor, do hereby irrevocably and unconditionally undertake to pay to
the Board an amount not exceeding Rs................. (Rupees .....cccoeveviininininnnns
only) on demand against any non-performance, loss of damage caused to or
suffered by the Board by reason of any breach by the said Contractor of any
of the terms or conditions contained in the Agreement.

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER:

1. We M/Ss iviiiiiiiiiiiiinen (bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said
Contractor.

2. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However,

our liability under this guarantee shall be restricted to an amount not
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exceeding to RS, /-
(RUPEES..cviiiiiiiiiiiii i only)
. We, M/S i (bank). Undertake to pay to the Board

any money so demanded notwithstanding any dispute or disputes
raised by the Contractor in any suit or proceedings pending before any
Court or Tribunal relating thereto, our liability under this present
being absolute and unequivocal. The payment so made by us under
this guarantee shall be a valid discharge of our liability for payment
there under and the Contractor shall have no claim against us for
making such payment.

. We M/S coiiiiiiiiiiii, (bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it
shall continue to be enforceable till all the dues of the Board under or
by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till the Engineer i/c on behalf of the board
certifies that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Contractor and accordingly
discharges this guarantee.

o We, (bank) further agree with the board that the
Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Agreement or to extend time of
performance by the said Contractor from time to time or to postpone
for any time or from time to time any of the powers exercisable by the
Board against the said Contractor and to forbear or enforce any of the
terms and conditions relating to the said Agreement and we shall not
be relieved from our liability by reasons of any such variation, or
extension being granted to the said Contractor or for any forbearance
act or omission on the part of the Board or any indulgence by the
Board to the said Contractor or by any such matter or thing
whatsoever which under the law relating to sureties would but for this

provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to change in the constitution
of the Bank or the Contractor.
T Wit (bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Board in writing.
8. This guarantee shall remain in full force and effect wup
Lo FO and extendable from time to time upto the defect
liability period as per the relevant clauses of the tender on demand by
the Board.
Notwithstanding anything mentioned above,
Our liability against this guarantee is restricted to Rs...................... (Rupees
.......................... only) and unless a claim in writing is lodged with us within
3 months of the date of expiry or the extended date of expiry of this guarantee

all our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this

(Seal with Signature of the Bank)

Witness:
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6. SCOPE OF WORK

The scope of work comprises of: “DEPLOYMENT OF SECURITY GUARDS
AT PANAMBUR CIRCLE FOR TRAFFIC CONTROL MEASURES FOR
THE YEAR 2025-26 AND 2026-27by awarding the work on contract
basis includes :-

i) Deploying Private Security Guards (watch & ward without arms) at

Panambur circle for traffic control measures - Daily 2 (two) shifts
with 2 (two) Nos. of Security guards in each shift - For the first year
ii) Deploying Private Security Guards (watch & ward without arms) at

Panambur circle for traffic control measures - Daily 2 (two) shifts
with 2 (two) Nos. of Security guards in each shift - For the second
year

The scope of work give above is only indicative and detailed scope of work

with technical specification are given in tender document and special

conditions of contract.

7. SITE INFORMATION

7.1 Metrological Data

7.1.1 Climate

Temperature Max 34°C

Temperature Min 18°C

Annual Rainfall About 3450 mm

Weather Tropical Climate with high
humidity

7.1.2 Wind

The winds in the monsoon months of June, July and August are
predominantly from South-West and West with a maximum intensity of S in
the Beaufort scale (with occasional squall up to force 6)

7.1.3 Storms/Cyclones

Even though Mangalore is within the cyclone area of storms originating in the
Arabian sea and those that enter across the Indian Peninsula from the Bay of
Bengal cyclones are not as severe or frequent as in the Bay of Bengal.
Historically, there has been no major cyclone in the region for last many years
7.2 Site

The location and extent of the site is shown on the drawing No.2/3/RCM/LP-

01 The work site falls within notified limit of New Mangalore Port.
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8. APPENDIX TO TENDER

Important Clauses of Contract

60

Clause | Description Remarks
No.
4 Mobilization period 7 days (However no work shall be
commenced without signing contract
agreement
4 Time of completion 24 (Twenty Four ) Months
S Performance Security As per clause
The Penalty for the delay in submission of
the Performance guarantee shall be at the
rate of 0.25% of the amount of performance
guarantee for each week or part of the week
for the number of weeks delayed beyond the
stipulated date of submission.
26 Labour As per clause
28 Minimum amount of | Rs. 5 lakhs in any one incident and to be
third party insurance | recouped after every incident till completion
of work
33 Traffic Regulation As per clause
37 Supply of Materials All the materials required for execution of
work are to be arranged only by the
Tenderer
38 Water Supply As per clause
39 Power Supply Chargeable basis.
53 Variation Limit +/-10% of the contract award price
58 Payment of taxes | Payment has to be made by the Contractor
Import or a incidental
charges
59 Escalation As pr clause
60(b) | Time within which 30 days
payment to be made
after certification of
bill by the Engineer in
charge
62 Limit of retention 10% of the total tax invoice subject to
money maximum of 5% of contract including GST
as applicable
63 Refund of retention As per clause
money
68 Penalty for As per Clause
unsatisfactorily works
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9. GENERAL CONDITIONS OF CONTRACT
1. Definitions and Interpretation:
In the contract (as hereinafter) defined the following words and
expressions shall have the meanings hereby assigned to them except
where the context otherwise requires.

a) “Employer means Board of Trustees of New Mangalore Port Authority a
body corporate under the major ports trusts Act, 1963 or their
successors and assigns, acting through its Chairman/Dy. Chairman or
Chief Engineer (civil) or any other officers so nominated by the Board.

b) “Contractor and / or Tenderer” means the person or persons, firm,
corporation, joint venture or company whose tender has been accepted
by the Employer and includes the Contractor’s servants, agents and
workmen, personal representatives, successors and permitted assigns.

c) “Contract” means and includes Tender Documents, Instructions to
Tenderers, General Conditions of Contract, drawings, specifications,
Bill of Quantities and Schedules any amendments there to, tender bid,
letter of acceptance and the Contract Agreement.

d) “Contract Price” means the sum named in the tender subject to such
additions thereto or deductions therefrom as may be made under the
provisions hereinafter contained.

e) “Specification” means the specification referred to in the tender and any
modifications thereof or additions thereto or amendments thereto as
may be from time to time be furnished or approved in writing by the
Employer.

f) “Drawings” means the drawings prepared by the Employer and
attached to Tender document.

g) “Site” means the land and other areas on, under in or through which
the permanent works or Temporary works are to be executed or carried
out and any other lands or area provided by the Employer for the
purpose of contract.

h) “Engineer-in-charge” means an officer of NMPA as nominated to be in
charge of works of this tender by Chief Engineer (Civil).

i) “Works” means the work to be executed in accordance with the contract

as described in the scope of the work, Bill of Quantities, Technical



~

62

Specifications including modified, extra and additional work to be
executed under the contract and other documents forming part of
Tender documents. Specification and drawings submitted by the

Contractor and shall include all temporary works and permanent

works.

“ Approved /Approval” means the approval in writing.

Singular and plural:

Words importing the singular only also include the plural and vice

versa where the context requires.

Headings or notes:

The headings and marginal notes in these conditions of contract and

instructions to tenderers or elsewhere in the tender shall not be taken

to be part there of tender document or be taken into consideration in
the interpretation or construction thereof or of the contract.

Completion period:

The work shall be completed in accordance with the provisions of the

contract with any authorised alterations, amendments, addition or

omissions within the completion period stipulated in Tender Notice or
such further period as may be allowed by the Engineer

The Contractor shall commence the work within 7 days from the date of

issue of acceptance letter by the Employer and carry out the same

expeditiously at whatever point or points and in such portion as the

Employer may direct. The completion period of this contract shall be

24 (Twenty Four ) Monthsfrom the date of issue of acceptance letter

excluding first seven days as mobilization period.

Performance Security:

i) Within 21 days after the issue of the notification of the award of
contract from the Employer, the successful Bidder shall deliver to
the Employer a Performance Security paid by RTGS or in the
form of Bank Guarantee for an amount equivalent to 5% of the
Contract price (Contract price including GST), as applicable
rounded off to the nearest 1000, as per draft annexed hereto
guaranteeing the performance of the contract. The cost of the

Bank Guarantee to be so entered into shall be borne in all
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respects by the contractor. Failure of the successful tenderer to
furnish the required Bank Guarantee shall constitute sufficient
grounds for the termination of the contract and EMD shall be
forfeited. The validity of the performance security shall be
renewed time to time till completion of the work. The performance
security of 5% of the contract price (Contract price including
GST) shall be valid for contract period and will be extended for
further if required.

ii) If the performance security is provided by the successful Bidder
in the form of a Bank Guarantee, it shall be issued by a
Nationalized /Scheduled Indian bank having its branch at
Mangalore acceptable by NMPA and cashable at Mangalore. The
BG shall be issued in favor of FA&CAO, New Mangalore Port
Authority in the prescribed format.

iii) The Contractors are shall furnish the BG by the issuing bank
directly to the Port through SFMS mode with ICICI Bank IFSC
Code ICIC0O000014. This will not bear any interest. Bank
Guarantee, obtained from the Nationalized bank / Scheduled
bank in the format prescribed shall be in complaince with for a
digital confirmation for the Bank guarantee and the BG not
complying with this shall not be considered.

In the event of forfeiting the EMD / LD / SD / Performance Security

GST is applicable and while imposing penalty applicable GST shall be

collected.

Care and diligence:

The contractor shall exercise all reasonable care and diligence in the

discharge of all technical, professional and contractual duties to be

performed by them under this contract and shall be fully responsible to
the Employer for the proper, efficient and effective carrying out of their
duties.

Signing of Agreement:

Upon the receipt of the notification of award, the successful tenderer

shall prepare a draft of the agreement as per form annexed as “FORM

OF AGREEMENT” and submit the same to the Employer. The employer
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shall return the draft duly approved and the successful tenderer shall
get the same engrossed, have the correct amount of stamp duty and
thereafter return the same duly signed and executed on behalf of the
successful tenderer, all at his own.No work shall be commenced
without signing contract agreement.

Preparation of copies for the contract documents :

Upon signing the contract agreement, the contractor shall make
Tencopies of contract document in hard bound cover which shall
comprise all the documents used in contract/Agreement and provide
the same to the Employer at no extra cost.

Handing over of site -

The Engineer in charge, after the issue or written order to Contractors
to commence the works, give to the Contractor possession of so much
of the site as in the opinion of the Engineer in charge may be required
to enable the Contractor to commence and proceed with the
construction of the works in accordance with the programme referred to
in clause 12 of the General Condition of Contract and will from time to
time as the work proceed, due to the contractor possession of such
portion of the site as may in the opinion of the Engineer in charge be
required to enable the Contractor to proceed with the construction of
the work without interruption of the work in accordance with the said
programme. The Engineer in charge reserve the right to take back from
the Contractor the portions of “site” which in the Engineers opinion is
considered unnecessary for the purpose of “Works”. If the Contractor
suffers any delay due to failure in handing over the site accordance
with the terms of this clause, the Engineer in charge grant an extension
of time for the completion of the works without any financial
repercussions on the either side.

Setting out - Blank

Assignment and subletting:

The contractor shall not sublet the works or any part thereof without
the written permission of the Employer nor assign his right and interest
in these presents nor assume a fresh partner or partners nor dissolve

the partnership at present existing between him in reference to this
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contract without the written permission of the Employer and such
consent, if any, given shall not relieve the contractor from any liability
or obligations under the contract and he shall be responsible for the
acts, defaults and neglects of any Sub contractor or his servants agents
or workmen as fully as if they were the acts, defaults or neglects of the
Contractor provided always that the provisions on labour or a
piecework basis shall not be deemed to be a sub letting under this
clause

Programme of work and progress reports:

The contractor shall submit to the Employer within two weeks of the
award of contract six copies of a detailed CPM schedule or bar chart
showing them approved from estimated date or commencement and
completion of the various section of the works. The detailed CPM or
schedule or bar chart shall be supplied to the employer and when it is
revised. The Contractor to the employer before the second day of every
week progress during the preceding week on all items of each section of
the work in relation to and in respect of the detailed CPM schedule.
Rate of Progress:

The Contractor shall submit a weekly progress report to Engineer in-
charge. If for any reason, the rate of progress of the works or any
section thereof at any time in the opinion of the Employer is too slow to
comply within the time for completion, the employer shall so notify the
contractor who shall there upon take such steps as are necessary,
subject to the consent of the Employer to expedite progress so as to
comply with the time of completion. The contractor shall not be
entitled to any additional payment for taking such steps, as a result of
any notice given by Employer under this clause. If the contractor
considers that it is necessary to do any work at night or on locally
recognised days of rest he shall be entitled to seek the consent of the
Employer to fulfillment of conditions necessary on account of security,
safety and ensuring quality of works.

Working Hours:

8 (eight) hours per shift with one hour break. Two shifts per day. Two
No,s of Security Guards in each shift. First shift from 06:00 AM to



15.

16.
17.

18.

19.

66

02:00 PM (with one hour break) and Second shift from 02:00 PM to
10:00 PM (with one hour break).
Labour Camp Area and area for setting up plant and office:
The contractor shall be allotted a rent free area for site office and plant.
The Contractor shall at his cost and expenses fill the said area upto a
suitable height including access thereto it so required at his own cost to
make it habitable. The contractor shall at his cost and expenses
arrange required water and electricity, sanitation, cook houses fire
prevention and fire-fighting equipment, furniture, créche for children of
his staff and labour employed for the purposes, other requirements in
connection with such accommodation or amenities. On completion of
the Contract, unless otherwise agreed with the Employer, the
temporary camps/housing provided by the Contractor shall be removed
and the site reinstated to its original condition, all to the approval of
the Engineer for their labour camp. The contractor shall have to abide
by the custom and security restrictions, if any.
Use of Ground: (Deleted)
Temporary fencing, gate etc.: not applicable
Tenderer shall provide fencing or gate if necessary during execution of
work.
Access to Site:
The Contractor shall obtain prior permission of the Employer before
any person not directly connected with the works visits the site.
Contractor shall obtain prior permissions for his workers gate pass/for
materials etc., as may be required to carry out the works inside the
custom area of from the Employer and shall follow the rules and
regulations Employer which may be enforced from time to time for
entry or exit.
Contractor’s Employees:
19.1 The contractor shall provide and employ on the site in connection

with the execution and maintenance of the works:

a) Only such technical assistants as are skilled and experienced

in their respective fields and such foremen and leading hands
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as are competent to render proper supervision to the works
they are required to supervise.

b) Such skilled, semiskilled and wunskilled labours as are
necessary for the proper and timely execution and
maintenance of the works.

19.2 When so directed by the Engineer-in-charge the contractor shall
remove forthwith from the works any persons mentioned in C1.19
above employed by the Contractor in or about the execution or
maintenance of the works, who in the opinion of the Engineer-in-
charge misconduct himself or is incompetent or is negligent in
the proper performance of his duties or whose employment is
otherwise considered by the Engineer-in-charge to be undesirable
and such persons shall not be re-employed on the works without
the written permission of the “Engineer-in-charge”. Any person so
removed from the works shall be replaced without delay by a
competent substitute approved by the “Engineer-in-charge”.

19.3 Any person previously employed by the New Mangalore Port
Authority on regular basis is not allowed to work as Contractor or
as his employee for a period of two years from the date of his
retirement from the Employer’s service, without the previous
permission of the Employer. The contract is liable to be
cancelled if either the contractor or any his employee is found at
any time to be such a person who had not obtained permission of
Employer as aforesaid before submission of tender or engagement
in the Contractor’s service as the case may be.

19.4 The Contractor shall if required by the Engineer-in-charge deliver
to the Engineer-in-charge or his representative return of labour
in such form and at such intervals as the Engineer-in-charge
may prescribe showing the details of the supervisory staff and the
numbers of other class of workers from time to time employed by
the Contractor on the works.

20. Contractors Temporary Structures:
The Contractor may, at his own costs and expenses and subject to the

approval of the Employer and statutory authorities, construct offices,
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stores, workshop and accommodation of staff and labour in the area
allocated to him and remove the same as per the orders of the
Employer on completion of the contract. Site office accommodation
shall not be provided by the Employer. Whenever required the
Contractor shall furnish such details of his temporary works as may be
called for by the Employer and the Contractor shall satisfy the employer
as to their safety and efficiency. Employer may direct those temporary
works which he considers unsafe or inefficient be removed and replaced
in a satisfactory manner. The Contractor shall immediately follow
Employer’s directions/instruction, on maintenance of all the
equipments and he shall ensure that they are suitable for the work and
is maintained in such a manner as to ensure their efficient working.
The employer, may if they deem fit, direct the contractor to remove from
site any equipment which are not efficient and/or prejudicial to the
quality of work to be replaced by equipment to their satisfaction. The
contractor shall immediately follow Employer’s directions/instructions.
Protection and care of service lines:

Drains, pipes, cables, overhead wires and similar services whether
above or below the ground and/or not shown on the drawings which
may be encountered in the course of the works shall be saved and kept
harmless from injury and /or loss or damages by the contractor at his
own costs and expenses so that they continue to be in full and
uninterrupted use to the Employer. The contractor shall not store any
materials or otherwise occupy any part of the site in a manner likely to
hinder the operation of such services. The contractor shall at his own
costs and expenses and without any delay repair and make good to the
satisfaction of the employer, any injury and/or loss or damage caused
by the contractor to the same.

Environmental Controls:

Safety statistics, including details of any hazardous incidents and
activities relating to environmental aspects and public relations

Not Foreseeable physical obstructions or conditions:Deleted

Care of Works:



69

The contractor shall take full responsibility for the care of the works
and materials and Plant for incorporation therein from the
Commencement Date until the date of issue of the Substantial
Completion Certificate for the whole of the Works. When the
responsibility for the said care shall pass to the Employer provided
that:

a) if the Engineer-in-charge issues Substantial Completion Certificate
for any Section or part of the Permanent Works the Contractor shall
cease to be liable for the care of that Section or part from the date of
issue of the Taking-over Certificate, when the responsibility for the
care of that Section or part shall pass to the Employer, and
The contractor shall take full responsibility for the care of any
outstanding works and materials and Plant for incorporation therein
which he undertake to finish during the Defects Liability period until
such outstanding works have been completed.

24.1 Responsibility to Rectify Loss or damage:

If any loss or damage occurs to the works, or any part thereof, or
materials or Plant for incorporation therein, during the period for
which the Contractor is responsible for the care thereof from any
cause whatsoever other than the risks defined in sub —clause
24.3, Contractors, shall, at his own cost rectify such loss or
damage so that the permanent work confirming every aspects
with them provisions of the contract to the satisfaction of the
Engineer in charge. The Contractor shall also be liable for any
loss or damage to the works occasioned by him in the course of
any operations carried out by him for the purpose of complying
with his obligations under Clauses -69.

24.2 Loss or damage due to Force majeure:

In the event of any such loss or damage occurring from any of the
risks defined in sub - clause 24.3 or in combination with the
other risks, the contractor shall if and to the extent required by
the employer, rectify the loss or damage and the employer shall
determined an addition to the contract price in accordance with

Clause 52 and shall notify the Contractor accordingly. In the case
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of a combination of a risks causing loss or damage any such
determination shall pay into account the proportional
responsibilities of the Contractor and the Employer.
Force Majeure:
Force majeure even shall mean any events or circumstances or a
combination of events or circumstances set out here and there,
which materially and adversely affect the contractor or the
employer claiming force majeure (“effected Party”) performing its
obligations in whole or in part under this contract and which
is/or beyond the reasonable control of the effected party and
which the effected party could not have prevented by the exercise
of the reasonable skill and care and which (or the consequent of
which) material and adversely effects the performance by the
effected party of its obligations under this contract in whole or in
part:

a. Acts of god or events, such as storm, cyclone, hurricane, flood,
landslide, volcanic eruption or fire (to the extent originating
from a source external to the project) effecting the
construction or operation of the Project/project facilities and
services.

b. War, (Whether war be declared or not), invasion, act of foreign
enemies.

c. Rebellion, revolution, insurrection, or military or usurped
power or civil war.

d. Epidemic, famine.

e. lonizing radiation, or contamination by radio-activity from any
nuclear fuel, or from any nuclear waste from the combustion
of nuclear fuel, radio-active toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear
component thereof.

f. Pressure waves caused by aircraft or other aerial devices

traveling at sonic or super sonic speeds.
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g. Riot, commotion or disorder, unless solely restricted to
employees of the Contractor or of his subcontractors and
arising from the conduct of the works.

h. Loss or damage due to the use of occupation by the Employer
of any section or part of the permanent works, except as may
be provided for in the Contract.

i. Loss or damage to the extent that it is due to the design of the
works, other than any part of the design provided by the

Contractor or for which the Contractor is responsible.

25. Notice and Licenses

26.

The Contractor shall at his costs and expenses give to the Municipal or

Panchayat, Police and other authorities all notices etc., that may be

required in law to be given and obtain all necessary permissions and

licenses etc. for temporary obstructions, enclosures and pay all fees,

taxes charges etc., which may livable by such authorities for that

purpose. The Contractor shall make good any damage to the adjoining

property whether public or private.

Labour :

i.

ii.

iii.

iv.

The Contractor shall make his own arrangements for the
engagement of all labour for doing the work at site or in respect of
or in connection with the execution of work as also for the
transport, housing, feeding and payment thereof.

The Contractor shall provide on the site, an adequate supply of
drinking and other water for the use of the contractor’s staff and
labours.

The Contractor shall not import, sell, give, barter or otherwise
dispose of any alcoholic liquor, or drugs, or permit or suffer any
such importation, sale, gift, barter or disposal by his sub-
contractor/s, his/their servants, agents or employees.

The contractor shall not give, barter or otherwise dispose of to any
person or persons, any arms or ammunition of any kind or permit
or suffer the same as aforesaid by his sub-contractor/s, his/their

servants, agents or employees.
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The contractor shall in all dealings with labour in his employment
have due regard to all recognised festivals, days of rest and other
customs.

In the event of any outbreak of illness of an epidemic nature, the
contractor shall comply with and carry out such regulations,
orders and requirements as may be made by the Government, or
the local medical or sanitary authorities for the purpose of dealing
with and overcoming the same.

The contractor shall at all times take all reasonable precautions to
prevent any unlawful, riots or disorderly conduct by or amongst
his employees/labour and for the preservation of peace and
protection of persons and property in the neighborhood of the
works against the same.

The contractor shall at all times during the continuance of the
contract comply fully with all existing Acts, Regulations and bye
laws including all statutory amendments and reenactment of State
or Central Government and other local authorities and any other
enactments and acts that may be passed in future either by the
State or the Central Government or local authority, including
Indian Workmen’s Compensation Act, Contract labour(Regulation
and Abolition) Act, Minimum wages Act, Provident Fund
Regulations, Employees Provident Fund Act etc., and sanitary
arrangement for the said Act. Health and Sanitary Arrangements
for workmen. Insurance and other benefits, etc., and shall
indemnify and keep the Employer indemnified in case any
proceedings are taken/ commenced by any authority against the
Employer for any contravention of any of the laws or scheme by the
Contractor. If as a result or contractor’s failure, negligence,
omission, default or non-observance of any provisions of any laws,
the Employer is called upon by any authority to pay or reimburse
or required to pay or reimburse any amount, the Employer shall
be entitled to deduct the same from any moneys due or that may
become due to the contractor under this contract or any other

contract or otherwise recover from the contractor any sums which
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the Employer is required or called upon to pay or reimburse on
behalf of the contractor. All registration and statutory inspection
fees in respect of his work pursuant to the contract shall be paid
by the Contractor.

The contractor shall comply with all the Central State and
Municipal laws and rules and shall be solely responsible for
complying with the provisions of the contract labour (regulations
and abolition) Act 1970 and rules thereunder and the other
enactments that may be applicable including ESI Act, the payment
of wages Act, Provident Fund Act, the minimum wages Act, the
factories Act, the workmen compensation act or any other
applicable legislation and the Municipal by laws or other statutory
rules and regulations whatsoever in force in so far as these are
applicable. Any obligations finding or otherwise missed under any
statutory enactments, rules and regulations thereunder shall be
the responsibility of the contractor and the N.M.P.T. will take no
responsibility for the same. The contractor should take workmen's
Compensation Policy for this work and submit the same to the
Employer before starting of the work

The contractor shall maintain the records prescribed under ESI
regulations and make the contribution towards ESI in respect of
persons employed by the contractor. The contractor shall also
make available such records for inspection by ESI inspector during
the inspection and furnish copies off all such records to the
Employer regularly.

The contractor shall pay the labourers engaged by him on the work
not less than a fair wage, which expression shall mean, whether
for time or piece work, rates of wages as may be fixed by the Public
Works Department as fair wages for Mangalore District payable to
the different categories of labourers or those notified under the
Minimum Wages Act for corresponding employees of the Employer
whichever may be higher. The minimum wages shall be paid per

worker per day as per prevailing wages.
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The contractor shall notwithstanding the provisions of any contract

to the contrary, cause to be paid a fair wage to the labourers

indirectly engaged by sub-contractors in connection with the said

works as if the labourer had been directly employed by him.

The contractor shall, before he commences the work, display and

correctly maintain in a clean and legible condition at a

conspicuous place on the site notices in English and in a local

language spoken by the majority of the workers, stating therein the

rate of wages which have been fixed as fair wages and the hours of

work for which such wages are earned and send a copy of such

notices to the Employer.

The contractor shall maintain records of wages and other

remuneration paid to his employees in such form as may be

convenient and to the satisfaction of the Employer and the

Conciliation Officer(Central), Ministry of Labour, Government of

India, or such other authorised person appointed by Central or

State Government and the same shall interalia include the

following particulars of each worker:

a) Name,works number and grade.

b) Rate of daily or monthly wage

c) Nature of work on which employed

d) Total number of days worked during each wage period.

e) Total amount payable for the work during each wage period.

f) All deductions made from the wage with details in each case of
the ground for which the deduction is made.

g) Wage actually paid for each wage period.

The contractor shall provide a wage slip for each worker employed

on the works.

The wage records and wage slips shall be preserved by the

Contractor for minimum period of 12 months after the last entry or

such time as the Employer may fix in that behalf.

The contractor shall allow inspection of the aforesaid Wage

Records and Wage slip to the Employer at a convenient time and
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place after notice is received by him from the Employer demanding

such inspection.

xviii. The Employer or any other person authorised by them on their

behalf shall have power to make inquiries with a view to
ascertaining and enforcing due and proper observance of the Fair
Wages Clauses. The Employer shall also have the power to
investigate into any complaint regarding any default made by the

Contractor or his sub-contractor in regard to such provision.

XixX. ...

XXi.

I) A workman shall be entitled to be represented in any
investigation or enquiry against him by :

a) An officer of a registered Trade Union of which he is a
member

b) An officer of a federation of Trade Unions to which the
Trade Union referred to in previous sub-clause is affiliated.

c) Where the worker is not a member of any registered Trade
Union by an officer of a registered Trade Union connected
with or by any other workmen employed in the industry in
which the worker is employed.

II) The contractor or sub-contractor shall be entitled to be
represented in any investigations or enquiry under this clause
by an officer of an Association of Employers of which he is a
member.

III) No party shall be represented by a legal practitioner in any
investigation or enquiry under this clause unless all parties
agree.

The contractor shall comply with all the precautions as required

for the safety of the workmen by I.L.O convention (No.62) as far as

they are applicable to the contract. The contractor shall provide all
necessary safety appliances goggles, helmets, masks, etc. to the
workmen and the staff.

The contractor shall at his own expense provide footwear and other

gears and equipment for all labour engaged on concrete mixing

work and all other types of work involving the use of tar, cement
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etc. to the satisfaction of the Employer and on his failure to do so,
the Employer shall provide the same and recover the cost thereof
from any amount due or which may become due to the contractor
or from any amount lying with them or under their control.

xxii. Contractor shall furnish particulars of all labour proposed to be
employed by him on the works in NMPA area indicating their
names, father’s name, present address, permanent address and
two photographs. This is in addition to other requirements
regarding security passes etc. if any.

xxiii. The engineer-in-charge shall have the right to withhold for the
benefit of the worker or workers from the money due to the
contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of
non-fulfillment of the conditions of the contract, non-payment of
wages or of deductions made from his or their wages which are not
justified by the terms of the contract or non-observance of the
regulations.

xxiv. For work carried out in the vicinity of any wharf or quay, the
Contractor shall abide by all the provisions of the Dock Workers
(Safety, Health and Welfare) Scheme, 1961.

Insurance for personal injuries:

The contractor shall at his own costs and expenses obtain and shall

cause any subcontractor to obtain such insurance as may be necessary

to cover the liability of the contractor or as the case may be of such
subcontractor in respect of personal injuries and death arising out of or

in the course of or caused during the execution of the works for a

minimum amount of Rs. 25 lakhs and shall produce or cause any such

subcontractor to produce for inspection the relevant policy or policies
together with receipt for the premium paid under such policy/policies
as and when required by the Employer.

i. The Employer (NMPA) shall not be liable for any accident, damage or

compensation payable to any workman or other person in the

employment of the Contractor or any Subcontractor.
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Employer Liability Insurance: The Contractor shall indemnify and
keep indemnified the Employer i.e. NMPA against all damages or
compensation payable at Law in respect of or in consequence of any
accident or injury to any workman or other person in the
employment of the Contractor or Sub-Contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto and the Employer shall be at
liberty to deduct or adjust from the Contactor's bills an amount that
Employer may be called upon to pay towards claims, demands,
proceedings, costs, charges and expenses Whatsoever in respect of
or in relation to any accident or injury referred to above without any
reference to the Contractor. The Contractor shall execute indemnity
bond in prescribed format.

The Contractor shall comply with all the Central State and
Municipal Laws and Rules and shall be solely responsible for
complying with the provisions of the Contract Labour (Regulations &
Abolition) Act, 1970 & the contract labour (Regulation & Abolition)
Karnataka Rules 1974 and rules there under and the enactments
that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory's Act. The
Workmen Compensation Act or any other applicable legislation and
the Municipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or
otherwise missed under any statutory enactments, rules &
regulations there under shall be the responsibility of the Contractor
and the NMPA will take no responsibility for the same. The
Contractor should take Workmen's Compensation Policy for his
Workers, who are not covered under ESI and submit the same to the
EIC immediately after commencement of the work.

The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of
the works. If any claim is made against New Mangalore Port

Authority on this work, the Port Authority shall have the right to
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deduct the same from the bill amount payable to the contractor after
verification of the validity and if admissible as per rules.

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure
the use of PPE such as helmets, safety shoes, nose masks, hand
gloves, Safety Harness or any other equipment as required
depending on nature of work by his staff at site.

Third Party Insurance:
Before commencing the execution of the work the contractor shall
insure in the joint names of the employer and the contractor against
any damage or loss or injury which may occur to any property or to any
person (including property and employees of the employer) by or arising
out of the execution of the works or temporary works in the carrying
out of the contract. Such insurance shall be effected with an Indian
Insurance Company and in terms approved by the employer (which
approval shall not be unreasonably withheld) and for at least the
amount shown in the Appendix to the tender and the contractor shall
have to produce to the Engineer-in-charge the policy or policies of
insurance and the receipt for the payment of the current premiums.
Provisions of Latrines, Urinals etc.
The Contractor shall provide at his own cost proper latrines and urinals
for his workmen to the satisfaction of the Employer at approved sites in
such numbers as the Employer may require and shall compel his
servants, agents and workmen to resort to the use of such latrines and
urinals. The said latrines and urinals shall be carefully maintained by
the Contractor.

Provision of First Aid Box:

The contractor shall at his own cost provide and maintain at the site of

works a standard first aid box as directed and approved by the

Employer.

Anti Malaria Precaution.

The Contractor shall at his own costs and expenses take such

precautions as may be necessary to prevent the breeding of mosquitoes

on the work during the construction and all receptacles used for
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shortage of water for soaking bricks etc. must be suitably protected for
this purpose or must be emptied at the close of the work every day.
Strike/Lock out by contractors employees:
Non-availability of labour or strike by the contractor’s employees or lock
out shall not be a ground or any excuse for not completing the works
within the stipulated time nor shall be a ground or any excuse for
extension of period of completion of works.
Traffic Regulations:
The area of execution is in Custom bound area. All operations
necessary for the execution of the works shall, so far as compliance
with the requirements of the contract permits, be carried out so as not
to interfere unnecessarily or improperly with the usual operation, or the
access to use and occupation of public and private roads or and foot
paths to or of properties whether in the possession of the Employer or
of any other person. The contractor shall indemnify the employer in
respect of all claims, proceedings, damages, costs, charges and
expenses whatsoever arising out of or in relation to any such matters in
so far as the contractor is responsible for.
Opportunities for other contractors —
The Contractor shall, in accordance with the requirements engineering
charge afford all reasonable opportunities for carrying out their work to:
34.1
a. any other contractors employed by the Employer and their
workmen.
b. The workmen of the Employer and
c. The workmen of any duly constituted authorities who may be
employed in the execution on or near the site of any work not
included in the Contract or of any contract which the
Employer may enter into in connection with or ancillary to the
works.
34.1 Facilities for Other Contractors:
If, however pursuant to Sub-Clause 34.1 the Contractor shall, on

the written request of the Engineer in charge
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a) Make available to any such other contractor, or to Employer or
any such authority, any roads or ways for the maintenance of
which the Contractor is responsible, or

b) Permit the wuse, by any such, of Temporary works or
contractor’s equipment on the site, or

c) Provide any other service of whatsoever nature for any such
the Engineer shall determine an addition in the Contract Price
in accordance with Clause 52 and shall notify the contractor
accordingly, with a copy to the Employer.

Plant and equipment:

Contractor shall at his own costs and expenses provide all labour,
haulage, transportation of plant and equipments to be used for
executing the contract, all materials, stores, etc. required for efficiently
carrying out and completing the work to the satisfaction of the
Employer.

Insurance of works and Contractors equipment —

36.1 Exclusions:

There shall be no obligation for the insurance in sub clause 24.1 to
include loss or damage cost by Force Majeure events /circumstances as
per the Clause 24.3hreinabove.

Materials:

The Employer will not supply any construction materials of whatsoever
nature and kind for the execution of the contractor shall at his own
costs and expenses make his own arrangement for obtaining all
materials required, for the execution of the work and ensure that the
requisite materials are procured in time.

Water supply: (not applicable to this contract)

The Contractor shall be allowed to draw water for the execution of work
from the nearest point of existing water supply line at the rate of
Rs.14.50 per cum or at prevailing notified rates. The contractor shall
note that this rate may vary during the contract period and water
charges will be recovered at the prevailing notified rates. The
Contractor shall at his costs and expenses lay their water pipe line /

water meter to meet his requirements considering the fluctuations in



39.

40.
41.
42.

43.

81

regard to pressure and timings of water supply. The contractor shall at
his own costs and expenses provide storage tank, pumps, water meters
etc., to meet his requirements considering the fluctuations in regard to
the pressure and timings of water supply. Non availability of water for
execution of work within the stipulated time will not be ground or an
excuse for not completing the work within the stipulated period nor a
ground or an excuse for claiming any extra or additional cost which the
contractor may have to incur for obtaining the same from any other or
alternate sources nor shall be a ground of any excuse for extension of
period for completion of works.

Power Supply:

The Contractor shall be allowed to draw Electrical supply for the
execution of work from the nearest existing electrical sub station at rate
as notified by NMPA from time to time. The contractor shall at his own
cost and expenses, lay the electrical cables/fittings, etc to meet his
requirements. The contractor shall provide Trivector Meter to read
consumption in units, power demand and power factor. Delay in supply
or non availability of electrical supply within stipulated time will not be
a ground or an excuse for claiming any extra time or additional cost
which the contractor may have to incur for obtaining the same from the
other or alternative sources or shall be a ground if any excuse for
extension of period for completion of work

Fuel Supply: Deleted

Telephone : Deleted

Recommendatory letter:

The Employer shall on written application by the Contractor and
without guaranteeing and / or without assuming any responsibility in
that behalf issue a certificate to the concerned authorities supplying
fuel, power etc. showing the bonafides of the Contractor and detailing
the work entrusted to him under this contract.

Non availability :

Non-availability of water, fuel, power any equipments materials
necessary for execution of work within the stipulated time will not be a

ground or an excuse or for not completing the work within the
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stipulated time nor a ground or an excuse for claiming any extra or

additional cost which the contractor may have to incur for obtaining

the same from any other or alternate sources nor shall be a ground or

an excuse for extension of period for completion of works.

Keeping the site clean:

The contractor shall at his own costs and expenses, at all times keep

the site free from all obstructions and dispose of all surplus excavated

materials, rubbish etc., and other materials in such manner as he

deems fit or as directed by the Employer.

Workmanship

All the works shall be executed in the best and most substantial

workman like manner in accordance with particulars contained in or

implied by the Scope of work, specifications, Bill of Quantities and

schedules, drawing or according to such other additional particulars,

instructions and approved drawings issued during the execution of the

work to the entire satisfaction of the Employer.

Records:

The contractor shall keep and maintain work passing register,

attendance register, PF and ESI contribution register, the copy of Bank

account details of the labours deployed by the contractor to be

submitted to this division, material account register, work diary and

such other records which they are bound to keep or which are required

to be kept under any provisions of law time being in force or that may

be enacted subsequently and the same shall be made available for

inspection of the employer from time to time as and when demanded by

the Employer.

Quality of Material:

The contractor shall give the specification of quality and workmanship

of materials to be used in the execution of the work as specified in the

Tender document.

Inspection :

i) Employer shall have full liberty from time to time and at all times to
inspect, examine and test the materials and workmanship and shall

at any and every such time reject any or all of the materials or
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workmanship, which may seem to them defective or unfit or
improper for the purposes to which they are applied or intended to be
applied or not in accordance with the description mentioned in or
intended by the specification or the drawings submitted by the
Contractor.
Defective Materials:
If the employer considers any materials unfit for use or not in
accordance with the specification, the same shall be removed by the
contractor from the site and / or the work within 3 days after notice to
that effect has been given to the contractor and on the contractor
failing to remove such rejected materials, the same shall be removed by
the Employer at the Contractor’s risk and cost.
Defects in workmanship:
The Contractor shall within 24 hours after notice in writing to that
effect has been given by the Employer, pull down and remove such
portion of the work as the Employer may consider to be not in
accordance with the specification given by the Contractor or is executed
in an unsatisfactory manner and shall at his own cost make good,
within 7 days by reconstruction or otherwise, as the Employer may
direct, all defects in workmanship, which may appear either during the
progress of the works or any time within the free maintenance period
from the date on which completion certificate is issued by the Employer
although the works or materials may have been previously passed or
even if the Contractor’s attention had not been previously drawn to the
unsatisfactory nature thereof. No certificate that may be granted by the
Employer under these presents shall relieve the Contractor from his
liability for and in respect of unsound work, any defect in workmanship
or work or bad materials discovered subsequent to the date of such
certificate.
Execution :
The contractor shall in consideration of payments to be made to him as
hereinafter provided execute and do the works set forth as described in

the scope of the work, guidelines and specifications, including any
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amendments or additions or alterations or changes thereto approved by
the Employer.

Additions and alterations:

The Employer shall have power and authority from time to time and at
all times to make amendments or additions or alterations or changes in
the scope of the work, and specifications, drawings and Bill of
Quantities and give such further instructions and directions as may
appear to the Employer necessary and proper for the guidance of the
Contractor and the good and efficient execution of the works and the
Contractor and the good and efficient execution of the works and the
Contractor shall receive, obey and be bound by the same according to
the true intent and meaning thereof as if the same had been mentioned
or referred to in the scope of the work, specifications Bill of Quantities
and Schedules and drawings. The Employer may also vary or alter the
levels or positions of any of the works contemplated/by approved
specifications or may order any of the works contemplated thereby to
be omitted, with or without the substitution of any other works in lieu
thereof, or may order any work or any portion of works executed or
partially executed to be removed, changed or altered, if required, and
may order that other work shall be substituted in lieu thereof and any
difference in the cost occasioned by any such diminution or alteration
so ordered and directed shall be added to or deducted from the amount
specified by the contractor and where the rates are not specified, then a
suitable rate backed up by rate analysis shall be submitted by the
Contractor and agreed upon between the contractor and the employer.
In the event of disagreement, the Employer shall fix such rates or prices
as shall in their opinion be reasonable and proper having regard to the
circumstances. The contractor shall give to the Employer before the
tenth day of every month, a statement in writing of any extra work
which he may have performed during the preceding month, failing
which any claim for which he may afterwards make for payment on
account of any such extra work will not be allowed.

Variation Exceeding +/-10%
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If on certified completion of the whole of the works, it shall be found
that a reduction or increase greater than 10 per cent of the sum named
in the letter of acceptance results from:

a) The aggregate effect of all variation orders and

b) All adjustments upon measurement of estimated quantities set out
in the Bill of Quantities, but not from any other cause the amount of
the contract price shall be adjusted by such sum as may be agreed
between the contractor and the Employer or failing agreement, fixed
by the Employer having regard to all material, and relevant factors,
including the contractor’s site and general overhead costs of the
Contract.

Rates and amounts include all charges:

The rates and amounts submitted by the tenderer shall be gross rates

and amounts and must include all payments on account of taxes,

levies, duties, royalties etc, (excluding GST) payable to the State of

Karnataka or Government of India or any other authority or Body

Corporate and all other incidental charges that the tenderer may have

to bear for the execution of the works.

Fixing of Rates for Extra items:

The employer shall determine any extra or additional work done or

work to be omitted by his order in writing. All such work shall be

valued in the manner mentioned hereunder:

a) If similar item of work is available in the Bill of quantities then
rate in BOQ or a rate derived from BOQ rate shall be applied.

b) If a similar item of work is not available in the Bill of Quantities
then the rates as available in PWD SR Mangalore Division
applicable to the Contract plus ruling percentageshall be
applicable.

c) If the rate cannot be fixed as per (a) and (b) above the same shall be
decided based on the market rates of materials and labor, hire
charges of plant and machinery used, plus 10% for overheads and
profits of contractor

Provided that no variation of the rate shall be made unless as soon as

after the date of order as practicable and before the commencement of
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the work or thereafter as soon as it is practicable notice shall have been
given in writing.

Quarry material & Royalty payments -

The Contractor shall at his own cost and expenses obtain fill
material/aggregate, as also find source for obtaining fill
material/aggregates required for execution of works. The Contractor
shall also bear all costs and expenses incurred by him for identification
of sources, transport of material to the site of work, royalty and other

expenses in connection with obtaining fill material/aggregate

A. Tax certificates:

The tender should accompanied by the copy of valid GST registration
certificate along with GST No.

Deduction of Income Tax, GST as applicable shall be made from any
amount payable to the contractor as per the relevant provisions of
income tax act and GST Act.

The tender shall submit a copy of valid latest GST registration
certificate along with the tender. In case the notice for non compliance
is received from the appropriate agencies the amount due will be
deducted from the bills and other monies available with the Port. The
GST returns should be filled within time period as specified by GST Act
and submit the documentary proof / evidence for the same. Any input
tax credit lost by the Port due to non-filing will be recovered from the
bills and other monies available with the Port

B. Provident Fund and ESI

The contractor has to remit the PF & ESI contribution regularly to the
concerned department for the labours engaged by him.The EPF and ESI
contribution on the part of the employer in respect of this contract shall
be paid by the contractor. These contributions on the part of Employer
paid by the contractor shall be reimbursed by the Engineer —in —charge
to the contractor on actual basis.

In case the Notice for non-compliance is received from the appropriate
agencies (i.e. PF & ESI), the amount due will be deducted from the bills

and other monies available with the Port
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Import duties payment:

The contractor shall at his own costs pay import duties or any such
other payment for the supply of any material and this shall be deemed
to be price quoted by the tenderer.

Escalation/increase or decrease of cost:

Adjustment to the contract price shall not be allowed in respect of rise
or fall in the cost of materials or fuel or any other matters affecting the
cost of the execution of the works i.e. under no circumstances
escalation is payable, except labour component.

Setting out and measuring:

The contractor shall furnish at his own cost all tools, measuring tapes
and other implements and labour required for proper setting out of the
work and shall set out, and be entirely responsible for such setting out.
The Contractor shall provide all men, materials, appliances etc., which
the Employer may require for measuring or inspecting the works.

60.1 Certificate and Payment

a) Form of Bill:

The Contractor shall submit all the bills / tax invoice on the printed

forms with an application at the office of the Engineer-in-charge and

the amounts in the bills shall always be entered at the rates
specified or decided as per the “Contract” or in the case of any extra
work ordered in pursuance of these conditions and not mentioned or
provided for in the contract at the rates herein after provided for
such work. The bill shall have annexure of attendance list, PF & ESI
payment receipts from authorities, while claiming the running bill
the contractor shall bifurcate the contract bill amount and GST
amount separately to facilitate Port to claim GST input credits.

b) Payment:

i. Contractor has to submit the bill on monthly basis on or before
15t of every month for the work carried out for the previous
month.

ii. The bill shall be enclosed with pay slip, Attendance Register
signed by the supervising officer, Bank payment details etc., of

the work for which bill is claimed and ESI/EPF payment challans
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with Annexure of payment employee wise of the preceding month
along with necessary approvals. In case of deficiency in
documents the bills shall be returned to the contractor within 3
days recording reasons for rejection. Recovery of LD, Penalty
etc., shall be made for non-compliance of contract conditions.

iii. Joint measurement should be taken promptly for all works by the
concerned Assistant Engineer or Assistant Executive Engineer
along with contractor and make the entries into the MB book
within first week of next month. The AE/AEE would check the
measurements and preparation of abstract and certify within 5
working days of the joint measurement and submit to the
AEE/Executive Engineer.

iv. Contractor has to make payment to all workers as per minimum
wages act on or before 7th day of each month through electronic
mode to the bank accounts of workers.

Interest:

No claim of interest will be entertained by the Employer with respect

of any money or balances which may be in its hands owing to any

dispute between itself and the Contractor or with respect to any
delays on the part of the Employer in making interim or final
payment or otherwise.

Final Bill :

When the final sum has been ascertained(that is to say the gross

payment for the completion of the whole of the works) due to the

Contractor, the Engineer-in-charge shall after allowing for the

amount of all previous certificates and after determining and

allowing for all other payments due from the Contractor may
recommend to pay the balance due to him.

The contract shall submit the final bill/invoice within 60 days from

the date of completion of the work with all the enclosures viz.,

PF/ESI contribution, and detail measurements with any recoveries.

The Contractor and Assistant Engineer both jointly complete the

measurements: if Contractor due to any reason does not

attend/avoid joint survey/measurements the Executive Engineer
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shall give notice to the contractor to be present at the site for joint
measurement within 7 days. If the Contractor fails to attend the
joint measurement second notice shall be issued to the contractor to
attend the joint measurement within 3 days. Failure to attend the
joint measurement the Assistant Engineer/Assistant Executive
Engineer (Civil)/EE(C) would record the reason and complete the
measurement in a transparent manner departmentally and submit
the bill within 60 days

Engineer-in-charges power to correct/modify certificates:

The Engineer-in-charge shall make any corrections or modifications in

any of the previous certificates issued by him or by his representative

and Engineer-in-charge shall have power to withhold approval of any

certificate if the works or any part thereof are not being carried out to

his satisfaction.

Retention Money:

10% of the total tax invoice, due on each Interim Certificate will be

deducted subject to the maximum 5% of the Contract Price including

GST. The amount as stated above will not bear any interest. In case of

forfeiture of Retention Money GST is applicable.

Refund of retention money:

The retention money deducted will be refunded to the Contractor after

satisfactory completion of work and released along with final bill.

Employer’s lien

The employer shall have a lien on and over all or any money that may

become due and payable to the contractor under this contract or any

other contract or from any amount lying with them or under their

control and in respect of any debt or sum that may become due and

payable by the employer to the contractor either alone or jointly with

another or other and either under this contract or under any other

contracts or transaction of any nature whatsoever between the

employer and the contractor.

Certification of Substantial completion of works: Deleted

65.1 Completion Certificate:
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The completion certificate shall be issued by the Engineer-in-charge

after completion of the work

Removal of material on completion:

The contractor shall on completion of the works or when directed by the

Employer remove all plant, equipment, tools, materials, temporary

constructions etc. and rubbish which may have accumulated during

the execution of the work, other than those permanently used into the

works. All such rubbish or surplus materials or plant etc. which the

Employer may require the contractor to remove at any time during the

progress of the work shall be removed by the contractor within twenty

four hours after the receipt of written notice from the Employer

requiring him to remove the same. In the event of the Contractor’s

failure or default to comply with such notice, the Employer may

forthwith remove all such rubbish, surplus materials, plant etc. at the

risk and cost of the contractor.

Extension of Time for Completion:

67.1 In the event of:

a) The amount or nature of extra or additional work.

b) Any cause of delay referred to in these conditions.

c) Exceptionally adverse climatic conditions.

d) Any delay, impediment or prevention by the Employer, or

e) Other special circumstances which may occur, other than through a
default of or breach of contract by the Contractor or for which he is
responsible.
Being such as fairly to entitle the Contractor to an extension of the
Time for Completion of the Works, or any Section or part thereof, the
Employer shall determine the amount of such extension and shall
notify the Contractor accordingly.

67.2 Contractor to Provide Notification and Detailed Particulars:

Provided that the Employer is not bound to make any determination of

Extension of Time unless the Contractor has

a) within 30 days after the event warranting request for Extension of

Time has first arisen notified the Employer and
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b) within 30 days, or such other reasonable time as may be agreed by
the Employer after such notification submitted to the Employer
detailed particulars of any extension of time to which he may
consider himself entitled in order that such submission may be
investigated at the time.

67.3 Interim Determination of Extension :
Provided also that where an event has a continuing effect such that it is
not practicable for the Contractor to submit detailed particulars within
the period of 30 days referred to in Sub-Clause 67.2(b), he shall
nevertheless be entitled to an extension of time provided that he has
submitted to the Employer interim particulars at intervals of not more
than 30 days of the end of the effects resulting from the event. On
receipt of such interim particulars, the employer shall, without undue
delay, make an interim determination of extension of time and on
receipt of the final particulars, the Employer shall review all the
circumstances and shall determine an overall extension of time in
regard to the event. In both such cases the Employer shall make his
determination, and shall notify the Contractor.

67.4 No extra payment to the Contractor :

Any extension of time period shall be granted by the Employer subject

to following conditions:

a) No financial repercussions on either side.

b) No dispute/claims arising out of extension of time limit so

granted shall be entertained.

Penalty for non completion/ unsatisfactory work:

For non-completion of work in every item or operation/quantity,

penalty of 10% of the amount payable for non-attended quantity of

work, should be levied and deducted from the payment, in addition to
deduction of quantity for non-attended work. Engineer in charge may
withhold payment to the extent of 20% of bill amount on account of
unsatisfactory work at his discretion. In the event of contractor
rectifying the defects this payment can be released in the next bill. In

the event of the contractor not attending to defective work as pointed
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out by Engineer in charge in writing this payment will stand forfeited.

In case of penalty GST is applicable.

68.1Taking-Over Certificate: Deleted

Maintenance period: ( Not applicable)

69.1 Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter or

thing arising out of or in connection with the Contract or execution of

the Works, unless the Contractor shall have included a claim in respect

thereof in his Final Statement and (except in respect of matter or things

arising after the issue of the Taking-Over Certificate in respect of the

whole of the Works) not later than 60 days after the issue of the Taking-

Over Certificate in respect of the whole of the Works, the Contractor

shall submit to the Engineer six copies of a Statement at Completion

with supporting documents showing in detail, in the form approved by

the Engineer,

(a) the final value of all work done in accordance with the Contract up
to the date stated in such Taking-Over Certificate,

(b) any further sums which the Contractor considers to be due and

(c) An estimate of amounts which the Contractor considers will become
due to him under the Contract.

69.2 Unfulfilled Obligations

Notwithstanding the issue of the Defects Liability Certificate the

Contractor and the Employer shall remain liable for the fulfillment of

any of the obligation incurred under the provisions of the Contract

prior to the issue of the Defects Liability Certificate which remains

unperformed at the time such Defects Liability Certificate is issued and,

for the purposes of determining the nature and extent of any such

obligation, the Contract shall be deemed to remain in force between the

parties to the Contract.

69.3 Urgent Remedial Work

If, by reason of any accident, or failure, or other event occurring to, in,

or in connection with the Works, or any part thereof, either during the

execution of the Works, or during the Defects Liability Period, any

remedial or other work is, in the opinion of the Engineer, urgently
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necessary for the safety of the Works and the Contractor is unable or
unwilling at once to do such work, the Employer shall be entitled to
employ and pay other persons to carry out such work as the Engineer
may consider necessary. If the work or repair so done by the Employer
is work which, in the opinion of the Engineer, the Contractor was liable
to do at his own cost under the Contract, then all costs consequent
thereon or incidental thereto shall, after due consultation with the
Employer and the Contractor, be determined by the Engineer and shall
be recoverable from the Contractor by the Employer, and may be
deducted by the Employer from any monies due or to become due to
the Contractor and the Engineer shall notify the Contractor
accordingly, with a copy to the Employer. Provided that the Engineer
shall, as soon after the occurrence of any such emergency as may be
reasonably practicable, notify the Contractor thereof.

Risk pending completion - Ref clause 84

Indemnity:

Notwithstanding that all reasonable and proper precautions may have
been taken by the contractor at all times during the execution of the
work and during the free period of maintenance, the contractor shall
indemnify and keep indemnified the Employer against all losses and/or
damages suffered by the Employer arising out of the contract either to
the works or any other property belonging to the Employer or other
works or to the lives, persons or properties of the others arising directly
or indirectly as a result of any acts or omission or failure or negligence
or neglect or default on the part of the Contractor or any sub-
contractor/s, his/their servants, agents or workmen.

Bribes, Commission:

Any bribe, commission, gift or advantage given, promised or offered by
or on behalf of the contractor or his partner, agent or servant or
anyone on his or their behalf to any officer, servant representative or
agent of the employer or to any person on his behalf in relation to the
obtaining or to the execution of this or any other contract or with the
employer shall in addition to any criminal liability which he may incur

subject to the contractor to the cancellation of this and all other
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contracts with the Employer and the contractor shall be liable to pay to
the Employer such sum or sums which they may have to incur or suffer
as and by way of loss or damage as a result of such cancellation. The
Employer shall be entitled to deduct the amount so payable by the
contractor from any money otherwise due to the contractor under this
or any other contract or from any amount lying with them or under
their control. Any question or dispute as to the commission of any
offense under the present Clause shall be settled by the Employer in
such manner and on such evidence or information as they shall think
fit and consider sufficient and their decision shall be final and
conclusive.

Default of Contract:

If the Contractor makes any default or on the happenings of anyone or

more of the following events that is to say:

i) If the contractor without reasonable cause abandons the contract
or
ii) Suspends the carrying out of the works for 7 days after receiving

written notice from the Employer without any lawful excuse or
fails to make proper progress with works for 7 days after
receiving written notice from the Employer to employ more men
or

iii) Fails to proceed regularly and diligently with the work or

iv) Fails to remove material from the site or pull down or substitute
or repair any works for 7days after receiving notice in writing by
the Employer condemning or rejecting any materials or

V) Fails to give the Employer proper facilities for inspection of the
works or any part thereof for three days after receiving notice in
writing by the Employer demanding the same or

vi)  The contractor has become insolvent or

vii) The contractor gone into liquidation or passed the resolution for
winding up or

viii) Upon the contractor making an arrangement with or assigning in
favour of his creditor or

ix) Upon his assigning this contract to a subcontractor or
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X) Upon an execution being levied upon the contractor’s goods or
Xi) Upon winding up order being passed by the Court or a Receiver
or manager is appointed in respect of any of the property of the
contractor or
xii) Possession is taken by or on behalf of any holders of any
debentures secured by floating charges of any of the property of
the contractor or
xiii) Fails to complete all or any part of the works during the time
specified for completion of the contract or such extended time as
may be granted by the Employer or
xiv) On his omission or negligence or neglect or default or failure to
comply with any of the conditions of the contract.
xv)  If the tenderer fails to start the work within 15 days from the date
of issue of work order, the EMD shall be forfeited
The Employer may after giving notice by Registered Post A/D specifying
the default or defaults at the address given by the Contractor, and on
the Contractor’s failure to rectify or remedy such default for 14 days
after receipt of such notice or shall at any time thereafter repeat such
default the employer may enter upon the site and the work and expel
the contractor therefrom and may either themselves complete the work
or employ any other contractor to complete the work and upon such
entry the contract shall be determined save and except the rights and
powers conferred upon the Employer may use the materials and the
plants/machinery/equipment lying on the site and belonging to the
contractor for completion of the contract. The value of the materials
shall be determined jointly between the Employer and the contractor or
failing by the Employer alone if contractor declines to joint inspection.
The contractor shall not dispute such valuation and the same will be
binding upon the contractor. No amount shall be due to payable to the
contractor for the wuse of any plants/machinery/equipment in
completion of the contract. In the event of the Employer completing the
work or employing any other contractor to complete the same, the
Employer shall be entitled to recover from the contractor the amount

expended by the Employer and such loss or damage that they may have
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suffered as a result of the contractor’s omission or negligence or neglect
or default or failure to execute the works or to comply with any of the
conditions herein contained and the Employer shall recover the said
amount from any amount that shall become due or thereafter become
due to the contractor or from any amount lying with them or under
their control.

Payment after termination :

If the employer terminates the contractor’s employment under this
clause he shall not be liable to pay the contractor any further amount
(including damages) in respect of contract until the expiration for the
defects liability period and thereafter until the cost of execution
completion and remedying of any defects damages for delay in
completion if any, and all other expenses certified. The contractor shall
then be entitled to receive only such sum if any, as the employer may
certify that would have been payable to him upon due completion by
him after deducting the said amount. If such amount exceeds the sum
which would have been payable to the contractor on due completion by
him then the contractor shall upon demand pay to the Employer the
amount for such excess and it shall be deemed a debt due by the
contractor to the Employer and shall be recoverable accordingly.
Dispute between the contractor and Employer:

In case of any dispute between the Employer and the contractor, all
reasonable efforts shall be made for an amicable settlement in the first
instance. Unresolved dispute between the contractor and Employer
shall be referred to solve arbitrator to be mutually agreed upon between
the parties, failing which to the arbitrators to be appointed in
accordance with the provisions of the Arbitration and Conciliation Act,
1996 or any statutory amendments and modifications thereof.
Arbitration shall be held in Mangalore. The arbitration proceedings
shall be in English.

Progress Photographs: (As made drawings and progress photographs
& video films) (Not applicable to this contract)
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The contractor shall supply to the Engineer in charge a negative and
three prints of colour progress photographs of such portions of the
work in progress or completed as directed by Engineer in charge.
The negative of the photographs shall become the property of the
Employer. The photographs shall be of approximate size 169 mm x 115
mm each. The photographs shall be mounted in Albums and shall be
suitably inscribed and captioned. The albums shall be handed over to
the Engineer in charge. No prints or negatives may be supplied to any
person or persons without authority of Engineer in charge.
Urgent Remedial works:
If by reason of any accident or failure or other even occurring toor in
connection with the works or any part thereof either during the
execution of the works, or during the defect liability period, any
remedial or other work is in the opinion of the employer urgently
necessary for the safety of the works and the contractor is unable or
unwilling at once to do such work, the employer shall be entitled to
employ and pay other persons to carry out such works as the employer
may consider necessary. If the work or repair so done by the employer
is work which, in the opinion of the employer the contractor was liable
to do at his own cost under the contract, then all costs consequent
thereon or incidental there to shall be determined by the employer and
shall be recovered from the contractor by the by the employer, and may
be deducted by the employer from any monies due or to become due to
the contractor and the employer shall notify the contractor provided
that the employer shall soon after occurrence of any such emergency as
may be reasonably practicable, notify the contractor thereof.

Watching & Lighting:

78.1 All operations necessary for the execution of the works shall, so
far compliance with the requirements of the Contract permits, be
carried on so as not to interfere unnecessarily or improperly, with
the convenience of the public, or the access to, use and
occupation of public or private roads and footpaths to or of
properties whether in the possession of the Employer or of any

other persons. The Contractor shall save harmless and
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indemnify the employer in respect of all claims, proceedings,
damages, costs, charge, and expenses whatsoever arising out of,
or in relation to, any such matters in so far as the Contractor in
responsible therefor.

78.2 If, during the execution of the works or at any time thereafter, the
concerned authorities make any claim in respect of damage or
injury to roads, highways, or bridges, to the Contractor or
Employer, then the Contractor shall settle the claim forthwith. In
case of failure of the Contractor in settling the claim and in case
the Employer is held responsible for payment to the authorities,
then the Employer shall settle the claim and the Employer’s
expenses in this regard shall be deducted from the Contractor’s
dues.

Metric Unit:

Metric Unit shall be adopted for all design drawings and specifications.

If the contractor wishes to adopt any other units in respect of any

particular item, he shall obtain specific approval from the Engineer for

each of those items.

Duties of the Engineer-in-charge & its Representative

a) The Engineer-in-charge shall on behalf of the Employer supervise
the works, exercise site control, scrutinize and approve technical
proposals and ensure that the works are executed as per contract
provisions.

b) The representative of Engineer-in-charge shall on behalf of the
Employer assist Engineer-in-charge and be responsible for day to
day supervision, quality control of materials and workmanship, field
and laboratory tests, keeping the site documents upto date and in
safe custody take measurements of works executed in terms of the
contract.

¢) Any written instructions on written approval on all technical matters
given by the Engineer-in-charge to the contractor shall bind the
contractor as through it has been given by the Employer, provided

always that:
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i. Failure of the Engineer-in-charge’s representative to disapprove
any work or materials shall not prejudice the power of Engineer-
in-charge thereafter to disapprove such work or materials and to
order to pulling down, removal or breaking up thereof and
reconstruction at the contractor’s expenses and the contractor
shall have no claim to compensation therefore.

ii. If the contractor shall be dissatisfied with any decision of the
Engineer-in-charge’s representative, he shall be entitled to refer
the matter to the Engineer-in-charge in writing who shall there
upon confirm, reverse or very such decision. It shall be clearly
understood that the decision of the Engineer-in-charge shall be
final on all technical matters and shall not form the matter or
any dispute.

Note: Neither the Engineer-in-charge nor its representative shall
have any authority to relieve the contractor of any of his duties or
obligations under the contract or except as provided for in the
contract, to order any work involving delay or any extra payment
by the employer or to make any variations of or in items work or
in their quantities or in unit rates.

81. Suspension of work:

81.1 The Contractor shall, on the instructions of the Employer,
suspend the progress of the works or any part thereof for such
time and in such manner as the employer may consider
necessary and shall, during such suspension, properly protect
and secure the works or such part thereof so far as is necessary
in the opinion of the employer. Unless such suspension is:

a) Otherwise provided for in the contract.

b) Necessary by reason of some default of breach of contract by
the contractor or for which he is responsible.

c) Necessary by reason of adverse climatic conditions on the site
or

d) Necessary for the proper execution of the works or for the

safety of the works or any part thereof (save to the extent that
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such necessity arises fromany act or default by the Employer
or fromany of the risks defined in Sub-Clause -24.4.).
Sub-Clause 78.2 shall apply.

81.2 Employer’s Determination following Suspension:

Where pursuant to Sub-Clause-78.1, this sub-clause applies the

employer shall, determine:

a) any extension of time to which the contractor is entitled under
Clause -67 and

b) the amount, which shall be added to the contract price, in
respect of the cost incurred by the contractor by reason of
such suspension, and shall notify the contractor.

81.3 Suspension lasting more than 90 days
If the progress of the works or any part thereof is suspended on
the instructions of the employer and if permission to resume
work is not given by the employer within a period of 90 days from
the date of suspension then, unless such suspension is within
paragraph (a) (b) (c) (d) of sub-Clause 78.1, the contractor may
give notice to the Engineer-in-charge requiring permission, within
30 days from the receipt thereof, to proceed with the works or
that part thereof in regard to which progress is suspended.

82. Safety Requirements

82.1 Suitable scaffoldings should be provided for workmen for all work
which cannot safely be done from the ground, or from solid
construction except such short period work as can be done safely
from ladders. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds shall be provided on
the ladder.

82.2 Scaffolding or staging more than 4 meter above the ground or
floor, swing or suspended from an overhead support or erected
with stationary support, shall have a guard rail properly attached
bolted, braced. Such scaffolding or staging shall be so fastened as

to prevent it from swaying from the building or structure.
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82.3 Working platform, gang ways and stairways shall be so
constructed that they should not tag unduly or unequally, and if
the height of the platform or the gangway or stairway is more than
12 feet above ground level or floor level, they should be closely
boarded, should have adequate width and should be suitably
fastened, as described in (ii) above.

82.4 Every opening in floor of a building or in a working platform be
provided with suitable means to prevent the fall of persons or
materials by providing suitable fencing or failing whose minimum
height shall be one meter.

82.5 Safe means of access shall be provided to all working platform and
other working places. Every single ladder shall be securely fixed.
No portable single ladder between side rails 450mm. For longer
ladders this width should be increased by at least 3 cm for each
additional meter of length. Uniform step spacing shall not exceed
25cm. Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the sites of
work shall be so stacked are placed as to cause danger or
inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from
accident,

82.6 Excavation and trenching: All trenches, 1.5 meters or more in
depth, shall at all times be supplied with at least one ladder for
each 30 meter in length or fraction thereof. Ladder shall be
extended from bottom of the trench to at least 30 cm above
surface of the ground. The sides of the trenches which are 2
meter or more in depth shall be stopped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger
of sides collapse. The excavated materials shall not be placed
within 1.5 meter of the edges of the trench whichever is more.
Cutting shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done

82.7 Demolition: before any demolition work is commenced and also

during the process of the work:
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All roads and open area adjacent to the work site shall either be
closed or suitably protected.

No electric cables or apparatus which is liable to be source of
danger, or a cable or apparatus used by the operator shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor, roof
or other part of a building shall be so overloaded with debris of
materials as to render it unsafe.

82.8 All necessary personal safety equipment as per statutory
requirements or as  considered adequate by the Engineer-in-
charge should be kept available for use of person employed on
the site and maintained in a condition suitable for immediate use,
and the contractor should take adequate steps to ensure proper
use of equipment by those concerned.

Workers employed on mixing epoxy asphaltic material cement and
lime mortars shall be provided with protective footwear and
protective goggles.

Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to eyes will be provided
with protective goggles.

Those engaged in welding works shall be provided with welder’s
protective eyesight leads.

Stone breakers shall be provided with protective gloves, goggles
and protective clothing and seated at sufficiently safe intervals.
When workers are employed in sewers and manholes, which are
in use, the contractor shall ensure that the manhole covers are
opened and are ventilated at least for an hour before workers are
followed to get into the manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to public.

The contractor shall not employ men below the age of 18 years
and women on the work of painting with products containing lead

in any form. Whenever men above the age of 18 are employed on
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the work of lead painting, the following precautions should be
taken.

No paint containing lead products shall be used except in the form
of paste or readymade paint.

Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or surface having lead
paint dry rubbed and scrapped.

When work is done near any place where there is risk of crowning,
all necessary equipment should be provided and kept ready for
use and all necessary steps taken for prompt rescue of any person
in danger and adequate provision should made for prompt first
aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machines, and tackle including their attachments
anchorage and supports shall conform to the following standards
of conditions:-

These shall be good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept
in good repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and
free from patent defects.

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in
charge of any hoisting machine including any scaffolding winch or
giving signals to operator.

In case of every hoisting machine and every chain ring hook,
shackle, shrivel and pulley block used in hoisting or as means of
suspension the safe working load shall be ascertained by proper
means. Every hoisting machine and all gear referred to above
shall be boldly marked with the safe working load. In case of
hoisting machine having a variable safe working load, each safe
working load and the conditions under which it is applicable shall

be clearly indicated. No part of any machine or any gear shall be
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loaded beyond the safe working load except for the purpose of
testing, that too wunder closely monitored and controlled
conditions.

In case of departmental machines, the safe working load, shall be
notified by the Engineer-in-charge. As regards the Contractors,
machines the contractor shall notify the safe working load of the
machine to the Engineer-in-charge whenever he brings any
machinery to site of work and get it verified by the Engineer —in-
charge.

Motors, gearing, transmission, electric wiring and other
dangerous parts ofhoisting appliances should be provided with
such means as will reduce to the minimum the risk of accidental
descent of load, and the risk of any part of suspended load
becoming accidentally displaced. When workers employed on
electrical installations which are already energized, insulating
mats, wearing apparel, such as gloves, allover and both as may be
necessary should be provided. The workers should not wear any
rings, watches and carry keys or other materials which are good

conductors of electricity.

82.10 All scaffolds, ladders and other safety devices mentioned or

described therein shall be maintained in safe conditions and no
scaffold, ladder or equipment shall be removed, while it is in use.
Ladders and scaffolds used should be of good quality and

properly maintained. Ladders should have non skid bottom.

82.11 Contractor shall appoint a safety inspector or the site-in-charge

should be given responsibility of safety aspects.

82.12 All the contractors shall submit details of their employees

indicating designation, identification etc. for /exit pass and
pass/identity card shall be produced as and when required by

the Port officials.

82.13 The contractor should take necessary hot work permit from the

officer-in-charge of the area. The hot work permit should be
available with the person actually performing the job and should

be produced as and when demanded by the Port Officials.
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82.14 Appropriate personnel protective equipments having ISI mark
should be given to labourers employed by the contractor at work
site.

82.15 All the lifting appliances such as cranes etc., shall have valid test
and examination certificates from prescribed authorities.
Certificates/copies of these shall have to be furnished for record
of the employer. Originals of these certificates shall be verified by
the Engineer-in-charge and returned to the contractor.

82.16 Driver/Operators of heavy equipments shall possess Heavy Duty
Licence and shall have sufficient experience in safe operations of
the equipments. Licences should be produced for verification to
Engineer-in-charge.

82.17 First aid box should be provided at site with necessary contents.

82.181t is preferable that the labourers employed by the contractor
have adequate knowledge of using the fire fighting
appliances/equipment.

82.19 When hot job is being performed appropriate fire extinguishers,
water buckets, sand buckets and asbestos cloth etc. and other
appliances/aids as advised by Fire officer should be kept at site.

82.20 The work area should be barricaded by proper means. Proper
sign boards should be displayed at appropriate places.

82.21 All the electrical equipments should be properly maintained and
should be properly earthed. All the rotating parts should be
properly guarded.

82.22 Only industrial purpose LPG cylinders with ISI marked pressure
regulator, hose and cutter should be used. It si advisable to use
D.A cylinder instead of LPG cylinder.

82.23 Proper house keeping of the work area is the contractor’s
responsibility. The scrap material generated during work should
be kept only at the places as advised by concerned officer.

82.24 The contractor should instruct the labourers to follow all safety
rules like USE OF APPROPRIATE PERSONAL PROTECTIVE
EQUIPMENTS’, ‘NO SMOKING’, ‘DRIVE VEHICLE AT
RESTRICTED SPEED ONLY’ etc.,
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82.25 The contractor should submit accident report to Deputy Director
Dock Safety and Safety Section, NMPA as per regulation 91 of the
Dock Workers (Safety, Health and Welfare) Regulation, 1990 in
prescribed format.

82.26 In case of any emergency declared by NMPA the contractor has to
suspend all activities in the port area and make arrangement for
immediate evacuation of his employees to safe place..

82.27 The Contractor shall be bound to bear expenses of defense of
every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of
the above precautions and to pay any damage and cost which
may be awarded in any such suit, action or proceeding to any
such persons or which may with the consent of the contractor be
paid to compromise any claim by any such person.

82.28 Apart from the above conditions, the contractor should comply
with safety Rules laid down by the Safety and Fire & Safety
Sections of NMPA from time to time during the contract period.

82.29 These safety provisions should be brought to the notice of all
concerned by display on a notice board at a prominent place of
the work spot. The person responsible for compliance of safety
code shall be named therein by the contractor

83 Life Saving Appliances and First Aid Equipment:

The contractor shall provide and maintain upon the works sufficient

proper and efficient life saving appliances and first aid equipment to the

approval of the engineer and in accordance with the requirements of

LLO Convention No.62. The appliances and equipments shall be

available for use at all times.

84 Risk pending completion:

All the works comprised in this contract until completion of the

contract land handing over the works to the employer shall stand at

the risk of the contractor who shall be responsible and make good at
him own costs all losses land damaged caused by or due to fire,
weather or any other cause and the contractor shall hand lover such

works complete in every respect on completion of works.
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85 Port Entry Permission(not applicable to this contract)

The Contractor shall submit prior application for Port entry passes to
the concerned Port authority the proof of identity, ESI card, PF account
details, Bank account number, voter’s ID etc for his labours and the
staffs engaged in the works. The passes will be issued free of cost.

The Contractor shall retain the original passes obtained by them in
respect of their labour and staff engaged in the Works and produce the
same to the Engineer as and when called for. It should not be either
destroyed or allowed to be taken by the labour/staff after its use.

86 Site - Protected Area (not applicable to this contract)

The Site of Work is a protected area. Entry to the Port premises is
regulated by entry passes. These passes will be issued by the Central
Industrial Security Force or any other authority authorized by the
Employer. The Contractor should furnish a list of person with details of
ESI, PF and Bank account details for whom the passes are to be issued
to the Engineer and arrange to obtain the passes from the appropriate
authority, based on the recommendation of the Engineer and abide by
the Rules of the New Mangalore Port Authority with regard to entry etc.
For the entry of trucks and other vehicles also, the Contractor should
obtain necessary permits. However, no charges will be levied for the
individual passes or the permits for the vehicles of the Contractor or his

sub-contractors for the bonafide use of the work.
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10.SPECIFICATIONS - GENERAL

10.1

10.2

10.3

10.4

10.5

General

The following Technical Specifications shall be read in conjunction with
General Conditions of Contract, Conditions of particular applications,
Schedules, Annexures and Drawings.

The normal business will be continued throughout the progress of the
works and the Contractor must conduct his operations so as not to
obstruct shipping, Port traffic and operations.

The Contractor shall obey orders and directions given by the Engineers
or his authorized representative in the course of the discharge of his
duties.

Brief Description of drawing

The Works are shown in the following drawings that are issued as a

part of the Tender Documents:

Drawing No. Description

2/3/RCM/LP-01 Location plan

Contractor’s Working Area

The Contractor shall work in close co-ordination with the other
contractors employed by the Board relating to other connected works.
Temporary Works

Before any temporary works are commenced the Contractor shall
submit at least 14 days in advance to the Engineer-in-Charge for
approval complete drawings of all temporary works he may require for
the execution of the Works. The Contractor shall also submit his
calculations relating to the design of temporary works, viz. storage
sheds, offices, etc., if required by the Engineer-in-Charge and shall
carry out the modifications that the Engineer-in-Charge may require of
such temporary works at Contractor’s own cost. The Contractor shall
be solely responsible for the stability and safety of all temporary works.
Technical specification

The work involves the following items:-
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i) Deploying Private Security Guards (watch & ward without arms) at
Panambur circle for traffic control measures - Daily 2 (two) shifts
with 2 (two) Nos. of Security guards in each shift - For the first year

ii) Deploying Private Security Guards (watch & ward without arms) at
Panambur circle for traffic control measures - Daily 2 (two) shifts
with 2 (two) Nos.of Security guards in each shift - For the second
year

11.LIST OF TOOLS AND PLANTS
The successful bidder should provide whistle, rain coat / umbrella, lathi,
torch / lamp, Traffic Safety Rescue Signal Baten Light (Red and Green),
Personnel Protective Equipment etc., to the security guard during the
contract period.
Further, the successful bidder should also provide distinct / neat uniform
including shirt / trousers along with cap and pair of black shoe for men,
with logo of the firm embossed. In order to maintain neat and clean
uniforms at all times at least two sets of uniforms to be issued to the
security personnel.

12.SPECIAL CONDITIONS OF CONTRACT
The Scope of work is to DEPLOYMENT OF SECURITY GUARDS AT
PANAMBUR CIRCLE FOR TRAFFIC CONTROL MEASURES FOR THE
YEAR 2025-26 AND 2026-27 by carrying out all such works that may
requires as instructed and as directed by the department staff from time
to time and work is to be carried out to the entire satisfaction of the
department whose decision is final and binding in this respect.

1. Security guards without arms (skilled) two (02) Nos. in each shift for
two (02) shifts daily has to be provided by the agency for the period of
Two (02) years including Sundays from the date mentioned in the
Work Order.

2. The duty arrangements for the deployed security guards will be in two
shifts.

3. The Security guards have to discharge their duties as per the
directions of the Traffic Police and all instructions with regard to
Traffic Control at Panambur Circle shall be issued by the Police
Department from time to time, which shall be followed.

4. The Firm / Agency should submit the Police Verification clearance
certificate of the Security Guard at the time of joining duty.
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The Firm / Agency shall provide the Security Guard at a time at the
start of the execution of contract and not in a piece meal manner.

The security guards deployed by the Firm / Agency shall be in distinct
/ neat uniform including shirt / trouser along with belt, cap and pair
of black shoes & socks with logo of the firm embossed. In order to
maintain neat and clean uniforms at all times, at least two set of
uniforms to be issued to the security personnel by the Firm / Agency.

The Firm / Agency shall issue whistle, raincoat / umbrella, lathi,
torch / lamp, Traffic Safety Rescue Signal Baten Light (Red and
Green), personnel protective equipments etc., to the security guard
during the period of contract.

The security guard deployed by the Firm / Agency should be covered
under the statutory government regulations framed from time to time.

The Firm / Agency should grant one day weekly off and if he fails to
do so, the Firm / Agency should make suitable arrangement.

Working hours will not be less than 8.00 hours. Substitute posting on
weekly days of rest & availing leave etc. shall be ensured by the firm /
Agency for providing un-interrupted services without claiming any
additional cost from NMPA.

Minimum Wages:

The service provider should ensure payment of existing minimum
wages as per the latest CLC’s order considering the rates for
employees employed in Watch and Ward (without arms) for Area-B.
The present wage rate is Rs. 868 /- per head for Basic + VDA. As and
when minimum wage is revised, the Firm / Agency shall pay to the
workmen accordingly and claim for reimbursement from the NMPA
duly providing documentary proof for such revision and payment. Non
adherence of Minimum Wages Act will result in cancellation of the
contract, forfeiture of Bank Guarantee Bond (BGB) and invite
appropriate administrative action.

The estimated amount put to tender is bare minimum cost of the
work excluding service charges and overhead charges. If a firm quotes
less than or equal to estimated cost put to tender, the bid will be
considered as the bid with NIL charges / NIL Consideration, such bids
shall be treated as unresponsive and will not be considered for
evaluation.

In case if, two or more bidder quote same minimum charges /
minimum % and tie occurs, the successful bidder would be finalized
by drawing the lottery with prior intimation to the bidders whose bids
are tie, in presence of eligible bidders or their authorized
representative and Tender Committee Members.

EPF, ESI:

The Employer’s contribution of EPF / ESI will be reimbursed as per
the actual based on the notification issued by the Govt. from time to
time. However payment of these statutory obligations will be made
with monthly bills on production of documentary evidence to the
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effect that the same has been deposited by the Firm / Agency to the
appropriate authorities.

The Firm / Agency would be responsible to make alternative
arrangements in cases of situations such as staff strike, local strike
etc., ensuring that the Security work is not hampered.

Any damage / pilferage to the NMPA property due to mishandling,
carelessness of the Firm / Agency or his worker will be recoverable
from the Contractor’s bill and all materials issued to the Contractor
shall be his sole responsibility during the period of contract.

All the security staffs will have to be covered under insurance against
any personal accidents and NMPA will not be liable for payment of
any compensation on that account.

During execution of the work, the Firm / Agency should follow all
standard norms of safety measures / precautions, to avoid accidents
/ damages to the workers, machines, buildings etc. Non-performance
to this clause, suitable fine will be imposed.

The security guard deployed by the Firm / Agency shall not claim any
type of Compensation / Absorption / Regularization Benefit (Health
Related etc.) of service from NMPA under the Industrial Disputes Act
1947 and Contract Labour Act 1970.

The Security guard deployed by the Firm / Agency shall not consume
alcohol, betel or carry out smoking during duty hours.

In case of any misconduct found in the persons engaged by the firm /
Agency, the Contractor must change the person immediately.

The attendance will be maintained through RFID and manual
attendance register, which will be maintained by the Firm / Agency
under the supervision of NMPA authority.

The Firm / Agency shall furnish a photo copy of the ESI card
immediately on engagement of contractual workers latest within
fifteen days of their joining duty.

The Firm / Agency shall produce the Register of payment of wages,
the Register of attendance and muster roll of the preceding month
along with the claim bills to be submitted on the 5th day of every
calendar month for verification to the Department. The Firm / Agency
shall provide aquittance roll of the monthly wages distributed to the
personnel, statement of EPF / ESI contributions with proof of
remittance in respective of Authorities to the Department along with
the monthly bill claim.

Payment of monthly wage to the deployed security personnel should
be made through NEFT / RTGS only to the individuals on or before 7th
day of every succeeding month, which in any case shall not be less
than the minimum wages as prescribed by the Central Labour
Commissioner from time to time. The Firm / Agency should submit
the Bank details with the A/c. No. of the workmen before releasing of
the first bill of the contract. Applicable taxes including TDS shall be
deducted from the monthly bills.
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GST will be paid at the applicable rates and Income Tax (TDS) at such
rates as applicable from time to time will be deducted at source from
bills and a certificate to this effect will be incurred. The deduction of
TDS can however be waived, if exemption Certificate is produced from
the Income Tax Authorities. Deduction of Income Tax at reduced rates
can be considered subject to production of valid certificate for the
period from Income Tax.

During the subsistence of the Contract, NMPA reserves the right to
Terminate the services of any security staff, if the services of his / her
are found to be not satisfactory or is negligent or is indulging in unfair
trade practices or on account of any immoral activity.

The Firm / Agency shall provide transportation to the deployed
security staff to attend duties and under no circumstances, it will be
an obligation on NMPA to provide the transportation.

The Firm / Agency shall ensure obtaining Insurance Policies for each
worker under the provisions of ESI Act, as may be necessary under
the law, having no liability on NMPA. The Firm / Agency should
submit the copy of the ESI Medical ID Card of all the Security Guards
to the Department immediately on receipt from the ESI Hospital
Authority.

Neither the Firm / Agency nor his employee shall make NMPA a party
to any dispute / litigation between themselves. The Firm / Agency
shall indemnify NMPA for all costs, which the Port may have to bear
as a party because of such dispute / litigation.

NMPA reserves the right to increase or decrease the quantity of the
required services without any change in the terms & conditions and
prices quoted by the successful bidder. While awarding the contract,
the quantity ordered can be increased or decreased by NMPA.

That this contract can be terminated by either party by giving prior
notice of not less than one month, as per the terms of the tender
condition.

That the Chief Engineer (Civil) from time to time may authorize any
officer in the Civil Engineering Department and delegate to him the
powers and authority vested in him for the purpose of smooth
management of the said work of providing security service.

Penalty Clause
The Firm / Agency will be penalized on the following accounts:

(@) In case of failure of any Security guard to report on duty, the Firm
/ Agency shall be penalized at a rate equal to twice the amount of
pay of the guard for one day.

(b) In case of theft / damage to NMPA assets within the assigned
working area of the Security guard, on account of any negligence of
duty by the Security guard, the Firm / Agency shall be penalized
for a sum of amount as assessed by NMPA for the said theft /
damage.
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33. Dispute Resolution:

(i) All disputes or differences arising out of or in connection with the
Contract shall be settled by bilateral discussions. Any dispute,
disagreement or question arising out of or relating to the
Contract or relating to construction or performance, which
cannot be settled amicably, shall be referred to the Chairman,
NMPA. The Agreement shall be governed by laws of India and
Court at Mangalore shall have exclusive Jurisdiction.

(ii Dispute Resolution Board: Either party aggrieved by the decision
of the Chairman, NMPA may refer the dispute before Dispute
Resolution Board. The Dispute Resolution Board shall consist of
a Presiding Officer as mutually agreed by both parties failing
which will be nominated by the Chairman, NMPA. The said Board
may resolve the dispute as per procedure evolved by it however
subject to compliance of principle of natural justice. Advocates
are not allowed to participate in the proceedings before the Board
and both parties shall be represented by their full time officers.
The decision / order passed by the Board shall be final and
binding on both parties. The cost of proceedings will be borne by
both the parties.

34. The Agreement shall be governed by Laws of India and the Court of
Mangalore shall have exclusive Jurisdiction.

13.DRAWINGS
The Works are shown in the following drawings that are issued as a part

of the Tender Documents:
Drg. No. 2/3/RCM/LP-01
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14.BILL OF QUANTITIES
PREAMBLE

1.

1.1.

1.2.

1.3.

1.4.

GENERAL INSTRUCTIONS

The Bill of Quantities must be read with the Drawings. Conditions of
Contract and the Specifications and the Contractor shall be deemed to
have examined the drawings, Conditions of Contract and the
Specifications, and to have acquainted himself with all the details of the
Work to be done and the way the works are to be carried out.
Notwithstanding that the work may have been sectionalised, every part
of it shall be deemed to be supplementary to complementary of every
other part and shall be read with it or into it so far as it may be
practicable to do so.

The detailed description of work and materials given in the
Specifications are not necessarily repeated in the Bill of Quantities.

The quantities entered in the Bill of Quantities are approximate only
and are given to provided a common base of tendering. Payment will be
made for the actual quantities of work carried out in accordance with
the drawings and orders of the Engineer and will be measured by the
Engineer’s Representative and valued at the rates and prices quoted in
the Bill of Quantities and the rates fixed by the Engineer for varied
work, all in accordance with the provisions of the terms of this contract.
Any increase in the quantities of individual items from those indicated
in the Bill of Quantities shall not form a basis for alteration of the rates
quoted and accepted.

RATE AND PRICES :

The rates and prices set out against the items are to be the full all-
inclusive rates of the finished work as described in the Bill of
Quantities and or shown on the Drawings and described I the
Specifications or which can be reasonably be inferred therefrom and are
to cover the cost of provision of plant and equipment, materials,
labour, erection, maintenance, supervision, overheads and profits and
every incidental and contingent cost and charge whatsoever including
all tax if any excluding GST and any other conditions of Contract and

the specifications and every kind of temporary work (except those items
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for which separate provision has been made in the Bill of Quantities)

and all matters and things necessary for proper completion and

maintenance of the works.

The Specifications are intended to cover the supply of materials and the

execution of all works necessary to complete the works. Should there

be any details of execution which have not been referred to in the

Specification or in the Bill of materials or construction which have not

been mentioned or referred to in the Specifications or in the Bill of

Quantities and Drawings, but the necessary for which it may

reasonably implied or referred therefrom, or which are usual or

essential to the completion of all the works in all trades the same shall
be deemed to be included in the rates and prices named by the

Contractor in the Bill of Quantities. The rates and prices are to cover

the items and described in the Bill of Quantities read with the Drawings

and Specifications and if there is any inconsistency between the Bill of

Quantities, Specifications and the Drawings, the description in the Bill

of Quantities shall prevail.

The Contractor is deemed to have ascertained for himself the extent to

which the work has to be carried out for the proposed work including

electrical works and his rates and prices shall include for all costs and
charges whatsoever arising out of such working.

Arithmetical errors in the Bill of Quantities will be rectified on the

following basis.

(i) If the figure entered at percentage rate in the Bill of Quantities
does not tally with the quoted amount the percentage rate, in
words will prevail and the amount will be rectified accordingly.

(ii)  If the total amount entered does not tally with the sum of the
amounts entered against percentage rate the later will prevail and
the total amount will be rectified accordingly.

(iiij In case of same percentage quotes the two bidders will have to

participate in rebidding for offering a rebate.

3. METHOD OF MEASUREMENT
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i.) Standard Method: The work included in Bill of Quantities once
completed will be presented to the Engineer’s representative for
checking quality and quantity of work. The Engineer’s
representative after satisfying himself issue a certificate to that
effect. Unless stated or billed otherwise quantities shall be
measured in accordance with the Indian Standard Code No.1200
for civil work and shall be not as they are provide in the works.
The rates and prices shall include whatsoever allowance is
considered to be necessary for wastage, working spaces,
construction slopes, batters.

ii.) The mode of measurement and payment described in the relevant
technical specifications shall apply for the relevant items.

4. PART RATES

1. Engineer may sanction part rates for partly executed work under any
item of the Bill of Quantities as may be deemed proper and fit by him.
For this purpose, the Contractor shall submit written application for
grant of part rates, furnishing calculations in support of the part rates
requested.

2. Part rates will not be sanctioned merely for materials (natural or
manufactured) brought to site by the Contractor, but only for partly
executed work which by its very nature, is not easily removable form
the site.

3. Abbreviations
The following abbreviations are used in the Specifications and Bill

of Quantities:

IS : | Indian Standard
BS : | British Standard
Qty. : | Quantity

mm : | Millimeters

cm : | Centimeters

M / m : | Meters

LM : | linear metre

LS : | lump sum
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Rs. : | Rupees
P. : | Paise
Nos. : | Numbers
do : | Ditto
MS : | mild steel
T : | Tones
Kg : | Kilogram
EO : | Extra over (previous sum unless specified
otherwise)
sq.m. /mQ square metre
sq.cm. : | square centimeters
mm : | Square Millimetre
Cu.m. : | cubic meters
YST : | yield stress
dia : | Diameter
wt. : | Weight
Drg.No.: | drawing number
max. : | Maximum
min : | Minimum
approx : | Approximately
n.e.: | not exceeding
incl: | Including
circ: | Circular
set : | set / sets
c/c | centre to centre
@ : | at the rate of

Operation
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BILL OF QUANTITIES

Name of work:DEPLOYMENT OF SECURITY GUARDS AT PANAMBUR
CIRCLE FOR TRAFFIC CONTROL MEASURES FOR THE YEAR 2025-26 AND

2026-27
Rate (in
I{T:) Description of items z:lzl;i:’tl; Unit t:ﬁ:r:: ‘::O:I;t
words )
1 |Deploying Private Security | 1488.00 | Man | 868.00 1291584.00
Guards (watch & ward without days

arms) at Panambur circle for
traffic control measures - Daily
2 (two) shifts with 2 (two) Nos.of
Security guards in each shift -
For the first year

2 | Deploying  Private Security | 1488.00 | Man | 868.00 1291584.00
Guards (watch & ward without days
arms) at Panambur circle for
traffic control measures - Daily
2 (two) shifts with 2 (two) Nos.of
Security guards in each shift -
For the second year

TOTAL AMOUNT Rs. | 25,83,168.00
Excess / Less (in percentage in two decimals)
Quoted amount in Figures

(Quoted amount :RUPEES ....cviuiiiiiiiiiiiei e )

Note :

1. GST as applicable shall be claimed as separate line item in tax invoice and
the same will be paid separately.

2. Contractor shall file the applicable returns with tax department in time
and submit the same as documentary evidence

3. The estimated amount put to tender is the bare minimum cost of work. If a
firm quotes less than or equal to estimated cost put to tender, the bid will
be considered as the bid with NIL charges / NIL Consideration, such bids
shall be treated as unresponsive and will not be considered for evaluation.

4. In case if, two or more bidder quote same minimum charges / minimum %

and tie occurs, the successful bidder would be finalized by drawing the
lottery with prior intimation to the bidders whose bids are tie, in presence
of eligible bidders and Tender Committee Members.

SIGNATURE OF THE CONTRACTOR
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15.TENDER FORM

Sub:- Deployment of Security Guards at Panambur Circle for Traffic Control
Measures for the year 2025-26 and 2026-27
Tender no:- CIVIL/CE(C)/EEC/96/2024-25dated 27-03-2025

(Tenderers are required to fill up all the blank space in this tender form:)

The Executive Engineer (C)
Civil Engineering Department,

NMPA, Panambur.

Sir,

Having visited the site and examined the instructions to Tenderers,
Conditions of Contract, Specifications, Schedules, Bill of Quantities and the
Tender Drawings for the above named works, we offer to execute as per
instructions to Tenderers, Conditions of Contract, Specifications, Bill of
Quantities, Schedules and the Tender Drawings etc. as per the rates quoted
in the price bid.

If our offer is accepted we undertake to commence the work as specified in
the tender document on receipt of the acceptance letter and to execute the
entire work within the stipulated period calculated from the date of issue of
letter of acceptance / dates shown in the letter of acceptance by the
Employer.

We undertake to abide by our Tender for a period of 90 days from the bid due
date or such extension of time as may be accepted by us and same shall be
binding on us and you are entitled to accept the same at any time before the
expiration of the said period.

We Undetake that the Price bid submitted along with the tender does not
contain any conditions/ clarifications/ understandings other than the total
cost as specifically sought in the tender documents.

We confirm and give an Undertaking to the effect that, we have not altered,
modified, corrected or substituted contents of Tender Document.

We also confirm that all pages of the submitted Tender Document and

addendum (if any) is duly signed.



121

Unless and until a formal agreement is prepared and executed, this Tender
together with your written acceptance thereof, shall constitute a binding
contract between us.

We understand that you are not bound to accept the lowest or any Tender
you may receive.

We have independently considered the amount shown in Appendix as
liquidated damages and agree that they represent a fair estimate of the
damages likely to be suffered by you in the event of the work not being
completed in time.

If our Tender is accepted we understand that we are to be held solely
responsible for the due performance of the contract

“I/We hereby indemnify the Port in the event of any notice served by PF & ESI
Authority towards recovery of PF & ESI due to this contract, Port is free to
recover the money from the bills any and any moneys with the Port.”

We also attach herewith NEFT Payment details 0ofRs61000/-( Rupees
SixtyOne Thousand Only) as Earnest Money Deposit/Tender security.

Dated this day of 2017

Signature in the capacity of duly authorised to sign tenders for and on behalf

Dated this --------------—-cmmm day of --------------

Signature ------------------------ in the capacity of --------------------c -

and

on behalf ---------o-mveee e oo
Address = —--mmmmmmmmmm e

Witness

Address
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16. SCHEDULE
MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT
NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C),

MANGALORE WITH EFFECT FROM 01.10.2024

Minimum Wages applicable “Construction or maintenance of roads, runways
or in building operations including laying down underground electric,
wireless, radio, television, telephone and overseas communication cables and
similar other underground cabling work, electric lines, water supply lines and
sewerage pipelines”-

Category
Area: A Area: B Area: C
Unskilled 783.00 655.00 526.00
Semiskilled / 868.00 739.00 614.00
Unskilled Supervisory
Skilled /Clerical 954.00 868.00 739.00
Highly Skilled 1035.00 954.00 868.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA),
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not
specified above as per Ministry of Labour and Employment F.No. 1
/27(3)/2023-LS-II dated 25.09.2024.)

“Employment of Sweeping and Cleaning excluding activities prohibited under
the Employment of Manual Scavengers and Construction of Dry latrines
(Prohibition) Act, 1933”.

Area Rates of wages Rs.
‘A’ 783.00
‘B’ 655.00
C 526.00

“Employment of Watch and Ward”-Rates of wages for employees employed in
watch and ward — Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A’ 954.00 1035.00
‘B’ 868.00 954.00
C 739.00 868.00

For further details log on to Ministry of Employment



