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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/12/2025-26 Date: 10-02-2025 

TENDER ID: 2025_NMPT_857256_1 

i) NOTICE INVITING TENDER 

                                                 (Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two 

cover bidding procedure for the work of “Supplying & Fixing of Sunlouvers to the 

Locker Room building at NMPA”  

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one in 

which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.15.10each(Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.18.87akhseach (Excluding GST) 

or 

At least One similar completed work costing not less than the amount equal to 

Rs.30.19(Excluding GST) 

Note1:*Similar work(s) means “Supply & Fixing of Sun louvers or ACP cladding” 

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or 

more works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of 

work done’ and part-II shall contain ‘certificate of functional completion of 
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project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years, 2021-

22, 2022-23 & 2023-24 shall be at least  Rs.11.33 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33times of the average financial turnover 

of last three years of the bidder minus works in hand at NMPA.  The bidder must fill 

the Annexure-6. In case the average turnover is Rs.3.00 crores, the financial capacity 

of the contractor will be considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates along 

with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs. 37,73,745/- 

ii) Earnest Money Deposit (EMD)    Rs.89,100/-(Rupees Eighty Nine Thousand 

One Hundred  Only). The EMD shall be in 

the form of Insurance Surety Bonds, 

Account Payee Demand draft, Fixed 

Deposit Receipt, Bankers Cheque or shall 

be paid by RTGS in favour of F.A. & C.A.O., 

NMPA. Scanned copy should be uploaded 

along with bid. The benefit of Exemption 

of EMD to all Micro and small enterprises 

(MSE) will allowed. Shall upload with 

their offer, the proof of their being MSE 

registered with district industries center 

(DIC) or Khadhi and village industries 

commission or Khadhi and Industries 

board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) or 
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Directorate of handicrafts and 

handlooms or Udyam Registration 

Certificate or any other body specified by 

Ministry of MSME. The bidder shall 

submit "Bid Security Declaration" in the 

prescribed form as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty 

Only) Payment of Tender fee by NEFT in 

favour of F.A. & C.A.O., NMPA. Scanned 

copy should be uploaded along with bid. 

The benefit of Exemption of Tender fee to 

Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the 

proof of their being MSE registered with 

district industries center (DIC) or Khadhi 

and village industries commission or 

Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. 

iv) Document download start date 

and time 

23-04-2025  at 15.00 HRS 

v) Seek clarification start date 

and time 

NA 

vi) Seek clarification end date and 

time 

NA 

vii) Bid submission start date and 

time 

07-05-2025 at 10.00 HRS 

vii) Bid submission closing date 

and time 

14-05-2025 at 15.00 HRS 
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ix) Date & time of opening of  

Cover -I : Technical 

Part - II : Financial  

 

15-05-2025  at  15.30 HRS 

Shall be communicated separately. 

x) Completion period 6 (Six) Months (including monsoon) 

xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five 
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id:  bhagyalaxmi.b@nmpt.gov.in,chiefengineer@nmpt.gov.in  

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, 

may have to be referred by the prospective Tenderer from time to time. 

             -sd- 
        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/12/2025-26 

E-Tender event No. 2025_NMPT_857256_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS 

ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. Tenderers 

who do not comply with the conditions with documentary proof (wherever required) 

will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll 

available in the Home Page. Then the Digital Signature enrollment has to be done 

with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be selected 

as per tender requirements and then attached along with bid documents during bid 

submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them 

carefully and then submit the documents as per the tender document; otherwise, the 

bid will be rejected. 
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7. The BOQ template must not be modified/replaced by the bidder and 

the same should be uploaded after filling the relevant columns, else the bidder is 

liable to be rejected for that tender. Bidders are allowed to enter the Bidder Name 

and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 

Bidder should take into account of the corrigendum published before submitting the 

bids online on the portal or on www.newmangaloreport.gov.in Bidder, in advance, 

should prepare the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will allowed. 

Bidder Shall upload with their offer, the proof of their being MSE registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME will be 

considered. The bidder should read the terms and conditions and accepts the same 

to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

11. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so 

that the clarity is maintained and the size of file gets reduced. This will help in quick 

uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure 

that, he/she completes the Bid Submission Process. Bids, which are not frozen, are 

considered as Incomplete/Invalid bids and are not considered for evaluation 

purposes. 
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13. The Tender Inviting Authority (TIA) will not be held responsible for any sort 

of delay or the difficulties faced during the submission of bids online by the bidders 

due to local issues. 

14. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no., date & time of submission of the bid with all 

other relevant details. The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will also act 

as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

18. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the 

bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard Time 

(IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

20. The bidders are requested to submit the bids through online e-Procurement system 

to the Tender Inviting Authority (TIA) well before the bid submission end date and 

time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation and 

shall be rejected summarily the benefit of Exemption of EMD and tender fee to all 

Micro and small enterprises (MSE) registered with district industries center (DIC) or 
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Khadhi and village industries commission or Khadhi and Industries 

board (KVIV) or Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or any other body specified by Ministry of 

MSME, will be considered. The bidder shall upload with their offer, the proof of their 

being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST applicable 

shall be shown as separate line items  in the Tax invoices to avail in put credit to 

Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence for 

exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for 

exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) of volume-I 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand so as to 

reach the Executive Engineer (Civil) immediately after the closing date for submission 

of online e-tender).( Note: Power of Attorney duly Authenticated by Public Notary as 

per Annexure -2. However, such power of Attorney would not be required if the 

Application is signed by an authorized partner or Director(on the board of Directors) of 

the Applicant, in  case the Applicant is a partnership firm or limited liability 

partnership.  

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ template 

must not be modified/replaced by the bidder and the same should be uploaded after 
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filling the relevant columns, else the bidder is liable to be rejected for that 

tender. Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose 

for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially acceptable by 

NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price bid, 

through valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However, in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to the 

lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be entered in 

online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves the right 

to determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 
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i. A Tender that is substantially responsive is one that conforms to 

the preceding requirements without material deviation or reservation.  A material 

deviation or reservation is one (1) which affects in any substantial way, the scope, 

quality, or performance of the Tenderer or (2) which limits in any substantial way, 

inconsistent with the Tender document, or (3) whose rectification would affect 

unfairly the competitive position of other Qualified Applicant presenting substantially 

responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal 

shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list out 

the firms, which are found technically suitable and Cover-II Price Bid of such 

tenderers only will be opened and EMD will be returned to the unsuccessful 

tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable and 

Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only detailed 

complete offers received through online prior to closing time and date of the tenders 

will be taken as valid. 

 

 

 

B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Supplying & Fixing of Sunlouvers to the Locker 

Room building at NMPA”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for the 
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tender document.  The successful bidder will be expected to complete 

the works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/epr

ocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

 

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: General 

Conditions 

Conditions of Contract : Part F: Special 
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Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. No hard copy shall be submitted, upload the entire document on 

the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer 

(Civil) in writing, so as to reach at least three days before start date of submission of 

bid. It is to be noted that queries asked after due date will not be answered. 

Employer’s clarifications shall be furnished in the CPP e-portal or shall be issued a 

corrigendum in the web site after closing date of online pre-bid meeting without 

identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date 

mentioned in the NIT. The bidders can ask queries if any during the period of pre-bid 

meeting through online. The queries of the bidders shall be answered online or a 

separate consolidated list of queries and clarifications shall be uploaded in web sites 

after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall 

be made exclusively through the issue of an Addendum. Any addendum thus issued 

shall be part of the tender documents and will be uploaded in CPP e-portal and Port 
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website to all the bidders. Prospective  

Bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part of 

Part I of their bid.  The Addendum can also be downloaded from NMPA official 

website from ‘Ongoing Project link’. The responsibility of downloading such 

addendum / amendment from NMPA website and CPP e-portal fully lies with the 

bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one in 

which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.15.10lakhs each (Excl GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.18.87lakhs each (Excl GST) 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.30.19lakhs (Excl GST) 

Note1:*Similar work(s) means "Supplying & Fixing of Sun Louvers or ACP cladding ”. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years                 

2021-22, 2022-23 & 2023-24 shall be at least Rs.11.33 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33times of the average financial turnover 

of last three years of the bidder minus works in hand at NMPA.  The bidder must fill 

the Annexure-6. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates along 
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with the tender.  

In case the average turnover is Rs.3.00crores, the financial capacity of the contractor 

will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, along with 

any other documentary proof certifying the date of completion, brief description of 

the project and project completion cost shall be submitted in support of the 

assignments performed and claimed by the tenderer to fulfill the eligibility criteria 

for qualification. Work completion 21 certificate issued by a private organization shall 

be considered, only if Tax Deducted at Source Certificate with respect to referred 

work, issued by Competent Authority is enclosed along with the tender. In case work 

executed on subcontract, only approved or authorized subcontract shall be 

considered for eligible assignment. A statement duly certified by the Chartered 

accountant showing the average annual Financial Turnover over the last 3 financial 

years duly indicating UDIN shall be submitted. Even though the bidders meet the 

above qualifying criteria, they are subject to be disqualified if they have: 

i. made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for reasons 

which are attributable to non-performance of the contractor, inordinate delays in 

completion, consistent history of litigation resulting in awards against the 

contractor or any of the constituents, or financial failure due to bankruptcy, and 

so on. The rescission of a contract of venture JV on account of reasons other 

than nonperformance, such as the most experienced partner (major partner) of 

JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder. The Bidder shall fill in the 

percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 
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which no rate or price is entered will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) after the last 

date for online bid submission. A bid valid for a shorter period shall be rejected by 

the Employer as non-responsive. In exceptional circumstances, prior to expiry of the 

original bid validity period, the Employer may request that the bidders may extend 

the period of validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder agreeing to the request will 

not be permitted to modify his bid and also shall submit an extension for EMD, if it is 

in the form of Bank Guarantee. 

 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 

favour of Financial Adviser & Chief Accounts Officer, New Mangalore Port Authority, 

Mangalore  

 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit details 

towards Earnest Money Deposit of Rs.89100/- (Rupees EightyNine Thousand One 

Hundred  Only) as stipulated in the tender. The tender without EMD shall be treated 

invalid.  

iii. The benefit of Exemption of EMD and tender fee to all Micro and small enterprises 

(MSE) registered with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or National Small 
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Industries Corporation  

iv. (NSIC) or Directorate of handicrafts and handlooms or any other body specified by 

Ministry of MSME, will be considered. The bidder shall upload with their offer, the 

proof of their being MSE. 

v. The bidders who avail exemption from payment of EMD, shall submit "Bid Security 

Declaration" in the prescribed form as per Annexure-13, accepting that if they 

withdraw or modify their bids during period of validity etc., they will be suspended for 

the time specified in the tender document.   

vi. The Earnest Money Deposit of unsuccessful bidder shall be returned without interest 

as early as possible by RTGS/NEFT on conclusion of contract. The Earnest Money 

Deposit of the successful bidder shall be refunded (without interest) after he has 

signed the agreement and furnished required performance security. 

vii. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only through 

CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic 

and final. Any documents submitted in the form of hard copy except Power of 

attorney.     
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The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial Bid 

should not contain Price Bid. “Disclosure/indication of Price in the Techno 

Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.89100/- (Rupees EightyNine 

Thousand One Hundred  Only) by RTGS/NEFT to NMPA Bank Account, failing which 

the Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-(Rupees 

Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank Account). 

II. Financial Bid: Shall contain only the Price.  

III. Last Date For Submission Of Online Tender: is as per the date mentioned in the NIT, 

NMPA may at its sole discretion reserves the right to extend the date for receipt of 

Bid.  Bid after the aforesaid time and date or the extended time and date, if any, shall 

not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded online. 

8. Letter of Submission- Covering letter (vide Annexure – 1) 

9. Power of Attorney in favour of signatory/s to the Tender,(vide Annexure -2) duly 

Authenticated by Public Notary (Original power of attorney i.e. Annexure -2 to be 

submitted by post or by hand so as to reach the Executive Engineer (Civil) 

immediately after the closing date for submission of online e-tender).However, such 

power of Attorney would not be required if the Application is signed by an authorized 

partner or Director(on the board of Directors) of the Applicant, in  case the Applicant 

is a partnership firm or limited liability partnership.  

10. Organization Details (vide Annexure-3) 

11. Details of “Minimum eligibility criteria” as per Clause 12 of instruction to Tenderers 

and certificates (Client Certificates / work completion certificates or any other 

documentary evidences with respect to the eligibility work) (vide Annexure-4) of 

condition of contract. The following specific instruction may be noted; 

i) Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified in Clause 

No. 12 (a) for “Minimum eligibility”. 
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ii) A separate sheet should be filled for each of the eligible assignments the 

details are to be supplemented by documentary proof from the respective client for 

having carried out such assignment duly certified by client’s completion certificates 

and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for evaluation. Mere 

submission of work completion certificate will not be considered as Eligible 

Assignments 

12. A statement duly certified by Chartered Accountant showing Average Financial 

turnover of the tenderer over the last three financial years (vide Annexure-5) with 

balance sheet. 

13. List of Ongoing works in hand at NMPA should be indicated in the prescribed form 

(Annexure-6) 

14. A list of Plant and equipment proposed to be engaged for work. (Vide Annexure-7) 

The equipment indicated in the Annexure -7 will form part of contract agreement and 

as such the bidders are requested to indicate the availability of the equipment at site 

at what stage of the construction period the equipment would made available. 

15. Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF and GST 

Registration (GSTIN) Number along with certificates issued by the authority as 

applicable 

16. A declaration to the effect that (vide Annexure -8):- 

16.1. All details regarding construction plant and machinery, temporary work and 

personnel for site organization considered necessary and sufficient for the work 

have been furnished in the Annexure to Conditions of Contract in Volume I and that 

such plant, temporary works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have been proposed at 

site till the completion of the respective work. 

16.2. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 

16.3.  We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 
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16.4. We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc., in connection with the bid. 

17. NEFT Payment details towards cost of tender / documentary evidence for exemption 

of tender cost. 

18. RTGS/NEFT Payment details towards EMD / documentary evidence for exemption of 

EMD 

20. Deadline for Submission of the Bids: 

i. The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 

ii. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii. Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic 

and final. No hard copy shall be submitted for reference purpose. The bid 

submitted through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv. The uploaded Port Tender Document will be treated as authentic tender and if 

any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted/uploaded by the tenderer, the conditions mentioned in 

the Port’s uploaded document shall prevail. Besides, the tenderer shall be 

liable for legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, will be 

valid for all actions of requesting bid submission, bid opening etc., The bidders 

should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i. Bidders may modify the offers by deleting their already frizzed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 

revised offer before the deadline prescribed in Clause 20. 
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ii. No bid shall be withdrawn and resubmitted through CPP e-portal by 

the bidder after the deadline for submission of bids. 

iii. Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may result 

in the forfeiture of the Bid Security or the bidder shall be disqualified from 

bidding for any contract with New Mangalore Port Authority for a period of 2 

(two) years in pursuant to Clause 16. 

iv. Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

23.1 On the due date and time as specified in Clause 20, the Employer will first open 

Techno Commercial bids of all bids received online in presence of the Bidders or 

their representatives who choose to attend. In the event of specified date for bid 

opening is declared as holiday by the Employer, the bid will be opened at the 

appointed time and location on the next working day. 

23.2  In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the Techno 

Commercial Bid will be considered for evaluation. 

23.3. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and / or if the same does not contains Bid 

security in the manner prescribed in the Bid documents, then that Bid will be 

rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid (cover-

II) of such eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 
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discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall be in 

writing, but no change in the price or substance of the Bid shall be sought, offered, 

or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in 

writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 

or contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the 

clarification sought for by the Employer, within the time specified by the Employer, 

for proper evaluation of the Bid. 

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour. The Power of Attorney shall interalia include 

a provision to bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification 

of the Bidding documents, without material deviation or reservation. A material 

deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations 

under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid 

that he has not incorporated any conditions in the Financial Bid and in case any 

conditions are specified in the financial bid his tender will be rejected without making 
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any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors: (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive 

in accordance with Clause 26. In evaluating the Bids, the Employer will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his 

tender if required.  Nevertheless, no tenderer will be permitted to alter his tender 

price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders 

containing any qualifying conditions or even Bidder's clarifications in any form will be 

treated as non-responsive and will run the risk of rejection.   Part II: Price Bid of 

such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined 

to be responsive to the bidding documents and who has offered the lowest evaluated 

bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and confirmed 
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by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance” will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion and maintenance of 

the works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 

34.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder shall furnish the performance security and sign 

the Agreement with the Employer. The contractor shall make 12 copies of the 

Agreement and submit to the employer within 7 days following the date of signing of 

Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without interest 

by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of the 

successful bidder if deposited in cash, shall be refunded (without interest) after he 

has signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form in the form of 

Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt 

from a commercial bank, remittance by RTGS or in the form of Bank Guarantee 

for an amount equivalent to 5% of the Contract price including GST, as applicable 

rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank 

having its branch at Mangalore acceptable by NMPA and cashable at Mangalore. 

The BG shall be issued in favor of FA&CAO, New Mangalore Port Authority in the 

Format enclosed in Volume I as Annexure-A.  
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iii) The Contractors shall furnish the BG by the issuing bank directly to the 

Port through SFMS mode with ICICI Bank IFSC Code ICICI0000014. This will not 

bear any interest. Bank Guarantee, obtained from the Nationalized bank / 

Scheduled bank in the format prescribed shall be in compliance with for a digital 

confirmation for the Bank guarantee and the BG not complying with this shall not 

be considered.    

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. Notwithstanding 

anything to the contrary contained in this document, the Port shall reject the tender 

without being liable in any manner whatsoever to the bidder, if it determines that the 

bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

(collectively the “Prohibited Practices”) in the Selection Process. In such an event, 

the Port shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Bid Security or Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated compensation and damages payable to the 

Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall 

not be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to have 

directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case 

may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 

to influence the action of any person connected with the Selection Process (for 

avoidance of doubt, offering of employment  to or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the Authority who is or has 

been associated in any manner, directly or indirectly with the Selection Process or 
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the LOA or has dealt with matters concerning the Agreement or arising 

there from, before or after the execution thereof, at any time prior to the expiry of 

one year from the date such official resigns or retires from or otherwise ceases to 

be in the service of the Authority, shall be deemed to constitute influencing the 

actions of a person connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or after 

the issue of the LOA or after the execution of the Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the Agreement, 

who at any time has been or is a legal, financial or technical consultant/ adviser of 

the Authority in relation to any matter concerning the Project;  

“fraudulent practice” means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process; 

“coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or property to influence any person’s participation 

or action in the Selection Process; 

“undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged by the 

Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

“Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right 

to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended 

only to aid the Tenderers in the preparation of their tender. 



  

 

34
38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in 

respect of Local Content and furnish an undertaking in the prescribed format as per 

Annexure 14, to that effect, failing which, the bid may be liable for cancellation. 

 

Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 

Sub:  The work of “Supplying & Fixing of Sunlouvers to the Locker Room 

building at NMPA” 

*** 

Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. list of ongoing works In hand at NMPA-(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and address of the 

branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide UTR No…………….dtd. ……………. of  (name and address of the 

branch). 
xii. Copy of valid PAN Card ESI, PF and GST Registration certificate. 
xiii. Annexure -13 
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      Signature 

(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 

“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM BUILDING AT NMPA” 

--- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF --------------------------------------

--- (Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 

me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ 

(name, designation & address of the Attorney) the following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors), do hereby authorize and empower Shri ----------- (name, designation 

& address of the Attorney) to do severally amongst others, for the purpose of 

carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work) or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and 

also to bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 

deed or deeds, transfer or transfers, endorsement or endorsements and to perform 

such other acts, matters, things as the Attorney shall consider requisite or advisable 

as full and effectively as the Company could do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate 
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powers, delegated on him by the Board of Directors) in terms of the 

powers delegated to me by the Board of Directors of (name of the Co.), do hereby 

agree that all acts, deeds and things done by the said Attorney by virtue of this power 

of attorney, shall be construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors), further undertake to ratify and 

confirm whatever our said attorney shall do or cause to be done for the Company, 

the said Company, in the premises, by virtue of the powers hereby given. 

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two 

thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he signs 

and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this 

______ day of ______ 20_____ (Two thousand ___________) set my hands and subscribed 

my signature unto this instrument. 

SIGNED AND DELIVERED ON 
____________________ BY 

 
(Name of authorized person to delegate powers) 

 

Witness: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
Note: i) This Document to be duly authenticated by Notary Public.  
ii) Please strike off whichever is not applicable.  

 

Annexure – 3 

“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM BUILDING AT NMPA” 

-- 

ORGANIZATION DETAILS 
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CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

Address: 

Telephone No. : 

Fax No. 

2. Description of Applicant 

(for e.g. General, Civil Engineering etc.,) 

3. Registration and Classification of Contractors: 

4. Name and address of bankers: 

5. Number of years of experience as a general contractor:- 

In own Country: 

  Internationally: 

6. Number of years of experience as a sub-contractor: 

7.  Name and Address of partners or associated companies to be involved 

in the project and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 

 

 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM BUILDING AT NMPA” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
Signature 

(Authorised Signatory) 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
 

In case the Applicant does not have a statutory auditor, it shall provide the certificate 
from its chartered accountant that ordinarily audits the annual accounts of the 
Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 

 

Annexure – 5 

NEW MANGALORE PORT AUTHORITY 
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“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM 

BUILDING AT NMPA” 

FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

Net Worth Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 
be the Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 1 
and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 
audited Annual Reports as required under this Bid Document. 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand 
for the work) 
Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific 
mention to be made to this effect and proof for such resources shall be enclosed. 
 
 
 
Certified by C.A Signature 
(Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM BUILDING AT NMPA” 

 

LIST OF ONGOING WORKS IN HAND AT NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried 

out by him at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value Of 

Work Order 

In Rs. 

Average annual 

financial turnover 

as per MEC for the 

work 

     

 

      

Contractor 
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Annexure – 6A 

 

NEW MANGALORE PORT AUTHORITY 

“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM BUILDING AT NMPA” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY (Not applicable) 

 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

  Signature 

(Authorised Signatory) 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure – 7 
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NEW MANGALORE PORT AUTHORITY 

“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM BUILDING AT NMPA” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descript
ion  of 

equipme
nt 

Require
ment no. 

/ 
capacity 

Owned / 
leased / 

to be 
procure

d 

Nos / 
capac

ity 

Age / 
conditi

on 

Remarks 
(from 

whom to 
be 

purchased) 

At what stage  of 
contract period 
the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 

 

Annexure – 8 

NEW MANGALORE PORT AUTHORITY 
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“SUPPLYING & FIXING OF SUNLOUVERS TO THE LOCKER ROOM 
BUILDING AT NMPA” 

DECLARATION  

 We M/s. (Name & address of the bidder) hereby declare that:- 
i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and 

Vol.III (Section V and VII) and agreed to the terms and conditions mentioned therein. 
ii. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been furnished 
in the Annexures to Conditions of Contract in Volume I and that such plant, 
temporary works and personnel for site organization will be available at the site till 
the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without making 
any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 
connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages 
or compensation payable at Law in respect of or in consequence of any accident or 
injury to any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto and the Employer shall be at 
liberty to deduct or adjust from the Contactor's bills an amount that Employer may be 
called upon to pay towards claims, demands, proceedings, costs, charges and 
expenses Whatsoever in respect of or in relation to any accident or injury referred to 
above without any reference to the Contractor. The contractor shall execute 
indemnity bond in the prescribed format as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we 
shall be solely responsible for complying with the provisions of the Contract Labour 
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation &Abolition) 
Karnataka Rules 1974 and rules there under and the enactments that may be 
applicable including ESI Act, the payment of wages act, Provident Fund Act, the 
Minimum Wages Act, the Factory's Act. The Workmen Compensation Act or any other 
applicable legislation and the Municipal by-laws or other statutory Rules and 
Regulations whatsoever in force if these are applicable. Any obligations finding or 
otherwise missed under any statutory enactments, rules & regulations there under 
shall be the responsibility of the Contractor and the NMPA will take no responsibility 
for the same. The Contractor should take Workmen's Compensation Policy for his 
Workers, who are not covered under ESI and submit the same to the EIC immediately 
after commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. lf any 
claim is made against New Mangalore Port Authority on this work, the Port Authority 
shall have the right to deduct the same from the bill amount payable to the 
contractor after verification of the validity and if admissible as per rules 
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viii. *We disclose with that we have made / not made payments or propose to 

be made to any intermediaries (agents) etc. in connection with the bid. 
* Note: Delete whichever is not applicable. 
 
 

Signature 
(Authorised Signatory)                                   

                     

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                           Annexure-9 

BID SECURITY (BANK GUARANTEE) (NA) 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the Supplying & Fixing 

of Sunlouvers to the Locker Room building at NMPA(hereinafter called “the Bid”).  
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KNOW ALL PEOPLE by these presents that We 

_______________________________ [name of bank] of _____________________ (name of 

country) having our registered office at ____________________________ (hereinafter 

called “the Bank”) are bound unto ___________________________________ [name of 

Employer] (hereinafter called “the Employer”) in the sum of _________________________ 

1 for which payment well and truly to be made to the said Employer the Bank binds 

itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ___ 

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during 

the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to 

him owing to the occurrence of one or any of the three conditions, specifying the 

occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ 2 days after 

the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension(s) to the 

Bank is hereby waived. Any demand in respect of this Guarantee should reach the 

Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us within 3 
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months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 

20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_______________________________ 

__________________________________________________________ 

_______________________ 

 [Signature, name and address]  

__________ _________ _________________ __________________________ _____________ 

 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 16 

of the Instructions to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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Annexure-10 

  

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  : (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                 
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax          : 

9 Photostat copy of a Cheque  

 

 

Signature of the party with seal 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 

which expression shall unless repugnant to the context or meaning thereof, include 

its successors, Administrator, representatives and assignees in favour of New 

Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred to as 

‘Indemnified’ which expression shall unless repugnant to the context or meaning 

thereof include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions set 

out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above-mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub-contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto and the indemnified shall be at liberty to deduct or adjust from the 

bills payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury 

referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 
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Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 

& Abolition) Karnataka Rules 1974 and rules there under and the enactments that 

may be applicable including ESI Act, the payment of wages act, Provident Fund Act, 

the Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any 

other applicable legislation and the Muncipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to 

fatality including death, permanent/ partial disablement, injury, financial loss, legal 

issues or any other etc of the labourers / workmen’s/ staffs of the contractor / sub-

contractor for which the indemnified and its officers / representation are in no way 

responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 
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Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure-13 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 
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Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 
security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract 
with New Mangalore Port Authority for a period of 2 (Two) years starting from the 
date of notification from the Employer, if the undertaking of the affidavit submitted by 
us or our constituents in pursuance to any of the declarations of Letter of Technical 
Bid or Letter of Price Bid submitted by us are found to be false at any stage during 
the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / 
our Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 
Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 
period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are 
not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing 
Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 
Dated on ______________ day of _______________, _______________ [insert date of Signing]  
     

Corporate seal [where appropriate] 
 

Annexure-14 

 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 
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CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 

16-09-2020, as amended from time to time and as applicable on the date of 

submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local supplier 

meeting the requirement of minimum Local content (50%) as defined in above orders 

for the material against Tender NIT No____________________________ for the work of 

__________________________ 

_______________________________________________________________________________________

_________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-------------------------------------------------------------------------------

------------------ -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or 

its successors can be debarred for up two years as per Rule 151 (iii) of the General 

Financial Rules along with such other actions as may be permissible under law. Seal 

and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 

 

 

 

 

SECTION - II 

iii) FORM OF AGREEMENT 
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THIS AGREEMENT made the ______________________________ day of 

_____________ 20___ BETWEEN New Mangalore Port Authority (hereinafter called "the 

Employer") of the one part and _____________ _________________ __________ 

_______________________________________________________________________________________

_____  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the 

Contractor for the execution and Completion of such works and the remedying of any 

defects therein at a contract price of Rs .....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

  

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the 

issue of Letter of Acceptance as separately listed and annexed here to. 

 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity in all 
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respect with the provisions of the Contract.   

 

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the Provisions 

of the Contract at the times and in the manner prescribed by the Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective 

laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of : 

  



  

 

57
SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

 

The Contract Data defines the documents and other information which comprise the 

Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

 

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  
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Days are calendar days, months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the Contract.  

 

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 

the Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents 

and are factual interpretative reports about the surface and sub-surface conditions 

at the site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  



  

 

59
The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily coincide 

with any of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 

Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  
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(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the 

Contract Data.  

4. Engineer or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer.  

5. Delegation 

The Engineer or his nominee may delegate any of the duties and responsibilities to 

other people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is delivered (in 

terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 12 copies of 

Contract Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost. Data 

made available by the Employer in accordance with provisions of the Condition of 

Contract shall be deemed to include data listed elsewhere in the Contract and open 

for inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore 

Port Authority (by prior appointment with the Engineer). Within 21 days of receipt of 

Letter of Acceptance, the successful bidder shall furnish the performance security 
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and sign the Agreement with the Employer. However No work shall be 

commenced before signing of contract Agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the 

schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 

a member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

The Employer carries the risks which this Contract states are Employer’s 

risks and the contractor carries the risks which this Contract states are 

contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  
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(a) In so far as they directly affect the execution of the Works in 

the country where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign  

enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii) ionizing radiations, or contamination by radioactivity from  

any nuclear fuel, or from any nuclear waste, from the combustion of nuclear 

fuel, radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic 

or  

Supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the  

Contractor or of his Subcontractors and arising from the conduct of the 

Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon  

period as stated in the Tender), floods, tornadoes, earthquakes and  

landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or part 

of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures:  

iii) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

iv) insure against.  
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12. Contractor’s Risks 

12.1All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data for 

the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his nominee’s 

approval before the start date. All such insurances shall provide for 

compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval 

of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to 

the Bidder.  
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15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and 

shall carry out the works in accordance with the program submitted by the 

contractor as updated with the approval of the Engineer or his nominee, and 

complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 

approve them if they comply with the specifications and Drawings.  

18.2 The Contractor shall be responsible for design of Temporary Works.  

18.3 The Engineer or his nominee’s Approval shall not alter the contractor’s  

          Responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to 

notify the Engineer or his nominee of such discoveries and carry out the 

Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, 

free from encumbrances. If possession of a part is not given by the start date 

stated in the Contract Data the Employer is deemed to have delayed the start 

of the relevant activities and this will be a Compensation Event. 
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22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 

authorized by the Engineer or his nominee access to the Site to any place 

where work in connection with the Contract is being carried out or is intended 

to be carried out and to any place where materials or plant are being 

manufactured, fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee 

was either outside the authority given to the Engineer or his nominee by the 

Contract or that the decision was wrongly taken, the decision shall be referred 

to the Dispute Review Board (DRB) within 28 days of the notification of the 

Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works or 

after their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, certificate 

or valuation of the Engineer or his nominee, the matter in dispute shall, 

in the first place be referred to the Disputes Review Board [DRB] 

established pursuant to Appendix 1 hereto. (Not applicable to this 

contract) 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with 

the Works with all due diligence and the Contractor and the Employer 

shall give effect forthwith to every decision of the Engineer or his 

nominee unless and until the same shall be revised, as hereinafter 

provided, in a Dispute Review Board Recommendation / Arbitral Award.  
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25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied 

by the Dispute Review Board’s (DRB) decision shall be decided by arbitration 

as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with the 

Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. The 

arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the 

Employer and the contractor, and the third to be appointed by the mutual consent of 

both the arbitrators, failing which by making a reference to CIDC-SIAC Arbitration 

Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the Board, 

as the case may be, for the purpose of obtaining said recommendations/decision. No 

such recommendations/decision shall disqualify the Engineer or his nominee or any 

of the members of the Board, as the case may be, from being called as a witness and 

giving evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not 

then be or be alleged to be complete, provided always that the obligations of the 

Employer, the Engineer or his nominee and the Contractor shall not be altered by 

reason of the arbitration being conducted during the progress of the works. Neither 

party shall be entitled to suspend the works to which the dispute relates, and 

payment to the Contractor shall be continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by the 

other party, then President/Chairman of the nominated Institution shall appoint 

arbitrator within 14 days of the receipt of the request by the nominated institution. A 

certified copy of the President’s/ Chairman’s order, making such an appointment 

shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be ‘English 
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vi) The Arbitration shall be conducted by the experts from the panel of 

CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall be 

shared equally by the Employer and the Contractor. However, the expenses incurred 

by each party in connection with the preparation, presentation, etc. of its case prior 

to, during and after the arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings 

and payments due to the contractor by the Employer shall not be withheld, unless 

they are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work including any changes to the sequence of the 

activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress 

achieved against planned progress, during the previous week and progress 

forecast for the following week for all important items in each section or 

portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this 

period, the Engineer or his nominee may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Program 

has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit 

it to the Engineer or his nominee again at any time. A revised Program is to 

show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date 
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without the Contractor taking steps to accelerate the remaining 

work and which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor asking 

the Engineer or his nominee for a decision upon the effect of a Compensation 

Event or Variation and submitting full supporting information.  If the 

Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other 

to attend a management meeting. The business of a management meeting 

shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for actions to 

be taken is to be decided by the Engineer or his nominee either at the 

management meeting or after the management meeting and stated in writing 

to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or delay 

the execution of works. The Engineer or his nominee may require the 

Contractor to provide an estimate of the expected effect of the event or 

circumstance on the Contract Price and Completion Date. The estimate is to 

be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 
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and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the 

test shows that it does the Contractor shall pay for the test and any samples. 

If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered to 

the Employer in the condition required by the Contract, fair wear and tear 

excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate within the date to be intimated by the engineer and  

(b) execute all such work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as the Engineer may, during the Defects Liability 

Period or within 14 days after its expiration, as a result of an inspection made 

by or on behalf of the Engineer prior to its expiration, instruct the Contractor 

to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor 
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at his own cost if the necessity thereof is, in the opinion of 

the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent Works, 

any fault in such design, or the neglect or failure on the part of the Contractor to 

comply with any obligation, expressed or implied, on the Contractor's part under the 

Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the 

Permanent Works, the expiration of the latest such period, or as soon 

thereafter as any works instructed, pursuant to Clauses 35, have been 

completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor 

and the Employer shall remain liable for the fulfillment of any obligation 

incurred under the provisions of the Contract prior to the issue of the Defects 

Liability Certificate which remains unperformed at the time such Defects 

Liability Certificate is issued and, for the purposes of determining the nature 

and extent of any such obligation, the Contract shall be deemed to remain in 

force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 

Engineer or his nominee’s notice the Engineer or his nominee will assess the 

cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the 

Bill of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than +25 % provided the 

change exceeds +10% of initial Contract Price, the Engineer or his 

nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 

15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 

any item(s) is abnormally high, the Contractor shall provide the 

Engineer or his nominee with a detailed cost breakdown of such rate in 

the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor 

shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the Works. 
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No such variation shall in any way vitiate or invalidate the Contract, by 

the effect, if any, of all such variations shall be valued in accordance with Clause 40. 

Provided that where the issue of an instruction to vary the works is necessitated by 

some default of or breach of contract by the contractor or for which he is 

responsible, any additional cost attributable to such default shall be borne by the 

contractor. All Variations shall be included in updated Programs produced by the 

contra 

ctor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not 

the result of an instruction given under this clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 

for executing varied work, extra work or substitution, and before the 

commencement of such work, notice shall be given either (a) by the 

contractor to the Employer of his intention to claim extra payment or a varied 

rate or price, or (b) by the Employer to the contractor of his intention to vary 

rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given below 

and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per  

      contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 
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beyond the variation limits, the rate payable for quantity in 

excess of the quantity in the Bill of Quantity plus the permissible variation 

should be:  

iv) Rates and prices in contract, if reasonable plus escalation, failing which 

v)  (ii) and (iii) below will apply  

vi) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage.  

vii) Market rates of material and labor, hire charges of plant and machinery used 

plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 

Employer shall be payable provisionally till such time as the rates are 

finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the 

work, no quotation shall be given and the Variation shall be treated as a 

Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or 

his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 

amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of 

materials for the works in the relevant amounts and under conditions set 

forth in sub-clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 
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items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  

43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which are 

not paid on monthly basis the Contractor has to submit the bill within 7 days 

of joint measurement taken along with the concerned Engineer. The Engineer 

has to ensure that joint measurement to be completed within 7 days of 

completing of part work / running work.  The concerned Engineer i/c shall 

check and make entries into bill/M.B within 10 days of submission of the 

interim bill and submit to Executive Engineer/ Superintending Engineer 

(Civil).  The Executive Engineer/ Superintending Engineer (Civil) shall check 

the bills and after certification of the quantities as per manual shall forward 

to the Finance Department within 3 working days.  The Contractor and 

Assistant Engineer  both jointly complete the measurements, if Contractor 

due to any reason does not attend/avoid joint survey/measurements the 

Executive Engineer shall give notice to the contractor to be present at the 

site for joint measurement within 7 days notice.  If the contractor fails to 

attend the joint measurement second notice shall be issued to the contractor 

to attend the joint measurement within 3 days failure to attend the site for 

joint measurement the Assistant Engineer and AEE or EE would record the 

reason and complete the measurements in a transparent manner 

departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with billing 

stage. System of 4 copies of measurements, one each for Contractor, Employer and 

Engineer or his nominee, and signed by both Contractor and Employer shall be 

followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  
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43.3  Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 days from 

the date of submission 

43.4  The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid interest upon 

the delayed payment as set out in this clause. Interest shall be calculated 

from the date upon which the increased amount would have been certified in 

the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the 

work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to carry out 

additional tests upon work which is then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a subcontract to be 

let.  

(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to 

Bidders (including the Site Investigation Reports), from information available publicly 

and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or other 
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reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not work within 

the dates and other constraints stated in the Contract that cause delay or extra cost 

to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in the contract.

  

Whenever any compensation event occurs, the contractor will notify the employer, 

within 14 days and provide a forecast cost of the compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 

extended. The Engineer or his nominee shall decide whether and by how 

much he Contract Price shall be increased and whether and by how much 

the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to 

be assessed by the Engineer or his nominee and the Contract Price shall be 

adjusted accordingly. If the Contractor’s forecast is deemed unreasonable 

the Engineer or his nominee shall adjust the Contract Price based on 

Engineer or his nominee’s own forecast. The Engineer or his nominee will 

assume that the Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such 

taxes at sources as per applicable law. Any new Taxes, levies, duties 

imposed after signing the Contract shall be reimbursed by the employer on 

production of documentary evidence. The GST shall be quoted separately in 

tax invoice. The contractor shall file the applicable returns with tax 

department in time and submit the same as documentary evidence. 
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46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, 

from first Running Bill onwards subject to a max of 5% plus of the contract 

price including GST. Retention money shall be refunded after completion of 

defect liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 

delay, or part thereof subject to a maximum of 10 per cent of the contract 

price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 

completion, may allow further extension of time at its discretion with or 

without the levy of L.D. In the event of extension granted being with L.D, 

the Employer will be entitled without prejudice to any other right or 

remedy available in that behalf, to recover from the contractor as 

agreed damages equivalent to half per cent (½%) of the contract value 

of the works including GST for each week or part of the week subject to 

the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and while 

imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, 

shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract.  
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49A(iii) The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the mutually agreed 

time frame, shall be entitled to terminate the contract.  

49A(iv) In the event of such termination of the contract as described in clauses 49A(ii) or 

49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per cent 

(10%) of the contract value and forfeit the security deposit made by the contractor 

besides getting the work completed by other means at the risk and cost of the 

contractor.  

49A(v)  In case Part / portions of the work can be commissioned and the Port operates the 

portion for commercial purposes, the rate of LD will be restricted to the 

uncompleted value of work,  the maximum LD being on the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums 

are included in the Contract, who may have been or be nominated or selected 

or approved by the Employer or the Engineer, and all persons to whom by 

virtue of the provisions of the Contract, the Contractor is required to 

subcontract shall, in the execution of such work or the supply of such goods, 

materials, Plant or services, be deemed to be subcontractors to the 

Contractor and are referred to in this Contract as “Nominated 

Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilization has 

started and next installment shall be paid after satisfactory utilizations of 

earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 

employer and against Bank Guarantee for Mobilization Advance and against 



  

 

81
hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 

installment shall be paid after satisfactory utilization of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be 

completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the Contract 

Data. 75% of cost of materials and plant brought to site for incorporation into 

the works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

(a) Performance security to be submitted at award of the work  

(b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 

5% of contract price should be submitted as performance security within 21 

days of receipt of letter of acceptance and balance 5% recovered as 

retention money from running bills. Recovery of 5% of retention money shall 

commence from the first RA bill onwards @ 10% for each bill. Retention 

money shall be refunded after completion of defect liability period. The 

performance Bank Guarantee will be released after completion of defect 

liability period. 

53. Removal of Craft or Plant which has sunk (not applicable to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-contractor employed by him (including also any plant which is held by the 

Contractor or any sub-contractor under agreement for hire or hire-purchase) 

which may be sunk in the course of the construction completion or 

maintenance of the Works or otherwise deal with the same as the Engineer 
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may direct or until the same shall be raised and removed, the 

contractor shall set al such buoys and display at night such lights and do all 

such things for the safety of navigation as may be required by the Engineer or 

by Employer.  In the event of the Contractor not carrying out his obligation 

imposed upon him by this clause the Employer may provide buoy and light 

such sunken craft or plant and raise and remove the same (without prejudice 

to the right of the Employer to hold the Contractor liable under General 

Conditions) and the Contractor shall refund to the Employer all costs incurred 

in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in 

location and manner approved by the Engineer subject to all necessary 

permissions being first obtained by the Contractor from the authorities 

concerned.  The Contractor shall not lay his temporary moorings such as to 

interfere with the port traffic and such moorings shall be removed if and when 

required by the Employer. 

 

54. Cost of Repairs 

54.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The defects 

pointed out by the Engineer or his nominee/Employer would be rectified by the 

contractor within 14 days and thereafter acceptance report be signed jointly by 

the contractor and the Employer. This joint acceptance report shall be treated 
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as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken 

to complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part 

of the Permanent Works before completion of the whole of the Works shall 

not be deemed to certify completion of any ground or surfaces requiring 

reinstatement, unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due expedition 

any outstanding work during the Defects Liability Period.   Such notice and 

undertaking shall be deemed to be a request by the Contractor for the 

Engineer to issue a Taking- over Certificate in respect of the Works.  The 

Engineer shall, within 21 days of the date of delivery of such notice, either 

issue to the Contractor, with a copy to the Employer, a Taking- Over 

Certificate, stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract, or give instruction in 

writing to the Contractor specifying all the work which in the Engineer's 

opinion, is required to be done by the Contractor before the issue of such 

Certificate.   The Engineer shall also notify the Contractor of any defects in the 
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Works affecting substantial completion that may appear after 

such instructions and before completion of the Works specified therein.   The 

Contractor shall be entitled to receive such Taking-Over Certificate within 21 

days of completion, to the satisfaction of the Engineer, of the Works so 

specified and remedying any defects so notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the 

Contractor may request and the Engineer shall issue a Taking-Over Certificate 

in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in 

the appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both completed 

to the satisfaction of the Engineer and, otherwise than as provided for in the 

Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy 

or use prior to completion (where such prior occupation or use is not 

provided for in the Contract or has not been agreed by the Contractor as a 

temporary measure). 

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Engineer or his nominee 

shall issue a Defects Liability Certificate and certify any final payment that is 

due to the Contractor within 60 days of receiving the Contractor’s account if it 

is correct and complete. If it is not, the Engineer or his nominee shall issue 

within 15 days a schedule that states the scope of the corrections or additions 

that are necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor. If the Final Account is still unsatisfactory 

after it has been resubmitted the Engineer or his nominee shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 60 

days of receiving the Contractor’s revised account.  
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58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the Contractor 

does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer or his nominee’s approval, 

the Engineer or his nominee shall withhold the amount stated in the Contract 

Data from payments due to the Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) The Delay in signing of contract agreement beyond prescribed time limit.  

(b) The Contractor stops work for 28 days when no stoppage of work is shown on  

the current Program and the stoppage has not been authorized by the 

Engineer or his nominee.  

(c) the Engineer or his nominee instructs the Contractor to delay the progress of 

the Works and the instruction is not withdrawn within 28 days.  

(d) the Employer or the Contractor becomes bankrupt or goes into liquidation 

other than for a reconstruction restructure or amalgamation.  

(e) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer or his 

nominee’s certificate:  

(f) the Engineer or his nominee gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Engineer or his nominee.  

(g) the Contractor does not maintain a security which is required.  

(h) the Contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in the 

Contract data and  

(i) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the Contract.  
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For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution.  “Fraudulent practice” 

means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of the Employer, and includes collusive 

practice. Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits of free 

and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the Engineer 

or his nominee for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer or his nominee shall decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including loss of 

profit on uncompleted works. Loss of profit shall be calculated on the same basis as 

adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and secure and leave the Site as soon as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 

value of the work done less advance payments received up to the date of the 

issue of the certificate, less other recoveries due in terms of the contract, 

less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 
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protecting and securing the Works and loss of profit on 

uncompleted works  less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes 

due to be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

contractor’s default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or 

his nominee shall certify that the Contract has been frustrated. The Contractor 

shall leave the Site and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for 

any work carried out afterwards to which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

i. The conditions of contract shall be the general conditions of contract in 

Section-III (v) as modified or added by the following condition of special 

conditions as provided in Section – III(vi) herein, which shall be read and 

construed with the general condition in Section – 3 A to E as if they were 

incorporated therein. In so far as any of the condition of the special conditions 

may conflict or be in consisting with any of general conditions of in Section -

3F- Special condition of the contract shall prevail.  

ii. The detailed drawings related to the subject work shall be submitted by the 

contractor/bidder at his own cost, with the approval of Engineer In charge. 

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and 

for their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals 
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as the Engineer or his nominee may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer or his 

nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors 

shall abide at all times by all existing labour enactment and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or 

the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse such amounts as 

may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor the Engineer or his 

nominee/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer / 

Engineer or his nominee shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) to 

prevent 
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(j) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for damages 

on account of noise or other disturbance created while or in carrying out the work 

and from and against all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 

Temporary Works, Materials and Plant and shall provide all such marks and lights as 

may be required by the Employer or the Engineer or any other authority having 

jurisdiction over the Site together with all labour stores and services required for 

their efficient working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of watching and 

maintenance required in connection with the foregoing, and all other services for 

protecting and securing all places dangerous whether to Contractor's workmen or to 

other persons until the Works are handed over to the Employer, or till such time 

when the Engineer decides that such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to 

interfere with any navigation lights or with any traffic or signal lights of any local or 

other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 

acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the 

liability of the contractor or as the case may be of such subcontractor in 

respect of personal injuries and death arising out of or in the course of or 

caused during the execution of the works for a minimum amount of Rs. 25 

lakhs and shall produce or cause any such subcontractor to produce for 

inspection the relevant policy or policies together with receipt for the 

premium paid under such policy/policies as and when required by the 
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Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 

the Employer i.e. NMPA against all damages or compensation payable at Law in 

respect of or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect thereof 

or in relation thereto and the Employer shall be at liberty to deduct or adjust from 

the Contactor's bills an amount that Employer may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses Whatsoever in respect 

of or in relation to any accident or injury referred to above without any reference to 

the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory's Act. The Workmen Compensation Act or any other 

applicable legislation and the Municipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments, rules & regulations there under 

shall be the responsibility of the Contractor and the NMPA will take no responsibility 

for the same. The Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the EIC immediately 

after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the Labourers/persons 

engaged by him for the satisfactory execution of the works. lf any claim is made 

against New Mangalore Port Authority on this work, the Port Authority shall have the 

right to deduct the same from the bill amount payable to the contractor after 

verification of the validity and if admissible as per rules. 
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v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall 

ensure the use of PPE such as helmets, safety shoes, nose masks, hand gloves, 

Safety Harness or any other equipment as required depending on nature of work by 

his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against 

war risks, such insurance if normally available shall be effected, at the cost of 

the Employer, with the Insurance Company acceptable to the Employer and 

shall be in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, 

for getting stone, sand, gravel, clay or other materials by him and his 

subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The applicable rates 

for royalty is enclosed as Schedule-A in Volume –III. The contractor should 

submit the Mineral Dispatch Permit (MDP) in original for the quantity executed 

by the contractor for the requisite quantity of material incorporated in works 

for which MDP is issued by the authorized supplier. If contractor fails to 

submit the MDP in original the amount equal to 5 times the royalty charges 

shall be deducted from the contractor’s bills as per prevailing orders issued 

by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts 

of units of work over roads, highways or bridges on which such oversized and 

over weight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for 

complying with the requirements, if any, for protection of or strengthening of 

the roads, highways or bridges shall be deemed to be included in his contract 

price. 
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70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of 

all claims, proceedings, damages, costs, charges and expenses whatsoever 

arising out of or in relation to any claim made by the concerned authorities in 

respect of damage or injury to roads, highways or bridges. In case of failure of 

the Contractor to settle such claims and in case the Employer is held 

responsible for payment to the authorities, then the Employer shall settle the 

claim and the Employer’s expenses in this regard, as certified by the Engineer, 

may be deducted by the Employer from any money due or to become due to 

the Contractor and the Engineer shall notify the Contractor accordingly with a 

copy to the Employer. 

71. Labour Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract 

comply fully with all existing Acts, regulations and bye-laws including all 

statutory amendments and re-enactment of State or Central Govt. and other 

local authorities and any other enactments and act that may be passed in 

future either by the State or the Central Govt. or local authority, including 

Indian Workmen’s Compensation Act, Contract Labour (Regulation And 

Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 

Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 

Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and 

other benefits and shall keep the Employer indemnified in case any action is 

commenced for contravention by the Contractor. If the Employer is caused to 

pay or reimburse any amounts as may be necessary to cause or observe, or 

for non-observance of the provisions stipulated here-forth on the part of the 

Contractor, the Engineer shall have the right to recover from the Contractor 

any sum required estimated to be required for making good the loss or 

damage suffered by the Employer. The Tenderers must have valid ESI and PF 

registration and shall maintain the records prescribed under ESI Regulations 

and PF Act & make the contribution towards ESI and PF in respect of persons 

employed by the Contractor. The contractor shall make available such records 
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for inspection by ESI and PF authorities during inspection and 

furnish the copies of such records to the employer regularly. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of Employer paid by the 

contractor shall be reimbursed by the Engineer –in –charge to the contractor 

on actual basis. The minimum wages applicable for Mangalore City is enclosed 

as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the authority 

to issue instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and labour 

and for the preservation of peace and protection of Persons and property in 

the neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 

aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 

period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
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The Contractor shall not, otherwise than in accordance with 

the Statues, Ordinances and Government Regulations or Orders for the time 

being in force, import, sell, give, barter or otherwise dispose of any alcoholic 

liquor, or drugs or permit or suffer any such importation, sale, and gift, barter 

disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged 

for any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 

and maintain such accommodation and amenities as he may consider 

necessary for all his staff and labour employed for the purposes of or in 

connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his staff and 

labour employed for the purposes, furniture, other requirements in connection 

with such accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing provided 

by the Contractor shall be removed and the site reinstated to its original 
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condition, all to the approval of the Engineer. The land for 

construction of labour camps shall be allotted outside the security area to the 

extent available and such area allotted for labour camps will be charged a 

ground rent at TAMP approved rates. The ground rent is liable for change as 

per the prevailing TAMP rates from time to time during the currency of the 

contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 

less than a fair wage which expression shall mean whether for time or 

piecework the respective rates of wages as fixed by the Public Works 

Department as fair wages for Dakshina Kannada District payable to the 

different categories of labourers of those notified under the Minimum 

Wages Act. 

The Contractor shall maintain records of Wages and other 

remuneration paid to his employee in such form as may be convenient 

and to the requirements of the Employer/Engineer and the Labour 

Enforcement Officer (Central), Ministry of Labour, Govt. of India, or such 

other authorized person appointed by the Central Govt. The Contractor 

shall allow inspection of the aforesaid Wage Records and Wage Slips to 

the Engineer and to any of his workers or to his agent at a convenient 

time and place after due notice is received, or to any other person 

authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as 

soon as possible after its occurrence. In the case of any fatality or 

serious accident, the Contractor shall, in addition, notify the local police 

authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-

contractors of the foregoing provisions. 

71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to 
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the concerned Port authority for his Materials, labors and 

the staffs engaged in the works. The Contractor has to get the vehicle 

and labor RIFD based passes for the entry inside the wharf area based 

on prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 

passes are to be issued to the Engineer and arrange to obtain the 

passes from the appropriate authority, based on the recommendation 

of the Engineer and abide by the Rules of the New Mangalore Port 

Authority with regard to entry etc. For the entry of trucks and other 

vehicles also, the Contractor should obtain necessary permits at 

prevailing rates. The Contractor shall retain the original passes 

obtained by them in respect of their labour and staffs engaged in the 

Works and produce the same to the Engineer as and when called for. It 

should not be either destroyed or allowed to be taken by the 

labour/staff after its use. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper 

and efficient life saving appliances and first aid equipment to the approval of 

the Engineer. The appliances and equipment shall be available for use at all 

times. 

73. Diving Operations 

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to be 

employed and is to have a copy of such Code Prominently displayed on the 

craft or structure from which the operations take place 
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74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or 

offers to give to any person any bribe, gift, gratuity or commission as an 

inducement or reward for doing or forbearing to do any action in relation to 

the Contract or any other contract with the Employer, or for showing or 

forbearing to show favour or disfavor to any person in relation to the Contract 

or to any other contract with the Employer, then the Employer may enter upon 

the Site and the works and terminate the employment of the Contractor and 

the provisions of Clause 63 hereof shall apply as if such entry and termination 

had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or 

illegal gratification to any person/authority connected with the bid process so 

as to influence the bid process and have not committed any offence under the 

PC Act in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, and 

shall not publish or disclose the same or any particulars thereof in any trade 

or technical paper of elsewhere without the previous consent in writing of the 

employer. If any dispute arises as to the necessity of any publication or 

disclosure for the purpose of the Contract the same shall be referred to the 

decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less 

than 15 days before commencement of erection of any part of 

Temporary Works, drawings and detailed proposals for the method of 

construction of Temporary works such as office, store, false work and 

temporary platforms etc. which he intends to construct for the 

execution of the contract and no such work shall be constructed before 

obtaining the written approval of Chief Engineer. These temporary 

works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same 



  

 

98
will be allotted free of ground rent to the extent available. 

The Contractor shall obtain permission for any Temporary Works and 

would ensure that during execution of works the statutory 

requirements of the concerned authorities such as New Mangalore Port 

Authority, Police, Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of 

the Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point 

on the main water supply line within the Port area. The plumbing connection 

and extension of necessary supply pipeline to the working area shall be 

arranged by the Contractor at his own cost. The Contractor shall also provide 

a water meter at his cost for metering the quantity of water used. Charges for 

the consumption of the water will be paid by the Contractor to the Employer at 

notify rate as applicable time to time during the currency of the Contract. For 

non-supply of water at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port 

area. Drawing of power lines etc. from the available point of supply of power 

to the actual work site either by overhead lines or underground cables shall 

be arranged by the contractor at his cost. The temporary lines and 

connections by the Contractor shall be approved by the Engineer's 

representative before availing power. The Contractor shall provide Trivector 

Meter to read consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 

15 days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power supply 

at 11 KV and install his own transformer of suitable capacity and work carried 
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out as per IE Rules & Regulations as approved by the CEA. 

The Contractor shall pay to the Employer, the power charges as per the 

prevailing Tariff schedule of MESCOM in force during the work of the 

Contractor. At present, it is Rs.7.46 per unit consumed and demand charges @ 

Rs. 190.00 per KVA or part thereof per month on connected load, security 

deposit Rs. 4,604.00 per KVA along with departmental charges @ 23.75% of 

the bill amount. The Contractor shall also pay the connection and 

disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity 

capacitors bank to maintain the Power Factor of all power loads. If the 

capacity of the capacitor found less than stipulated as per regulation during 

inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 

pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, 

before availing the power supply in the form of a Demand Draft drawn in 

favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along with 

the completion report. The Trivector Meter provided is calibrated either by M/s. 

MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non-

supply of power at any stage port will not be responsible and the Contractor shall 

not have any claim whatever for loss or damage. 

79. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from time 

to time. GST at applicable rate shall be shown separate line items in the Tax 

invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time 

to time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or 
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such other rates as may be specified by the Central Government 

from time to time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be paid 

to the contractor separately as applicable. The contractor shall submit running 

account bills indicating GST separately as applicable. The Contractor shall be 

responsible for the payment of GST applicable, to the GST authority. The 

contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as SAC 

code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the due date 

as specified by GST act. Input tax credit lost by Port due to any error, omission or non 

filing of return will be recovered from any amount due to the supplier Any input tax 

credit lost by the Port due to due to any error, omission or non filing of return will be 

recovered from the bills and other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  

The Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims demands proceedings damages 

costs charges and expenses whatsoever in regard or in relation to such 

liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered 

to by the contractor and he will be held responsible for any violations of the 

same. The set of such conditions (regulation) is available with NMPA and the 
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contractor is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and 

observe the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In case 

of any damage on account of above, the entire responsibility will remain with 

contractor and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work 

that cannot be safely done from ground.  No portable single ladder shall be 

over 8 meters in length. Hoisting machines and tackles used in the works 

including their attachments, and supports shall be in perfect condition as per 

stipulations of the relevant Rules.  The ropes used for hoisting or lowering 

materials or as means or 

suspension shall be of durable quality and adequate strength and free from 

defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every opening 

in the floor of a building or in a working platform shall be provided with 

suitable fence to prevent the fall of persons or materials.  No floor, roof or 

other parts of the structure shall be so overloaded with debris or materials as 

to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove.All safety rules shall be strictly followed while working on 

live electrical systems or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour 

and shall always take such necessary additional steps to keep the harbour 

waters free of noxious or unhygienic matters coming from his works as are 
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required by the Employer.  Under no circumstances shall 

inflammable materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not 

to cause any damage, hindrance or interference with port activities going on in 

the area or nearby. He should not also deposit the materials at such places 

which may cause inconvenience to the public and the work going on in the 

nearby area The Contractor shall have to make good all damages done by him 

to the structures nearby while executing the work and no extra payment shall 

be made to him on that account. 

All the materials required to be used in the work shall have to be got 

approved from the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 

necessary arrangements for proper movement of traffic by carefully 

maintained approaches and road diversions with suitable sign boards for 

indications of road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) 

and Notification 42-96 amended by 21-2000 of customs tariff, Government of 

India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount 

upon submission of documentary evidence in original for the proof of payment 

of such Customs Duty. The reimbursement of such amount towards Customs 

Duty shall be limited to the Ceiling amount quoted by the Contractor in the Bill 

of Quantities as above. If the Contractor incurs Customs Duty Levy less than 

the said Ceiling Amount, the reimbursement by the Employer shall be limited 

to the documented cost of Customs Duty levies actually paid to the Customs 
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Authorities, Government of India. If the Actual Customs Duty 

levies paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 

execution of the Works, if it necessitates for expeditious completion of the 

Works, Contractor may resort to import of any of the materials not listed 

aforesaid, with the approval of the Employer. However, the aggregate amount 

of Customs Duty to be reimbursed shall not exceed the lump sum amount 

offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government authorities 

and get the Imported Materials cleared and transported in time. The 

Contractor shall be fully responsible for port and Customs clearance including 

stevedoring, handling, unloading, loading, storage, inland transportation, if any 

of materials, equipments and plant to storage godowns, yards, sites etc. The 

contractor shall be fully responsible for any delays, penalties charges and 

losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at 

concession rate or Customs Duty as applicable. However, the responsibility 

for obtaining such concession rate of customs duty shall be that of the 

Contractor. 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability 

on the account. For bill of Lading, the “Consignee” for permanent materials to 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining 

“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 

Duty, etc. shall be the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated into 
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the works covered under the Tender _____ _____ _____ we request New 

Mangalore Port Authority to be consignee in the matter of permanent materials to be 

imported by us at our cost (covering payments of materials by letter of credit) 

including freight, insurances, taxes and any other charges whatsoever payable in 

connection with the import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter the 

payment terms under the Contract No. SCB II/ 2009 dated …………………….. between 

………………………. (the Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of convenience and 

we undertake to abide by all the obligations, responsibilities etc. as if we are our self 

a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to indemnify 

New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our own 

cost. New Mangalore Port Authority’s responsibilities in this regard will be the same 

as under the said contract and limited to issuing required recommendatory letters 

for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and obligations 

cast upon us by Contract No.     / 20XX dated ………….. between ……………………….(the 

Contractor) and New Mangalore Port Authority.  

86. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to time 

during the progress of the works such further working drawings as will be 

necessary in his opinion for the proper and adequate execution and 

maintenance of the Works in accordance with the Engineer’s designs and/or 

any modification thereof as decided by the Engineer and the Contractor shall 

carry out the work in accordance with the said working drawings. Two sets of 

such working drawings will be issued. If the Contractor requires more sets he 

will have to make his own arrangement at his cost. Residual Design, Detailing 
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& Engineering: - The Engineer to the project has done the detailed 

design and engineering for the subject tender. During execution of the work 

the residual design, detailing and engineering, if needed, is to be carried out by 

the contractor at no extra cost to the Employer. For equipment/ Installations 

detailed drawings need to be produced by the contractor at no extra cost to 

the Employer. The contractor shall also get approved such design, detailing & 

engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own 

expenses prepare and submit for approval of the Engineer copies in duplicate 

(in the first instance) of detailed working drawings which may be required for 

such alteration/modification and at the same time call the attention of the 

Engineer to any alternative detail or modification of the contract drawings 

which the Contractor may wish to make at least 30 days prior to the 

commencement of the work or part of the work to which such drawings 

relate. The contractor shall at the same time, if so required by the Engineer, 

furnish calculation sheets in duplicate relating to the strength and anticipated 

deflections in respect of such altered/modified works. The Engineer will, after 

any such alteration which he may approve, record on the copies as amended 

his approval and will return one copy of the drawings and calculation sheets 

to the contractor, who shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the 

working drawings and calculation sheets as approved in additions to these 

working drawings and calculation sheets as approved. In addition to these 

working drawings are also to be submitted (the same procedure as in the 

ease of the contractor) in respect of any work proposed to be executed by 

sub-contractors. The approval of the Engineer of all or any of the calculation 

sheets, drawings shall not relieve the contractor of responsibility in 

connection with the execution of the altered/modified or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the Contractor 
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does not supply the Drawings and/or manuals by the dates stated 

in the Contract Data, or they do not receive the Engineer or his nominee’s 

approval, the Engineer or his nominee shall withhold the amount stated in the 

Contract Data from payments due to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials available 

and arriving to site. The contractor shall submit the daily report format to the 

Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted 

to the Engineer in triplicate. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7days after the last day of 

the period to which it relates. Reporting shall continue until the Contractor 

has completed all work, which is known to be outstanding at the completion 

date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 

erection and testing; and including these stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing the 

various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  



  

 

107
iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and activities relating 

to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and corrections 

made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit self-

attested copy of statutory documents such PAN card, GST registration certificate, ESI 

registration certificate, EPF registration certificate, Labour Identification Number 

(LIN) and any other documents required for successful completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death at the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees.  

 

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.00% and12% respectively. The 

benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law.  The Principal Employer is required to- take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer.  The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment Construction of Buildings, Roads, Runways 

are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid 



  

 

109
when it will be paid and what deductions can be made from the 

wages of the workers.  

 

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work 

of equal nature to Male and Female workers and for not making discrimination 

against Female employees in the matters of transfers, training and promotions etc.  

 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3,500/- per month or less. The bonus to be paid to employees getting Rs.2,500/- 

per month or above up to Rs.3,500/- per month shall be worked out by taking wages 

as Rs.2,500/- per month only.  The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

Some of the State Governments have reduced the employment size from 20 to 10 for 

the purpose of applicability of this Act.  

 

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979:The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter-State 

migrant workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments who 

carry on any building or other construction work and employs 10 or more workers 

are covered under this Act. All such establishments are required to pay cess at the 

rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other welfare measures, such as 

Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers near 
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the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name : 

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name : 

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 575010 

 

 Name of  Nominee  is  

 Name : 

  Superintending Engineer (CII) 

  Civil Engineering Department, 
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Sl. 

No. 

Description Reference 

Cl. No. 

NMPA, Panambur, Mangalore- 575010 

5 The name and identification number of the Contract is   

 Name of Contract:- “Supplying & Fixing of Sunlouvers to 

the Locker Room building at NMPA” 

Tender no: CIVIL/CE(C )/EE(C )/12/2025-26 

(1) 

6 The works consist of “Supplying & Fixing of Sunlouvers to 

the Locker Room building at NMPA”. 

(1) 

7 Schedule date of commencement 7 days from the date of 

Issue of Letter of Acceptance. 

 

However No work shall be commenced before signing of 

contract Agreement. 

Conditions of 

contract       

A-General  

1.Definitions 

59.2(a)  

8 The Contract price is the price stated in the letter of 

acceptance. However payment will be made as per actual 

work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 

6 (Six  ) Months (including monsoon) with the following 

milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by 

the Executive Engineer executing the work for 

completion of the work as per the scheduled date. 
 

(27) 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5)Conditions of Contract including Special Conditions of 

(2.3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the 

Bid and before the issue of Letter of Acceptance by which 

the Condition of Contract are amended, varied or modified 

in any way by mutual consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works 

within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of 

Letter of acceptance and the site is free from 

encumbrances.   

(21) 

14 The site is defined in Location Plan drawing.   

15 The Defects Liability Period is One year (35) 

13 

16 The minimum insurance cover for physical property, injury 

and death is Rs. 5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

(13) 

(66) 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 
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Sl. 

No. 

Description Reference 

Cl. No. 

20 The Penalty for the delay in submission of the 

Performance guarantee shall be at the rate of 0.25% of the 

amount of performance guarantee for each week or part of 

the week for the number of weeks delayed beyond the 

stipulated date of submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 

signing of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) 

shall be 10% of total tax invoice value from each bill 

subject to a maximum of 5% of the contract price including 

GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable 

for delay period of 
ଵ

ଷ
of contract period and thereafter 10% 

L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 
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Sl. 

No. 

Description Reference 

Cl. No. 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 

5% of the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee of 

the type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of ESI and EPF contribution on the part of 

the employer in respect of this contract within 60 days 

from the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be required 

to provide Performance and Advance Payment Securities in accordance with one of 

the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: The Board of New Mangalore Port Authority, a body constituted under Major 

Port Authority Act 2021 [name of Employer] Panambur New Mangalore 575010 

[address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligations in accordance with the 

Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand, and without cavil or argument, 

any sum or sums within the limits of _____________________________________ [amount of 

guarantee]1 as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification.  
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This guarantee shall be valid until 28 days from the date of expiry of the 

Defects Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees …………………….. 

only) and unless a claim in writing is lodged with us within 3 months of the date of 

expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date___________________

_______________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

 

To: ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, _______________________[name 

and address of Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount 

of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to_____________________________[name of 

Employer] on his first demand without whatsoever right of objection on our part and 

without his first claim to the Contractor, in the amount not exceeding 

________________[amount of guarantee]1 ___________________________________________[in 

words].  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of Works to be performed there under or of any of the Contract 

documents which may be made between__________________________[name of 

Employer] and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name of 

Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 
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Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 months of 

the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day of 

………….. 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in 

Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ (hereinafter called “the 

said contractor(s)”) under the terms and conditions of an Agreement 

No._____________________________ made between New Mangalore Port Authority and 

__________________________________ (hereinafter called “the said Agreement”) the 

retention money for the due fulfillment by the said contractor(s) of the terms and 

conditions contained in the said agreement on production of a bank guarantee for 

_____________________. We __________________ (hereinafter referred to as “the Bank”) at 

the request of M/s.________________________ do hereby undertake to pay the Board an 

amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts due and 

payable under this guarantee without any demur, merely on a demand from the 

Board stating that the amount claimed is required to meet the recoveries due or 

likely to be due from the said Contractor(s).  Any such demand made on the bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding 

Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) in any 

suit or proceeding pending before any Court or Tribunal relating there to, our liability 

under this present being absolute and unequivocal. 
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The payment so made by us under this bond shall be a valid discharge 

of our liability for payment there under and the Contractor(s) shall have no claim 

against us for making such payment. 

4. We _____________________ further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the 

performance of the said Agreement and that it shall continue to be enforceable till all 

the dues of the Board under or by virtue of the said Agreement have been fully paid 

and its claims satisfied or discharged or till Engineer-in-charge on behalf of the 

Board certifies that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contractor(s) and accordingly discharges this 

guarantee. 

 

5. We _____________________ further agree with the Board that Board shall have the 

fullest liberty without our consent and without affecting in any manner our 

obligations here under to vary any of the terms and conditions of the said agreement 

or to extend time of performance by the said Contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the 

Board against the said Contractor(s) and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said 

Contractor(s) or for any forbearance act or omission on the part of the Board or any 

indulgence by the Board to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision, 

have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this guarantee except 

with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand by 
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Board Notwithstanding anything mentioned above, our liability against 

this guarantee is restricted to 

Rs.___________________________________________________________ and unless a claim in 

writing is lodged with us within three months of the date of expiry or such extended 

date of expiry of this guarantee all our liabilities under this guarantee shall stand 

discharged. 

 

Notwithstanding anything contained herein. 

 

1. Our liability under this Bank Guarantee restricted to a sum of Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are liable to 

pay the guaranteed amount or any part thereof under this bank guarantee only and 

only if you serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and..............................................................................................................................................................

.......................... (“the Contractor”),and the Disputes Review Board (“the Board”) 

consisting of One / three Board  Members, (1) 

……………………………………………………………………………………… (2) 

……………………………………………………………………………………… (3) 

……………………………………………………………………………………… 

 

[Note : Delete whatever is not applicable ] 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the construction of 

the ……………………………………………………………… 

……………………………….………………………………………………………………………………………………. (Project name) 

……………………………………………………………………… (the “Contract”) and WHEREAS, the contract 

provides for the establishment and operation of the Board NOW THEREFORE, the 

parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance 

with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members should 

not give any advice to either party or to the Engineer or his nominee concerning 

conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer or his 

nominee, or a financial interest in the contract, except for payment for services on 

the Board.  

b. shall have had no previous employment by, or financial ties to, any party to the 
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contract, or the Engineer or his nominee, except for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the Board.  

c. shall have disclosed in writing to the parties prior to signature of this Agreement 

any and all recent or close professional or personal or personal relationships with 

any director, officer, or employee of any party to the contract, or the Engineer or his 

nominee, and any and all prior involvement in the project to which the contract 

relates;  

 

d. shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, except as 

a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any agreement with 

any party to the contract, or with the Engineer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is 

completed or after services as a Board Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer, the Contractor, the Engineer or his nominee, and one 

another any fact or circumstances which might be such to cause either the 

Employer or the Contractor to question the continued existence of the impartiality 

and independence required of Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract and 

in this Agreement none of the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be such to cause 

either the Employer or the Contractor to question the continued existence of the 

impartiality and independence required of Board Members.  

 

4. The Contractor shall : 
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a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, variation 

orders, and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 

including conference facilities, and secretarial and copying services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities 

after issuance of the taking over Certificate and the Board’s issuance of its 

Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either the 

Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared equally 

by the Employer and the Contractor. If the Board requires special services, such as 

accounting, data research, and the like, both parties must agree and the costs shall 

be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the Employer and 

the Contractor and the Engineer or his nominee at regular intervals, at times of 

critical construction events, and at the written request of either party. The timing of 

Site failing agreement shall be fixed by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both attended by 

personnel from the Employer, the Contractor and the Engineer or his nominee.  

 

c. If requested by either party or the Board, the Employer will prepare minutes of the 

meetings and circulate them for comments of the parties and the Engineer or his 

nominee. 
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11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the Engineer or 

his nominee, the objecting party may file a written Notice of Dispute to the other 

party with a copy to the Engineer or his nominee stating that it is given pursuant to 

Clause 65 and stating clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a written appeal 

to the response is filed with the responding party within 7 days of receiving the 

response. Both parties are encouraged to pursue the matter further to attempt to 

settle the dispute. When it appears that the dispute cannot be resolved without the 

assistance of the Board either party may refer the dispute to the Board by written 

Request for Recommendation to the Board, the other party and the Engineer or his 

nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the specific 

issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the dispute 

requires the Board’s assistance, the Board shall decide when to conduct a hearing 

on the dispute. The Board may request that written documentation and arguments 

from both parties be submitted to each Board Members before the hearing begins. 

The parties shall submit insofar as possible agreed statements of the relevant 

facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his nominee 

shall each have ample opportunity to be heard and to offer evidence. The Board’s 

Recommendations for resolution of the dispute will be given in writing, to the 

Employer, the Contractor and the Engineer or his nominee as soon as possible, and 

in any event not more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that would be more 

convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the Board. Private sessions of the Board may be 

held at any location convenient to the Board.  
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b. The Employer, the Engineer or his nominee and the Contractor shall 

have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning the 

merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate its 

Recommendations. All Board deliberations shall be conducted in private, with all 

individual views kept strictly confidential. The Board’s Recommendations, together 

with an explanation of its reasoning shall be submitted in writing to both parties 

and to the Engineer or his nominee. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If this 

proves impossible, the majority shall decide, and the dissenting member any 

prepare a written minority report for submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion 

that the Dispute Review Board is not performing its functions properly; the 

Employer and the Contractor may together disband the Disputes Review Board. In 

such an event, the disputes shall referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the Board 

shall stand disbanded with effect from the date specified in the notice. The notice 

shall be posted by a registered letter with AD or delivery of the letter, even if he 

refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

TENDER NO: CIVIL/CE(C)/EE(C)/XXX 

TENDER FOR 

“Supplying & Fixing of Sunlouvers to the Locker Room building at NMPA” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: General 

Conditi ons 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 
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I. SECTION  

A. GENERAL 

1.INTRODUCTION 

The intent of this technical specification covers construction of all civil works as covered in the scope of 

contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the Consultant/Owner and the 

specification provided by the Consultant/Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the same shall be carried out as per 

CPWD specification and applicable Standards and Codes. Any item for which specification is not provided 

herein and is not covered under CPWD specification shall be executed as per manufacturer guidelines. 

All materials shall be of best quality conforming to relevant Standards and Codes. In case of any conflict 

between Standards/Code and Technical Specification, the provisions of Technical Specification shall 

prevail, and the Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, constructional plant 

and machinery, fuel supply, transportation and all other incidental items not shown or specified but as 

may be required for complete performance of the Works in accordance with drawings, specifications and 

direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas and dump 

yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be arranged by the 

Contractor. All testing required shall be arranged by the Contractor at his own cost. The contractor shall 

execute the work as per the standard Field Quality Plan (FQP) of NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, climatic conditions 

including monsoon patterns, local conditions and site-specific parameters and shall include for all such 

conditions and contingent measures in the bid, including those which may not have been specifically 

brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level with proper 

paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at all floors and 

places.  

 

2.Brief Description of Works  

2.1 The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all necessary 

materials, equipment and labour etc. for the execution and maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of Quantity and 

other bidding documents read along with KPWD (Karnataka Public Works Department) specifications 



134 
 

                             
 

for civil works and IS codes with up-to-date revisions. For non-schedule items specification as given 

along with tender document and similar items of CPWD shall be applicable. 

The list of references for civil works are KPWD specifications, relevant IS codes and best  practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided by the 

contractor, after assessing site and soil conditions, and work only to be commenced on site after the 

same is duly approved by NMPA. Any approval if required from the Mineral department or any other 

statutory body that has jurisdiction on such excavations has to be obtained by the contractor. 

 All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will supersede other 

specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the KPWD specification, the following also to be 

noted: 

 The cost towards cement quantity reduced from the specified quantity in the item due to mixing of fly 

ash shall be deducted as per relevant BOQ item. The design mix shall be submitted to Engineer in 

Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of Engineer 

in Charge. 

2.2 Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Location plan  Drawing. The Contractor 

shall confine his activities strictly to the allotted site area(s) and shall not allow his personnel to 

trespass upon any other areas occupied by the Employer.  

2.3 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line shall be 

referenced to the site co-ordinate system (based on the Local Coordinates of New Mangalore Port). 

This bench mark and base line will be the basis for the setting-out for all the Works. The main levels 

and lines for each portion of the Works shall be established from the bench mark and base line by the 

Contractor.                    

2.4  Site Conditions  

2.4.1  Location of Work 

As per enclosed location plan. 

2.4.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature of 

36C. The average annual rainfall is approximately 3330 mm and concentrated in the south-west 

monsoon months of June, July, August and September during which period the average rainfall is 

as much as 82% of the total annual rainfall. 
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2.4.3 Wind 

The wind in the monsoon months of June, July, August & September are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale. The winds in the 

remaining months of the year are predominantly from the north-west and the maximum intensity 

during this period is also of 5 on the Beaufort Scale.   

2.4.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea and 

those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as severe or 

frequent as in the Bay of Bengal. The maximum wind speed so far recorded in cyclonic storm, 

generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965 when the maximum 

speed recorded was 97 kmph (26.9 m/sec.) 

2.4..5 Visibility 

Thirty-year period observations conducted by the Indian Meteorological Department reveal that 

poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-west 

monsoon period. The maximum number of foggy days in a year is only 3. 

2.4.6    Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and tools for 

Site Preparation, clearing and all other works. Clearing shall mean to completely demolish, 

remove and dispose with all leads, lifts and descents from the area marked, trees, bushes, 

deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds, existing structures 

and other objectionable materials. The areas required to be cleared shall consist of the work Site, 

ditches, borrow pits, diversions and all other areas necessary for the construction work as 

directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal along 

with complete drawings of all Temporary Work, he may require for the execution of the Works in 

advance to the Engineer for approval.  The Contractor shall also submit his calculations relating 

to the design of temporary works, strength, etc. if required by the Engineer and shall carry out the 

modifications that the Engineer may require of such temporary works at Contractor's own cost.  

The Contractor shall be solely responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and 

mobilize all essential equipment for both Temporary and Permanent Works. 

2.4.7  Site Information 

The detailed drawing No. 20/87- LP of the construction site for adaptation of methodology for the 

construction. However, on account of this change in the geographical profile of site, no extra cost 

for additional arrangement required to be made will be paid for. 

2.4.8  The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for any 

deviation in the actual subsoil profile encountered at site.  

2.4.9   Records 



136 
 

                             
 

Complete records of all operations connected with the work shall be kept by the Contractor. The 

Contractor shall submit to the Engineer-in-charge for approval his proposal of the manner of 

presentation of these records. Three copies of all such records shall be furnished to the Engineer-

in-charge on completion of each test or operation. 

 

                             

II. Technical specification 

1.GENERAL 

The following Technical Specifications shall be read in conjunction with General Conditions of 

Contract, Conditions of Particular Applications, Schedules, Annexures and Drawings. 

The normal business will be continued throughout the progress of the work and the Contractor must 

conduct his operations so as not to obstruct shipping, Port traffic and other operations. The work shall 

be done strictly in accordance with specification laid down latest MORT & H Specifications, latest IS 

codes in practice, in addition to the specifications given of the tender, approved plan and the 

instructions issued by the Engineer-in-Charge from time to time. 

The Contractor shall obey orders and directions given by the Engineers or his authorized 

representative in the course of the discharge of his duties. The work shall be carried out in 

accordance with the best standards of workmanship and to entire satisfaction of Engineer-in-Charge. 

 

2.MATERIALS 

2.1 Quality of material  

All materials used in the work shall be of the best quality of their respective kinds as specified 

herein, obtained from sources and suppliers approved by the Engineer-in-charge and shall 

comply strictly with the tests prescribed hereinafter, or where tests are not laid down in the 

specification, with the requirements of the latest issues of the relevant Indian Standard codes.  

Any material not fully specified herein and for which there is no relevant Indian Standard, shall be 

the best of their kind and to the approval of the Engineer-in-charge. 

All manufactured articles unless otherwise allowed by the Engineer in charge shall bear ISI mark 

and shall be obtained from Manufacturers directly or from recognized dealers of manufacturers. 

All material used in the work shall be subjected to inspection and test. Samples of all materials 

proposed to be employed in the permanent works shall be submitted to the Engineer-in-charge 

for approval, before they are brought to site. Material may be rejected if found not suitable or in 

accordance with the specifications notwithstanding the results of tests at the manufacturer’s 

works or elsewhere or test certificates or any approval given earlier. 

Materials used in the works shall be stored on stacks, supports, in bins, under cover, etc., as per 

IS 4082 as appropriate to prevent deterioration or damage from any cause what soever to the 

entire satisfaction of the Engineer-in-charge and as stated in the succeeding clauses.  

 

******* 
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Technical Specifications 

1.   Supplying and fixing Sun louvers 

Supplying and fixing of 50BD Sunlouvers system of approved colour consisting of plain 50mm 

wide x 75mm x 0.6mm thick length upto 5mtrs coil coated on a continuous paint line double 

baked and roll formed from enameled corrosion resistant Aluminium Alloy 3005. Panel shall be 

fixed to the supporting framework of mullion profile of galvanized steel sections fixed to concrete 

structure/MS substructure. The Louvers panels of required length shall be pop riveted on mullion 

profile in module of 125mm center to center. The mullion profile shall be fixed at 150 mm from 

panel ends and at a distance of maximum 1200 mm center to center across the panel span. The 

mullion profile shall be fixed to a concrete structure/MS structure by means of fasteners. Paint 

Finish: Panel shall be stove enameled and finished with Luxacote, a patented special three 

layered coating system (consisting of first a conversion layer of thickness 800-2000mg/sq mtr, a 

polyurethane basecoat of 16-20 microns, and a special top coat of polyamide particles of 8-12 

microns thick to provide excellent abrasion and damage resistance) in a continuous coil coating 

process of the approved colour on the exposed side and the reverse side with epoxy at all heights 

all complete as per manufacturer recommendation and as directed by engineer in charge.  

 

2. Providing and fixing of Aluminium composite panel. 

Providing and fixing of Aluminium composite panel of approved make and colour for wall cladding 

for Brick/Rcc/stone walls & coloumns /beams with necessary aluminium frame works at required 

level made out of 50x25x4mm C section or equivalent. The panel should consist of 3mm thick 

non-halogenated FR grade mineral based polymer ( 2 hrs fire resistance as per ASTM E119-12 

and clause B, S1, do as per ENT 13501-1sand, wiched between 0.50 skins thick aluminium sheet 

making a total panel thickness of 4mm. The surfaces will be finished with PVDF based coating on 

topsides and service coating on reverse sides would be in polyester paint. The system shall be 

fixed using GI brackets, aluminium L cleats and stainless steel bolts and nuts complete with 

spring washer and cap nuts and all other necessary accessories, sealing shall be done with 

necessary rods etc., complete. 

1. SECTION V. 

DRAWINGS 

Brief Description of drawing 

    The Works are shown in the following drawings that are issued as a part of the Tender Documents: 

Sl. No Drawing No. Description 

1 20/87-01 Location Plan  

2 20/87-02 FRONT ELEVATION 

3 20/87-03 Front elevation (3D) 
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20/87-01 Location Plan 
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20/87-02 FRONT ELEVATION  
 

 

 

 

 

 

 

 

 

 



140 
 

                             
 

 

20/87-03 Front elevation (3D) 
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I.SECTION VI 

1. General Instructions 

1.1 General  

1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to 

have examined the Drawings, Specifications, and Conditions of 

Contract and to have acquainted himself with the detailed descriptions 

of the Works to be done, and the way in which they are to be carried 

out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 

shall be deemed to be supplementary to and complementary of every 

other part and shall be read with it or into it so far as it may practicable 

to do so.  

1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 

Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the conditions 

under which the work will proceed and all other matters affecting the 

carrying out of the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the 

locality of existing services, in order to execute the Works measured 

and described hereinafter. No claims for want of knowledge in this 

respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  

1.2.1 Rates and prices set against items are to be the all-inclusive value of 

the finished work shown on the Drawings and/or described in the 

Specification or which can reasonably be inferred there from and are to 

cover the cost of provision of plant, labour, supervision, materials, test 

charges, freight, transportation, erection, installation, performance of 

work, care of works, insurance, maintenance, overheads and profits 
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and every incidental and contingent cost and charges whatsoever 

including all taxes if any excluding GST and every kind of temporary 

work executed or used in connection therewith (except those items in 

respect of which provision has been separately made in the general 

condition of contract) and all the Contractor's obligations under the 

Contract and all matters and things necessary for the proper completion 

and maintenance of the Works.  

1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 

described in the Specification or which can reasonably be inferred the 

reform and to cover the cost of every description of Temporary Works 

executed or used in connection therewith (except those items in respect 

of which specific provision has been separately made in these Bills of 

Quantities) and all the Contractor's obligations under the Contract 

including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 

any details of construction or material which have not been referred to 

in the Specifications or in the Bill of Quantities and Drawings, but the 

necessity for which may reasonably be implied or inferred there from, or 

which are usual or essential to the completion of all works in all trades, 

the same shall be deemed to be included in the rates and prices 

entered in the Bill of Quantities. The rates and prices are to cover the 

item as described in the Bill of Quantities and if there is inconsistency in 

the description between the Bill of Quantities, Specifications or 

Drawings, the interpretation will be done according to General 

Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to provide 

a common basis for tendering. They are not to be taken as a guarantee 

that the quantities scheduled will be carried out or required or that they 

will not be exceeded. The Employer / Engineer reserves the right to 



145 
 

 
 

delete any item and / or increase / reduce quantities indicated in the 

Bills of Quantities at any time. Payment will be made according to the 

actual quantities of work ordered and carried out in the contract. 

However, the rates quoted shall be valid for any extent of variation in 

quantity of each individual item provided that the total contract value 

does not get altered by more than indicated in conditions of contract. 

No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

 

1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 

items of work included in the Tender Documents for the details which 

will appear on subsequent drawings developed for construction 

purposes. Rate and price shall include any additional design/ detailing 

to be carried out by contractor.  

 

1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 

compliance with the Conditions of Contract, Special Conditions, the 

specifications and Tender drawings: 

 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 

accommodation, general security arrangements, welfare facilities 

and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 

huts, maintenance and storage areas;  
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vii) All taxes if any excluding GST on the transfer of property in 

goods in the execution of works, Excise Duty, Duties, etc. (other 

than Customs Duty for materials to be permanently incorporated 

into the Works); 

viii) All necessary temporary services including fresh water, 

compressed air lines, electrical cabling and switchgear, 

telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as 

specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  

1.4 Method of Measurement  

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be 

net off the dimensions of the works shown on the drawings except as 

mentioned below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear metre, centimeter or millimeter abbreviated to 'Rm', 

'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' 

or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 

1.5  Currency  

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  
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2. Civil Works 

2.2 Precast Concrete  

2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not 

be measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts unless 

larger than 0.1 sq.m. sectional area and 0.03 cu.m. in volume. No extra 

volume will be measured for splays or fillets smaller than 50 sq.cm. 

sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in 

position and compaction in work of any sectional area or thickness 

including shuttering, forming necessary construction joints, shear keys 

and stop ends, and for curing and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in 

fittings including pipes and bolts except where specifically billed 

separately. No separate payment will be made for making 

openings/pockets/pits of any size and shape. Where surfaces are to 

receive finishes the rates shall include for leaving the surface rough or 

for hacking and roughening the surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and 

also for protecting the same as the work proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include for 
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finishing the top surface to levels and slopes and surface finish as 

specified. Rates for concrete shall include for finishing the slab to 

specified slope towards drains, etc.  

2.4 Reinforcement  

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance 

with Drawings and Specifications. The weight of reinforcement bars -

whether plain, deformed or ribbed etc., -of various diameters will be 

calculated in accordance with Table 1 of IS:1732 'Dimensions for 

Round and Square Steel Bars for Structural and General Engineering 

Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short 

and long lengths, bending, fixing, rolling margin and the provision of 

spacer bars or support, chairs, binding wire, saddles, forks and all 

dense concrete spacer blocks, etc., including preparing bending 

schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other 

deleterious matter before fixing and whilst still exposed during 

construction.  

2.5 Structural and Miscellaneous Steel work  

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and all 

charges for welding, cutting, bending, bolting, site connections, fixing to 

foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  
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vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 

include the necessary fabrication, joints, angles, intersections and ends, 

all bolts or fixing lugs, all hoisting and scaffolding required and casting 

in fixings or later cutting out or forming pockets for same, grouting, 

supporting and making good.  

 

2.5.4 Rates are to include for all necessary scaffolding, working over water 

and at any height staging and hoisting and tarpaulin or other protective 

covers and the cleaning and removal of paint stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all equipment, 

apparatus, material indicated in the Drawings, and/or Specifications in 

connection with the item in question and also associated labour as well 

as all additional equipment, apparatus, material, consumables usually 

necessary to complete the system even though not specifically shown, 

described or otherwise referred to and also associated labour.  

 

2.4.2 The rate for providing and fixing above items shall include all fittings, 

fixtures, base and sole plates, anchor bolts, including epoxy grouting, 

etc. all complete as specified, including the necessary additional 

supervision to ensure accurate alignment  

 
 
 
 
 
 
II.Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of 

Quantities:  
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IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 

/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 

:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  

 

 
 
 
 
 

ii) BILL OF QUANTITIES 

NAME OF WORK: Supplying & Fixing of Sunlouvers to the Locker Room building at 
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NMPA. 

Item 

No. 
DESCRIPTION OF ITEM QTY UNIT 

RATE IN 

figures / 

WORDS 

AMOUNT 

(Rs. Ps.) 

1 Supplying and fixing of 50BD 

Sunlouvers system of approved colour 

consisting of plain 50mm wide x 75mm 

x 0.6mm thick length upto 5mtrs coil 

coated on a continuous paint line double 

baked and roll formed from enameled 

corrosion resistant Aluminium Alloy 

3005. Panel shall be fixed to the 

supporting framework of mullion profile 

of galvanized steel sections fixed to 

concrete structure/MS substructure. The 

Louvers panels of required length shall 

be pop riveted on mullion profile in 

module of 125mm center to center. The 

mullion profile shall be fixed at 150 mm 

from panel ends and at a distance of 

maximum 1200 mm center to center 

across the panel span. The mullion 

profile shall be fixed to a concrete 

structure/MS structure by means of 

fasteners. Paint Finish: Panel shall be 

stove enameled and finished with 

Luxacote, a patented special three 

layered coating system (consisting of 

first a conversion layer of thickness 800-

2000mg/sq mtr, a polyurethane 

basecoat of 16-20 microns, and a 

special top coat of polyamide particles 

of 8-12 microns thick to provide 

excellent abrasion and damage 

400.00 SQM 8985.60   35,94,240.00 
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resistance) in a continuous coil coating 

process of the approved colour on the 

exposed side and the reverse side with 

epoxy at all heights all complete as per 

manufacturer recommendation and as 

directed by engineer in charge. 

2 Providing and fixing of aluminium 

composite panel of approved make and 

colour for wall cladding for 

Brick/Rcc/stone walls & coloumns 

/beams with necessary aluminium 

frame works at required level made out 

of 50x25x4mm C section or equivalent. 

The panel should consist of 3mm thick 

non-halogenated FR grade mineral 

based polymer ( 2 hrs fire resistance as 

per ASTM E119-12 and clause B, S1, 

do as per ENT 13501-1sand wiched 

between 0.50 skins thick aluminium 

sheet making a total panel thickness of 

4mm. The surfaces will be finished with 

PVDF based coating on topsides and 

service coating on reverse sides would 

be in polyester paint. The system shall 

be fixed using GI brackets, aluminium L 

cleats and stainless steel bolts and nuts 

complete with spring washer and cap 

nuts and all other necessary 

accessories, sealing shall be done with 

necessary rods etc., complete 

    45.00   Sqm 3989.00    1,79,505-00 

 TOTAL Rs. 37,73,745-00 

 

 Excess/Less (In Percentage)  
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Quoted Amount in Figures  

 
(Quoted amount in Words Rupees ……………………………………….) 
Note: 
1. GST as applicable shall be claimed as separate line item in tax invoice and the 

same will be paid separately. 
2. Contractor shall file the applicable returns with tax department in time and submit 

the same as documentary evidence. 
                                                                  

 

 SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

 

NAME OF CONTRACT.................................................  

To 

 Executive Engineer (Civil) 

 New Mangalore Port Trust 

 Panambur, Mangalore - 575 010 

Sir 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda Nos---------- for the execution of the above-named 

Works, and we the undersigned, offer to execute and complete such Works 

and remedy any defects therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda  

2 We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works as soon as 

is reasonably possible after the receipt of the Engineer's notice to commence, 

and to complete the whole of the Works comprised in the Contract within the 

time stated in the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 90 days from the last date 

fixed for receiving the same and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Tender 

together with your written acceptance thereof shall constitute a binding 

Contract between us. 

6 We understand that you are not bound to accept the lowest or any tender you 

may receive. 

Dated this_____________________________ day of ____________ 202 ____ 

Signature _____________________ in the Capacity of __________________ duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 

____________ _____  _______ ______________ 

                                                                                     (IN BLOCK LETTERS) 
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 Address:____________________________ 

 ____________________________ 

 ____________________________ 

 ____________________________ 

 

Witnesses 

 

1.     Signature : _________________________ 

       Name      : __________________________ 

        Address : ___________________________ 

                       ___________________________ 

                       ___________________________  

                       ___________________________ 

 

2.     Signature : __________________________ 

         Name      :  __________________________ 

         Address :   __________________________ 

                         __________________________ 

                         __________________________ 

                         __________________________ 
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III.SECTION  

1. SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No. 

Nam'e of the Mineral Present Rate of 

Royalty 

Royalty to be 

revised 

Export Domestic 

1 Ornamental and 

Decorative Building 

Stones as defined under 

clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.4,500 per m3 which is 

higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis 

orRs.1,500 per m3 which 

is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price 

on advulorem basis or 

Rs.1,500 per m3 which 

is higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 15% of Sale Value or Rs.600 Rs.350  
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Gneissess and their 

structural verities (other than 

Ilkal Pink Variety) 

Average Selling Price 

on advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

per MT 

 

per MT 

 

 C)Grey and White Granites 

and their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura 

District Hoskote of 

Bangalore District. 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which 

is higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white 

granites and textural 

varieties having 

shades of grey,     

balck and white 

colours (other than (i) 

above Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which 

is higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural District 

and Chikkaballapur 

taluk of 

Chikkaballapur District 

15% of  Sale Value  or  

of  Average Selling Price 

on advalorem basis or 

Rs.600 per m3 which is 

higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- 

Entire State  

15% of  Sale Value  or  

of  Average Selling Price 

on advalorem basis or 

Rs.1800 per m3 which is 

Rs.900 per MT 
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higher.    

3 Quartzite and sand  

stone and their varieties 

suitable for use as  

Ornamental  Stone- 

Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  

as ornamental  Stone- 

Entire State 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  

of permit issued For 

Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 Sq meters 

or  Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 

per MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) 

of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 

cement) Entire   State 

50 per MT 80 per MT 
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13 Agate, Chalcedony, 

Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 

(i)Murram (All types of 

soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation 

under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 

rock generated in 

Ornamental stone quarry, 

which is not suitable for 

ornamental purpose (used 

for making aggregates and 

m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See 

explanation under Rule-

36) 

60 per MT 40 per MT 
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20 Finished Kerb 

stones/cubes not 

exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White 

shell, Fireclay and white 

clay) 

i)Crude/Raw 

 

 

 

 

 

ii)Processed 

 

 

 

8% of average selling price 

or of sale value whichever 

is higheron ad-valorem 

basis. 

 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

 

 

 

80 Per MT 

 

 

 

 

600 per MT 

24 Corundum 12% of average 

sellingprice or of sale 

value whichever is higher 

on ad-valorem basis 

15% of Sale Value or 

of Average Selling 

Price on ad valorem 

basis which is 

higher. 

25 Dolomite Rs.75 per MT 100 per MT 
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26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable 

for use as Ornamental 

/Gemstones 

12% of average 

selling price or of sale 

value whichever  is 

higher on ad-valorem 

basis 

100 per MT 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive 

 

Rs.60 per MT 

 

160 per MT 
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or Refractory purpose 

(below threshold 

value as specified by 

IBM from time to time) 

ii) For use as building 

stone (below 

threshold value as 

specified by IBM) 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 

Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on 

ad-valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which 

is not specified in 

schedule-II) Entire State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value 

or of Average 

Selling Price on ad-

valorem basis 

which is higher. 
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As per order of Deputy Director mines and Geological department dated 11-11-2021. 

The prevailing rates as per the updated order of the Geological Department during the 

course of the project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, for 

getting stone, sand, gravel, clay or other materials by him and his subordinates and his 

subcontractors and required for the works, at the rates and such conditions as notified 

by the State Government. The contractor should submit the Mineral Dispatch Permit 

(MDP) in original for the quantity executed by the contractor for the requisite quantity of 

material incorporated in works for which MDP is issued by the authorized supplier. If 

contractor fails to submit the MDP in original the amount will be deducted at 5 times the 

royalty charges from the contractor’s bills as per prevailing orders issued by the 

Authority. 

 

___$$****$$___ 
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SECTION VII 
SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2025 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area: B Area: C 
Unskilled 805.00 674.00 541.00 
Semiskilled/ 
Unskilled Supervisory 

893.00 760.00 632.00 

Skilled/Clerical 981.00 893.00 760.00 

Highly Skilled 1065.00 981.00 893.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/6(3)/2025-LS-II dated 28.03.2025.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 783.00 
‘B’ 655.00 
‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 981.00 1065.00 
‘B’ 893.00 981.00 
‘C’ 760.00 893.00 

For further details log on to Ministry of Employment. 
 
 

 


