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PART - 1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF
THE BIDS ONLINE THROUGH E-PROCUREMENT PORTAL

N.I.T. No.10/NCMC-Tele/EE(E)I/ 2025 Dated: 14/11/2025

TITLE OF WORK: TENDER FOR “Non-Comprehensive Maintenance contract
for Telephone Network System at NMPA for a period of Two years”.

STOTIGTAT &l BIH 9T H 3Telst feFoleh g T Telklel &1 3UANT leh YIS H 3iieTellSeT ATH R
AT AT TR AT X M7 SoT Flel o 916, §-Clhel b T1Y 3T RTaeR TeRicrHT Htem

8191 | Bidder should do Online Enrolment in the Portal using the option Click Here

to Enroll available in the Home Page. Then the Digital Signature enrollment has to
be done with the e-token, after logging into the portal.

AT STl Neh  #ATHIhe! & QRTeT ol ITT IUFRTehell TSN / YTHS G 3 olleT Sof &Y

qIdr | Bidder then logs into the portal giving user id / password chosen during
enrollment.

ORI IR GEUANT & I §U Tsiiehcl §-Elehed T 3UANT SeNeldlT ZaRT & R Sfre =g
The e-token that is registered should be used by the Bidder and should not be
misused by others.

Y @Ta & AY T F1 W DSC T f7dT 37 @i & SIaRT 8T AT ST vl &1 TG hdol

fAfha gr aar &
DSC once mapped to an account cannot be remapped to any other account. It
can only be inactivated.

SCNGIAT 1T §T F eI I Tohd &, G S JHTOTIT, TG 3eer faavor 3nfe, A%
SETAST faehed & ded 3R Sog fAfder JTaRTerdr3it & 3R TAT ST Hehall § 31X T el
STHT et & ST Slell SEdTASll o ATY TeldoT [hIT ST TehdT & | TS el TSI & e TS

Fr 'ﬁﬁf?ﬂ?—f %M The Bidders can update well in advance, the documents such as

certificates, purchase order details etc., under My Documents option and these
can be selected as per tender requirements and then attach them along with bid
documents during bid submission. This will ensure easier upload of bid
documents.

fAfdeT SRishH ST3Tels e / ITed el o JTE, SlelaTdl &l ATUTeIYdeh Sofeh HATEIH W STl
=RV 3R T fATdeT SEardst & 3THR SEATAST STHAT Shiall dIgT; =TT, Sl 3EdThR Y

&I STl After downloading / getting the tender schedules, the Bidder should go

through them carefully and then submit documents as stated in the tender
document; otherwise, the bid will be rejected.

TG SFTIC T SToTGTT SIRT HRADT / FTAEATAT 78T foham Srer =g e 3R wafera
FITH IR & J1E, 3Y YIS AT ST ARV, IHT2AT Shelierar 39 Afaer & v 3rEdiar
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forT STt & TorT 3TRGRIT §1 STeardr3it &I hder fasT A 3R 3o &of Ftet 1 ITATT B

The BOQ template must not be modified /replaced by the bidder and the same
should be uploaded after filling the relevant columns, else the bid is liable to be
rejected. Bidders are allowed to enter the Bidder Name and Values only.

IfE IS TICEIROT &, dl TG $-WIFIRAT Uice o ATIH & AT TATaer gedrast # feu are a9
faaRoT & FATH T IAGTST Ured [FIAT ST ThaT g1 Sellerdr il giced X iTeTesaT T
http:/ /eprocure.gov.in/eprocure/app or www.newmangalore-port.com UX &lell
TET A @ Tg THIRIT TohT 1T INGISH T €A1 & W= =BT, Srellerar i e 7
dIel SEATaST IR #¥e wrfgy| fAfder el # gefiv e s frar s =nfRe 3ik @

dEuE grwat 7 E’Iﬁf ?aIT%Q'I If there are queries connected with this tender, have to be
clarified online through the e-Procurement Portal, or through the contact details given in
the tender document. Bidder should take into account the corrigendum published before
submitting the bids online on the portal or on http://eprocure.gov.in/eprocure/app or
www.newmangalore-port.com. All documents to be submitted, as indicated in the tender
schedule and they should be in PDF formats.

fAfaeTend @l fAfder # fAfdse 3TaR STASY 3R ATder oo T cgawyr el el | Afder
o fore fafaer geqa et 1 fafd 3R aag & o Het & caiebd o fAfder =T
AIEIeRYoT H diee / R / feIT i g1 |

Bidder should arrange for the EMD and tender fee as specified in the tender. The original
should be posted/couriered/given in person to the Tender Inviting Authority, within the
bid submission date and time for the tender.

aYell o aret &Rt fAg AT 31X 2rdf st agar anfee iR Sifert & staAr e & forw 3met sga &

I 34T Y TR AT =MMRT |

The Bidder should read the terms and conditions of the tender and accept the
same before proceeding with submission to tender.

STell SEcT et T Ffsham & SRTeT fohal 8t &8 a1 T @ s<iet o AT &l ofam) aTel &t
UTRa ToT & gga [Afaer eTarasit & AHTdTsST STAT el A1feU |

The Bidder has to submit the tender document(s) online well in advance before
the prescribed time to avoid any delay or problem during the bid submission
process.

A F 37 7 37901 FI TS BISeT & TR T Shis AT 18T &1 BT, 3TAIS Follse BEeH
TR 3YAT HART & TTY-TTY 3 TAT FATSC A58 W 3TASY Acdeh S31d8Y W o fohdT SATdr
g1 FISeT T AR HH FlA b [T, STGIAT3IT Sl 75-100 DPI H EATASAT hl Tohel et HT
GATa feram ST & cifer TasedT §eit 3§ 3R FIsel T ITHR e & ST| g g H Ssfagy
Fr FIfd W W @aRd YAE WA H HGG P |

There is no limit on the size of the file that can be uploaded at the server end. However, the
upload is dependent on the Memory available at the Client System as well as the Network
bandwidth available at the client side at that point of time. In order to reduce the file size,
bidders are suggested to scan the documents in 75-100 DPI so that the clarity is
maintained and file size is optimum. This will help in quick uploading even at very low
bandwidth speeds.




g T T@AT AgeaquT § T, aell oemmel arer &t ShioT &lell deet W e ¥ grem, I8
AR T & T & ag el Tedd e 1 gfshar G e &1 Sifera, St asey ge =gt
g, ol 3qUT / 3TATT T & T H AT dAUT HodThel 36431 & Tl 8T AT 9 1t

is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that,
Bid Submission Process is completed. Bids, which are not frozen, are considered as
Incomplete/Invalid bids and are not considered for evaluation purposes.

TATAT HEEl & HROT STelaTaI3il GaRT TS slell ofallel & GNIel frdr o Jerr 1 &t ar
HISATSTT ST ATHT el o [T [ATAGT JTHFOT TITIHRIOT (TIA) FI THFAGR AgT SgIAT ST |

The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local issues.

SreeTaT 3T Qe & ATEIH I & diell TSl ot 3iTAelSsT AS H STHT I b ¢ | 5T TUTTel
& ATEIH W 3THATST SEATASIT Sl THTAT 16T ST | Tehaileh! Slell T Shdel §TS IUT 35 (TH)
I, TTHAIET b fo e TR & 98t Tgael a1feC | STelgrdm g JATRad Ham o w1
ARTAT ¥ T Tl STardsii sl deheiieh! slell o 1Y ATAarT 9 & s RAT ST,
TS 319l glel X STell ol AITL X T ITAHR T G AT ST | SH TG H his TISERHI0T

Tel I3 ST The bidder may submit

the bid documents in online mode only, through this portal. Offline documents will not
accepted. The bidder shall ensure that all the documents pertaining to minimum
qualification shall be compulsorily uploaded along with the technical Bid failing which the
bid shall be rejected summarily. No clarifications shall be sought in this regard.

el Y ST T & THY, 5-NFARAT AT T3l el gl r TS FI & a1 Th
ol Stelr 3rasfeer Geer ¢am 31K Rt Siell @ier 1 Sell oY, A IR FTAT A F TaT &
Yy fe@rar Sren| 3T gty [qeRoi & @y el Y| Siellehdll3iT SaRT FEdd
ETATASIT T STSNETAT & S-2lehel T ST Flah f3Totee & & gEareTRd forar e 3k fFe

AEdd fohaT SATUAT| At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid documents submitted and then
a bid summary will be shown with the bid no., date & time of submission of the bid along
with all other relevant details. The documents submitted by the bidder should then be
digitally signed using the e-token of the bidder and then submitted.

STell JEIT el o e, SlTell TR I T FIAT G 3R el T FA & SIehed & T H Teh
TeFeiloloTae & & # TG g1amm| siell ARTLT fAfder fafder & fore arell s kel & JamoT &
G H BRI BN 3R dlell Seurest Hrdshe H 19T ol & T yaer fdg & &7 & o Ry |

After the bid submission, the bid summary has to be printed and kept as proof of
submission of the bid. Entry to bid opening event will be restricted to bidders having proof
of bid submission of the subject tender.

OEca @ Thol dlell FEd A T Aclold &, STellerdl GaRT 39els s a1$ siferdr gred
gihY FOTeH & FIgId T ol IR §; Foees saehT Yeerdr & forw yaford =6l &

Successful bid submission from the system means, the bids as uploaded by the bidder is
received and stored in the system. System does not certify for correctness of the bid.




25.

SIell ST aTel Y Ig @1 1T fah T fhw 91T Sl qeardst arRe & Had § 3K afe
fofareT @iefel & SRTeT aRE & HRUT GEATdST A8l Yol T IE & Al slell IR R T & Srean
| @ fov 3mfasera &R A8 8¢l The bidder should ensure

that the bid documents submitted are free from virus. If NMPA is unable to open documents
due to virus or any other reason during tender opening, the bid is liable to be rejected.
NMPA will not be responsible for rejection of such bids

&S AT & oY oX {AR T2 F TEfId gt arell §H, $-Haee dide 3 avell Jedd 3,
SIell ool 3TfE & 3T o Felt il & fIT A giemm| 38 WiEe # 3Hefadl FAT HRAT
AIeToh HI (IST) & AR & ST GMT + 5: 30 &1 SIell ofalel oh &RTeT aleleld3il f 58 Ay

HT qrelel HLAT g | The time that is displayed

from the server clock at the top of the tender Portal, will be valid for all actions of
requesting bid submission, bid opening etc., in the e-Procurement portal. The Time
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.
The bidders should adhere to this time during bid submission.

STelehclT31T & 3erer fohaT ST & T 3 atell Sectel ahdat o1 3ifcrar Tt 3R o (R fees
Folleh & 3TeTHN) A Tl fAfder ufshar & faw sierars $-eaeie fwed & Areasn @ Afde

q&dd F| The bidders are requested to submit the bids through online e-Procurement

system to the Tender Inviting Authority (TIA) well before the bid submission end date and
time (as per Server System Clock).

13T I- ehileh! SITSST & AT fATAeT Bret gfeeh 3R allell Gt eNyuT STAT fohar SiTeaT | hi,

SlTell GR&TT EIVOT & 4T Y&l STTSST, ST o SO Seeld fohdT I1T §, Hedishel & fow
faram s1g foram Sreen 3R aad d ¥ @iier & & smeem|

Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID
submitted without fees and EMD, as mentioned above will not be considered for
evaluation and shall be rejected summarily.

STell oraTTet arelT / fATAGTer R / SehaR & Tasmalt & |r o] Reet T 7 a1fliel 9T 3R

CEATASAT THTOT o & H Y& el g1 |
The Bidder/Bidder/Contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.

O & ST A & fIU SUae F1e] Sord aTelts 7 Teh 3elel oISt 3MgeH & ®9 # fe@mrn

SITUT| The GST applicable shall be shown as a separate line items in the Tax invoices to
avail in put credit to Port.

SUHSY / UAST / UHST & Sfecl it i REUT &, SHTHET AR &; AT SATAT ofeTa & SR

SITTHE o fehaT ST |
In the event of forfeiting the LD/SD, GST is applicable and while imposing penalty,
applicable GST shall be collected.
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PART-II

SCHEDULE OF TENDER (SoT)

NOTICE INVITING TENDER

N.I.T. No. 10/NCMC-Tele/EE(E)I/2025

Date: 14/11/2025

TITLE OF WORK: TENDER FOR “Non-Comprehensive Maintenance contract for
Telephone Network System at NMPA for a period of Two years”

TENDER NO.

10/NCMC-Tel/EE(E)I/2025 dtd.14.11.2025

MODE OF TENDER

E-Procurement System (Online Two
Cover Techno-Commercial & Price Bid,)
through e-procurement portal
https://eprocure.gov.in/cppp/

Estimated Cost

Rs.14,25,105/- (Rupees Fourteen Lakh
Twenty Five Thousand One Hundred
Five) Excluding PF & GST.

Earnest Money Deposit

Rs.33,630/- (Rupees Thirty Three
Thousand Six Hundred thirty only)
inclusive of 18% GST ‘OR’ exemption
certificate as per clause No 2.2.1(n) of
ITB

Tender Fees

Rs.560/- (Rupees Five Hundred and
sixty only) inclusive of 12% GST - Non-
refundable or exemption certificate as
per clause No 2.2.1(n) of ITB

Date of NIT available to parties to
download

14/11/2025 at 16.00 Hrs

Date of Starting of e-Tender for
submission Bid on line at
http:/ /eprocure.gov.in/eprocure/cpp

14/11/2025 at 18.00 Hrs

Date of closing of e-Tender for
submission of Bid.

04/12/2025 at 16.00 Hrs

Date & Time of opening of
Technical Bid

05/12/2025 at 16.00 Hrs

Date & Time of opening of Price Bid.

To be communicated separately

Contract period

2 (Two) Years from 01.02.2026.

Validity of Tender

120 days from the date of opening of
tender (Tech. Bid)

Sd/-
Executive Engineer (E)I




2. INSTRUCTIONS TO THE BIDDERS (ITB)

2.1 SCOPE OF BID:

E-tenders in Two Cover system (Techno-Commercial Bid & Price Bid) are
invited by Executive Engineer(E)I on behalf of New Mangalore Port Authority
from the reputed, bonafide, resourceful & experienced firms for the work of
“Non-Comprehensive Maintenance contract for Telephone Network
System at NMPA for a period of Two years”.

2.2 TENDER SUBMISSION: The Tender shall be uploaded as follows:

2.2.1 Technical Bid shall contain the following:

a)

EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft
or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of
the Commercial Banks or payment online is accepted.

Earnest Money Deposit of Rs.33,630/- (Rupees Thirty Three Thousand
Six Hundred thirty only) inclusive of 18% GST - NEFT Receipt shall be
uploaded along with the Technical Bid ‘OR’ exemption certificate as per
clause No 2.2.1(n) of ITB. Failure in submission of EMD will render the
Bidders disqualified, except in the case as per clause No. 2.2.1 (n) below.
TENDER FEE for Rs.560/- (Rupees five hundred sixty only) inclusive of 12%
GST - non-refundable - NEFT Receipt shall be uploaded along with the
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB.
Failure in submission of Tender fee will render the Bidders disqualified,
except in the case as per clause No. 2.2.1 (n) below.

All the documents should be as per the MQC. Technical Bid should not
contain Price Bid. “Disclosure/indication of Price in the Technical Bid shall
render the tender disqualified and rejected.

The Tender document duly signed and sealed by the Bidder on each page
along with Annexure duly filled along with amendments issued by NMPA if
any.

Supporting documentary evidence of work orders and also satisfactory
completion certificate issued by the client.

Copies of the Valid GST Registration Certificate, ESI & PF Registration
Certificate and PAN card to be submitted.

Copies of profit and loss statements, balance sheet and Auditor’s report for
the last three years.

Particulars of Bidder - Annexure - 1.

Tender Form as per Annexure - 2.

Bank Details of the Bidder for E-Payment — Annexure - 7.

Form of Declaration — Annexure - 5

Power of Attorney: - Annexure — 6

Micro and Small Enterprises (MSE) registered with District Industries Centre
(DIC) or Khadi and Village Industries commission or Khadi & Industries
Board (KVIB) or Coir Board or National Small Industries Corporation (NSIC)
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or Directorate of Handicrafts and Handlooms or Udyog Aadhar memorandum
or any other body specified by Ministry of MSME shall be exempted of EMD
& Tender Fee on producing self attested supporting certificates along with
Technical Bid.

Dispute review Board — Annexure - 8

Details of ongoing contracts at NMPA — Annexure - 9

Verification of Local Content — Annexure - 10

Undertaking on Indemnification — Annexure - 11

Indemnity Bond — Annexure - 12

Bid Security Declaration - Annexure -13.

Price Bid shall be uploaded only through ONLINE:

Technical Bid and Price Bid shall be uploaded through online only. Price
bid should be quoted in the BOQ template available in the CPP portal only.
The BOQ template must not be modified/replaced by the bidder and the
same should be uploaded after filling the relevant columns, else the bidder
is liable to be rejected for that tender. Bidders are allowed to enter the
Bidder Name and Values only. Any condition imposed in the price bid shall
make the tender liable for out-right rejection. The contract shall be for the
whole works as described in the scope of work based on the priced Bill of
Quantities submitted through CPP portal by the Bidder. The Bidder shall
fill in rates and prices for all items of the works described in the Bill of
Quantities through CPP portal. Items for which no rate or price is entered
by the Bidder will not be paid for by the Port when executed and shall be
deemed covered by the other rates and prices in the Bill of Quantities.

ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the
experience as defined in clause No 2.4.

2.3.2 Tender Form information as per Annexure - 2.

2.3.3 Government owned enterprises may only participate if they are
legally and financially autonomous operate under commercial law
and are not a dependent agency of the employer subject to
fulfillment of minimum qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt
and fraudulent practices issued by the employer in accordance
with clause No 2.21.

2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS (MQC):

2.4.1 FINANCIAL CRITERIA
The Bidder should have an average Annual financial turnover of
Rs.4.27 Lakh for the last 3 financial years 2022-23, 2023-24 & 2024-25.

Note:- 1. Documentary evidence duly self attested viz. - Auditor’s
Certificates (with UDIN No)/balance sheet/latest income tax return
filed /profit and loss statement for three years shall be uploaded along with
the bid.




2. If the bidder is already having ongoing contracts in NMPA, then his
combined work order value of all the ongoing contracts shall be
deducted from his Financial Capacity. The Financial Capacity of the
bidder shall be assessed from the Average Annual Financial Turnover
of the Bidder for the last three years ending March 2025. The Bidder
shall be technically qualified, only if his balance Financial Capacity
after reduction, is equal to or more than the estimate put to tender.

{Example: If the Average Annual Turnover of the bidder is
Rs.3,00,000/- (Rupees Three lakhs only), then the Financial Capacity
of the Bidder is considered to be Rs.10,00,000/-(Rupees Ten lakhs
only). If the contractor declares total ongoing works at NMPA of value
Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the
contractor can Bid only for the remaining Financial Capacity i.e
Rs.6,00,000/-(Rupees Six lakhs only)}

2.4.2 TECHNICAL CRITERIA:

The Bidder shall have successfully completed Similar Works during
last 7 (Seven) years ending last day of month previous to the one in
which tenders are invited should be either of the following:

One similar completed work costing not less than Rs.11.40 Lakh
(Excluding PF & GST)
OR
Two similar completed works each costing not less than Rs.7.12 Lakh

(Excluding PF & GST).

OR

Three similar completed works each costing not less than Rs.5.70 Lakh
(Excluding PF & GST].

“Similar Work” means ¢“Maintenance of Telephone Network/
Communication System or any maintenance work which includes
Maintenance of Telephone Network/Communication System?”.

2.4.2 (i) In order to meet the Technical criteria as per clause No.2.4.2 above, the bidder
shall submit the following documents along with the technical bid.

Self-attested photo copies of LOA/Work Order/Agreements showing the
awarded contract value for “similar works” and satisfactory Completion
Certificates issued by the Client, indicating the date of Completion and
completed Contract Value. If the bidders do not enclose LOA/work
order/Agreements/completion certificates along with the Technical bid, as
desired for any of the works mentioned, that particular work shall not be
considered for further evaluation. The Bidder shall also enclose detailed
BOQ with rates and scope of work supporting the LOA/work
order/Agreements/completion certificates. TDS certificate clearly
showing the tax deduction from client for related work
orders/agreements shall be attached for verification.

b. If the similar work carried out on sub-contract basis, then
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permission obtained by the prime contractor from the client for
sub-contracting should be submitted.

Work Order/Work Completion Certificate submitted by the
bidder will be sent for client confirmation.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4,
they are subject to be disqualified and debarred for a period of three (3)
years from participating for tenders at New Mangalore Port Authority duly
informing the MSME authorities if applicable, if they have:

2.4.3.1 made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification
requirements; and/or

Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history with New Mangalore Port Authority or financial
failures etc.

2.5 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole
discretion reserves the right to extend the date for receipt of tender.

2.5.1 _RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

The contractor may visit the Port Authority area before quoting. The
Bidder should quote the rate by taking into consideration all expenses.

The PF, ESI & GST as applicable will be paid extra by the Port. The GST
Registration Number of the Bidder shall be furnished invariably in the
tender as well as the Bills/Invoices. Copy of PF, ESI & GST registration
certificate shall be enclosed along with the tender.

iii. PF, ESI & GST will be paid on production of documentary proof of
registration with the Central Excise Department only.

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS:

2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either
by all the partners or some of the partners or other person/s holding a valid
“Power of Attorney” from other partners or all the partners constituting the firm.

2.6.2 In case of a Company, the tender should be signed by a person holding a valid
Power of Attorney executed in his favour in accordance with the constitution of
the Company.

2.7 ONE BID PER BIDDER

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the Bidder's participation to be disqualified.
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2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of
interest shall be disqualified. Bidders may be considered to have a conflict of
interest with one or more parties in this Tendering process, if they are or

i. have been associated in the past, with a firm or any of its affiliates which have
been engaged by the Employer to provide consulting services for the
preparation of the design, specifications, and other documents to be used for
the services to be rendered under these Tendering Documents ; or

ii. Submit more than one Tender in this Tendering process.

A Bidder that is under a declaration of ineligibility by the Employer in accordance
with ITB Clause 2.21, at the date of contract award, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to
the Employer, as the Employer shall reasonably request.

BIDDER TO INFORM HIMSELF FULLY

The Bidder is expected to examine carefully the contents of all the documents
provided like instructions to the Bidders, Tender Conditions, Scope of work etc.
Failure to comply with the requirements of the tender will be at the Bidders own
risk. The Bidder to ensure to make a complete and careful examination of
requirements and other information set out in the tender document. The Bidder
shall be deemed to have, visited the site and surroundings and have obtained all
necessary information in all the matters whatsoever that might influence while
carrying out the Works as per the conditions of the tender and to satisfy himself
to sufficiency of his tender etc.

The Bidder shall examine carefully the conditions of contract in the Tender
documents supplied herewith. Though every effort is made herein to give basic
data as exhaustively as possible, the Bidder is advised to visit the New Mangalore
Port and its approaches and get himself thoroughly acquainted with all necessary

data concerning weather conditions, working conditions, sea conditions, etc. for
the purposes of making a correct offer. All costs, charges and expenses that may
be incurred by the Bidder in connection with such investigations for the
submission of his offer shall be borne by him and the Board accepts no liability
or responsibility whatsoever therefore.

iii. Bidder shall bear all costs associated with the preparation and submission of his
tender and NMPA will in no case be responsible or liable for these costs,
regardless of the conduct or outcome of the tendering process.

Earnest Money Deposit:

The tender shall be accompanied by proof (NEFT/RTGS) of Earnest Money deposit
of Rs.33,630/- (Rupees Thirty Three Thousand Six Hundred thirty
only) inclusive of 18% GST ‘OR’ exemption certificate as per clause No 2.2.1(n) of
ITB. The tender without EMD shall be rejected, except in the case as per clause
No.2.2.1(n).




In the event of Tenderer withdrawing his tender before the expiry of tender validity
period of 120 days from the date of opening, the tender shall be cancelled and
EMD shall be forfeited. Applicable GST shall be recovered on forfeiture of
EMD.

iii. The Earnest Money Deposit of unsuccessful Tenderers shall be returned without

interest as early as possible on award of Contract to the successful Tenderer. The
Earnest Money Deposit of the successful Tenderer shall be refunded (without
interest) only on receipt of Security Deposit cum Performance Guarantee as
stipulated in the tender clause 2.20. In the event of forfeiting of EMD/SD and
while imposing penalty GST shall be collected.

NMPA reserves the right to forfeit the Earnest Money Deposit in respect of
successful Tenderer, if he fails to enter into a Contract and furnish the
necessary Performance Security or security towards performance within
14 days from the date of issue of Letter of Acceptance.

v. The bidder shall be disqualified/terminated duly forfeiting EMD (if

2.11

applicable) and may be debarred for a period of three (3) years from
participating for tenders at New Mangalore Port Authority duly
informing the MSME authorities if applicable, if;

[. The Bidder withdraws the Bid after Bid opening during the period of
Bid Validity.

II. The successful Bidder fails within the specified time limit to:

Sign the Agreement AND / OR furnish the required Performance
security.
Fail to commence the work on the specified date as per Work order.
iii. If the bid is varied or modified in a manner not acceptable to the
Employer during the validity or extended validity period duly agreed
by the Bidder.
iv. If any information or representation submitted by Bidder is found to
be false or incorrect.
Any effort by the Bidder to influence the Employer on bid evaluation,
bid comparison or contract award decision.

TENDER VALIDITY: The tender shall remain valid for acceptance for a period
of 120 days from the date of opening of Technical Bid. NMPA reserves their right
to extend the period of validity for a specific time. The request and the response,
thereto, shall be made in writing by post or by Fax/e-mail. A bidder may refuse
the request which may be accepted by NMPA. However, in the event of the Bidder
agreeing to the request; he shall not be permitted to modify his tender.

AMENDMENTS:

i. At any time, prior to the last date for submission of tenders, NMPA reserves
the right to amend and modify the tender document by issuing Addendum/
Corrigendum which shall be uploaded in the CPP/PORT Websites.
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2.15

The Addendum/Corrigendum so issued shall form part of the Contract and
shall be binding upon the Bidders. NMPA may at their discretion, extend the
last date for submission of the tender, to enable the Bidders to have
reasonable time to submit their tender after taking into consideration such
amendments, which shall also be uploaded to the Websites. The Bidder shall
acknowledge receipt of such Addenda/ Corrigenda and submit the same
along with his Tender duly signed and sealed in all pages.

LANGUAGE OF TENDER :

The Tender submitted by the Bidder and all correspondence and documents
relating to the Tender exchanged by the Bidder and the NMPA shall be written in
the English language. Any printed literature, other than English language, shall
be accompanied by an English translation, in which case, for purpose of
interpretation of the tender, the English translation shall govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:

No offer shall be modified, substituted or withdrawn by the Bidder after the
closing time on due date. Withdrawal of a proposal during the interval between
closing time on proposed due date and expiry of the proposal validity period would
result in disqualification of the bidder as per clause 2.9 of Tender Document.

TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in
Indian Rupees.

PRE_BID QUERIES: Not Applicable

2.16 TENDER OPENING AND EVALUATION:

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to

closing time on stipulated date, shall be opened as per the Important
Instructions of CPP.

2.16.2 SCRUTINY AND EVALUATION OF THE TENDER

i. Prior to the detailed evaluation of bid, the employer will determine whether
each bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has
been properly signed by an authorized signatory holding Power of Attorney in
his favor (c) accompanied by Tender fee (if applicable), EMD (if applicable) and
(d) is responsive to the requirement of the bidding documents. If any of the
above conditions are not satisfied, the bid shall be rejected outright.

ii. Conditional offer or alternative offers will not be considered further in the
process of tender evaluation.

iii. A substantially responsive technical and Financial Bid is one which conforms
to all the terms, conditions and specifications of the bidding documents,
without material deviation. A material deviation or reservation is one (a)
which affects in any substantial way the scope, quality or performance of the
works; (b) which limits in any substantial way, the employers right or bidders
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obligations under the contract or (c) whose rectification would affect unfairly
the competitive position of others bidders presenting responsive bids. The
Bidder who does not fulfill the tender requirements shall not be considered
for further evaluation.

iv. After the tender opening, the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and recommendations regarding award
of Contract shall be confidential. Any efforts on part of any Bidder to influence
the Port Authority in any way in the process of scrutiny, evaluation,
comparison of tenders and decision concerning award of Contract may result
in rejection of the Bidder’s bid.

. To assess the scrutiny, evaluation and comparison of tenders, the Port
Authority may ask Bidder individually for clarifications. Clarifications shall
be sought only on the documents submitted along with the bid. No new
documents/work orders shall be entertained which was not part of the
original submission whose acceptance would affect unfairly the competitive
position of others bidders presenting responsive bids. Request for clarification
and response thereto shall be in writing/email or through fax. If the Bidder
fails to submit the requested documents within the time specified by the
department, his bid is liable to be rejected. No change in Price or substance
of the tender shall be sought, offered or permitted nor is the Bidder permitted
to withdraw the tender before the expiry of the validity period of the tenders
in the process of clarifications.

i.If a Technical Bid is not substantially responsive, it will be rejected by the
employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation. The
Price/Financial Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:
1. Tenders, which are found to be in conformity with NMPA’s Tender
requirement, shall be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about
the date and time of opening of their Price Bids. On the stipulated date and
time the Price Bids of such Bidders shall be opened online.

If the rate quoted by the bidder is below Rs.12,14,000/- (for two years),
i.e. the total minimum wages to be paid to the deployed staffs under
the Contract, the price bid of the bidder shall be considered
non-responsive and shall not be considered for further evaluation.

The Bidders has to quote the rate for the subject work in the price Bid
format- PART III excluding PF & GST. The evaluation shall be done on the
basis of lowest value (L1) quoted. The PF & GST element if any will not be
considered for comparison.

Further, in order to promote the Make in India Initiative by the Government
of India, Class 1 Local suppliers shall get purchase preference over Class II
local suppliers as well as non Local supplier as per the following procedure
(Refer GCC Clause 3.1 definitions):-

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class I
Local supplier, the contract will be awarded to L1.

16




If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I local
supplier, will be invited to match the L1 price subject to Class-I local Supplier’s
quoted price falling within the margin of Purchase preference, and the contract
shall be awarded to such Class-I Local supplier subject to matching the L1 price.
In case such Lowest eligible Class-I local supplier fails to match the L1 price, the
Class-I local supplier with the next higher bid within the margin of purchase
preference shall be invited to match the L1 price and so on and contract shall be
awarded accordingly. In case none of the Class I supplier within the margin of
purchase preference matched the L1 price, the contract may be awarded to the
L1 bidder.

Note: The Class-I local supplier/Class-II Local Supplier shall submit the self-attested copy of
Annexure-11 compulsorily along with the Bid clearly indicating the percentage of local content
(local staffs that the contractor shall be deploying, in case the contract is awarded to him) and
provide self-certification that the services/items offered meets the local content requirement for
Class I supplier/Class II local supplier, as the case may be.

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in
writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the
Bidder shall submit draft Contract agreement in the format approved by the Port
Authority as in the ANNEXURE-3 of Tender Document, and within a week
thereafter the Contract agreement shall be signed between the Port Authority and
the successful Bidder.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer or his Representative’s estimate of the cost of work to be performed under
the contract, the Employer may require the Bidder to produce detailed price
analysis for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the implementation/construction methods and
schedule proposed.

Offers, deviations & other factors which are in excess of the requirement of the

Tender document or otherwise result in the accrual of unsolicited benefits to the
Employer shall not be taken into account in Tender evaluation.

The Technical/Price Bid with any counter conditions will be summarily
rejected.

2.17 AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder whose bid has been
determined to be responsive to the bidding documents and who has offered the lowest
evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in
accordance with the provisions of Clause No.2.3 and (b) qualified in accordance with the
provisions of clause No.2.4.

EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL:
Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject any bid
and to cancel the bidding process and reject all bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or bidders of the
grounds for employer’s action. Further, NMPA does not bind them to accept the lowest
offer.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

i. The bidder whose bid has been accepted will be notified of the award by the employer
prior to expiration of the bid validity period. This letter (herein after and in the conditions
of contract called the “Letter of Acceptance”) will state the sum that the employer will pay
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the contractor in consideration of the execution completion and maintenance of the works
by the contractor as prescribed by the contract (hereinafter and in the contract called the
“contract price”).

The notification of award will constitute the formation of the contract subject only to the
furnishing of a performance security in accordance with the provision of clause 2.20.

iii. The agreement will incorporate all correspondence between the employer and the
successful bidder. The Contractor shall enter into and execute the Contract Agreement,
to be prepared and completed at the cost of the Contractor, in the Annexure-3 with such
modifications as may be necessary within 14 Days from the Date of issue of LOA/Work
order. The agreement to be executed on a non-judicial Stamp paper of value more than
Rs.100/- issued from Mangaluru jurisdiction. The contract Agreement shall be
signed between the Port Authority and the successful Bidder before commencing
the work.

The Bidder shall submit 5 sets of Agreement copies at his own cost.

PERFORMANCE SECURITY: Performance security for a sum equivalent of 10% of the
total contract value including GST shall be submitted in the form of (i) Insurance Surety
Bonds or (ii) Account Payee Demand Draft or (iii) Fixed Deposit Receipt from a Commercial
Bank or (iv) Electronic Bank Guarantee (eBG) from a Commercial Bank in the approved
format or (v) online payment. Performance Security shall be submitted within 14 days from
the date of issue of LOA/Work Order. The Performance security shall be kept valid for the
total contract period and Guarantee for Two year, plus Three Months claim Period.
Thereafter, the total of 10% of Performance Security shall be released to the Contractor
after successful completion of the Guarantee Period, deducting any dues payable to the
Port. Failure to comply with the above shall lead to termination of Contract as per clause
No. 2.9 of ITB. If the contract is extended on mutual consent at the same rates, terms and
conditions of the contract, then the Performance security shall also be extended for the
same period plus Three Months claim period.

Note:- i) Failure to furnish Performance Security and Signing of Agreement as per Clause
2.20 & 2.19 will result in cancellation of Work order, disqualification of bidder,
forfeiture of EMD.

ii) The Penalty for the delay in submission of the Performance Guarantee within the
stipulate date above shall be at the rate of 0.25% of the amount of performance
guarantee for each week or part of the week for the number of weeks delayed
beyond the stipulated date of submission.

iii) The performance security shall be complied as per the orders/amendments
issued by the Authorities.

“The Contractor shall furnish the BG towards performance security by the issuing bank directly
to the Port through SFMS mode with ICICI Bank IFSC code: ICICO000014.

This will not bear any interest. Bank Guarantee, obtained from the Nationalized Bank/Scheduled
bank in the format prescribed shall be in compliance with for a digital confirmation for the Bank
Guarantee and the BG not complying with this shall not be considered”

The successful bidder / contractor is required to submit the performance guarantee in the form
of an Electronic Bank Guarantee (E-BG) through the NESL (National E-Governance Services Ltd.)
portal. This condition applies if the performance security is being provided via bank guarantee.
The contractor shall ensure that the E-BG meets all the tender conditions and is in compliance
with the requirements specified by the New Mangalore Port Authority. Failure to adhere to this
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condition may result in the rejection of the performance guarantee and may affect the award of
the contract.

The following details must be submitted i.r.t submission of E-BG:-

Sl.No | Description Details

1 PAN /UIN of the Legal Entity AAALNOOS7A

2 Name/ Designation/ Department in whose| New Mangalore Port Authority
favour the eBG needs to be issued
Email ID of Department user mahalingam.v@nmpt.gov.in
Name/Designation/Department in whose
favour the eBG needs to be issued
Mobile Number of the entity or
departmental user
Relation to contract — Beneficiary
BG Amount
BG Currency
Expiry date of BG
Claim expiry date
Bank Account to encash the BG 10205649448
Bank Name State Bank of India
13 | IFSC SBIN0002249
14 | Branch Panambur Branch

CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe
the highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the Employer;

defines, for the purpose of these provisions, the terms set forth below as follows:

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution; and
“fraudulent practice" means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

ii. Will reject a proposal for award of work if he determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract
in question.

Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be
awarded a Contract/Contracts if he at any time determines that the Bidder has engaged
in corrupt or fraudulent practices in competing for, or in executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed by the
Indian Contract Act and under the Indian Law. The Arbitration for settlement of disputes
shall be held in Mangalore, Karnataka, India.

Apart from the above, conciliation through conciliation committees/councils comprising
of independent subject experts may also be explored to settle the disputes.

Executive Engineer (Ele)l.




3. GENERAL TERMS & CONDITIONS OF THE CONTRACT

A: GENERAL:

3.1 DEFINITIONS:
Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used
to identify defined terms;

a.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified by
the Engineer or his nominee in accordance with Clause No0.3.36.

The Contract is the contract between the Employer and the Contractor to
execute, complete and maintain the Works. It consists of the documents
listed in Clause No. 3.2(iii).

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

. The Site is the area defined as such in the Contract Data.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer or his nominee by issuing an extension of time.




Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

The Engineer or his nominee is the person named in the Contract Data (or
any other competent person appointed and notified to the contractor to act in
replacement of the Engineer or his nominee) who is responsible for supervising
the Contractor, administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the Contract, awarding
extensions of time and valuing the Compensation Events.

Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Engineer or his
nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with
any of the Site Possession Date.

A Variation is an instruction given by the Engineer or his nominee which
varies the Works.

The Works are what the Contract requires the Contractor to Supply, install
and turn over to the Employer as defined in the Contract Data.

“Local Content” means the amount of value added in India which shall
unless otherwise prescribed by the Nodal Ministry, be the total value of the
item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of
the total value, in percent.

“Class - I local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement , has local content equal to or more
than 50%.

“Class — II Local Supplier“ means a supplier or service provider, whose
goods, services or works offered for procurement, has local content more than
20% but less than 50%.

“Non Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than or
equal to 20%.

“Margin of purchase preference” means the maximum extent to which the
price quoted by a Class — I local supplier may be above the L1 for the purpose
of purchase preference, which shall be 20%.

“L1” means the lowest tender or lowest bid or the lowest quotation received
in a tender, bidding process or other procurement solicitation as adjudged in
the evaluation process as per the tender or other procurement solicitation.

aa. “Nodal Ministry” means the Ministry or Department identified pursuant to
this order in respect of a particular item of goods or services or works.
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bb.“Procurement entity” means a Ministry of Department or attached or

subordinate office of or autonomous body controlled by, the Government of
India and includes Government companies as defined in the companies act

3.2 INTERPRETATION:

i

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer or his nominee will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole of the
Works).

iii. The documents forming the Contract shall be interpreted in the following

order of priority:

Agreement

Letter of Intent and work order.

Contractors Bid

Contract Data

Conditions of Contract including Special Conditions of Contract.
Specifications

Drawings, if any

Bill of quantities and

any other documents listed in the Contract Data as forming part of the
Contract.

a.
b.
c.
d.
e.

f.
g.
h.

i.

LANGUAGE AND LAW:
The language of the Contract and the law governing the Contract are stated in
the Contract Data.

ENGINEER OR HIS NOMINEES DECISION:
Except where otherwise specifically stated, the Engineer or his nominee will
decide contractual matters between the Employer and the Contractor in the
role representing the Employer.

DELEGATION:
The Engineer or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel
any delegation after notifying the Contractor.

COMMUNICATIONS: Communications between parties which are referred to
in the conditions are effective only when in writing. A notice shall be effective
only when it is delivered (in terms of Indian Contract Act 1872).

PERSONNEL: The Contractor shall employ the personnel as Onsite Support
Resource as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer or his nominee.
The Engineer or his nominee will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience are
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substantially equal to or better than those of the personnel listed in the
schedule.

If the Engineer or his nominee asks the contractor to remove a person who is
a member of the contractor’s staff of his work force stating the reasons, the
contractor shall ensure that the person leaves the site within seven days and
has no further connections with the work in the contract.

EMPLOYERS AND CONTRACTORS RISKS:

The Employer carries the risks which this Contract states are Employer’s risks
and the contractor carries the risks which this Contract states are contractor’s
risks.

EMPLOYERS RISKS: The Employers risks are:

a. In so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

1. War and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

2. Rebellion, revolution, insurrection, or military or usurped power, or
civil war;
Ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof;
Pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and
Riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the conduct
of the Works;
Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

Loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for in
the Contract;

Loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

Any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

1. could not have reasonably foreseen, or
2. could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

i. prevent loss or damage to physical property from occurring by
taking appropriate measures, or
ii. insure against.

CONTRACTORS RISKS:

All risks of loss of or damage to physical property and of personal injury
and death which arise during and in consequence of the performance of
the Contract other than the excepted risks are the responsibility of the
Contractor.
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3.11

a. The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the
works. If any claim is made against NMPA on this work, the Port Authority
shall have right to deduct the same from the bill amount payable to the
contractor after verification of the validity and if admaissible as per rules.

. The Employer (NMPA) shall not be liable for any accident, damage or

compensation payable to any workman or other person in the employment
of the Contractor or any Subcontractor.

INSURANCE:

The insurance shall be as follows;

i

All the men/women to be deployed by the Contractor for performing the contract
shall be insured against injury/accidents/death by the Contractor at his own
cost.

The Contractor shall indemnify New Mangalore Port Authority against all losses
and claims In case of death or injury caused to any person by him during the
execution of the work.

The Contractor shall effect and maintain the following policies at no cost to
NMPA, during Contract period with an Indian Insurance Company approved by
Insurance Regulatory Development Authority of India (IRDA).

Commercial General Liability (CGL):

The Contractor is required to take a Commercial General Liability (CGL)
Insurance policy during execution of contract work to the extent of 50% of the
contract value to cover Third party Liability with cross liability extension. The
following third party liabilities shall be covered;

a. Third party bodily injuries / death / disablement (persons not belonging
to Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/cargo/inventories /equipment/other facilities
belonging to third party and inclusive of properties during
construction/erection/ Government properties.

c. The value of third party legal liability for compensation for loss of human
life or partial / total disablement as well as for damage to others
equipment/material /property shall be of required statutory limit where
applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the
contract period (including defect liability period) and be also valid during the
extended period if any.




The policy will be having claim series clause and extended notification clause
with cross liability extension.

Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer i.e., NMPA against all damages or compensation
payable at Law in respect of or in consequence of any accident or injury to
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto and the
Employer shall be at liberty to deduct or adjust from the Contactor’s bills
an amount that Employer may be called upon to pay towards claims,
demands, proceedings, costs, charges and expenses whatsoever in respect
of or in relation to any accident or injury referred to above without any
reference to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute
and act and shall continue such insurance till completion of the Contract
covering all the employees /workers/casual labour/contract
labour/outsourced persons under his supervision deputed for the said
contract work. The Contractor shall also submit such policy of insurance
as and when required by the Employer / Employers representatives.

Automobile Liability Insurance covering use of vehicles / mobile
equipments used by Contractor or sub-contractor(s) (whether or not owned
by them) in connection with the execution of the contract.

Claim Lodgment: In all cases the Contractor shall lodge the claim with
the underwriters and also settle the claims. All claims shall be settled in
India. However, the Contractor shall proceed with the repairs and/or
replacement of the damaged structures / facilities without waiting for the
settlement of the claims. In case seizure of materials by concerned
authorities the Contractor shall arrange prompt release against bond,
securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and
keep the Employer, its officers, employees and other related parties hold
harmless from all claims for bodily injury and property damage that may
arise from the performance of the work.

3.12 INSTRUCTIONS:

The Contractor shall carry out all instructions of the Engineer or his
nominee which comply with the applicable laws where the Site is located.

3.13 Disputes:
If the Contractor believes that a decision taken by the Engineer or his nominee was
either outside the authority given to the Engineer or his nominee by the Contract
or that the decision was wrongly taken, the decision shall be referred to the Dispute
Review Board (DRB) within 28 days of the notification of the Engineer or his
nominee’s decision.

3.14 Settlement of Disputes:

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of
the Works, whether during the execution of the Works or after their completion
and whether before or after repudiation or after termination of the Contract,
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including any disagreement by either party with any action, inaction, opinion,
instruction, determination, certificate or valuation of the Engineer or his
nominee, the matter in dispute shall, in the first place be referred to the Disputes
Review Board [DRB] established pursuant to Appendix 1 hereto. (DRB not
applicable to this contract)

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Engineer or his nominee unless and until the same shall be
revised, as hereinafter provided, in a Dispute Review Board
Recommendation /Arbitral Award.

Arbitration:

Any dispute in respect of in respect of contracts where party is dissatisfied by
the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set
forth below:

A dispute with contractor shall be finally settled by arbitration in accordance with
the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the contractor, and the third to be appointed by
the mutual consent of both the arbitrators, failing which by making a reference
to CIDC-SIAC Arbitration Center from their panel.

Neither party shall be limited in the proceedings before such arbitrators to the
evidence or arguments already put before the Engineer or his nominee or the
Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify
the Engineer or his nominee or any of the members of the Board, as the case may
be, from being called as a witness and giving evidence before the arbitrators or
any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the works shall
not then be or be alleged to be complete, provided always that the obligations of
the Employer, the Engineer or his nominee and the Contractor shall not be
altered by reason of the arbitration being conducted during the progress of the
works. Neither party shall be entitled to suspend the works to which the dispute
relates, and payment to the Contractor shall be continued to be made as provided
by the contract.

If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i],
within 14 days after receipt of the notice of the appointment of its arbitrator by
the other party, then President/Chairman of the nominated Institution shall
appoint arbitrator within 14 days of the receipt of the request by the nominated
institution. A certified copy of the President’s/ Chairman’s order, making such
an appointment shall be furnished to both the parties.

Arbitration proceedings shall be held at Mangalore, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be ‘English

The Arbitration shall be conducted by the experts from the panel of CIDCSIAC
Arbitration Center.
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vii) The decision of the majority of arbitrators shall be final and binding upon both
parties. The expenses of the arbitrators as determined by the arbitrators shall be
shared equally by the Employer and the Contractor. However, the expenses
incurred by each party in connection with the preparation, presentation, etc. of
its case prior to, during and after the arbitration proceedings shall be borne by
each party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the
award.

ix) Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the Employer shall not be withheld, unless
they are subject matter of the arbitration proceedings.

B. TIME CONTROL:

3.16 EXTENSION OF INTENDED COMPLETION DATE:

1. The Engineer or his nominee shall extend the Intended Completion Date if
a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost.

. The Engineer or his nominee shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Engineer or his nominee for a decision upon the effect of a

Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

3.17 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:
The Engineer or his nominee may instruct the Contractor to delay the start or progress
of any activity within the Works.

3.18 MANAGEMENT MEETINGS:

1. Either the Engineer or his nominee or the Contractor may require the other to
attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

The Engineer or his nominee shall record the business of management meetings
and is to provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be decided
by the Engineer or his nominee either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

3.19 EARLY WARNING:

1. The Contractor is to warn the Engineer or his nominee at the earliest opportunity
of specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price or delay the execution of works.
The Engineer or his nominee may require the Contractor to provide an estimate of
the expected effect of the event or circumstance on the Contract Price and
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Completion Date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

. The Contractor shall cooperate with the Engineer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Engineer or his nominee.

3.20 IDENTIFY DEFECTS:

The Engineer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Engineer or his nominee considers may have a Defect.

3.21 BILL OF QUANTITIES:

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

3.22 VARIATIONS AND ITS VALUATION:

i. The Engineer shall have the power to order the Contractor in writing to make
any variation of the Quantity, quantity or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows;

Increase or decrease the quantity of any work included in the contract.
Omit any work included in the contract.

Change the routes, position and dimensions of any part of the work.
Execute extra and additional work of any kind necessary for completion
of the works.

No price escalation is allowed. The rate(s) quoted against the work shall
remain firm during the entire contract period. Any change in Forex/rate shall
not be considered for price variation.

iii. The Contractor shall not be entitled to any claim of extra or additional work
unless they have been carried out under the written orders of the Engineer.

COMPENSATION EVENTS:

The following mutually agreed Compensation Events unless they are caused by the
Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Contract Data.

b. The Employer modifies the schedule of other contractors in a way which affects
the work of the contractor under the contract.
The Engineer or his nominee gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or other
reasons.
Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract that cause delay or
extra cost to the Contractor.
Other Compensation Events listed in the Contract Data or mentioned in the contract.




3.25

Whenever any compensation event occurs, the Contractor will notify the
employer, within 14 days in writing. If a compensation event would prevent the
work being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The Engineer or his nominee shall decide
whether and by how much the Intended Completion Date shall be extended.

EXECUTION: The Contractor shall carry out Non-Comprehensive
Maintenance contract for Telephone Network System at NMPA for a
period of 2 years from the date of execution of Contract Agreement and
the same may be extended for a further period of one year as mutually
agreed under the same rates, terms & conditions. All operation and
maintenance materials/spares will be supplied departmentally.

COMPLIANCE WITH STATUTES & REGULATIONS:

The Contractor shall fulfill all obligations under various labour laws in force and as
amended from time to time regarding deployment of contract workers in respect of
the services provided under the contract. The Contractor shall comply in all respects,
with all statutes and regulations as may be necessary, including clearance from
State/Central Govt. Authorities, Pollution Control Boards, Labour Enforcement and
Local Authorities. The Contractor shall, at all times during the continuance of the
contract, so far as it may be necessary, comply with all the existing enactments
including Central and State Legislation as well as any By-Laws of any Local
Authorities regarding labour, particularly the Minimum wages Act, Factories Act,
Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension Fund
Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) Act,
Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act,
Shop and Establishment Act, The Apprentice Act whatsoever in force if these are
applicable and keep the Employer indemnified against any loss or claim arising out
of contravention of the provisions of the above said enactments by the Contractor.
The price quoted by the Contractor in the Contract shall be deemed to include all
expenses in the offer whatsoever the Contractor may be required to incur for the
compliance with the provisions of the above said legislation. Any obligations findings
or otherwise missed under shall be the responsibility of the Contractor and NMPA
will take no responsibility for the same. The Contractor shall make necessary
arrangements for the Employer to witness the payment made by the Contractor to
his staff and labour.

The Contractor shall be obliged and solely responsible to comply with all statutory
security requirements in respect of the manpower engaged by him and NMPA shall
not be party to any dispute arising out of such deployment by the Contractor.

3.26 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep
indemnifies, depended and hold harmless the NMPA and its Officers against all
losses, penalties, costs and expenses, duties of any kind whatsoever which may arise
on account of breach un-authorized act, fraud deed or any other acts of Contractor
or any of its personnel. The Contractor shall also agree and undertake to indemnify
and keep indemnifies against any order passed by any executive, quasi judicial or
judicial authority wherein the NMPA is compelled to obey the order which arise due
to breach of contract by the Contractor.




The Contractor shall indemnify, protect and defend at its own cost, New Mangalore
Port Trust and its agents & employees from & against any/all actions, claims, losses
or damages arising out of;

i

Any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties.

Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

iii. The Contractor shall indemnify NMPA against all claims for compensation by

or on behalf of any workman employed by him in connection with the contract,
for injury or death by accident under the Workman Compensation Act (Act VIII
of 1923) as amended from time to time.

The Contractor shall be responsible for all commissions and omissions on
part of manpower engaged for the purpose. NMPA shall not be responsible
in any manner whatsoever, in matters of injury/death/health etc. of the
Contractor’s employees performing duties under the contract.

3.27 DEDUCTION:

i

Deduction of taxes at source shall be made from any bills of the Contractor in
accordance with the prevailing rules of Govt./New Mangalore Port Authority.

While performing under the contract, the damages caused by the Contractor
or his workers to any of the Port property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the
damages, New Mangalore Port Authority shall have the right to take steps to
make good the damages and all the cost on this account shall be recovered
from the bills of the Contractor or any money due to the Contractor from this
contract or any other contract or any other transaction. In determination of
the damage, the opinion of the Engineer-In-charge(EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any
obligation under the contract shall be deducted from the bills of the
Contractor or from any money due to the Contractor from this contract or any
other contract.

The Contractor shall be accountable for all losses occurring during the
contract period due to negligence or mal-operation of the systems by his staff.
The quantum of loss as determined by Engineer-in-Charge shall be
conclusive. Such loses shall be deducted from the bills of the Contractor or
from any money due to the Contractor from this contract or any other
contract.

3.28 VARIATION IN CONDITIONS OF CONTRACT:

In case of any variation in Instructions to Bidders (ITB), General Conditions of
Contract (GCC) and the Special Conditions of Contract — if any shall prevail. But in
case of any requirement/condition specified in the Scope of Work, it shall prevail
over all other conditions. In case of any variation in the tender document which was
downloaded by the bidder from the web site, the former shall prevail. For Agreement
purpose, the tender document, which is uploaded by the Department, shall be used.
It may please be noted that at any time prior to the dead line for submission of Bids,
New Mangalore Port Authority may, for any reason, whether at it’s own initiative or
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in response to a clarification requested by any prospective bidder, modify the tender
document by amendment/issue of addendum. In such cases, New Mangalore Port
Authority may, at it’s discretion, extend the dead line for submission of bid. The
Bidders who wish to download the tender document from the web site are strongly
advised to visit the site for such amendments/addendum and note that New
Mangalore Port Authority shall not be responsible to intimate them about such
amendment/addendum.

3.29 VARIATION IN PRICE OFFER:

In case of variation between the amount quoted in words & figures, the amount
quoted in words shall prevail and in case of variation between rate and amount, the
quoted rate shall prevail.

3.30 PERSONAL PROTECTIVE EQUIPMENT:

SAFETY: The Contractor shall comply with all precautions as required under
safety of workman by IE rules, ILO regulations, IDRL appliances i.e. safety belts,
helmets, hand glows, safety shoes, first-Aid-Box etc. to the workmen & the staff.
He will be responsible for violation of any of these rules/regulations, which will
attract the relevant unpleasant actions accordingly binding on the Contractor. The
Contractor shall be responsible for taking precautionary measures for the safety
of the workmen working under him and the responsibility arising due to any
mishap during the execution of work, payment of any compensation etc., lies
entirely on the part of the Contractor. Safety Items required while working are to
be provided by the Contractor.

The Contractor shall be solely responsible, at his own cost, for the supply of required
PPE to his workers and staff and he shall also ensure the use of PPE such as

helmets, safety shoes, nose masks, hand gloves, Safety Harness or any other
equipment as required depending on nature of work by his staff at site.

The following materials shall be issued to persons engaged by the Contractor during
the contract period,;

Particulars Periodicity
Safety Helmet Once in 2 Years
Safety Shoes, Socks Yearly
Raincoat Yearly

3.31 CONDUCT:

The Contractor, at all times during the tenure of contract, shall take all measures
to prevent any unlawful, riotous or disorderly conduct by or amongst his staff at
the site and for the preservation of peace and protection of persons and property
at the work site as well as in the neighborhood of the works. The Contractor shall
have adequate measures in place to ensure that the employed staff at all times
complies with the provisions and obligations contained in the tender and as
amended from time to time.




3.32 POLICE VERIFICATION:

At all times, the Contractor will be responsible to ensure that the character and
antecedents of manpower engaged by him are verified by Police Station of worker’s
residential area. Police verification is to be submitted prior to the commencement
of the contract. The Contractor will also ensure that no person employed by him
for the services has been / is involved in any activity against the interest of the
state.

3.33 ACCIDENT:

i. The Contractor shall, within 24 hours of the occurrence of any accident, at or
about the work site or in connection with execution of the contract, report such
accidents to the Engineer-in-Charge giving all the details. He shall also provide
additional information about the accident as requested by the EIC.

ii. The Employer shall not be liable for any accident, damages or compensation
payable to any workman or other person in the employment of the Contractor
during the contract period.

3.34 UNDERTAKING BY THE CONTRACTOR IN THE PRICE BID:

Having understood all the terms and conditions of the tender document, we hereby
confirm that the price offered by us is a firm price and excluding applicable PF &
GST.

3.35 PAYMENT TERMS:

i. The payment along with applicable PF & GST will be released within 15 days
from the date of submission of monthly bill/Tax Invoice along with a copy of
maintenance schedule and attendance register of the Contract staffs. Also
the Contractor has to submit the receipt of EPF contribution paid to their
staff & extract of wage payment Register and Bank Statement of the
Contractor for the month for which the Contractor submits the bill, as
documentary evidence. Any increase in minimum wages along with PF will be
paid to the Contractor by NMPA based on notification of the revision of wages
issued by the ALC / other competent authority.

Provident Fund: The Contractor has to remit the PF contribution regularly to
the concerned department for the staff engaged by him. The EPF contribution
on the part of the employer in respect of this contract shall be paid by the
Contractor. These contributions on the part of Employer paid by the Contractor
shall be reimbursed by the Engineer in-charge to the Contractor on actual basis.

iii. In case the Notice for non-compliance is received from the appropriate agencies
(i.e. PF & GST), the amount due will be deducted from the Contractor’s bills and
other monies available with the Port.

iv. The deployed personnel have to attend the duty. In case any personnel is on
leave or absent from duty, suitable substitute should be provided by the
Contractor, failing which deductions will be made from Contractor’s bill as
applicable.

Any shortage of personnel/staff than the prescribed number, penalty as per
clause No. 4.20 of SCC shall be applicable and same shall be deducted from
Contractors monthly bill.
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3.36 No interest on account of delayed payments: Any claim for interest will not

be entertained by the NMPA with respect to any payment or balance which may
be in their hands owing to any disputes between themselves and the Contractor
or with respect to any delay on the part of the NMPA in making payment. Further
no interest will be paid on Retention money of Performance Security amount.

3.37 Income Tax:

Applicable Income tax will be deducted from the monthly bills and necessary
certificate will be issued to the Contractor by the Finance department. All the
applicable statutory recoveries shall be made from the monthly bills.

1.

The Contractor shall pay the applicable GST to the concerned department and
the documentary evidence of the same to be produced to NMPA for
reimbursement by the Port. The Contractor/tenderer shall file the applicable
returns with tax Departments on time and submit the same as documentary
proof/evidence, GST as applicable shall be shown as a separate line items in
the Tax Invoice. If any ITC lost due to non filling of GST return same will be
recovered from Contractor.

ii. The Contractor shall have the Registration with EPFO. The EPF contribution

on the part of the Employer in respect of this contract shall be paid by the
Contractor. These contributions on the part of the Employer paid by the
Contractor shall be reimbursed to the Contractor on actual basis.

iii. The Contractor shall submit month wise Electronic challan cum Returns (ECR)

& submit its reference number (TRR No.) along with the bills for payment.

3.38 RECORD OF ATTENDANCE:

The Contractor shall provide ID cards for each of his/her employee. Face recognition
will be recorded for the purpose of attendance in the Port ERP system. The
contractor should maintain records of attendance of contractual employees provided
by the Contractor. The Contractor will submit the extracts of the attendance sheets
along with the wage bill.

3.39 IDENTITY CARD:

The Contractor has to issue Identity card to each employee of the outsourced
contract. It shall be the responsibility of the Contractor to issue employment card
to each labour as per the prescribed format and to maintain the muster roll, the

wage register and other registers as provided in the Contract Labour (Regulation

and Abolition) Act.

3.40 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:

i

The Contractor shall maintain the Maintenance Registers, Attendance Register
for the staff and Operational Register in the prescribed format of NMPA and
same shall be checked and verified by Engineer i/c. or his representative. The
monthly report of the system shall be submitted by the Contractor to Engineer
i/c every month along with the bill. The Contractor shall be responsible for
safety and security of the equipment in NMPA premises including the Berths
during the contract period.




The Contractor shall be liable for all acts of omission or commission of the
personnel deployed and also for all liabilities pertaining to their salaries,
Insurance coverage, statutory default or any action due to non-fulfillment of
the statutory obligations towards E.P.F. etc. The Contractor shall maintain all
the Records/Registers as required under Central and State Contract Labour
(Regulation & Abolition) Act. The Contractor shall allow inspection of the wage
records etc., to the EIC or his representative.

iii. The Contractor shall deploy the manning as per the instruction of EIC or his
representative from time to time after confirming the same to be displayed on
the work places for reference. Instruction Book is to be kept by the Contractor
at the site. Any order or instructions issued by the EIC or his authorized
representative shall be entered in the book. The Contractor shall sign each entry
in token of having seen the same. The instructions regarding Operation and
Maintenance work to be attended in shortest possible time and compliance date
to be mentioned in the instructions Book against each item after compliance of
the instructions. This shall be returned to the EIC in good condition after the
completion of the Contract period.

PAYING AUTHORITY:

The Contractor should submit the monthly bill in triplicate along with the
consolidated statement to the paying authority. The payment of bills will be
made on the submission of the following documents by the Contractor;

Register of Payment of wages.
Register of Attendance and Muster Roll of proceeding month.
Claim for statutory and other levies to be supported with requisite documents
/ proof of payment for EPF contribution with nominal roll of beneficiaries etc.
as applicable.

iv. Bank Guarantee for advance, if any.

v.  Proof of Payment of wages (Copy of the bank statement of Contractor).

vi. Any other document / certificate that may be provided for in the contract.

3.42 PAYMENT OF WAGES:
The Contractor should ensure payment of existing minimum wages as per Govt. of
India, Ministry of Labour Act to the manpower deployed by him as per the provisions
of the Contract Labour (Regulation and abolition) Act 1970 and Contract Labour
(Regulation and abolition) Central Rules, 1971 as amended from time to time at the
existing minimum wages promulgated by the Central Labour Department for the
Highly skilled / Semi Skilled / Unskilled manpower specified.

As and when the minimum wages are revised, the Contractor shall pay to the
workmen accordingly and claim for reimbursement from the Port, duly providing
documentary proof for such revision and payment. The Contractor shall also abide
by the provisions of the Child Labour (Provision and Regulation) Act 1986.

Non adherence to the Minimum Wages Act will result in cancellation of the contract,
forfeiture of EMD / BG and appropriate administrative action.

The workmen shall furnish an undertaking to NMPA that they will not claim any
type of compensation/Absorption/Regularization/Benefit of service from NMPA
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under Industrial Dispute Act 1947 & Contract Labour Regulation & Abolition Act
1970 and related other Laws.

The Contractor shall fix the wage period not exceeding one month to make payment
to the employees employed by him and shall ensure payment before expiry of the
7th day after the last of the wage period.

Payment of monthly wage by the Contractors to the deployed manpower individually
should be made through NEFT / RTGS only, on or before 7t day of every succeeding
month which in any case shall not be less than the minimum wages as prescribed
by the Central Govt. for category of works deployed by the agency from time to time.
The Contractor should submit the Bank details with the A/c No., of the workmen
before releasing of the first bill of the contract.

If the workers are engaged at the discretion of the Contractor.

The minimum wages per day applicable as on 01.10.2025 as per Minimum
Wages Act, 1948 is -

1. Highly Skilled - Rs.981/-

2. Skilled - Rs.893/-

NOTE:

i. The wages are normally revised by the Asst. Labour Commissioner
once in 6 months linked to the Consumer Price Index. Difference in
revision of minimum wages shall be claimed by the Contractor
for reimbursement after payment to the workers.

ii. For 12 Nos. Paid Holidays (National Holiday & Festival Holiday), the
payment has to be made to the staffs by the Contractor.

WELFARE MEASURES - EPF & Insurance:

All the workmen of this contract shall be covered with EPF as per the provisions
of “The Employees Provident Funds & Miscellaneous Provision Act, 1952” and
updated amendments.

All the workmen of this contract shall be compulsory covered as per Ministry of
Labour and Employment notification, Employees State Insurance (ESI) Rules,
with effect from 01.01.2017 all contract employees, whose monthly income
(excluding overtime, bonus, leave encashment) exceeds Rs.21,000/- per month
are not eligible to avail benefits under the ESI scheme. Workman Compensation
Policy (New name Employee Compensation Policy) is mandatory in case the
employees not covered under ESI.

The EPF contribution of the employees and immediate employer’s contribution
shall be remitted to the authorities concerned periodically at the applicable rates.
PF will be reimbursed to the Contractor based on the documentary evidences
towards remittance made.

The prevailing rates of employees contribution and immediate employers
contribution towards EPF are;




Employees Contribution/Immediate Emplovers Contribution
1. PF 13% of the Wages 13 % of the Wages
2. ESI - 1.75% of the Wages 3.25% of the Wages

Note: ESI & EPF contribution shall be followed/complied as and when
revision/amendment orders issued by the Authorities.

Difference in revision of PF contribution by the employer shall be claimed by the
Contractor for reimbursement after payment to the workers.

The immediate employer’s contribution (Contractor) towards EPF is the liability
of the Contractor. As such the rate shall be Exclusive of EPF. The evidence of
payment of EPF to the appropriate authorities shall be provided by the
Contractor to the Principal Employer (NMPA).

The amount of EPF paid by the Contractor, will be reimbursed as per actual,
based on the notification issued by the Govt. from time to time. However
payment for these statutory obligations will be made with the monthly bills, on
production of documentary evidence to the effect that the same has been
deposited by the Contractor to the appropriate authorities. Further, these
documents shall be produced to the enforcement authorities of Central/State
Govt., whenever demanded by such authorities. Failure to comply with EPF, ESI
& other applicable welfare measures, the Contractor is liable to pay fines as
decided by the enforcement authorities or competent authorities of NMPA.

NMPA is not liable to reimburse the EPF Contribution in respect of the staff of
the contractor who can be considered to be ‘excluded employee’ as defined under
EPF & MP Act, 1952. (Explanation: Staff of the Contractor already covered under
EPF & MP Act, 1952 even if drawing salary above the salary limit under EPF &
MP Act, 1952 shall be considered as ‘Excluded Employee’)

NMPA is not liable to reimburse ESI contribution in respect of the staff of the
contractor drawing gross salary in excess of salary limit as provided under ESI
Act, 1948. However, in case of existing ESI coverage of the concerned staff of
the contractor drawing salary in excess of salary limit, the ESI contribution shall
be reimbursed for the entire contribution period between April to September and
October to March.

UNIFORMS: The staff deployed by the Contractor shall be in distinct/neat
uniform with logo of the firm embossed. Samples of the uniform are to be
approved by the Contract Operation Authority prior to the commencement of
the Contract. In order to maintain neat and clean uniforms at all times at least
two set of uniforms to be issued to employees per annum.

Particulars Periodicity
Uniform - 2 pair of Shirt & Pant of Once in a Year
Terrycot fabric, Grey in colour

3.45 TOOLS & TACKLES:
No tools shall be provided by the Port to carry out the work. It is the

responsibility of the Contractor to ensure that all required tools are provided to
his workmen deployed for the maintenance work at his own cost. The following
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3.46

Tools and Tackles are to be always available in substation during period of Non-
Comprehensive maintenance Contract;

i)

# Set of Screwdriver - 2 Sets

ii) # Combination Side Cutting plier -2 Nos
iii) # Wire Cutter -1 No
iv) # Punching Tool-1 No

V) # Rechargeable heavy duty torch - 1No.
Vi) # Nose Plier -1 No.

RISK CLAUSE:

Notwithstanding the other terms therein, the Port at its option will be entitled to
terminate the contract and to avail service from elsewhere at the risk and cost of
Contractor either the whole of the contract or any part which the Contractor has
failed to perform in the opinion of the Port within the time stipulated or if the
same performance is not available, the best and the nearest available substitute
thereof. The Contractor shall be liable for any loss which the Port may sustain by
reason of such risk in addition to penalty.

3.47 INSOLVENCY & BREACH OF CONTRACT: The Port may, at any time, by notice

in writing summarily terminate the contract without compensation to the
Contractor in any of the following events;

If the Contractor being an individual or a firm if any partner in the Contractor’s
firm shall be adjudged insolvent or shall have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition under any insolvency act for the time being in
force or make any conveyance or assignment of his effects or enter into and
arrangement or composition with his creditors or suspend payment, or if the
firm be dissolved under the Partnership Act, or

If the Contractor being a company shall pass a resolution or the court shall
make an order for the liquidation of its affairs or a receiver or manager on
behalf of the debenture holders shall be appointed or circumstance shall have
arisen which entitle the court or debenture holders to appoint a receiver or
manager, or

If the Contractor commits any breach of contract not herein specifically
provided always that such determination shall not prejudice any right of action
or remedy which shall have then accrued or shall accrue thereafter to the Port
provided also that the Contractor shall be liable to pay the Port for any extra
expenditure he is thereby put to but shall not be entitled to any gain on re-
tender.

In the event of inadequate or unsatisfactory performance of duties by the
Contractor, the Port shall have the right to bring to the notice of the Contractor
the default (s) on their part and the Contractor shall ensure that the said
default (s) is / are not repeated and/or are duly remedied, within a period of
three days from the receipt of the said notice. Failing such remedial action, or
in the event of the said default (s)’s being inadequately corrected, the Port shall
have the right to immediately terminate the agreement.
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Notwithstanding any other clause herein, if there is any act or omission by the
Contractor or the Contract employees which jeopardizes the safety / security of the
Port including but not limited to;

a. Theft or pilferage of property of NMP
b. Fire, flooding, breakage or damage
c. Violence or physical attack on the Campus

Any act or incident which may prove detrimental to the interests of NMP -the
contract would be terminated without any notice. Further, the Contractor would
be levied penalties, as appropriate by the deemed authority. The decision of the
NMP Authorities shall be final in such matters.

i. The Contractor shall pay any claim made by the Port for any deficiency (both
tangible and intangible) in service. Such amount may also be deducted from bills
payable to the Contractor. It may be noted that the Port shall have the right to
forfeit the Security Deposit in full or part for any due/damages caused by the
Contractor. If the Security Deposit or outstanding bills of the Contractor is found
inadequate, then such monetary recoveries shall be affected from any amount
payable to the Contractor against this or any other contract until the dues of the
Port are fully settled. If the claim of the Port could not be met in this manner, the
Contractor shall pay up all such claims if a demand is made by NMP.

3.48 ENGINEER-IN-CHARGE DECISIONS:

The Chief Mechanical Engineer will decide contractual matters between Contractor
& Employer.

3.49 WARNING CLAUSE:

In case any complaint is received from users, the following penalty will be imposed
in addition to deduction of amount equivalent to deficiency in manpower
deployment;

i. First complaint Verbal warning

ii. Second & Third complaint - Written warning / Show cause notice

iii. Fourth & Fifth complaint Deduction of % amount of the monthly bill.

iv. Sixth complaint - Issue of show cause notice for Termination of
contract and PBG of the contract will be forfeited.

3.50 PERSONNEL: The Contractor shall submit the profile of the Personnel engaged
by them for the contract within 07 days from the date of issue of LoA. All
Technician employed should have minimum 5 (Highly Skiled) & 3 (Skiled) years
experience and should be an electrical ITI/ITC certificate holder (Valid
certificates to be submitted for the same.) They should be fully trained, fit
(Physically fit as this is a field job) enough to do work anywhere within the port
area. Staff should have experience in the field of servicing telephone system in
order to rectify during complaint and comply with scope of work of tender.

The duties and responsibilities of Personnel employed under each category will be
in commensuration to the trade, qualification and experience prescribed in the
Tender document.
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If the Engineer-in-Charge asks the Contractor to remove a person who is a member
of the Contractor’s staff of his work force stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connections with the work in the Contract.

The manpower deployed by the Contractor under this contract shall be the
employee of the Contractor and in no circumstances shall ever have any claim of
employment with the New Mangalore Port Authority.

3.51 DAMAGE/PENALTY: The Contractor will be penalized on following accounts;

i. In case of failure of deploying Manpower to report on duty, the Contractor

shall be penalized at a rate equal to the daily wages of the absent workmen.
This will be in addition to the pro rata deduction from the monthly bill.
In case of theft / damage to NMPA assets within the assigned working
premises of Workmen, on account of any negligence of duty by the Workmen,
the Contractor shall be penalized for a sum of amount as assessed by NMPA
for said theft / damage.

TERMINATION: The employer may terminate the contract if Contractor causes a
fundamental breach of the contract. Fundamental breaches of contract include,
but shall not be limited to the following;

a. The Contractor stops work for 28 days and the stoppage has not been

authorized by the Engineer-in-Charge.

. The Engineer-in-Charge instructs the Contractor to delay the progress of
the work and the instruction is not withdrawn within 28 days
The Contractor becomes bankrupt

. The Engineer-in-Charge gives Notice to the Contractor and the failure to
correct a particular defect is a fundamental breach of contract and the
Contractor fails to correct it within a reasonable period of time determined
by the Engineer-in-Charge.
The Contractor does not maintain a security which is required.
If the Contractor, in the judgment of the employer has engaged in corrupt
or fraudulent practices in competing for or in the executing the contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials in
the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition”.

If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

3.53 TERMINATION FOR DEFAULT:

1. The Board may, without any prejudice to any other remedy for breach of
contract, by written notice of default sent to the Contractor, terminate the
contract in whole or in part;




If the Contractor fails to execute the work within the period as specified in
the contract or any extension granted by the Board.

. If the Contractor fails to perform any other obligation under the contract
and does not cure after receipt of a notice of default, its failure within the
time specified in the notice. The notice of default shall specify the nature
of default as well as the time within which the default has to be cured by
the Contractor.

If at any point of time it is found that the documents submitted by the
bidder is false, appropriate action will be taken to forfeit the EMD, SD and
BG along with banning the business for the period of Three (03) Years.

In the event of Board’s termination of the contract in whole or in part, the
Board may execute the remaining work through any other Contractor and
the Contractor whose contract is terminated shall remain liable to the
Board for any excess cost for such works or goods and risks, if any.

In case of termination of contract for default by the Contractor, the Board
may not permit the Contractor to participate in any of the future tender of
New Mangalore Port Authority.

The contract may be terminated by NMPA by giving written notice to the
Contractor, at least 90 days in advance and Contractor shall not have right
of any claim on NMPA on account of such termination.
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4 SPECIAL CONDITIONS OF CONTRACT (SCC)

PERIOD OF CONTRACT:

The contractor shall carry out the Non-Comprehensive Maintenance
contract for Telephone Network System at NMPA for a period of Two
years from the date mentioned in the work order and same may be extended for
a further period of one more year as mutually agreed under the same rates,
Terms and Conditions.

Contractor’s Working Area: The Contractor will be provided with room for their
office and store, free of cost. The Contractor will be permitted to use the Toilet
facilities provided at NMPA.

The Contractor, shall except when authorized by the Engineer, confine his men,
materials and plant in the site of which he is given possession. The Contractor
shall not use any part of the site for Purpose not connected with works unless
the prior written consent of the EIC.

Welfare Facilities: The Contractor shall provide welfare measures to his workmen
as applicable under the Welfare Act. Transportation of the deployed staffs under this
contract to and fro site, if required shall be arranged by the contractor at his cost.
However, necessary passes for the vehicles of the deployed staffs under this contract
shall be provided as per the rules.

Precautions to be taken:

It will be entirely the Contractor’s responsibility to provide personal protective
equipment to his staff and labour force, take required steps to adequately
safeguard the personnel carrying out the work and to ensure that the work is
carried out in such a manner that maximum safety to the personnel is assured.
The Contractor shall take insurance Policy covering all type of risks of all the
personnel engaged by them for this Service Contract and the same shall be
produced to the Engineer i/c for verification. The Insurance is to be taken from
the date of commencement of work and same to be renewed as per validity.
Permission for Port Entry:

RFID Port Entry passes to the Contractor, his vehicle and his workmen during
the period of contract will be issued as per existing rules on chargeable basis.
Major Port Trust Act - 1963, Indian Ports. Act -1908, Merchant Shipping Act -
1958, Major Port Authorities Act 2021, Dock Safety Regulations and all other
relevant Laws on that behalf to the extent applicable in connection with the work
to be carried out inside the Port.

The Contractor shall ensure smooth operation and maintenance of Telephone
installations throughout the contract period by continuously monitoring the
condition of the systems. Any abnormal condition noticed in any facility /
system/equipment is to be immediately reported to the EIC or his representative.
The Contractor shall comply with all the Central State and Municipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of
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wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act.

The Workmen Compensation Act or any other applicable legislation and the
Municipal by-laws or other statutory Rules and Regulations whatsoever in force
if these are applicable. Any obligations finding or otherwise missed under any
statutory enactments, rules & regulations there under shall be the responsibility
of the Contractor and the NMPA will take no responsibility for the same. The
Contractor should take Workmen’s Compensation Policy for his workers, who are
not covered under ESI and submit the same to the EIC immediately after
commencement of the work.

The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the works. If
any claim is made against New Mangalore Port Authority on this work, the Port
Authority shall have the right to deduct the same from the bill amount payable
to the Contractor after verification of the validity and if admissible as per rules.
The Contractor shall indemnify the Port Authority for any claim made towards
statutory default or any action due to non-fulfillment of the statutory obligations
towards E.P.F. ESI etc.

The date of commencement of the contract shall be effective from the day of
execution of Contract Agreement or as per requirement.

The Contractor shall engage the personnel as per clause No.5.2 of the Manning
pattern during the contract period. In case of failure of any Manpower to report
on duty, applicable penalty shall be levied as per clause No. 3.51.

The Contractor should grant to all the deployed workers one day weekly off and
if he fails to do so the Contractor should make substitute arrangement. The
Contractor should provide to all the deployed workers 3days National Holiday
and 9days Festival Holiday without claiming any additional cost from NMPA
and if the deployed persons are working on National Holidays & Festival
Holidays they should be paid double wages without claiming any additional
cost from NMPA.

If any contract workers are engaged to continue the duty in addition to his general
duty, the Contractor should pay applicable wages as overtime for the extra duties
performed beyond general duty in a day without claiming any additional cost
from NMPA. The overtime will be calculated by deleting the time allotted for lunch
break in the preceding shift. The overtime allowances on working days will be
paid at proportionate hourly wages (single OT) and on holidays (specified by the
Port), they will be paid overtime allowance at double the proportionate hourly
wages (Double OT = Wages for paid holiday and Single overtime allowance) for the duty
performed on such days.

No cooking is permitted inside the working area. If any personnel found in
alcoholic condition on duty point such personnel shall be removed from the
service by the Contractor and port entry pass shall be surrendered to the EIC or
his representative.

Contractor’s person shall not claim any type of compensation/Absorption/
Regularization /Benefit (Health related also) of service from this office under
Industrial Dispute Act 1947 & Contract Labour Act 1970.
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4.17 The Tenderer shall be responsible for taking precautionary measures for the safety

of the workmen working under him and the responsibility arising due to any
mishap during the execution of work, payment of any compensation etc., lies
entirely on the part of the Contractor. Safety Items required while working are to
be provided by the Contractor.

The Contractor shall ensure the Telephone system readiness round the clock.
Breakdown down maintenance of all the equipment needs to be carried out such
that, the system readiness is not compromised. In case of Major Break down such as
line faults, cable damage, falling of Poles, structures, falling of trees due to heavy
wind /rain shall be repaired/rectified within 1 day from the date of supply of spares
by NMPA. If the number of damaged poles is more than 2 Nos with lines, the same
shall be repaired/rectified within 2 days from the date of supply of spares by NMPA.
If the Contractor fails to rectify /repair the failed component as per the time schedule
mentioned above, penalty @ 2% per day on the daily O & M charges will be imposed
till the rectification of the defect.

If the performance of the Contractor is found to be unsatisfactory, NMPA shall give
in writing by giving 30 days’ notice period for improving the performance. In the event
of continual unsatisfactory performance or noncompliance with any of the provisions
of this contract, NMPA reserves the right to cancel the contract and forfeit the security
deposit by giving 30 days’ notice. The bidder shall give an undertaking that he will
abide by the terms and conditions of the contract and employ required number of
eligible personnel within the stipulated period mentioned in the LOA, failing which
the EMD will be forfeited, contract terminated and the bidder debarred from
participating in the tendering process at the port for a period of 2 years from the
date of termination of Contract.

4.20 The Contractor shall upon direction by the Engineer-in-charge remove forthwith from

the works any persons employed for the execution or O & M contract, who in the
opinion of the Engineer-in-charge misconduct himself or is incompetent or is
negligent in the proper performance of his duties or whose employment is otherwise
considered by the Engineer-in-charge to be undesirable and such persons shall not
be re-employed on the works without the written permission of the “Engineer-in-
charge”. Any person so removed from the works shall be replaced without delay by a
competent substitute approved by the “Engineer-in-charge”.

4.21 Labour:

a.

The Contractor shall make his own arrangements for the engagement of
Technicians for doing the work at site or in respect of or in connection with the
execution of work as also for the transport, housing, feeding and payment thereof.

. The Contractor shall not import, sell, give, barter or otherwise dispose of any

alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift,
barter or disposal by his sub-Contractor/s, his/their servants, agents or
employees.

The Contractor shall not give, barter or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as
aforesaid by his sub-Contractor/s, his/their servants, agents or employees.

. The Contractor shall in all dealings with labour in his employment have due

regard to all recognized festivals, days of rest and other customs.

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary authorities for the
purpose of dealing with and overcoming the same.
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f. The Contractor shall at all times take all reasonable precautions to prevent any

unlawful, riots or disorderly conduct by or amongst his employees/labour and
for the preservation of peace and protection of persons and property in the
neighborhood of the works against the same.
The Contractor shall at all times during the continuance of the contract comply
fully with all existing Acts, Regulations and bye laws including all statutory
amendments and reenactment of State or Central Government and other local
authorities and any other enactments and acts that may be passed in future
either by the State or the Central Government or local authority, including Indian
Workmen’s Compensation Act, Contract labour (Regulation and Abolition) Act,
Minimum wages Act, Provident Fund Regulations, Employees Provident Fund
Act etc., and sanitary arrangement for the said Act. Health and Sanitary
Arrangements for workmen. Insurance and other benefits, etc., and shall
indemnify and keep the Employer indemnified in case any proceedings are
taken/commenced by any authority against the Employer for any contravention
of any of the laws or scheme by the Contractor. If as a result or Contractor’s
failure, negligence, omission, default or non-observance of any provisions of any
laws, the Employer is called upon by any authority to pay or reimburse or
required to pay or reimburse any amount, the Employer shall be entitled to
deduct the same from any moneys due or that may become due to the Contractor
under this contract or any other contract or otherwise recover from the
Contractor any sums which the Employer is required or called upon to pay or
reimburse on behalf of the Contractor. All registration and statutory inspection
fees in respect of his work pursuant to the contract shall be paid by the
Contractor.

. The Contractor shall maintain the records prescribed under ESI regulations and
make the contribution towards ESI in respect of persons employed by the
Contractor. The Contractor shall also make available such records for inspection
by ESI inspector during the inspection and furnish copies off all such records to
the Employer regularly.

The Contractor shall pay the labourers engaged by him on the work not less than
a fair wage, which expression shall mean, whether for time or piece work, rates
of wages as may be fixed by the Public Works Department as fair wages for
Mangalore District payable to the different categories of labourers or those
notified under the Minimum Wages Act for corresponding employees of the
Employer whichever may be higher. The minimum wages shall be paid per worker
per day as per prevailing wages.

The Contractor shall maintain records of wages and other remuneration paid to
his employees in such form as may be convenient and to the satisfaction of the
Employer and the Conciliation Officer (Central), Ministry of Labour, Government
of India, or such other authorized person appointed by Central or State
Government and the same shall interrail include the following particulars of each
worker;

i) Name, works number and grade.

ii) Rate of daily or monthly wage

iii) Nature of work on which employed

iv) Total number of days worked during each wage period.

v) Total amount payable for the work during each wage period.

vi) All deductions made from the wage with details in each case of the ground for
which the deduction is made.

vii) Wage actually paid for each wage period.
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. The Contractor shall provide a wage slip for each worker employed on the works.
The wage records and wage slips shall be preserved by the Contractor for
minimum period of 12 months after the last entry or such time as the Employer
may fix in that behalf.

. The Contractor shall allow inspection of the aforesaid Wage Records and Wage
slip to the Employer at a convenient time and place after notice is received by
him from the Employer demanding such inspection.

. The Employer or any other person authorized by them on their behalf shall have
power to make inquiries with a view to ascertaining and enforcing due and proper
observance of the Fair Wages Clauses. The Employer shall also have the power
to investigate into any complaint regarding any default made by the Contractor
in regard to such provision.

A workman shall be entitled to be represented in any investigation or enquiry
against him by;

i)  An officer of a registered Trade Union of which he is a member.

ii) An officer of a federation of Trade Unions to which the Trade Union referred to in
previous sub-clause is affiliated.

iiij Where the worker is not a member of any registered Trade Union by an officer of
a registered Trade Union connected with or by any other workmen employed in
the industry in which the worker is employed.

iv) The Contractor shall be entitled to be represented in any investigations or enquiry
under this clause by an officer of an Association of Employers of which he is a
member.

v) No party shall be represented by a legal practitioner in any investigation or enquiry
under this clause unless all parties agree.

. The Contractor shall comply with all the precautions as required for the safety of
the workmen by I.L.O convention (No.62) as far as they are applicable to the
contract. The Contractor shall provide all necessary safety appliances goggles,
helmets, masks, etc. to the workmen and the staff.

Contractor shall furnish particulars of all labour proposed to be employed by him
on the works in NMPA area indicating their names, father’s name, present
address, permanent address and two photographs. This is in addition to other
requirements regarding security passes etc. if any.

The engineer-in-charge shall have the right to withhold for the benefit of the
worker or workers from the money due to the Contractor any sum required or
estimated to be required for making good the loss suffered by a worker or workers
by reason of non-fulfillment of the conditions of the contract, non-payment of
wages or of deductions made from his or their wages which are not justified by
the terms of the contract or non-observance of the regulations.

For work carried out in the vicinity of any wharf or quay, the Contractor shall
abide by all the provisions of the Dock Workers (Safety, Health and Welfare)
Scheme, 1961.

Contractor’s staffs shall not claim any type of Compensation/Absorption/
Regularization/Benefit (Health related also) of service from this office under
Industrial Dispute Act 1947 & Contract Labour Act 1970. Same shall be ensured
by the Contractor. Further, the contractor shall ensure that, the deployed staffs
are not affiliated to any unions etc.




5. SCOPE OF WORK

5.1 Scope of work:

1. The Maintenance and repairs of all types of telephone instruments (push button
telephone/1+1 telephone/Hot line instruments) of various make approximately
450 Nos including its complete wiring/cabling from EPABX exchange to the
telephone instruments. The network system consists of both indoor and outdoor.

2. The scope of work including O & M of Main EPABX installed at NMPA telephone
Exchange and one mini PABX system installed at Chairman’s office including
Telephone Extension and Instruments connected to it complete.

3 Work also includes tracing out the cable faults if any and rectification. If any
casual labours are required to carry out the work like digging etc. shall be
arranged by the contractor at his cost.

4. Work also includes extension of new connections and shifting of connections by
making required wiring /cabling. All the materials/spares/cables/wires required
to carry out the Maintenance work will be supplied by the Department.

5. The deputed technicians have to liaison and coordinate with BSNL as and when
required.

6. The deputed technicians shall work as per the day to day instruction of EIC as
and when required for the maintenance, repairs, and modifications of the
Telecommunication system.

5.2 Manpower Required:

Technician (Telephone) — 02 Nos (Highly Skilled -1 No. + Skilled -1 No.)

The Technician shall be ITI/ITC holder and shall have minimum 5 years (Highly
Skilled) and 3 years (Skilled) experience in maintenance of Telephone Network
System as mentioned in the scope of work.

The Staff shall be deployed to work in General shift duties as per requirement.

2 No. Technician (Telephone) on all week days From 9 A.M. to 6 P.M (Sunday
Weekly Off).

Note:

1) The staff shall be made available to attend any emergency breakdown without
any extra cost after the duty hours, if any.

2) In case manpower engaged on overtime duty, overtime wages at applicable
rate shall be paid extra at Contractor’s cost and record for the same to be
maintained.




Annexure - 1

PARTICULARS OF BIDDER:

All individual firms or each of the partners of an organization submitting the
tender must complete the information in this form.
Full name of the Firm:

Head Office address:

Contact person name
at Head office:

Telephone number/s:

Fax number/s:

E-mai Id

Branch Office address, if any:

Contact person name
at Branch office:

Telephone number/s:

Fax number/s:

E-mail Id

Works address:

Contact person name
at Works:

Telephone number/s:

Fax number/s:

E-mail Id

Place of Registration/
Incorporation:
Year of Registration/
Incorporation

Signature & seal of the Bidder




Annexure - 2

TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

To,

The Chief Mechanical Engineer,
New Mangalore Port Authority,
Panambur, Mangalore — 575 010.

India

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and
having satisfied ourselves of the site conditions for the Tender for “Non-
Comprehensive Maintenance contract for Telephone Network System at
NMPA for a period of Two years” we the undersigned, offer to execute the
work as per conditions of contract, at rates for items of work in the

Schedule of items of work and rates attached herewith.

. We further undertake, if our tender is accepted, to enter into and execute

within 14 days of our being called upon to do so, an Agreement in the form
annexed and the conditions of contract with such modifications as are

agreed upon.

. Unless and until a formal agreement is prepared and executed, this tender

together with your written acceptance thereof, shall constitute a binding

contract between us.

. We have submitted the EMD & Tender Fees/exemption documents as per

the instructions.

. We further agree that in the event of our withdrawing the tender before the

receipt of the final decision or in the event of our failing to deposit the

Performance Security in such form as contained in the GCC of tender or
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in the event of our tender being accepted, fail to execute an agreement in
the form aforesaid within 14 days or extended time thereafter from the
date of receipt of letter of acceptance, we may be disqualified and debarred
for a period of three (3) years from participating for tenders at New
Mangalore Port Authority duly informing the MSME authorities if
applicable.

. We agree that the payment shall be made direct to us by the Port Authority

in Rupees.

. We understand that you are not bound to accept the lowest or any tender

you may receive.

Dated this Day of in the capacity of
authorized to sign the Tender for and on behalf of
(IN BLOCK CAPITALS)

Signature:

Address:




Annexure - 3

FORM OF AGREEMENT

THIS AGREEMENT made at Mangaluru this day of BETWEEN
M/s. (hereinafter called "the Contractor") which

expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include his heirs, executors, administrators successors and
permitted assigns) of the one part and THE BOARD, NEW MANGLORE PORT
AUTHORITY incorporated by Major Port Authorities Act 2021 having its Regional
Office at Panambur, Mangalore (herein after called "The Board") which
expression shall unless excluded by or repugnant to the context or meaning
hereof, be deemed to include their successors and assigns) of other part,
WHEREAS the Board have accepted a tender by the Contractor for
“Non-Comprehensive Maintenance contract for Telephone Network System at

NMPA for a period of Two years” vide work order No

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as

are respectively assigned to them in the conditions of Contract hereinafter
referred to.
The following documents annexed herein shall be deemed to form and be
read and construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

c) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures.

f) The Contractor’s all correspondence, by which the Contract is

added, amended, varied or modified in any way by mutual consent.

In consideration of the payments to be made to the Contractor as
hereinafter mentioned the Contractor HEREBY COVENANT with the Board

for “Non-Comprehensive Maintenance contract for Telephone Network




System at NMPA for a period of Two years” in conformity in all respects

with the provision of the Contract.

The Board HEREBY COVENANT to pay to the Contractor in consideration

of the work of “Non-Comprehensive Maintenance contract for Telephone
Network System at NMPA for a period of Two years”, the Contract Price or
and such other sum as may be payable at the time and in the manner

prescribed by the Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and
seals, the day and year first above written. This Agreement is assigned as
CMEA pages in
all.

Signed, sealed and delivered

by for and on behalf of

(Contractor)

COMPANY SEAL

CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA

(Board)

Witness




Annexure — 4

FORMAT OF PERFORMANCE SECURITY DEPOSIT - BANK GUARANTEE

1. In consideration of “The Board of New Mangalore Port Authority, a body
constituted under Major Port Authorities Act 2021” (hereinafter called “The
Board”) which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include its successors and assigns
has awarded the Contract for “Non-Comprehensive Maintenance contract for
Telephone Network System at NMPA for a period of Two years” vide Work Order
No. (hereinafter called ‘the Contract’) to M/s. “Name of the Contractor”
(hereinafter called the ‘Contractor’) which expression shall unless excluded
by or repugnant to the context or meaning thereof be deemed to include his
heirs, executives, administrators, successors and permitted assigns under
the terms and conditions of the Contract, made between the Contractors and
the Board, the Contractor is bound to submit a performance Guarantee of

/-(Rupees ) to Board, we the Corporation Bank, full address of the
bank to be mentioned(hereinafter referred to as ‘the Bank’) at the request of
the Contractors do hereby undertake to pay to the Board an amount not
exceeding Rs. /-( Rupees ) against any loss or damage
caused to or suffered or which would be caused to or suffered by the Board
by reason of any breach by the Contractors of any of the terms and conditions
of the said Contract.

. We, (Name of the Bank), do hereby undertake to pay Rs. /-
(Rupees ) as the amounts due and payable under this guarantee
without any demur, merely on a demand from the Board stating that the
amount claimed is due by way of loss or damage caused to or which would
be caused to or suffered by the Board by reason of the Contractor’s failure to
perform the said Contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this Guarantee shall be restricted to
an amount not exceeding Rs. /-(Rupees ).

. We, (Name of the Bank), undertake to pay to the Board any money
so demanded notwithstanding any dispute or disputes raised by the
Contractor in any suit or proceeding before any court or Tribunal relating
thereto, our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the Contractor shall have no claim
against us for making such payment.
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. We, (Name of the Bank), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and it
shall continue to be enforceable till all the dues of the Board under or by
virtue of the said Contract have been fully paid and its claims satisfied or
discharged or till the Chief Mechanical Engineer of the said Board certified
that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractors and accordingly discharge this
guarantee. Unless the demand or claim under this guarantee is made on us
in writing on or before , we shall be discharged from all liabilities under
this guarantee thereafter. This Guarantee will remain in force from the date
hereof, i.e. till and unless a demand or suit or action to enforce
any claim under the guarantee is made within three months from the date of
expiry of this guarantee, i.e. on or before , all your rights under this
guarantee shall be forfeited and we shall be relieved and discharged from all
liabilities under this guarantee thereafter PROVIDED, that the Bank shall at
the request of the Board but at the cost of the Contractors, renew or extend
this guarantee for such further period or periods as the Board may require
from time to time.

. We, (Name of the Bank), further agree with the Board that the Board
shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of
the said Contract or to extend the time of performance by the said Contractors
from time to time to postpone from any time or from time to time any of the
powers exercisable by the Board against the said Contractors and to forebear
or enforce any of the terms and conditions relating to the said Contract and
we shall not be relieved from our liability by reason of any such variation or
extension being granted to the Contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the Board to
the Contractors or by any such matter or thing whatsoever which under the
law relating to sureties would but for this provision, have effect of so relieving
us.

. This Guarantee will remain valid for the entire period as agreed, even though
there happens to be change in the constitution of the bank or that of the
Contractor.

. We, (Name of the Bank), lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Board
in writing.




8. Our liability under this Guarantee shall not exceed Rs.
(Rupees ).

9. This Guarantee shall valid up to

10. We, are liable to pay the guaranteed amount or any part thereof under this
guarantee only & only if you serve us a written claim or demand on or before

11. The Bank Guarantee is en-cashable at our branch
at Mangalore, Karnataka

(Authorised Signatory/s)
(Name & Code No.)

(For and on behalf of Bank.)




Annexure - 5

FORMAT FOR DECLARATION

To

(To be executed on bidder’s letter head)

Non-Comprehensive Maintenance contract for Telephone Network System at
NMPA for a period of Two years

Ref:

The undersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

()
(b)

()

(h)

Date:
Place:

Name of the Applicant

Represented by (Name & capacity)

The information furnished in our bid is true and accurate to the best of
my knowledge.

That in case of being pre-qualified, we acknowledge that the Employer
may invite us to participate in due time for the opening of Price cover
of the tender on the basis of provisions made in the tender documents
to follow.

When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture
changes, we commit ourselves to inform you and acknowledge your sole
right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-
qualification evaluation.

We state that no changes have been made by us in the downloaded
tender documents and also understand that in the event of any
discrepancies observed, the printed tender document No. is full
and final for all legal/contractual obligations (delete if not required).
No conditions are incorporated in the Financial Bid. In case any
conditions are specified in the Financial Bid, the Tender will be
rejected summarily without making any further reference to the
Bidder.

We also state that we have not made any payment or illegal gratification
to any person/authority connected with the bid process so as to
influence the bid process and have not committed any offence under
the PC Act in connection with the bid.

We also undertake that, currently we don’t have any litigation.
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Annexure - 6

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF
(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of
the authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors) do hereby sub-delegate/delegate, in terms of the powers
delegated to me by the Board of Directors, (name of the Co.) to Shri -

(name, designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors), do hereby authorize and empower Shri
designation & address of the Attorney) to do severally amongst others, for the
purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender

documents, prepare, sign, execute and submit tenders for execution of
“Non-Comprehensive Maintenance contract for Telephone Network
System at NMPA for a period of Two years”. Or any other works
incidental to such works

To discuss the technical and financial matters, negotiate and accept
prices and take decisions regarding terms and conditions and sign
agreements and contracts and also to bind the (name of the Co.) to the
arbitration clause included in the contract.

For all or any of the purposes here of to sign and deliver or otherwise
execute such deed or deeds, transfer or transfers, endorsement or
endorsements and to perform such other acts, matters, things as the
Attorney shall consider requisite or advisable as full and effectively as
the Company could do, if present and acting there.

I, (Name & address of the authorized person to sub-delegate/delegate
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powers, delegated on him by the Board of Directors) in terms of the powers
delegated to me by the Board of Directors of (name of the Co.), do hereby agree
that all acts, deeds and things done by the said Attorney by virtue of this power

of attorney, shall be construed as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors), further undertake to ratify
and confirm whatever our said attorney shall do or cause to be done for the
Company, the said Company, in the premises, by virtue of the powers hereby

given.

WHEREAS, this sub-delegation is signed and delivered to Shri
(name & designation of the Attorney), on this day of
20 (Two thousand ).

WHEREAS, even though this sub-delegation is signed on this day
of 20 (Two thousand ), will have effect from the date

he signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to
sub-delegate/delegate powers, delegated on him by the Board of Directors) has,

this day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON

BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON

BY

(Name & designation of Attorney)




Annexure. 7

Bank Information for E-Payment

Name and full address
of the Bidder

Credit Account No.
(Should be full 14 digit)

Account type
(SB or CA or OD)

Name of the Bank

Branch (Full address
with Telephone No.)

MICR code
(should be 9 digit)

Telephone/Mobile/Fax/
e-mail of the Bidder

Telephone:

Mobile:

e-mail:

Xerox copy of a
cheque should be
enclosed

PAN

(Xerox copy of
Permanent Account
Number shall be
enclosed)

Signature and seal of the Bidder




ANNEXURE -8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between (the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either
party, i.e contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that
WHEREAS, the Employer/ Board and the Contractor have contracted
for the executionof (Project name) (the "Contract")and

WHEREAS, the contract provides for the establishment and operation of
the DR Board NOW THEREFORE, the parties hereto agree as follows -

1. The parties agree to the establishment and operation of the DR
Board in accordance with this DR Board Agreement.

Except for providing the services required hereunder, the DR Board
Members should not give any advice to either party or to the Engineer
or Engineer’s Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the
Engineer or Engineer’s Representative, or a financial interest in the
contract, except for payment for services on the DR Board_

(b) shall have had no previous employment by, or financial ties to, any party
to the contract, or the Engineer or Engineer’s Representative, except
for fee based consulting services on other projects, all of which must
be disclosed prior to appointment to the DR Board.

(c) shall have disclosed in writing to the parties prior to signature of this
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Agreement any and all recent or close professional or personal or
personal relationships with any director, officer, or employee of any
party to the contract, or the Engineer or Engineer’s Representative,

and any and all prior involvement in the project to which the contract

relates;

(d) shall not, while a DR Board Member, be employed whether as a consultant
or otherwise by either party to the contract, or the Engineer or
Engineer’s Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or
Engineer’s Representative, regarding employment whether as a
consultant or otherwise either after the contract is completed or after
services as a DR Board Member is completed,;

(f) shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer/ Board, the Contractor, the
Engineer or Engineer’s Representative, and one another any fact or
circumstances which might be such to cause either the Port or the
Contractor to question the continued existence of the impartiality and
independence required of DR Board Members.

Except for its participation in the DR Board's activities as provided
in the contract and in this Agreement none of the Employer/ Board,
the Contractor, the Engineer or Engineer’s Representative, and one a
nother any fact or circumstances which might be such to cause either
the Employer/ Board or the Contractor to question the continued
existence of the impartiality and independence required of DR Board
Members.

The Contractor shall

a) furnish to each DR Board Members one copy of all documents which
the DR Board may request including contract documents, progress
reports, variation orders, and other documents, pertinent to the
performance of the Contract.
in co-operation with the Employer/ Board, co-ordinate the Site visits
of the DR Board, including conference facilities and secretarial and
copying services.

The DR Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its
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activities -after issuance of the taking over Certificate and the DR Board's
issuance of its Recommendations on all disputes referred to it.

DR Board Member, shall not assign or subcontract any of their work
under this Agreement

The DR Board Members are independent and not employees or agents of
either the Employer/ Board or the Contractor.

The DR Board Members are absolved of any personal or professional
liability arising from the activities and the Recommendations of the DR
Board.

Fees and expenses of the DR Board Member|s| shall be agreed to and shared
equally by the Employer/ Board and the Contractor. If the DR Board
requires special services, such as accounting, data research, and the like,
both parties must agree and the costs shall be shared by them as mutually
agreed

DR Board Site visits:

a) The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the Engineer or Engineer’s
Representative at regular intervals, at times of critical construction
events, and at the written request of either party. The timing of Site
visit failing agreement shall be fixed by the DR Board.

Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both
attended by personnel from the Employer/ Board, the Contractor and
the Engineer or Engineer’s Representative.

If requested by either party or the DR Board, the Employer/ Board will
prepare minutes of the meetings and circulate them for comments of
the parties and the Engineer or Engineer’s Representative.

Procedure for disputes referred to the DR Board :

a) If either party objects to any action or inaction of the other party or

the Engineer or Engineer’s Representative, the objecting party may
file a written notice of Dispute to the other party with a copy to the
Engineer or Engineer’s Representative stating that it is given
pursuant to Clause [number] and stating clearly and in detail the basis
of the dispute.

The party receiving the notice of Dispute will consider it and respond

61




in writing within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a

written

appeal to the response is filed with the responding party within 7 days
of receiving the response. Both parties are encouraged to pursue the
matter further to attempt to settle the dispute. When it appears that
the dispute can not be resolved without the assistance of the DR Board
either party may refer the dispute to the DR Board by written Request
for Recommendation to the Board, the other party and the Engineer
or Engineer’s Representative stating that it is made pursuant to
(insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail
the specific issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is
satisfied that the dispute requires the DR Board's assistance, the DR
Board shall decide when to conduct a hearing on the dispute. The DR
Board may request that written documentation and arguments from
both parties be submitted to each DR Board Members before the
hearing begins. The parties shall submit insofar as possible agreed
statements of the relevant facts

During the hearing, the Contractor, the Employer/ Board, and the
Engineer or Engineer’s Representative shall each have ample
opportunity to be heard and to offer evidence. The DR Board's
Recommendations for resolution of the dispute will be given in
writing, to the Employer/ Board, the Contractor and the Engineer
or Engineer’s Representative as soon as possible, and in any event
not more than 28 days after the DR Board's final hearing on the
dispute.

12  Conduct of Hearings:

a)

normally hearing will be conducted at the Site, but any location that
would be more convenient and still provide all required facilities
and access to necessary documentation may be utilised by the DR
Board. Private sessions of the DR Board may be held at any location
convenient to the DR Board,

The Employer/ Board, the Engineer or Engineer’s
Representative and the Contractor shall have representatives at
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all hearings.

During the hearings, no DR Board Member shall express any
opinion concerning the merit of any facet of the case.

After the hearing is concluded, the DR Board shall meet
privately to formulate its Recommendations. All DR Board
deliberations shall be conducted in private, with all individual views
kept strictly confidential. The DR Board's Recommendations,
together with an explanation of its reasoning shall be submitted in
writing to both parties and to the Engineer or Engineer’s
Representative. The Recommendations shall be based on the
pertinent contract provisions, applicable laws and regulations,
and the facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall
decide and the dissenting member any prepare a written mi nority
report for submission to both parties.

[ Note: Delete if it is one member DR Board]
If during the contract period, the Employer/Board and the Contractor
are of the opinion that the Dispute Review Board is not performing its
functions properly, the Employer/Board and the Contractor may
together disband the Disputes Review Board. In such an event, the
disputes shall referred to Arbitration straightway.

The Employer / Board and the Contractor shall jointly sign a notice
specifying that the DR Board shall stand disbanded with effect from the
date specified in the notice. The notice shall be posted by a registered

letter with AD or delivery of the letter, even if he refuses to do so.




ANNEXURE -9

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.10.2025

Sl No Work Order | Work Work Department Date of
Description | Order Order which has completion as
no. & date | Value issued the per work
Work order order

Sign & Seal of the Contractor

ANNEXURE - 10

VERIFICATION OF LOCAL CONTENT

Tender No & Name of the Bidder shall enter, the % of Local
work Content (in %)

10/NCMC-Tele/EE(E)I/ 2025

Dated: 14/11/2025
Non-Comprehensive Maintenance
contract for Telephone Network
System at NMPA for a period of
Two years

Sign & Seal of the Contractor




ANNEXURE - 11

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake to
indemnify, keep indemnifies, depended and hold harmless the NMPA and its
Officers against all losses, penalties, costs and expenses, duties of any kind
whatsoever which may arise on account of breach un-authorized act, fraud deed
or any other acts of ours or any of our personnel. We hereby further agree and
undertake to indemnify and keep indemnifies against any order passed by any
executive, quasi judicial or judicial authority wherein the NMPA is compelled to
obey the order which arise due to breach of contract by us.

We (Bidders name ) shall indemnify, protect and defend

at our own cost, New Mangalore Port Authority and its agents & employees from

& against any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions
or any right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of
the contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf

of any workman employed by us in connection with the contract, for injury

or death by accident under the Workman Compensation Act (Act VIII of
1923) as amended from time to time.

We (Bidders name) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose.
NMPA shall not be responsible in any manner whatsoever, in matters of
injury/death/health etc. of our employees performing duties under the
contract.

(Bidders name ) hereby undertake that,

. The workforce deployed under this contract will be provided with all the
necessary safety gears and equipment for the job.

. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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PART- III
BILL OF QUANTITIES
Tender No:10/NCMC-Tele/EE(E)I/2025 Dated: 14/11/2025

Name of work: Non-Comprehensive Maintenance contract for Telephone
Network System at NMPA for a period of Two years.

SL. Rate per Total amount

No. Description of work Qty Month (in Rs.) for (2.4 l\llzlo?ths

in Rs.

Monthly charges for the 24
Service Contract of Months
Telephone Network System
at Administrative Building,
Wharf area and Port Colony
and to carry out all the
works as mentioned in the
scope of work & manpower
required (excluding PF and
GST).

Total amount in words (exclusive of GST & PF) Rupees

Note:

1. The rates quoted above at Sl. No.l shall be inclusive of Minimum
Wages/Salary, Holiday Wages, Insurance, Tools & Tackles, Uniform, PPE &
Contractors Overhead charges etc. and exclusive of ESI, PF & GST.

Applicable GST shall be mentioned separately.

L1 will be considered exclusive of PF & GST.

Applicable GST, PF & ESI shall be paid to the concerned authority by the
Contractor and documentary evidence of the same shall be produced to NMPA
for reimbursement at actual.

Refer Payment Terms - Clause No. 3.35.

Refer Opening of Price Bid - Clause No. 2.16.3 (iii) - If the rate quoted by the
bidder is below Rs.12,14,000/- (for two years), i.e. the total minimum wages
to be paid to the deployed staffs under the Contract, the price bid of the bidder
shall be summarily rejected and shall not be considered for further evaluation.

1

PART- IV
NMPA BANK DETAILS

Name of Payee: The FA & CAO, NMPA, Panambur, Mangalore for making
payment of Tender Fee & EMD through RTGS mode.
1 Name of the Bank: State Bank of India, Panambur,
Mangaluru - Pin: 575 010.
2 Bank A/C No. 10205649448
3 IFSC Code: SBIN0002249
MICR Code: 575002011




PART -V

CHECK LIST

Tender No: 10/NCMC-Tele/EE(E)I/2025 Dated: 14/11/2025

SCHEDULE for Checklist of Documents to be uploaded along with Technical Bid.

DETAILS OF DOCUMENT TO BE SUBMITTED YES | NO
EMD and RTGS receipt of Cost of Tender or supporting
document for exemption of Tender Fee as per clause
2.2.1

Supporting documentary evidence of work orders and
satisfactory completion certificate issued by the client
duly self-attested and TDS certificate of the supporting
work.

Copies of profit and loss Account statements, balance
sheet and Auditor’s report for the last three years,
endorsed by Chartered Accountant with attestation.

Certificates:
a) GST Registration Certificate.
b) Pan card copy
c) PF Registration Certificate

TECHNICAL BID

Tender Document, sealed and signed by the bidder
along with Pre-bid replies, Corrigendum /Addendums if
any.

a) Annexure — 1 -Particulars of Bidder.

b) Annexure — 2 — Tender Form

c) Annexure — 5 — Format of Declaration (on Bidder’s
Letter HEAD)

d) Annexure — 6 - Power of Attorney - in Original

e) Annexure - 7 - Bank information for E-payment

f) Annexure - 8 - Dispute review Board agreement

g) Annexure - 9 - Details of ongoing Contracts at NMPA

h) Annexure - 10- Verification of Local Content

i) Annexure - 11- Undertaking on indemnification

PRICE BID PART-III - Price Schedule (Online Mode Only)




