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PART - I 

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS 
ONLINE THROUGH E-PROCUREMENT PORTAL 

N.I.T. No. NMPA/Mech/EE(E)I/TW/2025/1530                               Date:27.11.2025 

Name of Work: “Supply, Installation, Testing and Commissioning of Distribution Boards, UPVC 
Cable Trunking System and allied works at Administrative Building” 

1. ब◌ोलीदाता को होम पेज मᱶ उपल᭣ध ि᭍लक िहयर टू एनरोल का उपयोग करके पोटᭅल मᱶ ऑनलाइन नामांकन करना 
चािहए। ᳰफर पोटᭅल पर लॉग इन करने के बाद ई-टोकन के साथ िडिजटल िसᲨेचर एनरोलमᱶट करना होगा । Bidder 
should do Online Enrolment in the Portal using the option Click Here to Enroll available in 
the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after 
logging into the portal. 

2. त᭜प᳟ात बोलीधारक  नामांकन के दौरान चुने गए उपयोगकताᭅ आईडी / पासवडᭅ पोटᭅल मᱶ लॉग इन कर पाएगें । 
Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. दसूरᲂ ᳇ारा दᱧुपयोग न करते ᱟए पंजीकृत ई-टोकन का उपयोग बोलीदाता ᳇ारा ही ᳰकया जाना चािहए|  The e-
token that is registered should be used by the Bidder and should not be misused by others. 

4. ᳰकसी खाते मᱶ मैप ᳰकए जाने पर DSC को ᳰकसी अ᭠य खाते मᱶ दोबारा नहᱭ भेजा जा सकता है। यह केवल िनि᭬ᮓय 
हो सकता है|                                                                                                                                           
DSC once mapped to an account cannot be remapped to any other account. It can only be 
inactivated. 

5. बोलीदाता अिᮕम ᱨप से अ᳒तन कर सकते हᱹ, द᭭तावेज़ जैसे ᮧमाणपᮢ, खरीद आदशे िववरण आᳰद, मरेे द᭭तावेज़ 
िवक᭨प के तहत और इ᭠हᱶ िनिवदा आव᭫यकताᲐ के अनुसार चुना जा सकता ह ैऔर ᳰफर बोली जमा करने के दौरान 
बोली द᭭तावेजᲂ के साथ संलᲨ ᳰकया जा सकता ह।ै यह बोली द᭭तावेजᲂ के कम अपलोड को सुिनि᳟त करेगा।  The 
Bidders can update well in advance, the documents such as certificates, purchase order 
details etc., under My Documents option and these can be selected as per tender 
requirement and then attach them along with bid documents during bid submission. This will 
ensure easier upload of bid documents. 

6. िनिवदा कायᭅᮓम डाउनलोड करने / ᮧा᳙ करने के बाद, बोलीदाता को सावधानीपूवᭅक उनके मा᭟यम से जाना चािहए 
और ᳰफर िनिवदा द᭭तावजे के अनुसार द᭭तावेज जमा करना चािहए; अ᭠यथा, बोली अ᭭वीकार कर दी जाएगी After 
downloading / getting the tender schedules, the Bidder should go through them carefully and 
then submit documents as stated in the tender document; otherwise, the bid will be rejected. 

7. बीओ᭍यू टे᭥पलेट को बोलीदाता ᳇ारा संशोिधत / ᮧित᭭थािपत नहᱭ ᳰकया जाना चािहए और संबंिधत कॉलम भरने के 
बाद उसे अपलोड ᳰकया जाना चािहए, अ᭠यथा बोलीदाता उस िनिवदा के िलए अ᭭वीकार ᳰकए जाने के िलए 
उᱫरदायी ह।ै बोलीदाताᲐ को केवल िबडर नाम और वै᭨यू दजᭅ करन ेकᳱ अनुमित ह।ै                                                               

The BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are 
allowed to enter the Bidder Name and Values only. 

8. यᳰद कोई ᭭प᳥ीकरण हᱹ, तो यह ई-ᮧो᭍योरमᱶट पोटᭅल के मा᭟यम से या िनिवदा द᭭तावेज मᱶ ᳰदए गए संपकᭅ  िववरण 
के मा᭟यम से ऑनलाइन ᮧा᳙ ᳰकया जा सकता ह।ै बोलीदाता को पोटᭅल पर ऑनलाइन या 
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http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in पर बोली ᮧ᭭तुत 
करने से पहले ᮧकािशत ᳰकए गए कोᳯरगᱶडम को ᭟यान मᱶ रखना चािहए, बोलीदाता को अिᮕम मᱶ बोली द᭭तावेज 
तैयार करने चािहए। िनिवदा अनुसूची मᱶ दशाᭅए अनुसार ᮧ᭭तुत ᳰकया जाना चािहए और वे पीडीएफ ᮧाᱨपᲂ मᱶ होने 
चािहए।   If there are queries connected with this tender, have to be clarified online through 
the e-Procurement Portal, or through the contact details given in the tender document. Bidder 
should take into account the corrigendum published before submitting the bids online on the 
portal or on http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in.  All 
documents to be submitted, as indicated in the tender schedule should be in PDF formats. 

9. बोलीदाता को िनिवदा मᱶ िन᳸दᭅ᳥ ईएमडी और िनिवदा शु᭨क )जैसा लागू हो (कᳱ ᳞व᭭था करनी चािहए। मूल को 
िनिवदा के िलए बोली जमा करने कᳱ तारीख और समय के भीतर, िनिवदा आमंᮢ ण ᮧािधकारी को ᳞िᲦगत ᱨप 
से पो᭭ट /कूᳯरयर/᳞िᲦगत ᱨप से ᳰदया जाना चािहए।  Bidder should arrange for the  EMD & tender fee 
(as applicable) as specified in the tender. The original should be posted/couriered/given in 
person to the Tender Inviting Authority, within the bid submission date and time for the tender.                            

10. बोली लगाने वाले को िनयमᲂ और शतᲄ को पढ़ना चािहए और बोिलयᲂ को जमा करने के िलए आगे बढ़ने के िलए 
उसी को ᭭वीकार करना चािहए |                                                                                                               
The Bidder should read the terms and conditions of the tender and accept the same before 
proceeding with submission to tender. 

11. बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया के दौरान ᳰकसी भी दरेी या सम᭭या से बचने के िलए बोली लगाने वाले को िनधाᭅᳯरत 
समय से पहले िनिवदा द᭭तावजेो  को  ऑनलाइन जमा करना चािहए । The Bidder has to submit the tender 
document(s) online well in advance, before the prescribed time to avoid any delay or problem 
during the bid submission process. 

12. सवᭅर के अंत मᱶ अपलोड कᳱ गई फ़ाइल के आकार कᳱ कोई सीमा नहᱭ है। हालाँᳰक, अपलोड ᭍लाइंट िस᭭टम पर 
उपल᭣ध मेमोरी के साथ-साथ उस समय ᭍लाइंट साइड पर उपल᭣ध नेटवकᭅ  बᱹडिव᭙थ पर तय ᳰकया जाता है। फ़ाइल 
का आकार कम करने के िलए, बोलीदाताᲐ को 75-100 DPI मᱶ द᭭तावेज़ᲂ को ᭭कैन करने का सुझाव ᳰदया जाता ह ै
ताᳰक ᭭प᳥ता बनी रह ेऔर फ़ाइल का आकार कम हो जाए। यह बᱟत कम बᱹडिव᭙थ कᳱ गित पर भी ᭜वᳯरत अपलोड 
करने मᱶ मदद करेगा |  There is no limit on the size of the file that can be uploaded at the server 
end. However, the upload is dependent on the Memory available at the Client System as well 
as the Network bandwidth available at the client side at that point of time. In order to reduce 
the file size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity 
is maintained and file size is optimum. This will help in quick uploading even at very low 
bandwidth speeds. 

13. यह ᭟यान रखना मह᭜वपूणᭅ है ᳰक, बोली लगाने वाले को ᮨ ᳱज बोली बटन पर ि᭍लक करना होगा, यह सुिनि᳟त करने 
के िलए ᳰक वह बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया पूरी करता है। बोिलयां, जो अव᯶᳍ ᱟए नहᱭ ह,ᱹ को अपूणᭅ / अमा᭠य 
बोिलयᲂ के ᱨप मᱶ मानकर तथा  म᭨ूयांकन उ᳎े᭫ यᲂ के िलए नहᱭ माना जायेगा ।                                        

 It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that, 
Bid Submission Process is completed. Bids, which are not frozen, are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

14. ᭭थानीय मु᳎ᲂ के कारण बोलीदाताᲐ ᳇ारा ऑनलाइन बोली लगाने के दौरान ᳰकसी भी ᮧकार कᳱ दरेी या कᳯठनाइयᲂ 
का सामना करने के िलए िनिवदा आमंᮢ ण ᮧािधकरण (TIA) को िज᭥मदेार नहᱭ ठहराया जाएगा।      

The Tender Inviting Authority (TIA) will   not be held responsible for any delay or the 
difficulties faced during submission of bids online by the bidders due to local issues. 

15. बोलीदाता इस पोटᭅल के मा᭟यम से ही बोली द᭭तावेजᲂ को ऑनलाइन मोड मᱶ जमा कर सकता ह।ै इस ᮧणाली के 
मा᭟यम से ऑफ़लाइन द᭭तावेजᲂ को संभाला नहᱭ जाएगा। तकनीकᳱ बोली कᳱ केवल हाडᭅ कॉपी ईई (एम) III, 
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एनएमपीटी को िनयत तारीख से पहले पᱟचंनी चािहए| बोलीदाता यह सुिनि᳟त करेगा ᳰक ᭠यूनतम यो᭏यता से 
संबंिधत सभी द᭭तावेजᲂ को तकनीकᳱ बोली के साथ अिनवायᭅ ᱨप से अपलोड ᳰकया जाएगा,िजसमᱶ असफल होने पर 
बोली को अ᭭वीकार कर ᳰदया जाएगा । The bidder may submit the bid documents in online mode 
only, through this portal. Offline documents will not be accepted. The bidder shall ensure that 
all the documents pertaining to minimum qualification shall be compulsorily uploaded along 
with the technical Bid failing which the bid shall be rejected.  

16. बोली को ᮨᳱज़ करने के समय, ई-ᮧो᭍योरमᱶट िस᭭टम सभी बोली द᭭तावजेᲂ को अपलोड करने के बाद एक सफल 
बोली अपडेᳳटंग संदेश दगेा और ᳰफर बोली सारांश को बोली नंबर, ितिथ और जमा करने के समय के साथ ᳰदखाया 
जाएगा। अ᭠य सभी ᮧासंिगक िववरणᲂ के साथ बोली लगाएं। बोलीकताᭅᲐ ᳇ारा ᮧ᭭तुत द᭭तावजेᲂ को बोलीदाता के 
ई-टोकन का उपयोग करके िडिजटल ᱨप से ह᭭ताᭃᳯरत ᳰकया जाएगा और ᳰफर ᮧ᭭तुत ᳰकया जाएगा।                  

At the time of freezing the bid, the e-Procurement system will give a successful bid updating 
message after uploading all the bid documents submitted and then a bid summary will be 
shown with the bid   no., date & time of submission of the bid along with all other relevant 
details. The documents submitted by the bidder should then digitally signed using the e-token 
of the bidder and then submitted. 

17. बोली ᮧ᭭तुत करन े के बाद, बोली सारांश को ᳲᮧंट करना होगा और बोली ᮧ᭭तुत करन े के टोकन के ᱨप मᱶ एक  
एᲣॉलेजमᱶट के ᱨप मᱶ रखना होगा। बोली सारांश िनिवदा िनिवदा के िलए बोली ᮧ᭭तुत करने के ᮧमाण के ᱨप मᱶ 
कायᭅ करेगा और बोली उ᳃ाटन कायᭅᮓम मᱶ भाग लेने के िलए ᮧवेश ᳲबंद ुके ᱨप मᱶ भी कायᭅ करेगा।                     

After the bid submission, the bid summary has to be printed and kept as proof of submission 
of the bid. Entry to bid opening event will be restricted to bidders having proof of bid 
submission of the subject tender. 

18. िस᭭टम से सफल बोली ᮧ᭭तुत करने का मतलब ह,ैᳰक बोलीदाता ᳇ारा अपलोड कᳱ गई बोिलया ंᮧा᳙ होकर  िस᭭टम 
मᱶ संᮕहीत कर ली गयी  हᱹ; िस᭭टम इसकᳱ शु᳍ता के िलए ᮧमािणत नहᱭ करता ह।ै Successful bid submission 
means, the bids as uploaded by the bidder is received and stored in the system. System 
does not certify for correctness of the bid. 

19. बोली लगाने वाले को यह दखेना चािहए ᳰक ᮧ᭭तुत ᳰकए गए बोली द᭭तावेज वायरस से मुᲦ ह ᱹऔर यᳰद िनिवदा 
खोलने के दौरान वायरस के कारण द᭭तावेज नहᱭ खलु पा रह ेह ᱹ  तो बोली अ᭭वीकार कर दी जाएगी। इसके िलए 
आगᱷनाइजेशन िज᭥मदेार नहᱭ होगी। The bidder should ensure that the bid documents submitted are 
free from virus. If NMPA is unable to open documents due to virus or any other reason during 
tender opening, the bid is liable to be rejected. NMPA will not be responsible for rejection of 
such bids.  

20. टᱶडर पोटᭅल के शीषᭅ पर सवᭅर घड़ी से ᮧदᳶशᭅत होने वाला समय, ई-ᮧो᭍योरमᱶट पोटᭅल मᱶ बोली ᮧ᭭तुत करने, बोली 
खोलने आᳰद के अनुरोध के सभी कायᲄ के िलए मा᭠य होगा। इस पोटᭅल मᱶ अनुवतᱮ समय भारतीय मानक समय (IST) 
के अनुसार ह ैजो GMT + 5: 30 ह।ै बोली लगाने के दौरान बोलीदाताᲐ को इस समय का पालन करना होगा| The 
time displayed from the server clock at the top of the tender Portal, will be valid for all actions 
of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 
should adhere to this time during bid submission. 

21. बोलीकताᭅᲐ से अनुरोध ᳰकया जाता ह ैᳰक वे बोली ᮧ᭭तुत करने कᳱ अंितम ितिथ और समय (सवᭅर िस᭭टम ᭍लॉक के 
अनुसार) से पहले िनिवदा ᮧᳰᮓया के िलए ऑनलाइन ई-ᮧो᭍योरमᱶट िस᭭टम के मा᭟यम से िनिवदाए ंᮧ᭭तुत करᱶ।  The 
bidders are requested to submit the bids through online e-Procurement system to the Tender 
Inviting Authority (TIA) well before the bid submission end date and time (as per Server 
System Clock). 
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22. िनिवदा ᮧपᮢ श᭨ुक और ईएमडी भाग I-तकनीकᳱ बोली के साथ जमा ᳰकया जाएगा। श᭨ुक और ईएमडी के िबना 
जमा कᳱ गई बोली, जैसा ᳰक ऊपर उ᭨लेख ᳰकया गया ह,ै म᭨ूयांकन के िलए िवचार नहᱭ ᳰकया जाएगा और खाᳯरज 
कर ᳰदया जाएगा। Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 
BID submitted without fees and EMD, as mentioned above will not be considered for 
evaluation and shall be rejected. 

23. बोली लगाने वाला / िनिवदाकार / ठेकेदार कर िवभागᲂ के साथ लागू ᳯरटनᭅ समय मᱶ दािखल करेगा और द᭭तावजेी 
ᮧमाण के ᱨप मᱶ ᮧ᭭तुत करना होगा । The Bidder/Contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. पोटᭅ को ᮓेिडट करने के िलए जीएसटी लाग ूटै᭍स चालान मᱶ एक अलग लाइन आइटम के ᱨप मᱶ ᳰदखाया जाएगा।  
The GST applicable shall be shown as a separate line items in the Tax invoices to avail input 
credit to Port. 

25. ईएमडी / एलडी / एसडी को ज᭣त करने कᳱ ि᭭थित मᱶ, जीएसटी लाग ूह;ै तथा  जुमाᭅना लगाने के दौरान जीएसटी 
लागू ᳰकया जायेगा ।                                                                                                                                      
In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD 
applicable GST shall be collected. 
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                                                                                                Part-II 
SCHEDULE OF TENDER (SoT) 

 
NIT No.:   NMPA/Mech/EE(E)I/TW/2025/1530                             Date: 27.11.2025 
 

NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority through electronic tendering system under 
two bid system through CPP Portal i.e. http://eprocure.gov.in/eprocure/app,  

Name of the Work Supply, Installation, Testing and Commissioning 
of Distribution Boards, UPVC Cable Trunking 
System and allied works at Administrative Building 

Mode of tender E-Procurement System (Online Part I - Techno-
Commercial Bid and Part II - Price Bid) through e-
procurement portal  
https://eprocure.gov.in/cppp/ 

Estimated cost  Rs.9,05,146/- (Rupees Nine Lakh Five Thousand 
One Hundred and Forty Six only) excluding GST 

Tender Fees 
 

Rs. 590/- (Rupees Five Hundred Ninety only) 
inclusive of 18% GST -   Non-refundable OR 
exemption certificate as per clause No 2.2.1(n) of 
ITB 

Earnest Money Deposit     Rs. 21,361/- (Rupees Twenty One Thousand 
Three Hundred Sixty One only) inclusive of 18% 
GST ‘OR’ exemption certificate as per clause No 
2.2.1(n) of ITB. 

Date of Tender Document available to 
parties to download  

27/11/2025 at 18:55 Hrs. 

Date of Starting of e-Tender for 
submission Bid on line at   
http://eprocure.gov.in/eprocure/cpp 

27/11/2025 at 18:55 Hrs. 

Date of closing of e-Tender for 
submission of Bid. 

17/12/2025 at 15.00 Hrs. 

Date & Time of opening of Technical 
Bids 

 
18/12/2025 at 16.00 Hrs. 

 
Date & Time of opening of Price Bid  Will be communicated separately to the qualified 

Bidders  
Contract Period 60 days from the date of execution of Agreement. 
Validity of Tender 120 days from the date of opening of Tender 

(Technical Bids) 
Amendments to the tender (if any) will be issued only through web site 
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app 
 

                  Sd/-                                                                                               
Executive Engineer (Ele) - I 

 
 

 
 



9 | P a g e  
 

2. INSTRUCTIONS TO THE BIDDERS (ITB) 

2.1 SCOPE OF BID 

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by 
Executive Engineer (E)I on behalf of New Mangalore Port Authority for the work of “Supply, 
Installation, Testing and Commissioning of Distribution Boards, UPVC Cable Trunking 
System and allied works at Administrative Building”. 
 

2.2 TENDER SUBMISSION:  

     The Tender shall be uploaded as follows: 
 
2.2.1 Technical Bid shall contain the following: 

a) EMD in the form of (i) Insurance Surety Bonds or (ii) Account Payee Demand 
Draft or (iii) Fixed Deposit Receipt or (iv) Banker’s Cheque or (v) Bank 
Guarantee from any of the Commercial Banks or (vi) payment online is 
accepted. 

b) Earnest Money Deposit of Rs. 21,361/- (Rupees Twenty One Thousand Three 

Hundred Sixty One only)  inclusive of 18% GST- NEFT Receipt shall be uploaded 
along with the Technical Bid ‘OR’ exemption certificate as per clause No 
2.2.1(n) of ITB. Failure in submission of EMD will render the Bidders 
disqualified, except in the case as per clause No. 2.2.1 (n) below. 

c) TENDER FEE for Rs. 590/- (Rupees Five Hundred Ninety only) inclusive of 
18% GST - non-refundable - NEFT Receipt shall be uploaded along with the 
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB.  
Failure in submission of Tender fee will render the Bidders disqualified, except 
in the case as per clause No. 2.2.1 (n) below. 

d) All the documents should be as per the MQC. Technical Bid should not contain 
Price Bid. “Disclosure/indication of Price in the Technical Bid shall render the 
tender disqualified and rejected. 

e) The Tender document duly signed and sealed by the Bidder on each page along 
with Annexure duly filled along with amendments issued by NMPA if any. 

f) Particulars of Bidder - Annexure – 1. 
g) Supporting documentary evidence of work orders and also satisfactory 

completion certificate issued by the client,  
h) Tender Form - Annexure - 2. 
i) Form of Declaration – Annexure – 5. 
j) Power of Attorney - Annexure – 6. 
k) Bank Details of the Bidder for E-Payment – Annexure - 7. 
l) Copies of the Valid Electrical License, GST Registration Certificate, ESI & 

PF Registration and PAN card to be submitted. 
m) Copies of profit and loss statements, balance sheet and Auditor’s report for the 

last three years. 
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n) Micro and Small Enterprises (MSE) registered with District Industries Centre 
(DIC) or Khadi and Village Industries commission or Khadi& Industries Board 
(KVIB) or Coir Board or National Small Industries Corporation (NSIC) or 
Directorate of Handicrafts and Handlooms or Udyog Aadhar memorandum or 
any other body specified by Ministry of MSME shall be exempted of EMD & 
Tender Fee on producing self attested supporting certificates along with 
Technical Bid. 

o) Dispute review Board – Annexure - 8 
p) Details of ongoing contracts at NMPA – Annexure - 9 
q) Verification of Local Content – Annexure - 10 
r) Undertaking on Indemnification – Annexure - 11 
s) Indemnity Bond – Annexure –12 

 
2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price Bid 

shall be uploaded through online only. Price bid should be quoted in the BOQ 
template available in the CPP portal only. The BOQ template must not be 
modified/ replaced by the bidder and the same should be uploaded after filling the 
relevant columns, else the bidder is liable to be rejected for that tender. Bidders 
are allowed to enter the Bidder Name and Values only. Any condition imposed in 
the price bid shall make the tender liable for out-right rejection. The contract shall 
be for the whole works as described in the scope of work based on the priced Bill 
of Quantities submitted through CPP portal by the Bidder. The Bidder shall fill in 
rates and prices for all items of the works described in the Bill of Quantities through 
CPP portal. Items for which no rate or price is entered by the Bidder will not be 
paid for by the Port when executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities. 
 

2.3  ELIGIBLE BIDDER:- 

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility 
criteria as defined in clause No.2.4 

2.3.2 Tender Form information as per Annexure-2 
2.3.3 Government owned Enterprises may only participate if they are legally and 

financially autonomous operate under commercial law and are not a dependent 
agency of the employer subject to fulfillment of minimum qualifying criteria. 

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clauseNo.2.21 

 
2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC) 

2.4.1 FINANCIAL CRITERIA  

      The Bidder should have an average Annual financial turnover of Rs. 2,71,544 /- 
for the last 3 financial years 2022-23 , 2023-24 & 2024-25. 

Note:- 1.Documentary evidence duly self-attested viz – Auditor’s Certificates (with 
UDIN No)/balance sheet / latest income tax return filed/profit and loss 
statement for the three years shall be uploaded along with the bid.  
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           2. If the bidder is already having ongoing contracts in NMPA, then his combined 
work order value of all the ongoing contracts shall be deducted from his 
Financial Capacity. The Financial Capacity of the bidder shall be assessed 
from the Average Annual Financial Turnover of the Bidder for the last three 
years ending March-2025. The Bidder shall be technically qualified, only if his 
balance Financial Capacity after reduction, is equal to or more than the 
estimate put to tender. 
{Example: If the Average Annual Turnover of the bidder is Rs.3,00,000/- 
(Rupees Three lakhs only), then the Financial Capacity of the Bidder is 
considered to be Rs.10,00,000/-(Rupees Ten lakhs only). If the contractor 
declares total ongoing works at NMPA of value Rs.4,00,000/- (Rupees Four 
lakhs only) in Annexure-9, then the contractor can Bid only for the remaining 
Financial Capacity i.e., Rs.6,00,000/-(Rupees Six lakhs only)} 
 

2.4.2 TECHNICAL CRITERIA 

The Bidder shall have successfully completed Similar Works during last                             
7 (Seven) years ending last day of month previous to the one in which tenders are 
invited should be either of the following: 

 
 One similar completed work costing not less than Rs. 7,24,117/-      

   (Excluding GST) 
OR 

  Two similar completed works each costing not less than Rs. 4,52,573/- 
 (Excluding GST) 

OR 
   Three similar completed works each costing not less than Rs. 3,62,058/- 
   (Excluding GST) 
 

“Similar Work” means “Supply and Installation of HT/LT Electrical works”. 

Note: In case of Composite work, amount pertaining to similar works 
mentioned above will only be considered for evaluation.    

1. If the projects includes SITC and AMC and if the AMC is ongoing, in such 
cases, Work order value of SITC and pro-rata value of completed portion of 
AMC will be considered for evaluation. 

2. In order to meet the Technical criteria as per clause No.2.4.2. above, the bidder 
shall submit the following documents along with the technical bid:- 
a. Copy of Work Order containing detailed BOQ and value to meet similar 

work criteria. 
b. Satisfactory Completion Certificate issued by the client indicating value of 

completed work and date of completion of work. 
c. Form 26 AS from ITD containing TDS details of the Work Order submitted 

as per clause no. 2.4.2. 
  

i) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the bidder 
shall submit the following documents along with the technical bid:- 

a. Self-attested photocopies of LOA/Work Order/Agreements showing the 
awarded contract value for “similar works” and satisfactory Completion 
Certificates issued by the Client, indicating the date of Completion and 
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completed Contract Value. The Bidder shall also enclose detailed BOQ with 
rates and scope of work supporting the LOA/work 
order/agreements/completion certificates. TDS certificate clearly showing 
the tax deduction from client for related work orders/agreements shall be 
attached for verification. 
 

b. If the similar work carried out on sub-contract basis, then permission 
obtained by the prime contractor from the client for sub-contracting 
should be submitted. 

 
c. Work Order/Work Completion Certificate submitted by the bidder will 

be sent for client confirmation. 
 

ii) The Bidder shall have Valid Electrical Contract License in the same name 
(Bidder’s name) and same should be uploaded along with the Technical Bid. 

 
 

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are subject 
to be disqualified and debarred for a period of two (2) years from participating for 
tenders at New Mangalore Port Authority duly informing the MSME authorities if 
applicable, if they have: 
 
i. made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 
ii.   Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion or financial failures etc. 

2.5 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion reserves 
the right to extend the date for receipt of tender. 

 
2.5.1 RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES: 

i. The contractor may visit the Port Authority area before quoting.  The Bidder should 

quote the rate by taking into consideration all expenses.   

ii. The GST as applicable will be paid extra by the Port.  The GST Registration Number 

of the Bidder shall be furnished invariably in the tender as well as the Bills/Invoices.  

Copy of GST registration certificate shall be enclosed along with the tender. 

iii. GST will be paid on production of documentary proof of registration with the Central 
Excise Department only. 
 

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS: 
i. The tender, if submitted on behalf of a Partnership Firm should be signed either 

by all the partners or some of the partners or other person/s holding a valid 
“Power of Attorney” from other partners or all the partners constituting the firm.  
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ii. In case of a Company, the tender should be signed by a person holding a valid 
Power of Attorney executed in his favour in accordance with the constitution of 
the Company.  

 
2.7    ONE BID PER BIDDER 

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals 
with the Bidder's participation to be disqualified. 

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of 
interest shall be disqualified.  Bidders may be considered to have a conflict of 
interest with one or more parties in this Tendering process, if they are or 

a. have been associated in the past, with a firm or any of its affiliates which have 
been engaged by the Employer to provide consulting services for the preparation 
of the design, specifications, and other documents to be used for the services to 
be rendered  under these Tendering Documents ; or  

b. Submit more than one Tender in this Tendering process.   

i. A Bidder that is under a declaration of ineligibility by the Employer in accordance 
with ITB Clause 2.21, at the date of contract award, shall be disqualified. 

ii. Bidders shall provide such evidence of their continued eligibility satisfactory to 
the Employer, as the Employer shall reasonably request.                                                          

 
2.8 BIDDER TO INFORM HIMSELF FULLY 

2.8.1 The Bidder is expected to examine carefully the contents of all the documents 
provided like instructions to the Bidders, Tender Conditions, Scope of work etc. 
Failure to comply with the requirements of the tender will be at the Bidders own 
risk. The Bidder to ensure to make a complete and careful examination of 
requirements and other information set out in the tender document. The Bidder 
shall be deemed to have, visited the site and surroundings and have obtained all 
necessary information in all the matters whatsoever that might influence while 
carrying out the Works as per the conditions of the tender and to satisfy himself 
to sufficiency of his tender etc.  

 
2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender 

documents supplied herewith.  Though every effort is made herein to give basic 
data as exhaustively as possible, the Bidder is advised to visit the New Mangalore 
Port and its approaches and get himself thoroughly acquainted with all necessary 
data concerning weather conditions, working conditions, sea conditions, etc. for 
the purposes of making a correct offer.  All costs, charges and expenses that 
may be incurred by the Bidder in connection with such investigations for the 
submission of his offer shall be borne by him and the Board accepts no liability 
or responsibility whatsoever therefore. 
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2.8.3 Bidder shall bear all costs associated with the preparation and submission of his 
tender and NMPA will in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the tendering process. 

 
2.9 Earnest Money Deposit: 

The tender shall be accompanied by proof of Earnest Money deposit of                            
Rs. 21,361/- (Rupees Twenty One Thousand Three Hundred Sixty One only) inclusive 
of 18% GST ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB. EMD in 
the form of (i) Insurance Surety Bonds or (ii) Account Payee Demand Draft or (iii) 
Fixed Deposit Receipt or (iv) Banker’s Cheque or (v) Bank Guarantee from any 
of the Commercial Banks or (vi) payment online is accepted. The tender without 
EMD shall be rejected, except in the case as per clause No.2.2.1 (n).  
 

2.9.1 In the event of Tenderer withdrawing his tender before the expiry of tender validity 
period of 120 days from the date of opening, the tender shall be cancelled and 
EMD shall be forfeited. Applicable GST shall be recovered on forfeiture of 
EMD. 

2.9.2 The Earnest Money Deposit of unsuccessful Tenderers shall be returned without 
interest as early as possible on award of Contract to the successful Tenderer. The 
Earnest Money Deposit of the successful Tenderer shall be refunded (without 
interest) only on receipt of Security Deposit cum Performance Guarantee as 
stipulated in the tender clause 2.20.In the event of forfeiting of EMD/LD/SD and 
while imposing penalty GST shall be collected. 

2.9.3 NMPA reserves the right to forfeit the Earnest Money Deposit in respect of 
successful Tenderer, if he fails to enter into a Contract and furnish the necessary 
Bank Guarantee towards performance within 14 days from the date of issue of 
LOA/Work Order. 

2.9.4 In the event of forfeiting the Performance Security, GST is applicable and while 
imposing penalty & Liquidated damages GST as applicable shall be collected. 

 
2.9.5 The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) and 

may be debarred for a period of two (2) years from participating for tenders at New 
Mangalore Port Authority duly informing the MSME authorities if applicable, if 
 

i.  The Bidder withdraws the Bid after Bid opening during the period of Bid 
Validity; 
 

2.9.6  The successful Bidder fails within the specified time limit to: 
 
i. Sign the Agreement AND / OR furnish the required Performance security.  
ii. Fail to commence the work on the specified date as per LOA/Work order. 
iii. If the bid is varied or modified in a manner not acceptable to the Employer 

during the validity or extended validity period duly agreed by the Bidder. 
iv. If any information or representation submitted by Bidder is found to be false or 

incorrect. 
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v. Any effort by the Bidder to influence the Employer on bid evaluation, bid 
comparison or contract award decision. 
 

 
2.10 TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 

120 days from the date of opening of Technical Bid. NMPA reserves their right to 
extend the period of validity for a specific time. The request and the response, 
thereto, shall be made in writing by post or by Fax/e-mail. A bidder may refuse the 
request which may be accepted by NMPA. However, in the event of the Bidder 
agreeing to the request; he shall not be permitted to modify his tender.    

2.11     AMENDMENTS: 

2.11.1 At any time, prior to the last date for submission of tenders, NMPA reserves the 
right to amend and modify the tender document by issuing 
Addendum/Corrigendum which shall be uploaded in the CPP/PORT Websites.  

2.11.2 The Addendum/Corrigendum so issued shall form part of the Contract and shall 
be binding upon the Bidders. NMPA may at their discretion, extend the last date 
for submission of the tender, to enable the Bidders to have reasonable time to 
submit their tender after taking into consideration such amendments, which shall 
also be uploaded to the Websites. The Bidder shall acknowledge receipt of such 
Addenda/ Corrigenda and submit the same along with his Tender duly signed 
and sealed in all pages.  

 
2.12 LANGUAGE OF TENDER : 

The Tender submitted by the Bidder and all correspondence and documents 
relating to the Tender exchanged by the Bidder and the NMPA shall be written in 
the English language. Any printed literature, other than English language, shall 
be accompanied by an English translation, in which case, for purpose of 
interpretation of the tender, the English translation shall govern.  

 
2.13 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:  

No offer shall be modified, substituted or withdrawn by the Bidder after the closing 
time on due date.  Withdrawal of a proposal during the interval between closing 
time on proposed due date and expiry of the proposal validity period would result 
in disqualification of the bidder as per clause 2.9 of Tender Document.  

2.14 TENDERED CURRENCIES: 

Prices shall be quoted in Indian Rupees only and all payments will be made in 
Indian Rupees.  
 

2.15 PRE_BID QUERIES 

Not Applicable 
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2.16 TENDER OPENING AND EVALUATION: 

 
2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to 

closing time on stipulated date, shall be opened as per the Important 
Instructions of CPP.  

 
2.16.2 SCRUTINY AND EVALUATION OF THE TENDER  

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine whether 
each bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has 
been properly signed by an authorized signatory holding Power of Attorney 
in his favor (c) accompanied by Tender fee (if applicable), EMD (if 
applicable) and (d) is responsive to the requirement of the bidding 
documents. If any of the above conditions are not satisfied, the bid shall be 
rejected outright. 

2.16.2.2 Conditional offer or alternative offers will not be considered further in the 
process of tender evaluation. 

2.16.2.3  A substantially responsive technical and Financial Bid is one which 
conforms to all the terms, conditions and specifications of the bidding 
documents, without material deviation. A material deviation or reservation 
is one (a) which affects in any substantial way the scope, quality or 
performance of the works; (b) which limits in any substantial way, the 
employers right or bidders obligations under the contract or (c) whose 
rectification would affect unfairly the competitive position of others bidders 
presenting responsive bids. The Bidder who does not fulfill the tender 
requirements shall   not be considered for further evaluation. 

2.16.2.4 After the tender opening, the whole process involving scrutiny, clarifications, 
evaluation and comparison of tenders and recommendations regarding 
award of Contract shall be confidential. Any efforts on part of any Bidder to 
influence the Port Authority in any way in the process of scrutiny, evaluation, 
comparison of tenders and decision concerning award of Contract may 
result in rejection of the Bidder’s bid. 

2.16.2.5 To assess the scrutiny, evaluation and comparison of tenders, the Port 
Authority may ask Bidder individually for clarifications. Clarifications shall 
be sought only on the documents submitted along with the bid. No new 
documents/work orders shall be entertained which was not part of the 
original submission whose acceptance would affect unfairly the competitive 
position of others bidders presenting responsive bids. Request for 
clarification and response thereto shall be in writing/email or through fax. If 
the Bidder fails to submit the requested documents within the time specified 
by the department, his bid is liable to be rejected. No change in Price or 
substance of the tender shall be sought, offered or permitted nor is the 
Bidder permitted to withdraw the tender before the expiry of the validity 
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period of the tenders in the process of clarifications. 
2.16.2.6 If a Technical Bid is not substantially responsive, it will be rejected by the 

employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. The 
Price/Financial Bid of those bidders shall not be opened. 

 
2.16.3  OPENING OF PRICE BID:  

i. Tenders, which are found to be in conformity with NMPA’s Tender requirement, 
shall be considered for opening of Price Bid.  

ii. The Bidders found to be qualified and responsive shall be informed about the 
date and time of opening of their Price Bids. On the stipulated date and time the 
Price Bids of such Bidders shall be opened online.  

iii. The Bidders has to quote the rate for the subject work in the price Bid format– 
PART III excluding GST. 

iv. The evaluation shall be done on the basis of total lowest value (L1) quoted. The 
GST element if any will not be considered for comparison.  

v. Further, in order to promote the Make in India Initiative by the Government of 
India, Class 1 Local suppliers shall get purchase preference over Class II local 
suppliers as well as Non-Local supplier as per the following procedure (Refer 
GCC Clause 3.1 definitions):- 

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class 
I Local supplier, the contract will be awarded to L1. 

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I 
local supplier, will be invited to match the L1 price subject to Class-I local 
Supplier’s quoted price falling within the margin of Purchase preference, 
and the contract shall be awarded to such Class-I Local supplier subject to 
matching the L1 price. 

c. In case such Lowest eligible Class- I local supplier fails to match the L1 
price, the Class-I local supplier with the next higher bid within the margin of 
purchase preference shall be invited to match the L1 price and so on and 
contract shall be awarded accordingly. In case   none of the Class I supplier 
within the margin of purchase preference matched the L1 price, the contract 
may be awarded to the L1 bidder. 
 

     Note: The Class-I local supplier/Class-II Local Supplier shall submit the self 
attested copy of Annexure-11 compulsorily along with the Bid clearly 
indicating the percentage of local content (local staffs that the contractor 
shall be deploying, in case the contract is awarded to him) and provide self-
certification that the services/items offered meets the local content 
requirement for Class I supplier/Class II local supplier, as the case may be.  

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in 
writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the 
Bidder shall submit draft Contract agreement in the format approved by the Port 
Authority as in the ANNEXURE-3 of Tender Document, and within a week 
thereafter the Contract agreement shall be signed between the Port Authority and 
the successful Bidder. 
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vii. If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer or his Representative’s estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce detailed price 
analysis for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the implementation/construction methods and 
schedule proposed. 

viii. Offers, deviations & other factors which are in excess of the requirement of the 
Tender document or otherwise result in the accrual of unsolicited benefits to the 
Employer shall not be taken into account in Tender evaluation. 

ix. The price Bid with any counter conditions will be summarily rejected. 
 

2.17  AWARD OF CONTRACT: 
 Award Criteria: The employer will award the contract to the L1 Bidder whose bid has 

been determined to be responsive to the bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such bidder has been determined to be (a) 
eligible in accordance with the provisions of Clause No.2.3 and (b) qualified in 
accordance with the provisions of clause No.2.4.  

 
2.18  EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL: 

  Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject 
any bid and to cancel the bidding process and reject all bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
bidders of the grounds for employer’s action. Further, NMPA does not bind them to 
accept the lowest offer. 

 
2.19  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

2.19.1.1 The bidder whose bid has been accepted will be notified of the award by the 
employer prior to expiration of the bid validity period. This letter (herein after and 
in the conditions of contract called the “letter of acceptance”) will state the sum 
that the employer will pay the contractor in consideration of the execution 
completion and maintenance of the works by the contractor as prescribed by the 
contract (hereinafter and in the contract called the “contract price”).  

 
2.19.1.2  The notification of award will constitute the formation of the contract subject 

only to the furnishing of a performance security in accordance with the provision 
of clause 2.20. 

 
2.19.1.3 The agreement will incorporate all correspondence between the employer 

and the successful bidder. The Contractor shall enter into and execute the 
Contract Agreement, to be prepared and completed at the cost of the Contractor, 
in the Annexure-3 with such modifications as may be necessary within 14 Days 
from the Date of issue of LOA.  The Agreement to be executed on a non-judicial 
Stamp paper of value Rs.500/- issued from Mangaluru jurisdiction. The 
Bidder shall submit 5 sets of Agreement copies at his own cost. 
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2.20 PERFORMANCE SECURITY: 
Performance Security for a sum equivalent of 10% of the total contract value including 

GST shall be submitted in the form of (i) Insurance Surety Bonds or (ii) Account 

Payee Demand Draft or (iii) Fixed Deposit Receipt from a Commercial Bank or                       

(iv) Electronic Bank Guarantee (eBG) from a Commercial Bank in the approved 

format or (v) online payment. Performance Security shall be submitted within 14 days 

from the date of issue of LOA/Work Order. The Performance security shall be kept 

valid for the total contract period and Guarantee for one year, plus Three Months 

claim Period. Thereafter, the total of 10% of Performance Security shall be released 

to the Contractor after successful completion of the Guarantee Period, deducting any 

dues payable to the Port. Failure to comply with the above shall lead to termination 

of contract as per clause No. 2.9 of ITB. If the contract is extended on mutual consent 

at the same rates, terms and conditions of the contract, then the Performance security 

shall also be extended for the same period plus Three Months claim period. 

 
Note:- i) Failure to furnish Performance Security and Signing of Agreement as per 

Clause 2.20 & 2.19 will result in cancellation of Work order, disqualification 
of bidder, forfeiture of EMD. 

 
ii) The Penalty for the delay in submission of the Performance Guarantee 

within the stipulate date above shall be at the rate of 0.25% of the amount 
of performance guarantee for each week or part of the week for the 
number of weeks delayed beyond the stipulated date of submission. 

iii) The performance security shall be complied as per the 
orders/amendments issued by the Authorities. 

“The Contractor shall furnish the BG towards performance security by the issuing 
bank directly to the Port through SFMS mode with ICICI Bank IFSC code: 
ICIC0000014. 

This will not bear any interest. Bank Guarantee, obtained from the Nationalized 
Bank/Scheduled bank in the format prescribed shall be in compliance with for a 
digital confirmation for the Bank Guarantee and the BG not complying with this shall 
not be considered” 

The successful bidder / contractor is required to submit the performance guarantee in the 
form of an Electronic Bank Guarantee (E-BG) through the NESL (National E-Governance 
Services Ltd.) portal. This condition applies if the performance security is being provided 
via bank guarantee. The contractor shall ensure that the E-BG meets all the tender 
conditions and is in compliance with the requirements specified by the New Mangalore Port 
Authority. Failure to adhere to this condition may result in the rejection of the performance 
guarantee and may affect the award of the contract. 
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The following details must be submitted i.r.t submission of E-BG. 

Sl. 
No. 

Description Details 

1 PAN/UIN of the Legal Entity AAALN0057A 

2 Name/ Designation/ Department 
in whose favour the eBG needs to 
be issued 

New Mangalore Port 
Authority 

3 Email ID of Department user mahalingam.v@nmpt.gov.in 

4 Name /Designation/Department 
in whose favour the eBG needs to 
be issued 

 

5 Mobile Number of the entity or 
departmental user 

 

6 Relation to contract – Beneficiary  

7 BG Amount  

8 BG Currency  

9 Expiry date of BG  

10 Claim expiry date  

11 Bank Account to encash the BG 10205649448 

12 Bank Name State Bank of India 

13 IFSC SBIN0002249 

14 Branch Panambur Branch 

 

2.21  CORRUPT OR FRAUDULENT PRACTICES 

The Employer requires that Bidders/Suppliers/Contractors under this contract, 
observe the highest standard of ethics during the procurement and execution of this 
contract. In pursuance of this policy, the Employer 
i. defines, for the purpose of these provisions, the terms set forth below as follows: 

a. "corrupt practice" means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in contract execution; and 
 

b. “fraudulent practice" means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open 
competition. 
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ii. Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 
 

iii. Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to 
be awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for, or in executing, the 
contract. 

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT:  

       The Contract shall be governed by the Indian Contract Act and under the Indian 
Law.  The Arbitration for settlement of disputes shall be held in Mangalore, 
Karnataka, India. 

Apart from the above, conciliation through conciliation committees/ councils 
comprising of independent subject experts may also be explored to settle the 
disputes.  
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3. GENERAL CONDITIONS OF CONTRACT 

 
 A:  GENERAL: 
 
3.1 DEFINITIONS: 

 
Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meanings. Capital initials are used to identify 
defined terms; 

 
i. Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 
 

ii. Compensation Events are those defined in Clause No.3.30. 
 

iii. The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Clause No.3.36. 
 

iv. The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause No. 
3.2(iii). 
 

v. The Contract Data defines the documents and other information which comprise the 
Contract. 
 

vi. The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 

vii. The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 
 

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 

ix. Days are calendar days, months are calendar months. 
 

x. A Defect is any part of the Works not completed in accordance with the Contract. 
 

xi. The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 
 

xii. The Employer is the party who will employ the Contractor to carry out the Works. 
 

xiii. The Site is the area defined as such in the Contract Data. 
 

xiv. The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer or his 
nominee by issuing an extension of time. 
 

xv. Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
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xvi. The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of the 
Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events. 

 
xvii. Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee. 
 
xviii. The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Date. 

 
xix. A Variation is an instruction given by the Engineer or his nominee which varies 

the Works. 
 

xx. The Works are what the Contract requires the Contractor to Supply, install and 
turn over to the Employer as defined in the Contract Data. 

 
xxi. “Local Content” means the amount of value added in India which shall  unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured 
(excluding net domestic indirect taxes) minus the value of imported content in the 
item (including all customs duties) as a proportion of the total value, in percent. 

 
xxii. “Class – I local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement , has local content equal to or more than 
50%. 

 
xxiii “Class – II Local Supplier“ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content more than 20% but 
less than 50%. 

 
xxiv  “Non Local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content less than or equal to 
20%. 

 
xxv “Margin of purchase preference” means the maximum extent to which the price 

quoted by a Class – I local supplier may be above the L1 for the purpose of 
purchase preference, which shall be 20%. 

 
xxvi “L1”  means the lowest tender or lowest bid or the lowest quotation received in a 

tender, bidding process or other procurement solicitation as adjudged in the 
evaluation process as per the tender or other procurement solicitation. 

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this 
order in respect of a particular item of goods or services or works. 

xxviii “Procurement entity” means a Ministry of Department or attached or 
subordinate office of or autonomous body controlled by, the Government of India 
and includes Government companies as defined in the companies act.  
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3.2 INTERPRETATION: 
 

i. In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract. 
 

ii. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the Works). 
 

iii. The documents forming the Contract shall be interpreted in the following order 
of priority: 
a. Agreement 
b. Letter of Intent and work order. 
c. Contractors Bid 
d. Contract Data 
e. Conditions of Contract including Special Conditions of Contract. 
f. Specifications 
g. Drawings, if any 
h. Bill of quantities and 
i. any other documents listed in the Contract Data as forming part of  the 

Contract.     
 

3.3 LANGUAGE AND LAW: 
The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 
 

3.4 ENGINEER OR HIS NOMINEES DECISION: 
Except where otherwise specifically stated, the Engineer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 
 

3.5  DELEGATION: 
The Engineer or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 
 

3.6 COMMUNICATIONS: Communications between parties which are referred to in 
the conditions are effective only when in writing.  A notice shall be effective only 
when it is delivered (in terms of Indian Contract Act 1872). 
 

3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite Support 
Resource as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer or his nominee. The 
Engineer or his nominee will approve any proposed replacement of key personnel 
only if their qualifications, abilities, and relevant experience are substantially equal 
to or better than those of the personnel listed in the schedule. 
 
If the Engineer or his nominee asks the contractor to remove a person who is a 
member of the contractor’s staff of his work force stating the reasons, the 
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contractor shall ensure that the person leaves the site within seven days and has 
no further connections with the work in the contract. 
 

3.8 EMPLOYERS AND CONTRACTORS RISKS:  
The Employer carries the risks which this Contract states are Employer’s risks and 
the contractor carries the risks which this Contract states are contractor’s risks. 

 
3.9 EMPLOYERS RISKS: 

    The Employers risks are 
 

a. in so far as they directly affect the execution of the Works in the country where 
the Permanent Works are to be executed: 

 
1. war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
2. rebellion, revolution, insurrection, or military or usurped power, or civil 

war; 
3. ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof; 

4. pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and 

5. riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

6. Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, earthquakes 
and landslides. 
 

b. loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract; 

c. loss or damage to the extent that it is due to the design of the Works, other than 
any part of the design provided by the Contractor or for which the Contractor is 
responsible; and 

d. any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor: 

 
1. could not have reasonably foreseen, or 
2. could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 
 
A. prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B. Insure against. 

 
 

3.10 CONTRACTORS RISKS: 
 
All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor. 
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3.11 INSURANCE: 
 

The insurance shall be as follows; 
 

1. All the materials shall stand insured in the name of New Mangalore Port Authority 
from the time of arrival at site till commencement of installation against fire, pilferage 
and damage for the value of 90% of each item. The charges for the insurance shall 
be borne by the Contractor. 

 
2. During erection and till the work is completed and satisfactory taken over by the 

N.M.P.A after testing the materials shall stand covered by suitable erection 
Insurance also for the value of 110% of the item. The charges for the insurance 
shall be borne by the Contractor.  
 

3. All the men/women to be deployed by the Contractor for performing the contract 
shall be insured against injury/accidents/death by the Contractor at his own cost. 
 

4. The Contractor shall indemnify New Mangalore Port Authority against all losses 
and claims In case of death or injury caused to any person by him during the 
execution of the work. 
 

5. The Contractor shall effect and maintain the following policies at no cost to NMPA, 
during Contract period with an Indian Insurance Company approved by Insurance 
Regulatory Development Authority of India (IRDA). 
 

i. Commercial General Liability (CGL): The Contractor is required to take a 
Commercial General Liability (CGL) Insurance policy during execution of contract 
work to the extent of 50% of the contract value to cover Third party Liability with 
cross liability extension. The following third party liabilities shall be covered; 

 
a. Third party bodily injuries / death / disablement (persons not belonging to 

Employer and/or Contractors. 
b. Third party Property damage which includes damages to others 

materials/pipeline/cargo/inventories/equipment/other facilities belonging to 
third party and inclusive of properties during construction/erection/ 
Government properties. 

c. The value of third party legal liability for compensation for loss of human life 
or partial / total disablement as well as for damage to others 
equipment/material/property shall be of required statutory limit where 
applicable or as awarded by Court of Law. 

  The policy will be on claim made basis with retroactive date from the date of 
commencement of the contract and shall be valid throughout the tenure of the 
contract period (including defect liability period) and be also valid during the 
extended period if any. 

  The policy will be having claim series clause and extended notification clause with 
cross liability extension. 

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer against all damages or compensation payable at Law 
in respect of or in consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or Sub-Contractor against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto and the Employer shall be at liberty to deduct or 
adjust from the Contactor’s bills an amount that Employer may be called upon to 
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pay towards claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect of or in relation to any accident or injury referred to above 
without any reference to the Contractor. 

 
      The Contractor shall be registered under ESI as per the relevant statute and act 

and shall continue such insurance till completion of the Contract covering all the 
employees/workers/casual labour/contract labour/outsourced persons under his 
supervision deputed for the said contract work. The Contractor shall also submit 
such policy of insurance as and when required by the Employer / Employers 
representatives. 

 
iii. Automobile Liability Insurance covering use of vehicles / mobile equipments 

used by Contractor or sub-contractor(s) (whether or not owned by them) in 
connection with the execution of the contract. 
 

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the 
underwriters and also settle the claims. All claims shall be settled in India. 
However, the Contractor shall proceed with the repairs and/or replacement of 
the damaged structures / facilities without waiting for the settlement of the claims. 
In case seizure of materials by concerned authorities the Contractor shall 
arrange prompt release against bond, securities or cash as required. 

 
The Contractor will indemnify to the fullest extent permitted by law and keep the 
Employer, its officers, employees and other related parties hold harmless from all 
claims for bodily injury and property damage that may arise from the performance of 
the work 
 

3.12 THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD: 
The Contractor may commence execution of the works on the Start Date and shall 
carry out the works in accordance with the Bar Chart submitted by the contractor as 
updated with the approval of the Engineer or his nominee, and complete them by the 
Intended Completion Date. 
 

3.13 SAFETY:  The Contractor shall be responsible for the safety of all activities on 
the Site. 
 

3.14     POSSESSION OF THE SITE: 
The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the start date stated in 
the Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 
 

3.15     ACCESS TO THE SITE: 
The Contractor shall allow the Engineer or his nominee and any person authorized 
by the Engineer or his nominee access to the Site to any place where work in 
connection with the Contract is being carried out or is intended to be carried out and 
to any place where materials or plant are being manufactured, fabricated and/or 
assembled for the works. 
 

3.16     INSTRUCTIONS: 
The Contractor shall carry out all instructions of the Engineer or his nominee which 
comply with the applicable laws where the Site is located. 
 

3.17        DISPUTES: 
If the Contractor believes that a decision taken by the Engineer or his nominee was 
either outside the authority given to the Engineer or his nominee by the Contract or 
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that the decision was wrongly taken, the decision shall be referred to the Dispute 
Review Board (DRB) within 28 days of the notification of the Engineer or his 
nominee’s decision. 

3.17.1  SETTLEMENT OF DISPUTES: 

 If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, 
whether during the execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review Board [DRB].  

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Engineer or his nominee unless and until the same shall be revised, 
as hereinafter provided, in a Dispute Review Board Recommendation / Arbitral 
Award.  

3.17.2 Arbitration:  Any dispute in respect of in respect of contracts where party is 

dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided by 

arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with the 

Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. 

The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the 

Employer and the contractor, and the third to be appointed by the mutual consent 

of both the arbitrators, failing which by making a reference to CIDC-SIAC Arbitration 

Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the Board, 

as the case may be, for the purpose of obtaining said recommendations/decision. 

No such recommendations/decision shall disqualify the Engineer or his nominee or 

any of the members of the Board, as the case may be, from being called as a 

witness and giving evidence before the arbitrators or any matter whatsoever 

relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not 

then be or be alleged to be complete, provided always that the obligations of the 

Employer, the Engineer or his nominee and the Contractor shall not be altered by 

reason of the arbitration being conducted during the progress of the works. Neither 

party shall be entitled to suspend the works to which the dispute relates, and 

payment to the Contractor shall be continued to be made as provided by the 
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contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by the 

other party, then President/Chairman of the nominated Institution shall appoint 

arbitrator within 14 days of the receipt of the request by the nominated institution. A 

certified copy of the President’s/ Chairman’s order, making such an appointment 

shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC 

Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall be 

shared equally by the Employer and the Contractor. However, the expenses 

incurred by each party in connection with the preparation, presentation, etc. of its 

case prior to, during and after the arbitration proceedings shall be borne by each 

party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings 

and payments due to the contractor by the Employer shall not be withheld, unless 

they are subject matter of the arbitration proceedings. 

 
3.18      BAR CHART: 

1. Bar Chart showing stage wise activities of the work should be uploaded along with 
the Technical Bid. However, the successful Bidder shall review the Bar Chart & 
take prior approval from the Engineer before commencement of work. 

2. An update of the Bar Chart shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

3. The Contractor shall submit to the Engineer on the first day of each week or such 
longer period as the Engineer may from time to time direct, a progress report in an 
approved form showing up-to-date total progress, progress achieved against 
planned progress, during the previous week and progress forecast for the following 
week for all important items in each section or portion of the Works, in relation with 
the approved Program. 

4. The Contractor shall submit to the Engineer or his nominee, for approval an updated 
Program at intervals no longer than the period stated in the Contract Data. If the 
Contractor does not submit an updated Program within this period, the Engineer or 
his nominee may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Program has been submitted. 

5. The Engineer or his nominee’s approval of the Bar Chart shall not alter the 
Contractor’s obligations.  The Contractor may revise the Bar Chart and submit it to 
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the Engineer or his nominee again at any time. A revised Bar Chart is to show the 
effect of Variations and Compensation Events. 

 
3.19      EXTENSION OF INTENDED COMPLETION DATE: 

1. The Engineer or his nominee shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost. 

 
2. The Engineer or his nominee shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Engineer or 
his nominee for a decision upon the effect of a Compensation Event or Variation 
and submitting full supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended Completion Date. 

 
3.20 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE: 

The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works. 
 

3.21   MANAGEMENT MEETINGS: 
1. Either the Engineer or his nominee or the Contractor may require the other to attend 

a management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

 
2. The Engineer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the Employer.  
The responsibility of the parties for actions to be taken is to be decided by the Engineer 
or his nominee either at the management meeting or after the management meeting 
and stated in writing to all who attended the meeting. 

 
3.22 EARLY WARNING: 

1. The Contractor is to warn the Engineer or his nominee at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract Price or delay the execution of works. The Engineer 
or his nominee may require the Contractor to provide an estimate of the expected 
effect of the event or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably possible. 

 
2. The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer or his nominee. 
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B.  QUALITY CONTROL: 
 
3.23   IDENTIFY DEFECTS: 

The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer 
or his nominee considers may have a Defect. 

3.24 TESTS: 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there is 
no Defect the test shall be a Compensation Event. 
 

3.25 CORRECTION OF DEFECTS: 
1. The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 
2. Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer or his nominee’s notice.  
 
 
3.26 UNCORRECTED DEFECTS: 

If the Contractor has not corrected a Defect within the time specified in the Engineer 
or his nominee’s notice the Engineer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 
 

C.  COST CONTROL: 
 

3.27    BILL OF QUANTITIES: 
1. The Bill of Quantities shall contain items for the supply, installation, testing and 

commissioning work. 
 

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item. 

3.28   VARIATIONS AND ITS VALUATION: 
i. The Quantities set out in the Bill of Quantities of the tender shall be treated as 

estimated quantities of the work and shall never be deemed as actual or correct 
quantities of the works to be executed by the contractor in fulfillment of his 
obligation under the contract. 
 

ii. The Engineer shall have the power to order the Contractor in writing to make 
any variation of the Quantity, quantity or form of the works or any part thereof 
that may, in his opinion, be necessary and the Contractor upon receipt of such 
an order shall act as follows; 
 
a. Increase or decrease the quantity of any work included in the Contract. 
b. Omit any work included in the contract. 
c. Change the routes, position and dimensions of any part of the work. 
d. Execute extra and additional work of any kind necessary for completion of 

the works. 
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iii. No such variation shall in any way vitiate or invalidate the contract or be treated 

as revocation of the contract, but the value (if any) of all such variations 
evaluated in accordance with the Engineer’s sole decision shall be taken into 
account and the contract price shall be varied accordingly. 
 

iv. Provided variation in the quantity of any work will be permitted which is 
necessary to complete the works where such increase is not the result of any 
variation order given under this clause but is the result of the quantities 
exceeding those stated in the bill of quantities. Provided the variation shall be 
complied with by the Contractor and the Engineer’s subsequent written 
confirmation of such variation shall be deemed to be an order in writing within 
the meaning of this clause.  
 

v. No price escalation is allowed. The rate(s) quoted against the work shall remain 
firm during the entire contract period. Any change in Forex/rate shall not be 
considered for price variation. 
 

vi. The purpose of this document is to define the minimum requirements for the 
supply, design & engineering, manufacturing, installation, inspection, 
Commissioning and documentation of all the items and other activities as per 
BOQ (Bill of Quantities) attached with tender document, for the Job 
/construction contractor in performing the work of “Supply, Installation, Testing 
and Commissioning of Distribution Boards, UPVC Cable Trunking System and 
allied works at Administrative Building”. 
 

vii. The Contractor shall note that all the activities that are required to be performed 
for completion and successful commissioning of the project needs to be 
considered in his scope of work. Any missing activities/ supplies in BOQ or in 
any other project issued documents, but essential for the completion and 
success full implementation of the project shall be the sole responsibility of the 
contractor at his cost. 
 
 

viii. a. The Contractor shall not be entitled to any claim of extra or additional work 
     unless they have been carried out under the written orders of the Engineer.                     

 
b. The Engineer shall solely determine the amount (if any) to be added to or 

deducted from the sum named in the tender in respect of any extra work 
done or work omitted by his order. 

 
c. All extra, additional or substituted work done or work omitted by order of the 

Engineer shall be valued on the basis of the rates and prices set out in the 
contract, if in the opinion of the Engineer, the same shall be applicable. If 
the contract does not contain any rates or prices directly applicable to the 
extra additional or substituted work, then the Engineer may decide the 
suitable rates on the basis of Schedule of Rates, if any thereon. In all other 
cases the Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be final, 
binding and conclusive. 
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3.29   PAYMENTS: 
100% (Hundred percent) will be paid on successful completion of the work               
(i.e. Supply, Installation, Testing and Commissioning and acceptance) and issue 
of Taking over Certificate in respect of the subject works after acceptance of 
Performance Security Deposit (performance Bank Guarantee) for 10% (Ten 
percent) value of Contract Price to cover guarantee period. 
 
Payment along with applicable GST will be released within 15 days subject 
to recoveries if any, from the date of submission of Tax Invoice after 
satisfactory completion of work in all respect. 
 
Note: To address delays in GST remittance by vendors and ensure smooth 
claiming of Input Tax Credit (ITC), NMPA will retains the GST portion of the 
vendor’s payment for all the bill payments.  The retained amount will be 
released upon verification of GST compliance, confirmed by the 
submission of relevant documents and confirmation from the Taxation Cell 
of NMPA. 

 
3.30    COMPENSATION EVENTS: 

The following mutually agreed Compensation Events unless they are caused by 
the Contractor would be applicable; 
 
a. The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
 

b. The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

 
c. The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 
 

d. The Engineer or his nominee instructs the Contractor to uncover or to carry 
out additional tests upon work which is then found to have no Defects. 

 
e. The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons. 

 
f. Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause delay 
or extra cost to the Contractor. 

 
g. Other Compensation Events listed in the Contract Data or mentioned in the 

contract. 
 

Whenever any compensation event occurs, the Contractor will notify the 
employer, within 14 days in writing. If a compensation event would prevent the 
work being completed before the Intended Completion Date, the Intended 
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Completion Date shall be extended. The Engineer or his nominee shall decide 
whether and by how much the Intended Completion Date shall be extended.   
 
 
 

3.31 LIQUIDATED DAMAGES: 
i. In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of 0.5% of the contract price plus applicable GST per week of 
delay or part thereof subject to a maximum of 10 per cent of the contract price. 

 
ii. The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In the 
event of extension granted being with L.D, the Employer will be entitled without 
prejudice to any other right or remedy available in that behalf, to recover from 
the Contractor as agreed damages equivalent to 0.5% of the contract value plus 
applicable GST for each week or part thereof subject to the ceiling defined in 
Clause 3.31(i).  
 

iii. The Employer, if not satisfied that the works can be completed by the contractor, 
and in the event of failure on the part of the contractor to complete work within 
further extension of time allowed as aforesaid, shall be entitled, without 
prejudice to any other right, or remedy available in that behalf, to rescind the 
contract. 

 
iv. The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract. 
 

v. In the event of such termination of the contract as described in clauses 3.31(iii) 
or 3.31(iv) or both the Employer shall be entitled to recover L.D. up to ten per 
cent (10%) of the contract value and forfeit the security deposit made by the 
Contractor besides getting the work completed by other means at the risk and 
cost of the Contractor. 
 

vi. Contractor hereby agree after due assessment of damages that there will be 
definite loss to the Employer in case of delay in completion of work and the 
amount of Liquidated damages fixed above is genuine and reasonable to be 
recovered. Contractor hereby further agrees that Employer is not required to 
prove the loss suffered to him before recovery of LD. 

 
3.32 OBLIGATIONS OF THE CONTRACTOR: 

i. The Contractor shall exercise all reasonable care and diligence in the discharge 
of all technical, professional and contractual duties to be performed by them 
under this Contract within the Time for Completion. The Contractor shall be fully 
responsible to the NMPA for proper, efficient and effective discharge of their 
duties. 
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ii. The Contractor shall when called upon so to do enter into and execute a 
Contract agreement as per clause 2.19 of this tender document. 

 
iii. The successful Tenderer shall furnish bond in the form of Bank Guarantee 

towards the performance of the work as per clause 2.20 of this tender 
document. 
 

iv. If the Board shall consider itself entitled to any claim under the performance 
Guarantee it shall forth with so inform the Contractor specifying the default of 
the Contractor upon which he relies. If the Contractor fails to remedy such 
default within 20 days after the receipt of such notice the Board shall be entitled 
to forfeit to the extent of the loss or damage incurred by reason of the default. 

 
v. The Contractor shall proceed with the Works in accordance with the decisions, 

instructions and orders given by the Engineer in accordance with the condition 
of the Contract. 
 

3.33 EXECUTION: 

The Contractor shall execute and do the works set forth as described in the scope of 
the work and specifications, including any amendments. 

3.34 EXTRAS: 
Any extra expenses incurred in connection to the Works by the NMPA in the 
performance of the Works owing to the neglect or omission on the part of the 
Contractor in any of the case mentioned in this Contract shall be deducted from any 
sum due or which may thereafter become due to the Contractor or from any amount 
lying with them or under their control or he may be called upon to pay the amount of 
such extra expense to such person or persons as the NMPA may appoint to receive 
the same and in the event of the Contractor failing to make such payment, the said 
amount shall be recoverable from him in such manner as the NMPA may determine. 

3.35 EXISTING SERVICES: The Contractor shall not store any materials or otherwise 
occupy any part of the site in a manner likely to hinder the Port operation. Any 
damage/loss caused by the contractor to the Port property, same shall be rectified at 
his own cost without any delay with the satisfaction of the Engineer. 

3.36  COMPLETION PERIOD: 
       “Supply, Installation, Testing and Commissioning of Distribution Boards, UPVC Cable 

Trunking System and allied works at Administrative Building” shall be completed 
within 60 days from the date of signing of Contract Agreement.         

3.37   INSPECTION & TESTS: 
 

i. The Employer or his representative shall have right to inspect the work being carried 
out under this Contract and to test the system to confirm conformity with the 
specifications. The employer shall notify the Contractor in writing of the identity of a 
representatives retained for these purposes. 
 

ii. The tests may be conducted on the premises of the Contractor or its subcontractor 
(s) at point of delivery and at the final destination. Where conducted on the premises 
of the Contractor or its subcontractor (s), all reasonable facilities and assistance shall 
be furnished to the inspector at no discharge to the Employer. 
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iii. Should any tested systems fail to conform to the specification, the Employer may 

reject them, and the Contractor shall make suitable alterations with prior approval of 
Employer to meet the requirements of the specifications, without any effect on cost 
of delivery times / project schedules. 
 

iv. The Employer’s right to inspect, test and where necessary, reject the system shall 
be in no way limited or waived by reason of the systems having previously been 
tested and passed by the Employer or its representatives prior to dispatch of the 
system. 
 

v. The Contractor shall submit the Quality Assurance plan (QAP), Technical drawings 
for prior approval before commencement of Inspection / Test at manufacturer’s work 
/ Site to the Inspection Agencies / Engineers representatives.  

3.38 FINAL ACCEPTANCE: 
Upon completion of the work under the Contract a meeting shall be held for the 
purpose of accepting the system and services. Such meeting shall constitute the Final 
Acceptance Test under the Contract. In case defects or shortcomings or both which 
are considered essential, a new meeting shall be convened when the contractor has 
given notice of completion of the corrective work carried out. Otherwise NMPA may 
accept the system if the defects or shortcomings or both are not considered essential 
and the Contractor has agreed to carry out the modifications in conformity with this 
Contract. 
 

3.39 REJECTION OF DEFECTIVE WORK: 
 

i. If the complete system at site or any portion thereof before being taken over, is 
defective, or fail to fulfill the requirements of the Contract, the Engineer shall give 
notice to the Contractor setting forth particulars of such defects and the Contractor 
shall forthwith make the defective supply/Installation good or alter the same to make 
it comply with the requirements of the Contract. 

 
ii. If Contractor fails to do so within a reasonable time, NMPA may reject and replace 

the same at the cost of Contractor, the whole, or any portion of the work, as the case 
may be, which is defective or fails to fulfill the requirements of the Contract. The 
Contractor's fails and extreme liability under this clause shall be satisfied by the 
payment to NMPA, the extra cost, if any, of such replacement delivered and erected. 
Such extra cost being ascertained shall be deducted from the Contractor's bill. 
 

iii. If any supply of defective items shall have caused delay in the completion of the 
Contract so as to give rise to a claim for damage on the part of the NMPA under 
Clause 3.26 of Tender Document nothing contained in this clause shall interfere with 
or prejudice any rights of the Board of Directors with respect to such claim. 
 

3.40 TAKING OVER CERTIFICATE: 
When the whole of the works have been substantially completed and have 
satisfactorily passed any tests on completion prescribed by the contract, the 
contractor may give a notice to that effect to the engineer, with a copy to the employer, 
accompanied by a written undertaking to finish with due expedition any outstanding 
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work during the defects liability period. Such notice and undertaking shall be deemed 
to be a request by the contractor for the engineer to issue a taking over certificate in 
respect of the works. The Engineer shall, within 21 days of the date of delivery of such 
notice, either issue to the contractor, with a copy to the employer, a taking over 
certificate, stating the date on which, in his opinion, the works were substantially 
completed in accordance with the contract, or give instruction in writing to the 
contractor specifying all the work which in the engineer opinion, is required to be done 
by the contractor before the issue of such certificate. The Engineer shall also notify 
the contractor of the any defects in the works affecting substantial completion that 
may appear after such instructions and before completion of the works specified there 
in. The contractor shall be entitled to receive such taking over certificate within 21 
days of completion, to the satisfaction of the engineer, of the works so specified and 
remedying any defects so noticed. 
 

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER: 
 

i.   In this condition the expression 'Defect liability period’ shall mean a period of               
12 months calculated from the date of Taking Over in accordance with clause 3.40 
of Tender Document for all works. 

ii.  The Contractor shall be responsible for making good with all possible speed at his 
expense any defect in or damage to any portion of the Works which may appear or 
occur during the defect liability period without extra cost to NMPA and which arises 
either; 

a. From any defective materials, workmanship or Design or 
b. From any act or omission of the Contractor done or omitted during the 

said period. 

iii. If any such defects shall appear or damage occur the Engineer shall forthwith inform 
the Contractor thereof stating in writing the nature of defect or damage. The provision 
of this clause shall apply to all replacements or renewals carried out by the 
Contractor to remedy defects and damage as if the said replacements and renewals 
had been taken over on the date they were completed to the satisfaction of Engineer 
but not so as to extend the Defects Liability Period in respect thereof beyond three 
years from the date of taking over decided by the Engineer as the respective case of 
remedying may warrant. 

iv. If any such defect or damages were not remedied within a reasonable time, NMPA 
may proceed to do the work at the Contractor's risk and expense provided that he 
does so in a reasonable manner. 

 

3.42 INCOME TAX DEDUCTION: 
Income Tax as at such rates applicable from time to time will be deducted at source 
from all running bills and Final Bill and a certificate to this effect will be issued. The 
deduction of Income Tax can, however, is waived if exemption certificate is produced 
from Income Tax Authorities. Deduction of income tax at reduced rate can be 
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considered subject to production of valid certificate for the period from Income tax 
authorities.  
The GST applicable shall be shown as a separate line item in the tax invoices, and 
shall be paid extra. Contractor should provide proper tax invoice as per GST act. 
The Tenderer / Contractor shall file the applicable returns with tax departments in time 
and submit the same as documentary proof. 
Contractor shall submit all the GST returns with in time specified. Any ITC lost by 
NMPA due to non filling of return will be recovered from the contractor. 

3.43 The payment will be made through E-Payment. The Tenderers are required to furnish 
Bank details for making E-Payment as per the schedule- III of this Tender document. 
 

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK: 
The Instruction Book is to be kept by the Contractor at the site. Any order or 
instructions issued by the EIC or his authorized representative shall be entered in the 
book. The Contractor shall sign each entry in token of having seen the same.  This 
shall be returned to the EIC in good condition after the completion of the Contract 
period. 

 
3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for 

interest will not be entertained by the NMPA with respect to any payment or 
balance which may be in their hands owing to any disputes between themselves 
and the Contractor or with respect to any delay on the part of the NMPA in making 
payment. 
 

3.46 GUARANTEE PERIOD: 
i. The items to be supplied under this Contract shall be guaranteed for a period of                   

12 (twelve) months for all works towards satisfactory performance. The Contractor 
shall be responsible for any defects that may develop under proper use arising from 
faulty materials, Designs, workmanship in the work but not otherwise and shall at his 
own cost remedy such defects when called upon to do so by the Engineer who shall 
state in writing in what respect any portion is faulty. 

 
ii. If it becomes necessary for the Contractor to replace or renew any defective portions 

of the supply of the items under this clause, the provisions of this clause shall apply 
to the portions of the supply so replaced or renewed until the expiry of 12 months 
from the date of such replacement or renewal of the above mentioned period of                    
12 months, whichever may be later. If any defects are not remedied within a 
reasonable time, the Port may proceed to do the work at the Contractors' risk and 
expenses but without prejudice to any other rights, which the Port may have against 
the Contractor in respect of such defects. 
 

3.47 EXTENSION OF COMPLETION PERIOD: 

If the quantum of total work increases due to additional work against the BOQ for the 
subject works “Supply, Installation, Testing and Commissioning of Distribution 

Boards, UPVC Cable Trunking System and allied works at Administrative Building” 
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suitable extension of completion period shall be taken during the approval of 
additional work from the Competent Authority. 
 

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION: 
 

If the Contractor makes any default or on the happenings of anyone or more of 
the following events that is to say; 
a. If the Contractor without reasonable cause abandons the Contract or 
b. Suspends the carrying out of the Works for a reasonable time after receiving 

written notice from the NMPA without any lawful excuse or fails to make 
proper progress with Works after receiving written notice from the Engineer 
or 

c. Fails to proceed diligently with the work or 
d. Fails to give the NMPA proper facilities for inspection of the Works of any part 

thereof for three days after receiving notice in writing by the NMPA 
demanding the same or 

e. The Contractor has become insolvent or 
f. The Contractor has gone into liquidation or passes the resolution for winding 

up or 
g. Upon the Contractor making an arrangement with or assignment in favour of 

his creditor or  Upon his assigning this contract or 
h. Upon an execution being levied upon the Contractor's good or 
i. Upon winding up order being passed by the court or a Receiver or manager 

is appointed in respect of any of the property of the Contractor or 
j. Possession is taken by or on behalf of any holder of any debentures secured 

by floating charges of any of the property of the Contractor or 
k. Fails to complete all or any part of the Works during the time specified for 

completion of the Contract or such extended time as may be granted by the 
NMPA. 

 
3.49   TERMINATION OF THE CONTRACT  

In the event of repeated instances of unsatisfactory service or any failure at any 
time on the part of the contractor to comply with the terms and provisions of this 
contract to the satisfaction of NMPA (who shall be the sole judge and whose 
decision shall be final, it shall also be open to NMPA to terminate this contract by 
giving not less than 30 (thirty) days notice in writing to that effect and if the 
contractor, does not make good his default within the notice period, NMPA shall be 
entitled to terminate the contract as a whole or in part. 

 
i. In the event of such termination of the contract, NMPA shall be entitled to: 

1. forfeit the Performance Guarantee as it may consider fit;  
2. get the balance/remaining work done by making alternative arrangements as 

deemed necessary and until such time NMPA is able to appoint a new regular 
Contractor; and recover from the contractor (appointed under this tender) any 
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extra expenditure incurred by NMPA in getting the work done and damages 
which NMPA may sustain as a consequence of such action.  

 
ii. If the extra expenditure incurred by NMPA on account of unsatisfactory performance 

of the contractor as mentioned in paragraphs above is more than the Security Deposit 
proposed to be forfeited, the expenditure over and in excess of the Security Deposit 
may be recovered by deducting the said amount from pending bills of the contractor 
under this tender or from money due to the contractor by NMPA under this or any 
other contract or otherwise. The contractor shall have no claim whatsoever against 
NMPA, in consequence on such recoveries or termination of the contract, as stated 
above.  
 

iii. if at any time the contractor becomes insolvent or files an application for insolvency 
or any creditor of his moves the court for adjudicating him as an insolvent or, if he is 
convicted by any court of law, withdraws from the contract, NMPA will have the 
absolute option of terminating the contract forthwith and he shall have no right for 
damages or compensations on this account. 
Further, NMPA reserves the right to terminate/pre-close the contract at its 
convenience, without assigning reasons to the contractor by giving a notice period of 
30 days. The contractor shall not have right of any claim on NMPA on account of 
such termination. 
 

3.50 DEBARRING OF BUSINESS DEALINGS: 

In the event of premature termination of contract in terms of provisions of clause 3.48 
above, NMPA shall also be entitled to debar the Contractor for participation in future 
tenders of NMPA for a period of two (02) years. 
 
Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has used 
forged documents or misrepresented the facts in any manner either to get the contract 
or during the pendency of the contract, in such cases NMPA at its sole discretion may 
disqualify the bid / terminate the contract and debar such Bidder/Contractor for 
participation in future tenders of NMPA for a period of two (02) years. 
 
 

3.51 NMPA’s LIEN: 
The NMPA shall have a lien on and over all or any money that may become due and 
payable to the Contractor under this Contract or any other Contract or from any 
amount lying with them or under their control and in respect of any debt or sum that 
may become due and payable by the NMPA to the Contractor either alone or jointly 
with another or other and either under this Contract or under any other Contracts or 
transaction of any nature whatsoever the NMPA and the Contractor. 
 

3.52 FORCE MAJEURE: 
If the supply, Commissioning and Testing of equipment/materials is hindered due to 
force majeure such as war, riots, civil commotion, fire, epidemics, natural calamities, 
heavy/continuous rain for 8 hrs in a day time during monsoon such period shall be 
exempted from Liquidated Damages as mentioned in clause 3.31 of this tender 
document. 
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3.53 LABOUR LAWS: 
The Contractor shall comply with all the provisions of the Labour Laws and the rules 
and regulations made there under as amended from time to time and as applicable 
from time to time with regard to the employees to be deployed by the Contractor for 
Electrification, Testing, Commissioning and Maintenance of the system. 
 

3.54 ACTS & STATUTORY RULES: 
The contractor shall comply with all the Central State and Municipal laws and rules 
and shall be solely responsible for complying with the provisions of the contract labour 
(regulations and abolition) Act 1970 and rules there under and the other enactments 
that may be applicable including ESI Act, the payment of wages Act, Provident Fund 
Act, the minimum wages Act, the factories Act, the workmen compensation act or any 
other applicable legislation and the Municipal by laws or other statutory rules and 
regulations whatsoever in force in so far as these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules and regulations 
there under shall be the responsibility of the contractor and the NMPA will take no 
responsibility for the same. 
 

i) The Tenderer must posses documents certifying registration under 
Employees State Insurance Act, EPF & MP Act and GST. 

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for the 
reasons that he has not employed 10 or more workers as required under 
said laws, he shall submit an affidavit in this regard that he has never 
employed 10 or more workers on any given day preceding 12 months 
from the inception of its operations. 

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall 
mandatorily cover his workers deployed at NMPA site/premises under 
Employees Compensation Act Policy declaring proper wages. 

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 11 for 
undertaking to indemnify NMPA both loss/legal expenses incurred in 
case of any claims filed against NMPA by EPFO/ESIC authorities with 
regard to the workers of the bidder/contractor. 

 
3.55 SAFETY GEARS: 

The Contractor shall at his own expenses provide all safety gears for all labours 
engaged during the work and failing to do so, the NMPA shall provide the same and 
recover the cost there of from any amount due or which may become due to the 
Contractor or from any amount lying with them or under their control. 
 

3.56 INDEMNIFICATION: 
The Contractor shall agree and undertake (ANNEXURE-10) to indemnify, keep 
indemnifies, depended and hold harmless the NMPA and its Officers against all 
losses, penalties, costs and expenses, duties of any kind whatsoever which may 
arise on account of breach un-authorized act, fraud deed or any other acts of 
Contractor or any of its personnel. The Contractor shall also agree and undertake to 



42 | P a g e  
 

indemnify and keep indemnifies against any order passed by any executive, quasi 
judicial or judicial authority wherein the NMPA is compelled to obey the order which 
arise due to breach of contract by the Contractor. 

 
The Contractor shall indemnify, protect and defend at its own cost, New Mangalore 
Port Authority and its agents & employees from & against any/all actions, claims, 
losses or damages arising out of; 
i. Any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties. 
ii. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
iii. The Contractor shall indemnify NMPA against all claims for compensation by or 

on behalf of any workman employed by him in connection with the contract, for 
injury or death by accident under the Workman Compensation Act (Act VIII of 
1923) as amended from time to time. 

iv. The Contractor shall be responsible for all commissions and omissions on part of 
manpower engaged for the purpose. NMPA shall not be responsible in any 
manner whatsoever, in matters of injury/death/health etc. of the Contractor’s 
employees performing duties under the contract.  
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4.  SPECIAL CONDITIONS OF CONTRACT 

 
4.1 The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive of 

applicable GST. The Employer shall not provide any concessional “C” or “D” Form. 
 

4.2 The Contractor should have valid Electrical Contract License, GST & PAN - all in 
the same name (Bidder’s name) and same should be uploaded along with the 
Technical Bid.   
 

4.3 The Contractor shall carryout the work as a complete job i.e. Supply materials, their 
storage, keeping under safe custody, transporting to work site, fixing, testing and 
commissioning of the whole work. The Tenderers should satisfy themselves about the 
quantities indicated in the Schedule and it is the responsibility of the supplier to supply 
and make the system operational to the satisfaction of Engineer. 

 
4.4 The supply items should have Test Certificates/warranty certificates and the same 

shall be submitted along with supply of materials. 
 

4.5 Delay in making the execution site available to the Contractor will not form a cause for 
any claims. The Port Authority will inform the Contractor of such possible delay in 
advance and a suitable extension of time for completion shall be considered. 

 
4.6 The Successful Contractor shall take approval from the Engineer in charge for 

technical datasheets, drawings etc. before procurement of material / fabrication of 
materials etc. and should supply all materials/equipments as per relevant standard & 
Tender specifications and carryout the complete work including Testing and 
commissioning as per applicable act. 

 
4.7 Any part or whole of the system, which requires the approval of the statutory body, if 

any, should be arranged by the Contractor at his cost. It is the responsibility of the 
Contractor to submit the system drawings with all details to the statutory body and 
obtain their approval, if any. 

 
4.8 All related Civil works shall be responsibility of the Contractor. The Contractor should 

take timely action to complete all civil works in all respects. 
 

4.9 Power supply, if available, will be given to the Contractor on free of cost. Wherever 
such source is not available, the contractor has to make his own arrangements. 
Tapping of power from the source point of NMPA to the required location will have to 
be arranged by the Contractor at his cost conforming to IE Rules / Standards. 

 
4.10 The Contractor has to make his own arrangement for engaging all tools & tackles, 

testing equipment’s etc. 
 

4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-works cost 
from the place of dispatch to the place of destination & till handing over / taking over 
of the Equipment to the satisfaction of the Employer. 
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4.12 The Contractor has to make his own arrangements for construction of temporary 

stores; office work sheds etc., for their requirements at his own cost. Land for such 
temporary work sheds, stores, site office etc., till the work is completed will be given 
free of rent at spot approved by NMPA. The sheds shall be constructed with non-
inflammable materials like G.I. sheets etc., and shall be removed in reasonable time 
after the work is completed. In case the Contractor fails to remove the same, the 
Department will remove the same and the cost of such removal will be recovered from 
any amount due from the Contractor. 

 
4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on daily 

basis with details of works carried out on that particular day, defects   noticed by the 
Site Engineer (AE/AEE/EE) and instructions given to the Contractor etc. Any orders 
or instructions issued by the Engineer-in-Charge or Higher Authorities shall be entered 
in the book and shall be deemed to have been legally issued. 

 
4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site & 

should contain all the Hindrances to the work due to the reasons attributed either to 
the Contractor or Port date wise and date of resumption of work. The Contractor and 
Engineer in charge should sign each entry in token of having seen the same. 

 
4.15 The Contractor is responsible for taking precautionary measures for the safety of the 

lives of the workmen working under him and the responsibility arising due to any 
mishap during the execution of work, the payment of any compensation etc., lies 
entirely on the part of the Contractor. Safety nets, life jackets, Helmets required while 
working in site and Danger Boards, barricades are to be provided by the Contractor 
without any extra cost to the Port Authority. 

 
4.16 The Contractor should ensure, that all necessary arrangements for the safety of others 

and also his men and materials while performing the work, are well maintained at his 
cost, risk and responsibility. He should ensure proper watch of the signals by providing 
barricades, lights, vigils, precautionary measures etc., to ensure safety at his work. 

 
4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00 P.M. 

If any work is carried out by the Contractor requiring supervision beyond Port working 
hours, the Contractor shall apply in writing well in advance of such work to the 
Engineer to arrange for such supervision. 

 
4.18 All rules and regulations governing the New Mangalore Port Authority shall be 

applicable. 
 

4.19 The site for the work will be handed over to the Contractor in phases for the execution 
as soon as the work order is given. In case the entire site is not handed over to the 
Contractor, he should programme his work in such a way so as not to hamper the 
progress in any way and a suitable extension of time shall be considered. 

 
4.20 Any damages caused to the Port property either directly or indirectly shall be made 

good by the Contractor at his own cost. 
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4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well as in 

words without any correction(s). If there is any correction(s) in the tender, such 
corrections should be attested by the Tenderer(s) before submission of the tender. 
However the rates shall be quoted in words and figures, in case of dispute, rates in 
words shall be taken as final. 

 
4.22 Port entry passes to the Contractor and his workmen and vehicle during the period of 

work will be issued on a chargeable basis to carry out the work as per rules. 
 

4.23 Completion Drawing & Documentation: 
On the basis of drawings issued and additional drawings generated during the course 
of execution of works & documentation required for various components and sub-
components, the Contractor should prepare completion documents generally as 
below but not limited to; 
 
a. Supply items - The contractor shall furnish one set of original manuals, leaflets etc. 

All drawings and documents are to be neatly filed in a heavy duty binder and 
indexed. 
 

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be 
presented separately in a folder for records and reference. 

 
4.24 The successful Bidder / Contractor shall furnish an undertaking on their Firm’s 

letterhead for the following before executing the Contract agreement; 
 
a. We will ensure that our workforce will be provided with and use all necessary 

safety gears and equipments required for the job. 
b. We will follow all the required safety procedures while executing the job. 
c. We indemnify the Port for any accidents / incidents while carrying out the Contract. 

 
4.25 The Department’s Standard Operating Procedure (SOP) will be shared with the 

successful Bidder / Contractor at the time of signing of agreement. The successful 
Bidder / Contractor have to give an undertaking for complying with the same. In case 
if the successful Bidder / Contractor does have a defined SOP for carrying out the 
tendered work, the same shall be submitted to the Executive Engineer (E) for scrutiny 
and approval for its applicability before commencement of the work.    
 

4.26   Addition/Alteration: 
     The Contractor shall not be entitled to any claim of extra or additional work unless 

they have been carried out under the written orders of the Engineer in charge. 
 

4.27   Others: 
1) Accommodation for the deployed staff shall be arranged by the Contractor at his 

own cost; however the Port quarters may be allotted on chargeable basis if 
available as per applicable rules of NMPA. 
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2) At the end of the period of contract, all the equipment under this tender shall be 
handed over to the Port on as is where basis is in good working condition.  

3) The hardware, software and all related licenses thereto shall be under the 
ownership of the Port. The bidder shall obtain/issue licenses or such other 
certification/documentation required for the purpose in the name of the NEW 
MANGALORE PORT AUTHORITY.  

4) The successful Bidder shall be responsible for insurance of all the manpower & 
hardware/network supplied and installed by vendor for risk coverage including 
accidental hazards, death & disability of person, material breakage due to 
negligence, theft, storm, fire or any other hazards which may occur due to 
trespassing of vehicles & /or natural adverse climatic conditions and calamities - 
War, Fire, Cyclone, salinity problems at shore etc. 
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5. SCOPE OF WORK  
 

5.1 Scope of Work:  The proposed work is to be provide new AISI 304 Grade Stainless Steel 

Wall mounted Distribution Boards in place of old Distribution Boards at First Floor & Second Floor 

of Old Administrative Building and near passage of Work Section at First Floor. Providing UPVC 

adaptable Trunking system to cover the existing open Electric wires/Cables, CCTV wires and 

telephone wires on the passage walls of Annexure Administration Building to get aesthetic 

appearance. The work involves replacement of LT UG cables to the Distribution Boards. The work 

involves following items:- 

 
      i)  Supplying and fixing of 105mm x 50 mm UPVC adaptable Trunking system with IP 40 

protection/non flame propagating - 300 Mtrs 
      ii) Supplying and fixing of 85mm width UPVC adaptable Trunking system Flexible  cover with 

IP 40 protection/non flame propagating - 300 Mtrs 
      iii) Supplying and fixing of 105mm x 50 mm UPVC End Cap for adaptable Trunking system with 

IP 40 protection/non flame propagating – 30 Nos. 
     iv)   Removing and Refixing of existing Electrical wires/cables, CCTV cable and 

      Telephone cables in the new UPVC adaptable Trunking complete. – 1 Job 
    v)  Supplying of 3.5C x 95 sqmm, 1.1KV, XLPE insulated, PVC extruded inner sheathed 

Armoured LT UG Cable. – 100 Mtrs 
     vi)  Design, Fabrication, Supplying, Wiring, Testing and Commissioning of AISI 304 Grade 

Stainless Steel Wall mounted Distribution Boards of size  
             a) 800mm(W) X 1000mm(H) X 300mm(D)  – 2 Nos.    
             b) 600mm(W) X 600mm(H) X 200mm(D) – 1 Nos.  
 
    vii)  Releasing of existing 95sqmm 1.1KV,XLPE or Heat resistant PVC insulated, PVC  extruded 

inner sheathed Armoured LT UG Cable with GI Pipe – 100 Mtrs 
 

GUARANTEE / WARRANTY: The UPVC adaptable Trunking system supplied under this 
contract shall have warranty as per OEM and warranty certificate shall be submitted in 
this regard. 
 

5.2 DISTRIBUTION BOARD TECHNICAL SPECIFICATIONS: 

5.2.1 DISTRIBUTION BOARD TYPE - I   (2 Nos.) 
 

Design, Fabrication, Supplying, Wiring, Testing and Commissioning of AISI 304 Grade 
Stainless Steel Wall mounted Distribution Boards having following specification:- 
Incomer : 
a) 160A, 25Ka, 415V, Four Pole MCCB – 1 No.   

Out going 
a) MCB’s - 

i) 40A, C-type, FP MCB - 5 Nos.   
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ii) 25A, C-type, DP MCB -10 Nos.   
iii) 20A, C-type, DP MCB - 10 Nos.   
iv) 10A, C-type, SP MCB -10 Nos.   

      b) 35 sq.mm CBT cable connectors- 50 Nos.    

c) Copper Bus Bar with heat shrinkable color sleeves, 
25x10mm – phase & neutral. 
25x10 mm – Auxiliary  
25x3mm – Earth 
 

d) Din Rail – 2 mtrs 
    
e) Internal wiring using 2.5sqmm and 4sqmm FRLS copper wires 

      f) Size: 800mm(W) X 1OOOmm(H) X 300mm(D) 

5.2.2 DISTRIBUTION BOARD TYPE - I   (1 No.) 
 

Design, Fabrication, Supplying, Wiring, Testing and Commissioning of AISI 304 Grade 
Stainless Steel Wall mounted Distribution Boards having following specification:- 

Incomer : 
b) 125A, 25Ka, 415V, Four Pole MCCB – 1 No.   

Out going 
a) MCB’s - 

i) 40A, C-type, FP MCB - 5 Nos.   
ii) 25A, C-type, SP MCB - 5 Nos.     
iii) 20A, C-type, SP MCB- 5 Nos.   
iv) 10A, C-type, SP MCB - 6 Nos.   

      b) 25 sq.mm CBT cable connectors - 20 Nos.   

c) Copper Bus Bar with heat shrinkable color sleeves, 
25x6 mm – phase & neutral. 
25x6 mm – Auxiliary  
25x3 mm – Earth 
 

d) Din Rail – 2 mtrs 
 

e) Internal wiring using 2.5sqmm and 4sqmm FRLS copper wires 

      f) Size: 600mm(W) X 600mm(H) X 200mm(D) 
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5.3. LT CABLE TECHNICAL SPECIFICATIONS: 

 5.3.1(i) Scope 
Supply, laying, testing, commissioning and making terminations of 1.1 kV grade XLPE 
insulated, PVC extruded inner sheathed armoured Cables. 

5.3.1(ii) Codes & Standards 
The design, construction, manufacture and performance of cables shall comply with all 
currently applicable statutes, regulations and safety codes of the locality where cables shall 
be installed. Nothing in this specification shall be construed to relieve the successful Bidder 
of his responsibility. 
 
Unless otherwise specified, the cables shall conform to the latest applicable IS/IEC 
standards. 

Sl.no Description Remarks 
 Voltage Rating 1,1KV grade 
 Working Voltage 415V TPN system 
 Frequency 50Hz 
 Type of Earthing Solidly Grounded 
 No. of Cores / Size Required 3.5C  x 95 Sq.mm 

 Core Colours Red-Yellow-Blue for Phase and Black 
for Neutral 

 Conductor Material Stranded Aluminium, IS 8130/1984 
with latest amendments 

 Type of Insulation XLPE 
 Laying of core Right hand lay for outer most layer 

cables, successive layers in opposite 
layers 

 Inner sheath thickness As per IS: 7098 (Part-I) 
 Armouring Galvanised steel wire / Taped 
 Outer sheath type As per IS: 5831- 1984 with latest 

amendments 
 Embosing of cable make, Size of 

cables, Running length in meters 
Required  as per relevant IS 

  Type Test Certificate Required as per IS 
 Routine Test Certificate Required as per IS 
 Acceptance Test Required 

Note : The cable to be embossed the length on every running meter and on each meter 
length on the outer sheath, year of Manufacture conforming to IS: 7098(Part-I) 

5.3.1(iii)  Packing and Markings:-The cable shall be wound on a drum conforming to 
IS:10418-1982 and packed. The ends of the cable shall be sealed by means of non-
hygroscopic sealing material. 
The cable drum shall carry the following information stenciled on the drum: 

i) Manufacturer’s Name and Trademark 
ii) Type of Cable and Voltage Grade 
iii) Number of Cores 
iv) Nominal cross-sectional area of conductor 
v) Cable code 
vi) Length of Cable on drum 
vii) No. of lengths on the drum if more than one 
viii) Direction of rotation of Drum 
ix) Gross weight 
x) Weight of Drum with Battens (if any) 
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xi) Weight of cable 
xii) Reference of any Indian Standard, 
xiii) ISI Mark 

 
5.3.1 (iv) Cable Laying and Handling 

The cable shall be laid directly in ground on bedding free from large stones, pieces of 
rocks, etc. and drawn in Hume pipes or ducts wherever necessary. Cables shall be laid 
carefully to avoid any damage. It should be ensured that both ends of the cable are 
properly sealed to prevent absorption of moisture during transportation, storage, etc. 
Sufficient number of sealing caps shall be available at site to ensure sealing of cable 
ends in case of part use of drum. When cable drums have to be moved over short 
distances, they should be rolled in the direction of the arrow, marked on the drum. While 
removing cables the drums shall be properly mounted on jacks or on a cable wheel. The 
Tenderer should store the cable drums at site on hard packed surface, protect from the 
sun and rain, duly allowing free circulation of air. Where gradients and changes in depths 
are unavoidable, they shall be gradual. The bottom of the trench shall be level and free 
from stone, brick bats etc. The LT cable shall be laid on existing trench, Drain, Duct, GI 
pipe, On wall, Hume pipe and Structure as required. If during laying of cables, if any 
pavor blocks are removed it shall be refixed as original condition. Any minor civil work 
during laying of cables will be carried out by the contractor as required.  

 
5.4 ALLIED ELECTRICAL WORKS : 
      a) All allied Electrical works as per the Bill of Quantities to be carried out                                

complete the work in all respects.            
      b) The materials required / intended for the work should be handled carefully and    neatly 

installed / laid / commissioned and any damages during installation will be Contractors 
account and same shall be rectified immediately to its original condition. 

      c)  The Miscellaneous works to be carried out invariably whether clearly   mentioned  or not in 
the specifications and BOQ and to be completed in all respects the said  project work. 
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                                                                                                                          Annexure-1 

PARTICULARS OF BIDDER 

All individual firms or each of the partners of an organization submitting the tender 
must complete the information in this form.    

1. Full name of the Firm:  

2. Head Office address: 

3. Contact person name at 
Head office:  

 

4. Telephone number/s:  

5. Fax number/s:  

6 E-mail Id  

7. Branch Office address if any:  

8. Contact person name at 
Branch office: 

 

9. Telephone number/s:  

10. Fax number/s:  
11. E-mail Id  

12. Works address: 

13. Contact person name at 
Works: 

 

14. Telephone number/s:  

15. Fax number/s:  

16. E-mail Id  

17. Place of Registration/ 
Incorporation: 

 

18. Year of Registration/ 
Incorporation 

 

     

  Signature & seal of the Bidder 
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Annexure – 2 

TENDER FORM  

 

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form) 

 

To, 

 The Chief Mechanical Engineer, 

 New Mangalore Port Authority, 

 Panambur, Mangalore – 575 010. 

 India. 

1. Having examined the Instructions to Bidders, Conditions of Contract, Specifications 

and Schedules attached to the Tender with Annexure and having satisfied 

ourselves of the site conditions for the Tender for “Supply, Installation, Testing and 

Commissioning of Distribution Boards, UPVC Cable Trunking System and allied 

works at Administrative Building”. 

2.  we the undersigned, offer to execute the Contract as per conditions of contract, at 

rates for items of work in the Schedule of items of work and rates attached herewith. 

3. We further undertake, if our tender is accepted, to deposit within 21 days from the 

date of receipt of the letter of acceptance, Performance Security to the extent of 

10% (Ten percent) of the contract price in the manner set forth in the GCC of 

tender. 

4. We further undertake, if our tender is accepted, to enter into and execute within               

14 days of our being called upon to do so, an Agreement in the form annexed and 

the conditions of contract with such modifications as are agreed upon. 

5. Unless and until a formal agreement is prepared and executed, this tender together 

with your written acceptance thereof, shall constitute a binding contract between us. 

6. We have submitted the Tender Fees, EMD/exemption for the same as per the 

instructions. 

7. We further agree that in the event of our withdrawing the tender before the receipt 

of the final decision or in the event of our failing to deposit the Performance Security 

in such form as contained in the GCC of tender or in the event of our tender being 

accepted, fail to execute an agreement in the form aforesaid within 14 days or 

extended time thereafter from the date of receipt of letter of acceptance, we may be 
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disqualified and  debarred for a period of two (2) years from participating for tenders 

at New Mangalore Port Authority duly informing the MSME authorities if applicable. 

 

8. We agree that the payment shall be made direct to us by the Port Authority in 

Rupees. 

 

9. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

 

Dated this _________   Day of __________   in the capacity of ________  duly 
authorized to sign the Tender for and on behalf of  

 

 

 

(IN BLOCK CAPITALS)        Signature: 

 

 

 

 

Witness 

        Address: 
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Annexure –3 

FORM OF AGREEMENT 

i. THIS AGREEMENT  made at Mangalore this ______ day of __________ 

BETWEEN        M/s. ____________________________ (hereinafter called "the 

Contractor") which expression shall unless excluded by or repugnant to the 

context or meaning thereof be deemed to include his heirs, executors, 

administrators successors and permitted assigns) of the one part and THE 

BOARD OF NEW MANGALORE PORT AUTHORITY, a body constituted under 

Major Port Authorities Act 2021 having its Office at Panambur, Mangalore ( 

herein after called "The Board") which expression shall unless excluded by or 

repugnant to the context or meaning hereof, be deemed to include their 

successors and assigns) of other part, WHEREAS the Board have accepted a 

tender by the Contractor for “Supply, Installation, Testing and Commissioning 

of Distribution Boards, UPVC Cable Trunking System and allied works at 

Administrative Building” vide work order         

No…………………….……dated………. 

  NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of Contract hereinafter referred to. 

2. The following documents annexed herein shall be deemed to form and be read and 

construed as part of this Agreement, viz – 

a) The said tender 

b) The acceptance of tender 

c) The conditions of Contract 

d) The scope of work/specifications. 

e) The Price schedule and all other Annexures 

f) The Contractor’s all correspondence, by which the Contract is added, 

amended, varied or modified in any way by mutual consent. 

 
3. In consideration of the payments to be made to the Contractor as hereinafter 

mentioned the Contractor HEREBY COVENANT with the Board for “Supply, 
Installation, Testing and Commissioning of Distribution Boards, UPVC Cable 
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Trunking System and allied works at Administrative Building” in conformity in all 
respects with the provision of the Contract. 

 
4. The Board HEREBY COVENANT to pay to the Contractor in consideration of 

the work of “Supply, Installation, Testing and Commissioning of Distribution 
Boards, UPVC Cable Trunking System and allied works at Administrative 
Building”, the Contract Price or and such other sum as may be payable at the 
time and in the manner prescribed by the Contract. 
 

5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals, the 

day and year first above written.  This Agreement is assigned as 

CMEA…../2025……… dated.…./…./2025 and contains with……….pages in all. 

Signed, sealed and delivered 

by ____________________ for and on behalf of  

 

(Contractor)     Witness:   1. 

COMPANY SEAL 

          2. 

 

CHIEF MECHANICAL ENGINEER    

For and On behalf of the NMPA 

      (Board) 

      Witness   1. 

 

          2. 
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                                                                                                                       Annexure – 4 
 

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE        

1. In consideration of “The Board of New Mangalore Port Authority, a body 

constituted under Major Port Authorities Act 2021”(hereinafter called “The 

Board”) which expression shall unless excluded by or repugnant to the context 

or meaning thereof be deemed to include its successors and assigns has 

awarded the Contract for “Supply, Installation, Testing and Commissioning of 

Distribution Boards, UPVC Cable Trunking System and allied works at Administrative 

Building” vide Work Order No.______(hereinafter called ‘the Contract’) to  M/s. 

“Name of the Contractor” (hereinafter called the ‘Contractor’) which expression 

shall unless excluded by or repugnant to the context or meaning thereof be 

deemed to include his heirs, executives, administrators, successors and 

permitted assigns under the terms and conditions of the Contract, made 

between the Contractors and the Board, the Contractor is bound to submit a 

performance Guarantee of Rs.----- /-(Rupees-----) to Board, we the Corporation 

Bank, full address of the bank to be mentioned(hereinafter referred to as ‘the 

Bank’ ) at the request of the Contractors do hereby undertake to pay to the 

Board an amount not exceeding Rs.___________/-( Rupees_____________) 

against any loss or damage caused to or suffered or which would be caused to 

or suffered by the Board by reason of any breach by the Contractors of any of 

the terms and conditions of the said Contract. 

 

2. We, _________ (Name of the Bank), do hereby undertake to pay Rs._________/-

(Rupees_____________) as the amounts due and payable under this guarantee 

without any demur, merely on a demand from the Board stating that the 

amount claimed is due by way of loss or damage caused to or which would be 

caused to or suffered by the Board by reason of the Contractor’s failure to 

perform the said Contract.  Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this 

Guarantee.  However, our liability under this Guarantee shall be restricted to 

an amount not exceeding Rs._______/-(Rupees __________________). 
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3. We, _________(Name of the Bank), undertake to pay to the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor 

in any suit or proceeding before any court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal.  The payment so 

made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor shall have no claim against us for 

making such payment. 

4. We, _________(Name of the Bank), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract and it 
shall continue to be enforceable till all the dues of the Board under or by virtue 
of the said Contract have been fully paid and its claims satisfied or discharged 
or till the Chief Mechanical Engineer of the said Board certified that the terms 
and conditions of the said Contract have been fully and properly carried out 
by the said Contractors and accordingly discharge this guarantee.  Unless the 
demand or claim under this guarantee is made on us in writing on or before 
_______, we shall be discharged from all liabilities under this guarantee 
thereafter.  This Guarantee will remain in force from the date hereof, i.e. till 
_____________ and unless a demand or suit or action to enforce any claim under 
the guarantee is made within three months from the date of expiry of this 
guarantee, i.e. on or before __________,all your rights under this guarantee 
shall be forfeited and we shall be relieved and discharged from all liabilities 
under this guarantee thereafter PROVIDED,  that the Bank shall at the request 
of the Board but at the cost of the Contractors, renew or extend this guarantee 
for such further period or periods as the Board may require from time to time. 

 

5. We, _________(Name of the Bank), further agree with the Board  that the Board 
shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract or to extend the time of performance by the said Contractors 
from time to time to postpone from any time or from time to time any of the 
powers exercisable by the Board against the said Contractors and to forebear 
or enforce any of the terms and conditions relating to the said Contract and 
we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the Contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the Board to 
the Contractors or by any such matter or thing whatsoever which under the 
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law relating to sureties would but for this provision, have effect of so relieving 
us. 

6. This Guarantee will remain valid for the entire period as agreed, even though 

there happens to be change in the constitution of the bank or that of the 

Contractor.   

7. We, _________(Name of the Bank), lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 

8. Our liability under this Guarantee shall not exceed Rs._________/-

(Rupees__________). 

9. This Guarantee shall valid up to _____________. 

10. We, are liable to pay the guaranteed amount or any part thereof under this 

guarantee only & only if you serve us a written claim or demand on or before 

----/-----/202  .   

11. The Bank Guarantee is en-cashable at our ______________________ branch at 

Mangaluru, Karnataka 

 

Dated ---------------- day of ----------------2025 

 

For  

(Authorised Signatory/s) 

(Name & Code No.) 

(For and on behalf                       
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                                                                                                     Annexure - 5 

Format for Declaration 
(To be executed on bidder’s letter head) 

To 
 _______________________ 
 
“Supply, Installation, Testing and Commissioning of Distribution Boards, UPVC Cable 

Trunking System and allied works at Administrative Building”. 
Ref: ________________________ 
The undersigned, having studies the pre-qualification submission for the abovementioned 
project, hereby states: 
 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the opening of Price cover of the tender 
on the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents 
and supplementary information required for the pre-qualification evaluation. 

(e) We state that no changes have been made by us in the downloaded tender 
documents and also understand that in the event of any discrepancies observed, 
the printed tender document No._______ is full and final for all legal/contractual 
obligations (delete if   not required). 

(f) No conditions are incorporated in the Financial Bid.  In case any conditions 
are specified in the Financial Bid, the Tender will be rejected summarily 
without making any further reference to the Bidder. 

(g) We also state that we have not made any payment or illegal gratification to any 
person/authority connected with the bid process so as to influence the bid 
process and have not committed any offence under the PC Act in connection 
with the bid. 

(h) We also undertake that, currently we don’t have any litigation. 
 

Date: 
Place: 

Name of the Applicant :            __________________________________ 

                __________________________________ 

Represented by (Name & capacity)    _________________________________ 

                    _________________________________ 
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Annexure – 6 

 

(To be executed on Non-Judicial Stamp Paper of Rs.100/-) 

FORMAT OF POWER OF ATTORNEY  (in original) 

In favour of signatory/s to the Tender, duly authenticated by  Notary Public. 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 
Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 

the Board of Directors, -------------(name of the Co.) to Shri ------------ (name, designation & 

address of the Attorney) the following: 

   NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors), do hereby authorize and empower Shri ----------- (name, designation & address 

of the Attorney) to do severally amongst others, for the purpose of carrying on our 

business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of 

“Supply, Installation, Testing and Commissioning of Distribution Boards, 

UPVC Cable Trunking System and allied works at Administrative Building” 

Or any other works incidental to such works 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and 

contracts and also to bind the (name of the Co.) to the arbitration clause included 

in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and to 

perform such other acts, matters, things as the Attorney shall consider requisite 

or advisable as full and effectively as the Company could do, if present and 

acting there. 
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I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me by the 

Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and things 

done by the said Attorney by virtue of this power of attorney, shall be construed as acts, 

deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 

day of ______ 20_____ (Two thousand ___________ ) set my hands and subscribed my 

signature unto this instrument. 

 SIGNED AND DELIVERED ON  

                                                                                        
______________________ BY 

                                               (Name of authorized person to delegate powers) 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney 
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Annexure – 7 

 

Bank Information for E-Payment 

1 Name and full address of 
the Bidder 

 

2 Credit Account   No. 

(Should be full 14 digit) 

 

3 Account type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch (Full address with 
Telephone  No.) 

 

 

 

 

6 MICR code  

(should be 9 digit) 

 

7 Telephone/Mobile/Fax/ e-
mail of the Bidder 

 

Telephone: 

Mobile: 

e-mail: 

8 Xerox copy of  a cheque 
should be enclosed 

 

9 PAN  

(Xerox copy of Permanent 
Account Number shall be 
enclosed) 

 

 

 

                                                          Signature and seal of the Bidder 
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Annexure - 8 

 
DISPUTES REVIEW BOARD AGREEMENT 

 
(To be executed on Rs.100/-   non-judicial Stamp Paper) 

 

T H I S  A G R E E M E N T ,  m a d e  a n d  e n t e r e d  i n t o  t h i s      
D a y  o f ____________20_______   Between ("the Employer /  Board" )  
and  ("the Contractor"), and the Disputes Review Board ("the DR Board") 
consisting of One/three DR Board Members, (Members from either party, i.e 
contractor and Employer/ Board)  

(1)  ……………………………………………………………….  

(2)  ……………………………………………………………….  

(3)  ……………………………………………………………….  

 

 [  Note Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/ Board and the Contractor have contracted for the 
execution of (P r o j e c t  n a m e )  ( t h e  "Contract") and WHEREAS, 
the contract provides for the establishment and operation of the DR Board   NOW 
THEREFORE, the parties hereto agree as follows - 

1.  The parties agree to the establishment and operation of the DR Board in 
accordance with this DR Board Agreement. 

2.  Except for providing the services required hereunder, the DR Board Members 
should not give any advice to either party or to the Engineer or Engineer’s 
Representative concerning conduct of the Works. 

 
The DR Board Members 

(a) shall have no financial interest in any party to the contract or the Engineer or 
Engineer’s Representative, or a financial interest in the contract, except for 
payment for services on the DR Board_ 

(b) shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or Engineer’s Representative, except for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DR Board. 

(c) shall have disclosed in writing to the parties prior to signature of this Agreement 
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any and all recent or close professional or personal or personal relationships 

with any director, officer, or employee of any party to the contract, or the 

Engineer or Engineer’s Representative, and any and all prior involvement in the 

project to which the contract relates; 

(d) shall not, while a DR Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or Engineer’s 

Representative, except as a DR Board Member. 

(e) shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or Engineer’s 

Representative, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a DR Board Member 

is completed; 

(f) shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer/ Board, the Contractor, the Engineer or Engineer’s 

Representative, and one another any fact or circumstances which might be 

such to cause either the Port or the Contractor to question the continued 

existence of the impartiality and independence required of DR Board Members. 

3  Except for its participation in the DR Board's activities as provided in the 

contract and in this Agreement none of the Employer/ Board, the Contractor, 

the Engineer or Engineer’s Representative, and one another any fact or 

circumstances which might be such to cause either the Employer/ Board or the 

Contractor to question the continued existence of the impartiality and 

independence required of DR Board Members. 

 

4  The Contractor shall 

a) furnish to each DR Board Members one copy of all documents which the DR 

Board may request including contract documents, progress reports, variation 

orders, and other documents, pertinent to the performance of the Contract. 

b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR 

Board, including conference facilities and secretarial and copying services. 

 

5.  The DR Board shall serve throughout the operation of the contract. It shall begin operation 

following execution of this Agreement, and shall terminate its activities -after issuance 

of the taking over Certificate and the DR Board's issuance of its Recommendations 

on all disputes referred to it. 

6.  DR Board Member, shall   not assign or subcontract any of their work under this 

Agreement 
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7.  The DR Board Members are independent and not employees or agents of either 

the Employer/ Board or the Contractor. 

8.  The DR Board Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the DR Board. 

9.  Fees and expenses of the DR Board Member[s] shall be agreed to and shared 

equally by the Employer/ Board and the Contractor. If the DR Board requires special 

services, such as accounting, data research, and the like, both parties must agree 

and the costs shall be shared by them as mutually agreed 

10.  DR Board Site visits: 

 

a) The DR Board shall visit the Site and meet with representatives of the Employer/ 

Board and the Contractor and the Engineer or Engineer’s Representative at 

regular intervals, at times of critical construction events, and at the written 

request of either party. The timing of Site visit failing agreement shall be fixed 

by the DR Board. 

 b) Site meetings shall consist of an informal discussion of the status of the construction 

of the works followed by an inspection of the works, both attended by personnel 

from the Employer/ Board, the Contractor and the Engineer or Engineer’s 

Representative. 

 c) If requested by either party or the DR Board, the Employer/ Board will prepare 

minutes of the meetings and circulate them for comments of the parties and the 

Engineer or Engineer’s Representative. 

11.  Procedure for disputes referred to the DR Board : 

a) If either party objects to any action or inaction of the other party or the 

Engineer or Engineer’s Representative, the objecting party may file a written   

notice of Dispute to the other party with a copy to the Engineer or Engineer’s 

Representative stating that it is given pursuant to Clause [number] and stating 

clearly and in detail the basis of the dispute. 

b) The party receiving the   notice of Dispute will consider it and respond in writing 

within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written  

appeal to the response is filed with the responding party within 7 days of receiving 

the response. Both parties are encouraged to pursue the matter further to 

attempt to settle the dispute. When it appears that the dispute can  not be 

resolved without the assistance of the DR Board either party may refer the 

dispute to the DR Board by written Request for Recommendation to the Board, 
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the other party and the Engineer or Engineer’s Representative stating that 

it is made pursuant to (insert relevant clause   no.). 

d) The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that 

the dispute requires the DR Board's assistance, the DR Board shall decide 

when to conduct a hearing on the dispute. The DR Board may request that 

written documentation and arguments from both parties be submitted to each 

DR Board Members before the hearing begins. The parties shall submit insofar 

as possible agreed statements of the relevant facts 

f)  During the hearing, the Contractor, the Employer/ Board, and the Engineer 

or Engineer’s Representative shall each have ample opportunity to be 

heard and to offer evidence. The DR Board's Recommendations for 

resolution of the dispute will be given in writing, to the Employer/ Board, 

the Contractor and the Engineer or Engineer’s Representative as soon 

as possible, and in any event   not more than 28 days after the DR Board's 

final hearing on the dispute. 

12  Conduct of Hearings: 

a)   normally hearing will be conducted at the Site, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilised by the DR Board. Private 

sessions of the DR Board may be held at any location convenient to the DR 

Board, 

b) The Employer/ Board, the Engineer or Engineer’s Representative and 

the Contractor shall have representatives at all hearings. 

c)  During the hearings, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d)  After the hearing is concluded, the DR Board shall meet privately to 

formulate its Recommendations. All DR Board deliberations shall be 

conducted in private, with all individual views kept strictly confidential. The 

DR Board's Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and to the Engineer 

or Engineer’s Representative. The Recommendations shall be based on 

the pertinent contract provisions, applicable laws and regulations, and 

the facts and circumstances involved in the dispute. 

 

The DR Board shall make every effort to reach a unanimous 
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Recommendation.  If this proves impossible, the majority shall decide and 
the dissenting member any prepare a written mi  nority report for 
submission to both parties. 

 

[ Note: Delete if it is one member DR Board] 

 

13. If during the contract period, the Employer/Board and the Contractor are of the 

opinion that the Dispute Review Board is   not performing its functions properly, 

the Employer/Board and the Contractor may together disband the Disputes 

Review Board.  In such an event, the disputes shall referred to Arbitration 

straightway. 

 The Employer / Board and the Contractor shall jointly sign a   notice specifying 

that the DR Board shall stand disbanded with effect from the date specified in the   

notice.  The   notice shall be posted by a registered letter with AD or delivery of 

the letter, even if he refuses to do so. 
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 Annexure - 9 

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.10.2025 

 
Sl   
no  

Work Order 
Description 

Work Order   
no. & date 

Work 
Order 
Value 

Department 
which has issued 
the Work order 

Date of 
completion as 
per work order 

  
 

    

  
 

    

  
 

    

 
 
 

 
Sign & Seal of the Contractor 

 
 
 

                                                                                                               Annexure - 10 

VERIFICATION OF LOCAL CONTENT 

Tender   no & Name of the work  Bidder shall enter, the % of Local 
Content 

(%) 

Tender No. NMPA/Mech/EE(E)I/TW/ 
2025/1530,  dtd 27-11-2025 

“Supply, Installation, Testing and 
Commissioning of Distribution Boards, 
UPVC Cable Trunking System and allied 

works at Administrative Building”. 

 

                    
 
 
 
                                                                                             Sign & Seal of the Contractor 
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                                                                                                                                                              Annexure - 11 

UNDERTAKING ON INDEMNIFICATION 

We ___________________________ (Bidders Name )  hereby agree and undertake to 

indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers 

against all losses, penalties, costs and expenses, duties of any kind whatsoever which 

may arise on account of breach un-authorized act, fraud deed or any other acts of ours or 

any of our personnel. We hereby further agree and undertake to indemnify and keep 

indemnifies against any order passed by any executive, quasi judicial or judicial authority 

wherein the NMPA is compelled to obey the order which arise due to breach of contract 

by us. 

We________________________(Bidders name ) shall indemnify, protect and defend at 

our own cost, New Mangalore Port Authority and its agents & employees from & against 

any/all actions, claims, losses or damages arising out of; 

i. Any violation in course of execution of the contract of any legal provisions or any 
right of third parties. 

ii. Failure to exercise the skill and care required for satisfactory execution of the 
contract. 

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any 
workman employed by us in connection with the contract, for injury or death by 
accident under the Workman Compensation Act (Act VIII of 1923) as amended from 
time to time. 

We________________________(Bidders name ) shall be responsible for all 
commissions and omissions on part of manpower engaged for the purpose. NMPA shall   
not be responsible in any manner whatsoever, in matters of injury/death/health etc. of 
our employees performing duties under the contract. 

We ______________________(Bidders name ) hereby undertake that ,  

a. The workforce deployed under this contract will be provided with all the necessary 
safety gears and equipment for the job. 

b. Bidder/deployed staffs will follow all the required safety procedures while executing 
the job. 

 

Sign and Seal of the Bidder/ Bidders Authorized representative 
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  Annexure - 12 

INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors, Administrator, representatives and assignees in favour of New Mangalore 
Port Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ 
which expression shall unless repugnant to the context or meaning there of  include its 
representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract 
or for supply of / Construction of ………… on terms and conditions set out interalia in the 
work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 
indemnifying the indemnified by the indemnifier for any accident, damage or compensation 
payable to any workmen or other person in the employment of the contractor or any sub 
contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 
against all damages or compensation payable at law in respect of or in consequence of 
any accident or injury to any workmen or other person in the employment of the contractor 
or sub-contractor against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty 
to deduct or adjust from the bills payable to the indemnifier by the indemnified for an 
amount that the indemnified may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect of or in relation to any 
accident or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and 
shall be solely responsible for complying with the provisions of the Contract Labour 
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 
Karnataka Rules 1974 and rules there under and the enactments that may be applicable 
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages 
Act, the Factory’s Act, the Workmen Compensation Act or any other applicable legislation 
and the Muncipal by-laws or other statutory Rules and Regulations whatsoever in force if 
these are applicable. Any obligations finding or otherwise missed under any statutory 
enactments rules & regulations there under shall be the responsibility of the Indemnifier 
and the Indemnified will have no responsibility for the same. The Indemnifier shall obtain 
Workmen’s Compensation Policy for his workers, who are not covered under ESI and 
submit the same to the ESIC immediately after commencement of the work. 
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The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 
engaged by him for the satisfactory execution of the works. If any claim is made against 
Indemnified arising out of this work, the Port shall have the right to deduct the same from 
the bill amount payable to the Indemnifier after verification of the validity and if admissible 
as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 
hand gloves, safety harness or any other equipment as required depending on nature of 
work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the 
indemnified against any unforeseen incidents / accidents, which may lead to fatality 
including death, permanent/ partial disablement, injury, financial loss, legal issues or any 
other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which 
the indemnified and its officers / representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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PART-III 

 
BILL OF QUANTITIES 

Name of Work: “Supply, Installation, Testing and Commissioning of Distribution Boards, 
UPVC Cable Trunking System and allied works at Administrative Building”. 

Sl 
No. 

Item Description Qty Unit Rate 
 (Rs.) 

Amount 
(Rs.) 

1 Design, Fabrication, Supplying, Wiring, 
Testing and Commissioning of Wall mounted 
Distribution Board made out of 1.5mm 
thickness AISI 304 Grade Stainless Steel,     
3ph & N, 440 volts, 50Hz, with   
a)160A, 25Ka,415V, Four Pole MCCB- 1no   
b) 40A, C-type, FP MCB - 5 Nos.   
c) 25A, C-type, DP MCB - 10 Nos.   
d) 20A, C-type, DP MCB - 10 Nos.   
e) 10A, C-type, SP MCB - 10 Nos.   
f) 35 sq.mm CBT cable connectors- 50 Nos.    
g) Din Rail- 2mtrs.   
25x10mm copper bus bar with heat 
shrinkable color sleeves, internal wiring using 
2.5sq.mm and 4sq.mm copper wires and 
wiring complete. etc. (Approximate Dimension 
: 800mm(W)X1OOOmm(H)X 300mm(D) 

02 Nos. 

  

2 Design, Fabrication, Supplying, Wiring, 
Testing and Commissioning of Wall mounted 
Distribution Board made out of 1.5mm AISI 
304 Grade Stainless Steel, 3ph & N, 440 volts, 
50Hz, with following components,   
a)125A, 25Ka, 415V, Four Pole MCCB- 1no   
b) 40A, C-type, FP MCB - 5 Nos.   
c) 25A, C-type, SP MCB - 5 Nos.   
d) 20A, C-type, SP MCB – 5 Nos.   
e) 10A, C-type, SP MCB - 6 Nos.   
f) 25 sq.mm CBT cable connectors- 20 Nos.     
g) Din Rail- 2mtrs.    
25x6mm copper bus bar with heat shrinkable 
color sleeves, internal wiring using 2.5sq.mm 
and 4sq.mm copper wires and wiring 
complete. etc. (Approximate Dimension : 
600mm (W) x 600mm (H) x 200mm(D) 

01 No. 

  

3 Releasing of existing Wall mounted 
Distribution Boards and its internal wiring, 
MCB, MCCB, Connectors etc. complete. 
(Approximate Dimension: 
700mm(L)X700mm(W)X2 00mm (D) 

02 Nos. 
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4 Releasing of existing 95 sqmm 1.1KV, XLPE 
or Heat resistant PVC insulated, PVC 
extruded inner sheathed Armoured LT UG 
Cable with GI pipe. 

100 Mtrs 

  

5 Supplying of 1.1KV, XLPE insulated, PVC 
extruded inner sheathed 02 No's 100 Mtrs. 
Armoured LT UG Cable as per IS 1554(Part-1) 
or IS-7098 Part-1, Armouring strip thickness 
and resistivity as per IS-3975. 

100 Mtrs 

  

6 Labour charges for laying LT UG Aluminium 
cable in existing trench/GI pipe /Stoneware 
pipe/ on wall/on pole as required.   
a) 3.5C x 95 sq.mm  

100 Mtrs 

  

7 Labour charges for laying LT UG Aluminium 
cable in existing trench/Gl pipe /Stoneware 
pipe/ on wall/on pole as required.   
b) 3.5C x 50 sq.mm 

20 Mtrs 

  

8 Supplying and making end terminations of 
cable with suitable glands, crimping the lugs 
in the Feeder pillars with supply, fixing of all 
required hard ware complete.   
a) 3.5C X 95 Sq.mm 

04 Nos. 

  

9 Supplying and making end terminations of 
cable with suitable glands, crimping the lugs 
in the Feeder pillars with supply, fixing of all 
required hard ware complete.  
 a) 3.5C X 50 Sq.mm 

02 Nos. 

  

10 Supplying and laying Double walled 
corrugated DWC HDPE pipe as per IS 14930 
part II with necessary connecting sockets, 
couplings, Tees, bends, End – caps of same 
materials in existing trench/duct/pole/on 
wal1/on clack stone wall with SS saddles/ on 
poles/structure drawing the cable with 
supply and fixing DWC pipe with Aluminium 
clamps and stainless steel screws as required 
for drawing the cable as complete job.   
a) 50mm ID 63mm OD 

120 Mtrs 

  

11 Supplying and fixing of UPVC adaptable 
Trunking system with IP 40 protection/non 
flame propagating.  
Size: 105 mm x 50 mm 

300 Mtrs 

  

12 Supplying and fixing of UPVC adaptable 
Trunking system Flexible cover with IP 40 
protection/non flame propagating.   
Size: 85mm width. 

300 Mtrs 

  

13 Supplying and fixing of Accessories for UPVC 
adaptable Trunking system. 
 Size 1O5 mm x 5O mm.  
 a) End Cap 

30 Nos. 
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14 Removing and Refixing of existing Electrical 
wires/cables, CCTV cable and Telephone 
cables in the new UPVC adaptable Trunking, 
complete. (Approximate=300mtrs) 

01 Job 

  

 Total     
 Applicable GST @ 18%     

 Grand Total     
 

Note: 
1. Applicable GST shall be mentioned separately. 
2. L1 will be considered based on BOQ exclusive of GST.  
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PART- IV 
 

NMPA BANK DETAILS 
 

Name of the Payee:    
 
The FA & CAO, NMPA, Panambur, Mangalore for remitting Tender fee through NEFT / 
RTGS. 

 
 

1 Name of the bank 

State Bank of India, 

Panambur, 

Mangalore -575 010 

2 Bank Account   no. 10205649448 

3 IFSC Code. SBIN0002249 

4 MICR Code. 575002011 
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PART – V                                         

CHECK LIST                                      

Tender No: NMPA/Mech/EE(E)I/TW/2025/1530                                Date: 27.11.2025 

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH 
TECH NO-COMMERCIAL BID  

DETAILS OF DOCUMENT TO BE SUBMITTED 
YES 

  
NO 

T
E

C
H

N
IC

A
L

 B
ID

 

1 
EMD & Tender fee or supporting document for exemption of 
EMD /Tender Fee as per clause 2.2.1 (n) 

  

2 
Supporting documentary evidence of work orders and 
satisfactory completion certificate issued by the client duly                   
self-attested and TDS certificate of the supporting work.  

  

3 
Copies of profit and loss Account statements, balance sheet and 
Auditor’s report for the last three years, endorsed by Chartered 
Accountant with attestation.     

4 

Certificates 
a)  Valid Electrical Contract License 
b)  GST Registration Certificate. 
c)  PAN card copy 
d)  ESI & PF Registration Certificate 

    

5 Tender Document, sealed and signed by the bidder along 
with Pre-bid replies, Corrigendum/Addendums if any. 

  

6 

a) Annexure – 1 - Particulars of Bidder. 
b) Annexure – 2 - Tender Form 
c) Annexure – 5 - Format of Declaration 
d) Annexure – 6 - Format of Power of Attorney in original  

                         Hard copy shall be sent by post/Courier.              
e) Annexure – 7 - Bank information for E-payment 
f) Annexure – 8  - Dispute review Board agreement 
g) Annexure – 9 - Details of ongoing Contracts at NMPA 
h) Annexure – 10 - Verification of Local Content 
i) Annexure – 11 - Undertaking on indemnification 
j) Annexure –12 - Indemnity Bond in Stamp Paper 

 
   

PRICE 
Bid 

PART-III - Price Schedule (Online Mode Only) 

 


