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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE - 575010 

CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/88/2025-26 Date:14-01-2026  

        TENDER ID: 2026_NMPT_893895_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover 

bidding procedure for the work of “Providing and fixing of rubber edge protector at Oil 

jetty area, NMPA”  

Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one in 

which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs. 27.59 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to                               

Rs. 34.49lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to   

Rs. 55.18 lakhs (Excluding GST) 

       Note1:*Similar work(s) means  

Manufacturing and fixing of fenders  

or  

supplying and fixing of Fenders  

or  

Providing and fixing of Rubber edge protector/Dock liner/fenders.  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 
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Note 3: Substantial completion shall be based on 80 (eighty) per cent 

(value wise) or more works completed under the contract. Certificate for ‘substantial 

completion’ of project/work/asset should contain two parts. Part -I shall contain 

‘financial value of work done’ and part-II shall contain ‘certificate of functional 

completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2022-

23, 2023-24 and 2024-25 shall be at least Rs.20.69 lakhs. 

The financial turnover of bidders would be evaluated considering the value of work 

/ works in hand at NMPA on due date of bid submission. The total value of work 

orders and value of supplemental orders if any shall be considered as the value of 

work in hand. The 30% of value of work in hand shall be considered as the turnover 

required for execution of work in hand. The port would deduct the turnover required 

for execution of work in hand from average financial turnover of the bidder. The 

remaining net financial turnover of the bidder will be considered for eligibility criteria. 

The bidder must furnish the information in prescribed form as per Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work shall be 

considered as value of work in hand.    

The turnover means sales/ contract receipts excluding taxes other income shall 

not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along 

with the tender. 

  Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs.6896487/- 

ii) Earnest Money Deposit (EMD)    Rs.162800/- (Rupees One Lakh SixtyTwo 
Thousand Eight Hundred  Only) The EMD 
shall be in the form of Insurance Surety 
Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt, Bankers Cheque 
or shall be paid by RTGS in favour of F.A. 
& C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
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enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their 
being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir board 
or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. The bidder shall 
submit "Bid Security Declaration" in 
the prescribed form as per Annexure 
13. 

iii) Cost of Tender (Tender fee) Rs.1120/- (Rupees One Thousand One 
Hundred Twenty Only) Payment of 
Tender fee by NEFT in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. Scanned copy 
should be uploaded along with bid. The 
benefit of Exemption of Tender fee to 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iv) Document download start date 
and time 

14-01-2026 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

28-01-2026 at 10.00 HRS 

vii) Bid submission closing date and 
time 

04-02-2026 at 15.00 HRS 
 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
05-02-2025 at 15.30 HRS 
Shall be communicated separately. 

x) Completion period 4 (Four  ) Months 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.1120/- (Rupees One 
Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
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NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: bhgayalaxmi.b@nmpt.gov.in /chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be uploaded 
only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to 
be referred by the prospective Tenderer from time to time. 
             -sd- 

        Executive Engineer (Civil)  
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   NEW MANGALORE PORT AUTHORITY 

PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/88/2025-26 dtd:-14-01-2026 

E-Tender event No.2026_NMPT_893895_1 

ii) INSTRUCTIONS TO TENDERERS 

A. INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider 

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested 

to read the terms & conditions of this tender before submitting your online tender. 

Tenderers who do not comply with the conditions with documentary proof 

(wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here 

to Enroll available in the Home Page. Then the Digital Signature enrollment 

has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not 

be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached along 

with bid documents during bid submission. This will ensure lesser upload of 

bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the bidder 
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is liable to be rejected for that tender. Bidders are allowed to 

enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum published 

before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 

documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD to all Micro and small enterprises 

(MSE) will allowed. Bidder Shall upload with their offer, the proof of their 

being MSE registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any other 

body specified by Ministry of MSME will be considered. The bidder should 

read the terms and conditions and accepts the same to proceed further to 

submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

11. There is no limit on the size of the file uploaded at the server end. However, 

the upload is decided on the Memory available at the Client System as well 

as the Network bandwidth available at the client side at that point of time. 

In order to reduce the file size, bidders are suggested to scan the 

documents in 75-100 DPI so that the clarity is maintained and the size of 

file gets reduced. This will help in quick uploading even at very low 

bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, 

to ensure that, he/she completes the Bid Submission Process. Bids, which 

are not frozen, are considered as Incomplete/Invalid bids and are not 

considered for evaluation purposes. 
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13. The Tender Inviting Authority (TIA) will not be held 

responsible for any sort of delay or the difficulties faced during the 

submission of bids online by the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through this 

portal. Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date & 

time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the 

bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not certify 

for its correctness. 

18. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid opening 

etc., in the e-Procurement portal. The Time followed in this portal is as per 

Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere 

to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission 

end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be considered 

for evaluation and shall be rejected summarily the benefit of Exemption of 

EMD and tender fee to all Micro and small enterprises (MSE) registered 

with district industries center (DIC) or Khadhi and village industries 
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commission or Khadhi and Industries board (KVIV) or Coir board 

or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms o or any other body specified by Ministry of 

MSME, will be considered. The bidder shall upload with their offer, the proof 

of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line item in the Tax invoices to avail 

in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary 

evidence for exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) of 

volume-I (Original power of attorney duly authenticated by Notary Public) i.e. 

Annexure 2 to be submitted by post or by hand immediately after the closing 

date for submission of online e-tender). However, such Power of Attorney 

would not be required if the Application is signed by an authorized partner or 

Director (on the Board of Directors) of the Applicant, in case the Applicant is 

a partnership firm or limited liability partnership 

4. copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected 

for that tender. Bidders are allowed to enter the Bidder Name and Values only. 
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Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening of 

Part II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However, in case the lowest rate 

appears to be reasonable taking into account the prevailing market 

conditions, the work may be awarded to the lowest bidder and if the rate is 

still considered high, action as per prevailing instructions / guidelines shall be 

taken. All entries in the tender should be entered in online Technical & 

Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves 

the right to determine whether the information has been provided in 

reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 
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i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A material 

deviation or reservation is one (1) which affects in any substantial way, the 

scope, quality, or performance of the Tenderer or (2) which limits in any 

substantial way, inconsistent with the Tender document, or (3) whose 

rectification would affect unfairly the competitive position of other Qualified 

Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion 

is non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by the Port Authority in respect of such 

Tenders. 

k. The Port Authority would have the right to review the Technical Qualification 

and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek clarification 

if any and list out the firms, which are found technically suitable and Cover-II 

Price Bid of such tenderers only will be opened and EMD will be returned to 

the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and Cover – II of such tenderers will be opened on the specified date 

and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date 

of the tenders will be taken as valid. 

 

 

 

B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing and fixing of rubber edge protector 

at Oil jetty area, NMPA”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for 
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the tender document.  The successful bidder will be expected to 

complete the works by the intended completion date specified in the Contract 

document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.i

n/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will in no case be responsible and liable for those 

costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for construction 

of the Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 
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 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the 

bid outright. For evaluation purpose the uploaded offer documents will be treated 

as authentic and final. No hard copy shall be submitted, upload the entire 

document on the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer (Civil) in writing, so as to reach at least three days before start 

date of submission of bid.  It is to be noted that queries asked after closing date 

of pre bid meeting will not be answered. Employer’s clarifications shall be 

furnished in the CPP e-portal or shall be issued a corrigendum in the web site 

after closing date of online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 

date mentioned in the NIT. The bidders can ask queries if any during the period 

of pre-bid meeting through online. The queries of the bidders shall be answered 

online or a separate consolidated list of queries and clarifications shall be 

uploaded in web sites after closing date of online pre-bid meeting. 
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10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be 

shall be made exclusively through the issue of an Addendum. Any addendum 

thus issued shall be part of the tender documents and will be uploaded in CPP 

e-portal and Port website to all the bidders. Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part of 

Part I of their bid.  The Addendum can also be downloaded from NMPA official 

website from ‘Ongoing Project link’. The responsibility of downloading such 

addendum / amendment from NMPA website and CPP e-portal fully lies with the 

bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal 

to Rs.27.59 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.34.49 lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.55.18 lakhs (Excluding GST) 

Note1:*Similar work(s) means  

Manufacturing and fixing of fenders  

or  

supplying and fixing of Fenders  

or  

providing and fixing of Rubber edge protector / Dock liner / fenders.”.  

Note 2: Documentary evidence for successful completion of the work shall be 
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furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for ‘substantial 

completion’ of project/work/asset should contain two parts. Part -I shall contain 

‘financial value of work done’ and part-II shall contain ‘certificate of functional 

completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years  

2022-23, 2023-24 and 2024-25 shall be at least Rs.20.69lakhs.  

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial turnover of bidders would be 

evaluated considering the value of work / works in hand at NMPA on due date of 

bid submission. The total value of work orders and value of supplemental orders 

if any shall be considered as the value of work in hand. The 30% of value of work 

in hand shall be considered as the turnover required for execution of work in 

hand. The port would deduct the turnover required for execution of work in hand 

from average financial turnover of the bidder. The remaining net financial 

turnover of the bidder will be considered for eligibility criteria. The bidder must 

furnish the information in prescribed form as per Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work shall be 

considered as value of work in hand.    

The turnover means sales/ contract receipts excluding taxes other income shall 

not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate.  

The tender Copy of the work order, Client’s satisfactory work completion 

Certificate, along with any other documentary proof certifying the year of 

completion, brief description of the project and project completion cost shall be 

submitted in support of the assignments performed and claimed by the tenderer 

to fulfill the eligibility criteria for qualification. Experience of the tenderer / 
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contractor for completed works, executed in private organization shall 

be considered only if the Tax Deducted at Source Certificate with respect to 

referred work, issued by Competent Authority is enclosed by the tenderer along 

with the tender a statement duly certified by the Chartered accountant showing 

the average annual Financial Turnover over the last 3 financial years shall be 

submitted. 

d) A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years duly indicating UDIN 

shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for 

reasons which are attributable to non-performance of the contractor, 

inordinate delays in completion, consistent history of litigation resulting in 

awards against the contractor or any of the constituents, or financial 

failure due to bankruptcy, and so on. The rescission of a contract of 

venture JV on account of reasons other than nonperformance, such as 

the most experienced partner (major partner) of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced 

Bill of Quantities submitted through CPP e-portal by the Bidder. The Bidder shall 

fill in the percentage of Excess or Less in the Bill of Quantities through CPP e-

portal. Items for which no rate or price is entered will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and 

prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
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Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) after the 

last date for online bid submission. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidders’ responses shall be 

made in writing or by cable.  A bidder agreeing to the request will not be permitted 

to modify his bid and also shall submit an extension for EMD, if it is in the form 

of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 

deposit details towards Earnest Money Deposit of Rs. 162800/- (Rupees One 

Lakh SixtyTwo Thousand Eight Hundred  Only) as stipulated in the tender. 

The tender without EMD shall be treated invalid. The benefit of Exemption of 

EMD and tender fee to all Micro and small enterprises (MSE) registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other 

body specified by Ministry of MSME, will be considered. The bidder shall 

upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 

period of 90 days from the last date for online bid submission, the tender shall 
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be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required 

performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD 

/ LD and while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic 

and final. Any documents submitted in the form of hard copy except Power of 

attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  “Disclosure/indication of 

Price in the Techno Commercial Bid shall render the tender disqualified 
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and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.162800/- 

(Rupees One Lakh SixtyTwo Thousand Eight Hundred  Only) by 

RTGS/NEFT to NMPA Bank Account, failing which the Techno 

commercial Bid shall not be considered). 

iii) Transaction details of payment towards the cost of tender Fee: Rs. 1120/-

(Rupees One Thousand One Hundred Twenty Only) (To be paid by 

RTGS/NEFT to NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. Last Date for Submission Of Online Tender: is as per the date mentioned in 

the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time and 

date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1). 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure 

-2) (Original power of attorney i.e. Annexure 2 to be submitted by post or 

by hand so as to reach the Executive Engineer (Civil) immediately after 

the closing date for submission of online e-tender) duly authenticated by 

Notary Public. However, such Power of Attorney would not be required if 

the Application is signed by an authorized partner or Director (on the 

Board of Directors) of the Applicant, in case the Applicant is a partnership 

firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with 

the criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 
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ii) A separate sheet should be filled for each of the eligible 

assignments the details are to be supplemented by documentary proof 

from the respective client for having carried out such assignment duly 

certified by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 

evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing Average 

Financial turnover of the tenderer over the last three financial years (vide 

Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work. (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part of 

contract agreement and as such the bidders are requested to indicate the 

availability of the equipment at site at what stage of the construction 

period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, 

PF and GST Registration (GSTIN) Number along with certificates issued 

by the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work and 

personnel for site organization considered necessary and sufficient for the 

work have been furnished in the Annexure to Conditions of Contract in 

Volume I and that such plant, temporary works and personnel for site 

organization will be available at appropriate time of relevant works for which 

the equipment have been proposed at site till the completion of the 

respective work. 

b. No conditions are incorporated in the financial bid. In case any conditions 

are specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process 

and have not committed any offence under PC Act in connection with the 
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bid. 

d. We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

e. NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

f. RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the 

original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ 

in the online technical bid documents shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted for 

reference purpose. The bid submitted through e-tendering mode only will 

be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted/uploaded by the tenderer, the conditions 

mentioned in the Port’s uploaded document shall prevail. Besides, the 

tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, 

will be valid for all actions of requesting bid submission, bid opening etc., The 

bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freeze bids in 
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online only through CPP e-portal (after submission of bid) and 

resubmit/upload the revised offer before the deadline prescribed in Clause 

20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be disqualified 

from bidding for any contract with New Mangalore Port Authority for a 

period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 

by Resubmitting Bid only in accordance with this clause through CPP e-

portal. 

23. Bid Opening - Technical Bid: 

i. On the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of specified 

date for bid opening is declared as holiday by the Employer, the bid will be 

opened at the appointed time and location on the next working day. 

ii. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD 

and Tender Fee is in line with the Tender Condition there after the Techno 

Commercial Bid will be considered for evaluation. 

iii. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and / or if the same does not contains 

Bid security in the manner prescribed in the Bid documents, then that Bid will 

be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid 

(cover-II) of such eligible bidders shall be opened on the specified date and time. 
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If bidder withdraws his tender after opening of price bid the bidder will 

be disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes 

to bring additional information to the notice of the Employer, he should do so in 

writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

The employer may proceed to evaluate the bid by construing the particulars 

requiring clarification to the best of its understanding, and the bidder shall be 

barred from subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorized signatory (accredited 

representative) holding Power of Attorney in his favour. The Power of 

Attorney shall interalia include a provision to bind the Bidder to settlement of 

disputes clause; 

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or reservation. 

A material deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the 

Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 
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c) whose rectification would affect unfairly the competitive position 

of other Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical 

Bid that he has not incorporated any conditions in the Financial Bid and in case 

any conditions are specified in the financial bid his tender will be rejected without 

making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

27. Correction of Errors: (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of 

the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be permitted 

to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   Part 

II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 
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determined to be responsive to the bidding documents and who has 

offered the lowest evaluated bid price, provided that such bidder has been 

determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by 

the Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions 

of Contract called the “Letter of Acceptance”) will state the sum that the 

Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the works by the Contractor as prescribed by 

the Contract (hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the 

provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between 

the employer and the successful bidder.  Within 21 days of receipt of Letter 

of Acceptance, the successful bidder will furnish the performance security 

and sign the Agreement with the Employer. The contractor shall make 12 

copies of the Agreement and submit to the employer within 7 days following 

the date of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without 

interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit 

of the successful bidder if deposited in cash, shall be refunded (without interest) 

after he has signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the form 

of Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit 
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Receipt from a commercial bank, remittance by RTGS or in the 

form of Bank Guarantee for an amount equivalent to 5% of the Contract price 

including GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form 

of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 

bank having its branch at Mangalore acceptable by NMPA and cashable at 

Mangalore. The BG shall be issued in favor of FA&CAO, New Mangalore Port 

Authority in the Format enclosed in Volume I as Annexure-A.  

iii) The successful bidder/contractor is required to submit the performance 

guarantee in the form of an Electronic Bank Guarantee (E-BG) through the 

NESL (National E-Governance Services Ltd.) portal. This condition applies if 

the performance security is being provided via bank guarantee. The 

contractor shall ensure that the E-BG meets all the tender conditions and is 

in compliance with the requirements specified by the New Mangalore Port 

Authority. Failure to adhere to this condition may result in the rejection of the 

performance guarantee and may affect the award of the contract. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, inter 

alia, time, cost and effort of the Authority, in regard to the Tender, including 

consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not 

be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to 

have directly or through an agent, engaged or indulged in any corrupt practice, 
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fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing 

or engaging in any manner whatsoever, directly or indirectly, any official 

of the Authority who is or has been associated in any manner, directly or 

indirectly with the Selection Process or the LOA or has dealt with matters 

concerning the Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date 

such official resigns or retires from or otherwise ceases to be in the service 

of the Authority, shall be deemed to constitute influencing the actions of a 

person connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time has 

been or is a legal, financial or technical consultant/ adviser of the Authority 

in relation to any matter concerning the Project;  

(b) “Fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “Coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or property to influence any person’s 

participation or action in the Selection Process; 

(d) “Undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Selection Process; 

or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding 
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or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  

The Employer does not bind himself to accept the lowest or any tender and has 

the right to reject any tender without assigning any reason thereof. No 

representation whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020 in respect of Local Content and furnish an undertaking in the prescribed 

format as per Annexure 13, to that effect, failing which, the bid may be liable for 

cancellation. 
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Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Providing and fixing of rubber edge protector at Oil jetty 

area, NMPA” 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of 
the requirements of the bid document and information provided, the undersigned hereby 
apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – (Annexure 4) 
v. Average Financial turnover over the last three financial year-(Annexure 5) 
vi. List of ongoing works at NMPA -(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd.……………. of  (name 

and address of the branch). 
xii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 
xiii. Bid security (Annexure – 13) 

 
Signature 

(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 

“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 

NMPA” 

-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 

the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation 

& address of the Attorney) the following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying on 

our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and 

also to bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 

deed or deeds, transfer or transfers, endorsement or endorsements and to perform 

such other acts, matters, things as the Attorney shall consider requisite or advisable 

as full and effectively as the Company could do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me by 

the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and 
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things done by the said Attorney by virtue of this power of attorney, shall be 

construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name 

& designation of the Attorney), on this _______ day of ______________, 20____ (Two 

thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 

day of ______ 20_____ (Two thousand ___________) set my hands and subscribed 

my signature unto this instrument. 

 

SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

Note: i) This Document to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 

NMPA” 

ORGANIZATION DETAILS 

CONTACT No.: 
NAME OF APPLICANT: 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering 
 Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 
 

 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 
NMPA” 
 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
 

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 
This is to certify that the information contained in Sl. No 4 above is correct as per the 
accounts of the Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate 
from its chartered accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified Clause 
No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 
“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 
NMPA” 

FINANCIAL CAPABLITY 
(A)  Net worth & Average Annual Turnover of the Bidder 

 
Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 
be the Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 1 
and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 
audited Annual Reports as required under this Bid Document. 
Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 
the work) 

Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through 
their internal resources without availing the loan of credit, a specific mention to be made 
to this effect and proof for such resources shall be enclosed. 
 
 
 
 
 

   Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 

NMPA” 

 

LIST OF ONGOING WORKS IN HAND AT  NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried out 

by him at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial turnover as 

per MEC for the work 

     

 

      

Contractor 
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         Annexure – 6A (Not applicable) 

 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 

NMPA” 

 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the 

works, along with a construction programme showing sequence of operation and the 

time frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

          Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 

NMPA” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be purchased 

or hired. 

Descripti

on  of 

equipme

nt 

Require

ment no. 

/ 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from 

whom to 

be 

purchased) 

At what stage of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY AREA, 

NMPA” 

DECLARATION  

      We, M/s. (Name & address of the bidder) hereby declare that:- 

i. I have read the tender document Vol. I (Section I to III) Vol-II (Section IV and V) 

and Vol-III (Section V and VII) and agreed to the terms and conditions mentioned 

therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been furnished 

in the Annexures to Conditions of Contract in Volume I and that such plant, 

temporary works and personnel for site organization will be available at the site till 

the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment of the 

Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto and the 

Employer shall be at liberty to deduct or adjust from the Contactor's bills an amount 

that Employer may be called upon to pay towards claims, demands, proceedings, 

costs, charges and expenses Whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the Contractor. The 

contractor shall execute indemnity bond in the prescribed format as per (Annexure 

– 12) 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we 

shall be solely responsible for complying with the provisions of the Contract Labour 
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(Regulations & Abolition) Act, 1970 & the contract labour (Regulation 

&Abolition) Karnataka Rules 1974 and rules there under and the enactments that 

may be applicable including ESI Act, the payment of wages act, Provident Fund 

Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation Act 

or any other applicable legislation and the Municipal by-laws or other statutory 

Rules and Regulations whatsoever in force if these are applicable. Any obligations 

finding or otherwise missed under any statutory enactments, rules & regulations 

there under shall be the responsibility of the Contractor and the NMPA will take no 

responsibility for the same. The Contractor should take Workmen's Compensation 

Policy for his Workers, who are not covered under ESI and submit the same to the 

EIC immediately after commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf 

any claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable to 

the contractor after verification of the validity and if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to be made 

to any intermediaries (agents) etc. in connection with the bid. 

* Note: Delete whichever is not applicable. 

 

 

                                                                                           Signature 
(Authorized Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the 

Bidder) has submitted his bid dated__________________________ [date] for the 

Providing and fixing of rubber edge protector at Oil jetty area, NMPA(hereinafter called 

“the Bid”).  

KNOW ALL PEOPLE by these presents that We 

_______________________________ [name of bank] of _____________________ 

(name of country) having our registered office at ____________________________ 

(hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called 

“the Employer”) in the sum of _________________________ 1 for which payment well 

and truly to be made to the said Employer the Bank binds itself, his successors and 

assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 

______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that 

in his demand the Employer will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the three conditions, specifying the occurred 

condition or conditions.  
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This Guarantee will remain in force up to and including the date _________ 2 days after 

the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension(s) to the 

Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank 

not later than the above date. 

 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 20 …… 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL_________________________

_________________________________________________________________ 

_________________________ 

 [Signature, name and address]  

______________ _________ _________________ __________________________ 

_____________ 

The Bidder should insert the amount of the guarantee in words and figures denominated 

in Indian Rupees. This figure should be the same as shown in Clause 16 of the 

Instructions to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  



  49
Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                 
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

Signature of the party with seal 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 

Indemnifier’ which expression shall unless repugnant to the context or meaning thereof, 

include its successors, Administrator, representatives and assignees in favour of New 

Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred to as 

‘Indemnified’ which expression shall unless repugnant to the context or meaning thereof  

include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract 

or for supply of / Construction of ………… on terms and conditions set out interalia in 

the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above-mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 

against all damages or compensation payable at law in respect of or in consequence of 

any accident or injury to any workmen or other person in the employment of the 

contractor or sub-contractor against all claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto and the indemnified 

shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the 

indemnified for an amount that the indemnified may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference to the 

indemnifier. 
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The Indemnifier shall comply with all the Central State and Muncipal Laws 

and Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 

& Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments rules & regulations there under shall 

be the responsibility of the Indemnifier and the Indemnified will have no responsibility 

for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his 

workers, who are not covered under ESI and submit the same to the ESIC immediately 

after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made against 

Indemnified arising out of this work, the Port shall have the right to deduct the same 

from the bill amount payable to the Indemnifier after verification of the validity and if 

admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending on 

nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to fatality 

including death, permanent/ partial disablement, injury, financial loss, legal issues or 

any other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for 

which the indemnified and its officers / representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and 
Designation) 

Company Seal 
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Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with 

New Mangalore Port Authority for a period of 2 (Two) years starting from the date of 

notification from the Employer, if the undertaking of the affidavit submitted by us or our 

constituents in pursuance to any of the declarations of Letter of Technical Bid or Letter 

of Price Bid submitted by us are found to be false at any stage during the process of 

bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our 

Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 

Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 

period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
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I/We understand this Bid Security Declaration shall cease to be valid if I 

am/we are not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date 

of Signing]       

Corporate seal [where appropriate] 
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Annexure-14 

 

Format for Self-Certification under 

    Preference to “MAKE IN INDIA” Policy 

          (Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 

16-09-2020, as amended from time to time and as applicable on the date of submission 

of tender, we hereby certify that we M/s____________________________________ 

(name of the Bidder) are local supplier meeting the requirement of minimum Local 

content (50%) as defined in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________

____________________________________________________________________

________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- -----------------

--------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under 

Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or its 

successors can be debarred for up two years as per Rule 151 (iii) of the General 

Financial Rules along with such other actions as may be permissible under law. Seal 

and Signature of Authorized Signatory 

 

 

         Signature of the Bidder 

Date : 

Place : 
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Annexure-15 

Standard Template Pertains to Execution of Work  

Name of work: “PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL 

JETTY AREA, NMPA 

SI. 
No 

Details Status 

1 The Schedule of work / Programme Chart  
2 Execution of Agreement No.:  
3 Agreement Amount  
4 Date of commencement  
5 Date of completion  
6 Submission of Survey Drawings  
7 Submission of Design Mix  
8 Submission of Test reports under and other 

relevant documents 
 

9 Daily progress reports  
10 Insurance: The minimum insurance cover for 

physical property, injury and death is Rs. 
5,00,000/- (Rupees five Lakhs) per occurrence 
with the number of occurrences limited to four. 
After each occurrence, contractor will pay 
additional premium necessary to make 
insurance valid for four occurrences always. 

 

11 Performance guarantee: The Penalty for the 
delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the 
amount of performance guarantee for each 
week or part of the week for the number of 
weeks delayed beyond the stipulated date of 
submission. 

 

12 Liquidated Damages: The maximum amount 
of liquidated damages for the whole of the 
works is 10 % of the contract price plus taxes 
and duties. The half per cent (½%) per week 
L.D is applicable for delay period of ଵ ଷ of 
contract period and thereafter 10% L.D is 
applicable. 

 

13 The Defects Liability Period is 2 (two ) year  
14 Royalty submitted  
15 ESI and PF documents submitted  
16 Recovery of Water Supply charges  
17 Recovery of Power Supply charges  
18 Other Miscellaneous Recovery  
19 Penalty  
20 Extension of Time  
21 Actual date of completion  
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of 

_____________ 20___ BETWEEN New Mangalore Port Authority (hereinafter called 

"the Employer") of the one part and _____________ _________________ __________ 

____________________________________________________________________

________________________  

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for the 

execution and Completion of such works and the remedying of any defects therein at a 

contract price of Rs .....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the 

issue of Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity 

in all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 
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Contract Price or and such other sum as may become payable under 

the Provisions of the Contract at the times and in the manner prescribed by the 

Contract.  

 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used 

to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 

Clause 2.3 below.  

 

The Contract Data defines the documents and other information which comprise 

the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

 

The Contract Price is the price stated in the letter of acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract.  
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Days are calendar days, months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the Contract.  

 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works.  

 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer or his nominee by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

 

The Engineer or his nominee is the person named in the Contract Data (or any 

other competent person appointed and notified to the contractor to act in 

replacement of the Engineer or his nominee) who is responsible for supervising 

the Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding extensions 

of time and valuing the Compensation Events.  

 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

 

The Site is the area defined as such in the Contract Data.  
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Site Investigation Reports are those which are included in the Bidding 

documents and are factual interpretative reports about the surface and sub-

surface conditions at the site.  

 

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Engineer or his nominee.  

 

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with 

any of the Site Possession Date. 

 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the Site.  

 

Temporary Works are works designed, constructed, installed and removed by 

the Contractor which are needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer or his nominee which varies 

the Works.  

 

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

 

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a 

valid Competency Certificate through a programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 

have no significance. Words have their normal meaning under the 
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language of the Contract unless specifically defined. The 

Engineer or his nominee will provide instructions clarifying queries about 

the Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion date for the 

whole of the Works).  

 

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

 

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee 

will decide contractual matters between the Employer and the Contractor 

in the role representing the Employer.  
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5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 

cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 

Document. Upon signing the Contract Agreement, the Contractor shall make 12 

copies of Contract Documents in hardbound cover which shall cover documents 

used in Contract/Agreement and provide the same to the Employer at no extra 

cost.   

Data made available by the Employer in accordance with provisions of the 

Condition of Contract shall be deemed to include data listed elsewhere in the 

Contract and open for inspection at the office of the Deputy Chief Engineer (Civil) 

of the New Mangalore Port Authority (by prior appointment with the Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 

the Schedule of other contractors. The Contractor shall as referred to in 

the Contract Data, also provide facilities and services for them as 

described in the Schedule. The employer may modify the schedule of 

other contractors and shall notify the contractor of any such modification.  
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the 

functions stated in the Schedule or other personnel approved by the 

Engineer or his nominee. The Engineer or his nominee will approve any 

proposed replacement of key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal to or better than 

those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 

who is a member of the contractor’s staff of his work force stating the 

reasons, the contractor shall ensure that the person leaves the site within 

seven days and has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s 

risks and the contractor carries the risks which this Contract states are 

contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a)       In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any explosive 

nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 
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the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, earthquakes 

and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 

or part of the Permanent Works, except as may be provided for in the 

Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract 

Data for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 
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13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 

nominee’s approval before the start date. All such insurances shall 

provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the contractor or, if no payment is due, 

the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 

approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to 

the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and 

shall carry out the works in accordance with the program submitted by the 

contractor as updated with the approval of the Engineer or his nominee, and 

complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 
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approve them if they comply with the specifications and 

Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary 

or permanent Works, are subject to prior approval by the Engineer or his 

nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to notify 

the Engineer or his nominee of such discoveries and carry out the Engineer or 

his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free 

from encumbrances. If possession of a part is not given by the start date stated 

in the Contract Data the Employer is deemed to have delayed the start of the 

relevant activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 

authorized by the Engineer or his nominee access to the Site to any place where 

work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being manufactured, 

fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 
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24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee 

was either outside the authority given to the Engineer or his nominee by the 

Contract or that the decision was wrongly taken, the decision shall be referred to 

the Dispute Review Board (DRB) within 28 days of the notification of the 

Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works or after 

their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, certificate or 

valuation of the Engineer or his nominee, the matter in dispute shall, in 

the first place be referred to the Disputes Review Board [DRB] established 

pursuant to Appendix 1 hereto. (Not applicable to this contract) 

 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with the 

Works with all due diligence and the Contractor and the Employer shall 

give effect forthwith to every decision of the Engineer or his nominee 

unless and until the same shall be revised, as hereinafter provided, in a 

Dispute Review Board Recommendation / Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied 

by the Dispute Review Board’s (DRB) decision shall be decided by 

arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof. The arbitral tribunal shall consist of 3 

arbitrators, one each to be appointed by the Employer and the contractor, 

and the third to be appointed by the mutual consent of both the arbitrators, 

failing which by making a reference to CIDC-SIAC Arbitration Center from 
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their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to 

the evidence or arguments already put before the Engineer or his 

nominee or the Board, as the case may be, for the purpose of obtaining 

said recommendations/decision. No such recommendations/decision 

shall disqualify the Engineer or his nominee or any of the members of the 

Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the 

Contractor shall not be altered by reason of the arbitration being 

conducted during the progress of the works. Neither party shall be entitled 

to suspend the works to which the dispute relates, and payment to the 

Contractor shall be continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-

clause [i], within 14 days after receipt of the notice of the appointment of 

its arbitrator by the other party, then President/Chairman of the nominated 

Institution shall appoint arbitrator within 14 days of the receipt of the 

request by the nominated institution. A certified copy of the President’s/ 

Chairman’s order, making such an appointment shall be furnished to both 

the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 

the arbitration proceedings and that of all documents and communications 

between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 

CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 
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arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 

the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall 

not be withheld, unless they are subject matter of the arbitration 

proceedings. 

26. Replacement of conciliator (deleted) 

B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work including any changes to the sequence of the 

activities. 

 

27.3  The Contractor shall submit to the Engineer on the first day of each week 

or such longer period as the Engineer may from time to time direct, a 

progress report in an approved form showing up-to-date total progress, 

progress achieved against planned progress, during the previous week and 

progress forecast for the following week for all important items in each 

section or portion of the Works, in relation with the approved Program. 

 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the 

Contract Data. If the Contractor does not submit an updated Program within 

this period, the Engineer or his nominee may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold 
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this amount until the next payment after the date on which the 

overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit it 

to the Engineer or his nominee again at any time. A revised Program is to show 

the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining work 

and which would cause the Contractor to incur additional cost.  

 

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 

asking the Engineer or his nominee for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other 

to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 
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meeting and to the Employer.  The responsibility of the 

parties for actions to be taken is to be decided by the Engineer or his 

nominee either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or 

delay the execution of works. The Engineer or his nominee may require 

the Contractor to provide an estimate of the expected effect of the event 

or circumstance on the Contract Price and Completion Date. The estimate 

is to be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 

and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the 

test shows that it does the Contractor shall pay for the test and any samples. If 

there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered 

to the Employer in the condition required by the Contract, fair wear and 

tear excepted, to the satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 

engineer and  

(b) execute all such work of amendment, reconstruction, and 

remedying defects, shrinkages or other faults as the Engineer may, 

during the Defects Liability Period or within 14 days after its 

expiration, as a result of an inspection made by or on behalf of the 

Engineer prior to its expiration, instruct the Contractor to execute. 
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35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at his 

own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure 

on the part of the Contractor to comply with any obligation, expressed 

or implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete 

the Works and remedy any defects therein to the Engineer's satisfaction.  

The Defects Liability Certificate shall be given by the Engineer within 28 

days after the expiration of the Defects Liability Period, or, if different 

defects liability periods shall become applicable to different Sections or 

parts of the Permanent Works, the expiration of the latest such period, or 

as soon thereafter as any works instructed, pursuant to Clauses 35, have 

been completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of any 

obligation incurred under the provisions of the Contract prior to the issue 

of the Defects Liability Certificate which remains unperformed at the time 

such Defects Liability Certificate is issued and, for the purposes of 

determining the nature and extent of any such obligation, the Contract 

shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 

Engineer or his nominee’s notice the Engineer or his nominee will assess the 

cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the Bill 

of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall 

adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 

15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 

any item(s) is abnormally high, the Contractor shall provide the Engineer 

or his nominee with a detailed cost breakdown of such rate in the Bill of 

Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any other reason it shall, in his opinion, be 

appropriate, he shall have the authority to instruct the Contractor to do 

and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the 

Works, 

e) execute additional work of any kind necessary for the completion of 
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the Works, 

f) change any specified sequence or timing of construction of any part 

of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with 

Clause 40. Provided that where the issue of an instruction to vary the 

works is necessitated by some default of or breach of contract by the 

contractor or for which he is responsible, any additional cost attributable 

to such default shall be borne by the contractor. All Variations shall be 

included in updated Programs produced by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of 

the Engineer. Provided that no instruction shall be required for increase 

or decrease in the quantity of any work where such increase or decrease 

is not the result of an instruction given under this clause, but is the result 

of the quantities exceeding or being less than those stated in the Bill of 

Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and 

before the commencement of such work, notice shall be given either (a) 

by the contractor to the Employer of his intention to claim extra payment 

or a varied rate or price, or (b) by the Employer to the contractor of his 

intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given 

below and, in the order, given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 
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machinery used, plus 10% for overheads and profits of 

contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be:  

 

i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the Employer 

shall be payable provisionally till such time as the rates are finally 

determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the work, 

no quotation shall be given and the Variation shall be treated as a 

Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amounts and 

under conditions set forth in sub-clause 51.6 of the Contract Data 
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(Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 

the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which 

are not paid on monthly basis the Contractor has to submit the bill within 

7 days of joint measurement taken along with the concerned Engineer. 

The Engineer has to ensure that joint measurement to be completed 

within 7 days of completing of part work / running work.  The concerned 

Engineer i/c shall check and make entries into bill/M.B within 10 days of 

submission of the interim bill and submit to Executive Engineer/ 

Superintending Engineer (Civil).  The Executive Engineer/ Superintending 

Engineer (Civil) shall check the bills and after certification of the quantities 

as per manual shall forward to the Finance Department within 3 working 

days.  The Contractor and Assistant Engineer both jointly complete the 

measurements, if Contractor due to any reason does not attend/avoid joint 

survey/measurements the Executive Engineer shall give notice to the 

contractor to be present at the site for joint measurement within 7 days’ 

notice.  If the contractor fails to attend the joint measurement second 

notice shall be issued to the contractor to attend the joint measurement 

within 3 days failure to attend the site for joint measurement the Assistant 

Engineer and AEE or EE would record the reason and complete the 

measurements in a transparent manner departmentally and submit the 

bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected 

with billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Engineer or his nominee, and signed by both 

Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date 

of submission 

43.4  The payment will be made to the contractor after deducting any dues 

payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 
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award by the DRB or an Arbitrator, the Contractor shall be paid 

interest upon the delayed payment as set out in this clause. Interest shall 

be calculated from the date upon which the increased amount would have 

been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 

and prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 

works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or 

to carry out additional tests upon work which is then found to have 

no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly and 

form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the 

Contract that cause delay or extra cost to the Contractor.  
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(i) The effect on the Contractor of any of the Employer’s 

Risks.   

(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation event.  

 

44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Engineer or his nominee shall decide whether and 

by how much he Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by the 

Contractor, it is to be assessed by the Engineer or his nominee and the 

Contract Price shall be adjusted accordingly. If the Contractor’s forecast 

is deemed unreasonable the Engineer or his nominee shall adjust the 

Contract Price based on Engineer or his nominee’s own forecast. The 

Engineer or his nominee will assume that the Contractor will react 

competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding 

GST that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction 

of such taxes at sources as per applicable law.Any new Taxes, levies, 

duties imposed after signing the Contract shall be reimbursed by the 

employer on production of documentary evidence. The GST shall be 

quoted separately in tax invoice. The contractor shall file the applicable 

returns with tax department in time and submit the same as documentary 

evidence. 
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46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 

invoice, from first Running Bill onwards subject to a max of 5% plus of the 

contract price including GST. Retention money shall be refunded after 

completion of defect liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 

week of delay, or part thereof subject to a maximum of 10 per cent of the 

contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for completion, 

may allow further extension of time at its discretion with or without the levy 

of L.D. In the event of extension granted being with L.D, the Employer will 

be entitled without prejudice to any other right or remedy available in that 

behalf, to recover from the contractor as agreed damages equivalent to 

half per cent (½%) of the contract value of the works including GST for 

each week or part of the week subject to the ceiling defined in sub-Clause 

49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and 

while imposing penalty GST at applicable rate is applicable.   

 

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
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complete work within further extension of time allowed as 

aforesaid, shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract.  

 

49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 

agreed time frame, shall be entitled to terminate the contract.  

 

49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. up 

to ten per cent (10%) of the contract value and forfeit the security deposit 

made by the contractor besides getting the work completed by other 

means at the risk and cost of the contractor.  

 

49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 

restricted to the uncompleted value of work the maximum LD being on the 

entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums are 

included in the Contract, who may have been or be nominated or selected or 

approved by the Employer or the Engineer, and all persons to whom by virtue of 

the provisions of the Contract, the Contractor is required to subcontract shall, in 

the execution of such work or the supply of such goods, materials, Plant or 

services, be deemed to be subcontractors to the Contractor and are referred to 

in this Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable 

in two equal installments. The first installment shall be paid after 

mobilisation has started and next installment shall be paid after 
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satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilisation Advance and Construction Equipment Advance shall be paid 

at SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion 

of the employer and against Bank Guarantee for Mobilisation Advance 

and against hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has arrived at the 

site and next installment shall be paid after satisfactory utilisation of earlier 

advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should 

be completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 

incorporated and installed in the Works in accordance with conditions 

stipulated in the Contract Data.  

75% of cost of materials and plant brought to site for incorporation into the 

works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of 

which 5% of contract price should be submitted as Performance Security 

within 21 days of receipt of letter of acceptance and balance 5% 

recovered as retention money from running bills. Recovery of 5% of 

retention money shall commence from the first RA bill onwards @ 10% 

for each bill. Retention money shall be refunded after completion of defect 

liability period. The performance Bank Guarantee will be released after 

completion of defect liability period. 
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Removal of Craft or Plant which has sunk (NA to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and remove 

any craft or plant (floating or otherwise) belonging to him or to any sub-contractor 

employed by him (including also any plant which is held by the Contractor or any 

sub-contractor under agreement for hire or hire-purchase) which may be sunk in 

the course of the construction completion or maintenance of the Works or 

otherwise deal with the same as the Engineer may direct or until the same shall 

be raised and removed, the contractor shall set al such buoys and display at 

night such lights and do all such things for the safety of navigation as may be 

required by the Engineer or by Employer.  In the event of the Contractor not 

carrying out his obligation imposed upon him by this clause the Employer may 

provide buoy and light such sunken craft or plant and raise and remove the same 

(without prejudice to the right of the Employer to hold the Contractor liable under 

General Conditions) and the Contractor shall refund to the Employer all costs 

incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in location 

and manner approved by the Engineer subject to all necessary permissions 

being first obtained by the Contractor from the authorities concerned.  The 

Contractor shall not lay his temporary moorings such as to interfere with the port 

traffic and such moorings shall be removed if and when required by the 

Employer. 

53. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall 

be remedied by the Contractor at the Contractor’s cost if the loss or 

damage arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

54. Completion 

After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 
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nominee/Employer upon receipt of this notice shall conduct a complete 

joint survey of the work within 7 days and prepare a defects list jointly. The 

defects pointed out by the Engineer or his nominee/Employer would be rectified 

by the contractor within 14 days and thereafter acceptance report be signed 

jointly by the contractor and the Employer. This joint acceptance report shall be 

treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken to 

complete with due expedition any outstanding work in that part of the Permanent 

Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of 

the Permanent Works before completion of the whole of the Works shall not be 

deemed to certify completion of any ground or surfaces requiring reinstatement, 

unless such Taking-Over Certificate shall expressly so state. 

55. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due expedition 

any outstanding work during the Defects Liability Period.   Such notice and 

undertaking shall be deemed to be a request by the Contractor for the Engineer 

to issue a Taking- over Certificate in respect of the Works.  The Engineer shall, 

within 21 days of the date of delivery of such notice, either issue to the 

Contractor, with a copy to the Employer, a Taking- Over Certificate, stating the 

date on which, in his opinion, the Works were substantially completed in 
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accordance with the Contract, or give instruction in writing to the 

Contractor specifying all the work which in the Engineer's opinion, is required to 

be done by the Contractor before the issue of such Certificate.   The Engineer 

shall also notify the Contractor of any defects in the Works affecting substantial 

completion that may appear after such instructions and before completion of the 

Works specified therein.   The Contractor shall be entitled to receive such 

Taking-Over Certificate within 21 days of completion, to the satisfaction of the 

Engineer, of the Works so specified and remedying any defects so notified. 

  

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the 

Contractor may request and the Engineer shall issue a Taking-Over Certificate 

in respect of : 

a. any Section in respect of which a separate Time for Completion is 

provided in the appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 

provided for in the Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to 

occupy or use prior to completion (where such prior occupation or use is 

not provided for in the Contract or has not been agreed by the Contractor 

as a temporary measure). 

56. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Engineer or his nominee shall 

issue a Defects Liability Certificate and certify any final payment that is due to 

the Contractor within 60 days of receiving the Contractor’s account if it is correct 

and complete. If it is not, the Engineer or his nominee shall issue within 15 days 

a schedule that states the scope of the corrections or additions that are 

necessary for the correction and certify payment of 50% of the undisputed 

amount to the contractor. If the Final Account is still unsatisfactory after it has 

been resubmitted the Engineer or his nominee shall decide on the amount 
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payable to the Contractor and issue a payment certificate, within 60 

days of receiving the Contractor’s revised account.  

57. Submission of ‘As built Drawings’ (NA) 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer or his nominee’s approval, the Engineer or 

his nominee shall withhold the amount stated in the Contract Data from 

payments due to the Contractor.  

58. Termination 

58.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

58.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) the Contractor stops work for 28 days when no stoppage of work 

is shown on the current Program and the stoppage has not been 

authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 

28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by 

the Employer to the Contractor within 50 days of the date of the 

Engineer or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number 
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days for which the maximum amount of liquidated 

damages can be paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing 

the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of any thing of value to influence the action 

of a public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in 

 order to influence a procurement process or the execution of a contract 

to the detriment of the Employer, and includes collusive practice. Bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition.”  

58.3  When either party to the Contract gives notice of a breach of contract to 

the Engineer or his nominee for a cause other than those listed under Sub 

Clause 59.2 above, the Engineer or his nominee shall decide whether the 

breach is fundamental or not.  

58.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of extra/additional 

items.  

58.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

59. Payment upon Termination 

59.1  If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer or his nominee shall issue a certificate for 

the value of the work done less advance payments received up to the date 

of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law 

and less the percentage to apply to the work not completed as indicated 
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in the Contract Data. Additional Liquidated Damages shall 

not apply.  If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be a debt payable to the 

Employer.  

59.2  If the Contract is terminated at the Employer’s convenience or because of 

a fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and loss of profit on uncompleted 

works  less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to 

be deducted at source as per applicable law.  

60. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

61. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or his 

nominee shall certify that the Contract has been frustrated. The Contractor shall 

leave the Site and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work 

carried out afterwards to which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-

III (v) as modified or added by the following condition of special conditions as 

provided in Section – III(vi) herein, which shall be read and construed with the 

general condition in Section – 3 A to E as if they were incorporated therein. In so 

far as any of the condition of the special conditions may conflict or be in 

consisting with any of general conditions of in Section -3F- Special condition of 



  92
the contract shall prevail.  

62. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals as 

the Engineer or his nominee may prescribe, showing the staff and the numbers 

of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer or his nominee may require.  

63. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors shall 

abide at all times by all existing labour enactment and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules) regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or Central Government or the local authority. Salient 

features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor the Engineer or his nominee/Employer shall have the 

right to deduct any money due to the Contractor including his amount of 

performance security. The Employer / Engineer or his nominee shall also have 

right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 
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64. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating 

water) to prevent 

(i) Any interference with the supply to or abstraction from such 

sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. 

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in 

regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or 

any other authority having jurisdiction over the Site together with all labour 

stores and services required for their efficient working and use at any time, 

day or night. 

(d) The Contractor shall also provide at his own cost every description of 

watching and maintenance required in connection with the foregoing, and 

all other services for protecting and securing all places dangerous 

whether to Contractor's workmen or to other persons until the Works are 

handed over to the Employer, or till such time when the Engineer decides 

that such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as 

not to interfere with any navigation lights or with any traffic or signal lights 

of any local or other authority. 

65. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 

acceptable to the Employer. 



  94
The contractor shall at his own costs and expenses obtain and shall 

cause any subcontractor to obtain such insurance as may be necessary to cover 

the liability of the contractor or as the case may be of such subcontractor in 

respect of personal injuries and death arising out of or in the course of or caused 

during the execution of the works for a minimum amount of Rs. 25 lakhs and 

shall produce or cause any such subcontractor to produce for inspection the 

relevant policy or policies together with receipt for the premium paid under such 

policy/policies as and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of 

the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 

indemnified the Employer i.e. NMPA against all damages or compensation 

payable at Law in respect of or in consequence of any accident or injury to 

any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto and the 

Employer shall be at liberty to deduct or adjust from the Contactor's bills an 

amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in 

relation to any accident or injury referred to above without any reference to 

the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 

and Rules and shall be solely responsible for complying with the provisions 

of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 

labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 

and the enactments that may be applicable including ESI Act, the payment 

of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. 

The Workmen Compensation Act or any other applicable legislation and the 

Municipal by-laws or other statutory Rules and Regulations whatsoever in 

force if these are applicable. Any obligations finding or otherwise missed 

under any statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no responsibility for 

the same. The Contractor should take Workmen's Compensation Policy for 
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his Workers, who are not covered under ESI and submit the 

same to the EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the Labourers 

/persons engaged by him for the satisfactory execution of the works. If any 

claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable 

to the contractor after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 

use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 

Harness or any other equipment as required depending on nature of work by 

his staff at site. 

66. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war 

risks, such insurance if normally available shall be effected, at the cost of the 

Employer, with the Insurance Company acceptable to the Employer and shall be 

in the joint names of the Employer and the Contractor. 

67. Royalty  

Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, for 

getting stone, sand, gravel, clay or other materials by him and his subordinates 

and his subcontractors and required for the works, at the rates and such 

conditions as notified by the State Government. The applicable rates for royalty 

is enclosed as Schedule-A in Volume –III. The contractor should submit the 

Mineral Dispatch Permit (MDP) in original for the quantity executed by the 

contractor for the requisite quantity of material incorporated in works for which 

MDP is issued by the authorized supplier. If contractor fails to submit the MDP 

in original the amount equal to 5 times the royalty charges shall be deducted 

from the contractor’s bills as per prevailing orders issued by the Authority. 

68. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of 
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units of work over roads, highways or bridges on which such 

oversized and over weight items are not normally allowed to be moved, the 

Contractor shall obtain prior permission from the concerned authorities. 

Payments for complying with the requirements, if any, for protection of or 

strengthening of the roads, highways or bridges shall be deemed to be included 

in his contract price. 

69. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising 

out of or in relation to any claim made by the concerned authorities in respect of 

damage or injury to roads, highways or bridges. In case of failure of the 

Contractor to settle such claims and in case the Employer is held responsible for 

payment to the authorities, then the Employer shall settle the claim and the 

Employer’s expenses in this regard, as certified by the Engineer, may be 

deducted by the Employer from any money due or to become due to the 

Contractor and the Engineer shall notify the Contractor accordingly with a copy 

to the Employer. 

70. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply 

fully with all existing Acts, regulations and bye-laws including all statutory 

amendments and re-enactment of State or Central Govt. and other local 

authorities and any other enactments and act that may be passed in future either 

by the State or the Central Govt. or local authority, including Indian Workmen’s 

Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and 

Equal Remuneration Act 1976, Employees’ State Insurance Act, 1948, Factories 

Act, Minimum Wages Act, Provident Fund Regulations. Employees’ Provident 

Fund Act and schemes made under the same Act, Health and Sanitary 

Arrangements for Workmen, Insurance and other benefits and shall keep the 

Employer indemnified in case any action is commenced for contravention by the 

Contractor. If the Employer is caused to pay or reimburse any amounts as may 

be necessary to cause or observe, or for non-observance of the provisions 

stipulated here-forth on the part of the Contractor, the Engineer shall have the 
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right to recover from the Contractor any sum required estimated 

to be required for making good the loss or damage suffered by the Employer. 

The Tenderers must have valid ESI and PF registration and shall maintain the 

records prescribed under ESI Regulations and PF Act & make the contribution 

towards ESI and PF in respect of persons employed by the Contractor. The 

contractor shall make available such records for inspection by ESI and PF 

authorities during inspection and furnish the copies of such records to the 

employer regularly. The EPF and ESI contribution on the part of the employer in 

respect of this contract shall be paid by the contractor. These contributions on 

the part of Employer paid by the contractor shall be reimbursed by the Engineer 

–in –charge to the contractor on actual basis. The minimum wages applicable 

for Mangalore City is enclosed as Schedule – B in Volume – III. 

 

70.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to 

prevent accidents. 

70.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and 

labour and for the preservation of peace and protection of Persons and 

property in the neighborhood of the Works from the same. 

70.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to 

the requirements of the local health authorities, to ensure that medical 

staff, first aid equipment and stores, sick bay and suitable ambulance 

services are available at the camps, housing and on the site at all times 

throughout the period of the Contract and that suitable arrangements are 

made for the prevention of epidemics and for all necessary welfare and 

hygiene requirements. 

70.4 Supply of Water 
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The Contractor shall, so far as is reasonably practicable, having 

regard to local conditions provide on the Site, to the satisfaction of the 

Engineer’s Representative, an adequate supply of drinking and other 

water for the use of the Contractor’s staff and work people. 

70.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in 

force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, 

or drugs or permit or suffer any such importation, sale, and gift, barter 

disposal by his sub-contractions agents or employees.  

70.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any 

persons or person, any arms or ammunition of any kind or permit or suffer 

the same as aforesaid. 

70.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have 

due regard to all recognized festivals, days of rest and religious or other 

customs. 

70.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders and 

requirements as may be made by the Govt., or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 

same. 

70.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour 

from amongst persons in the service of the Employer or other agencies 

engaged for any works of the Employer. 

70.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall 

provide and maintain such accommodation and amenities as he may 

consider necessary for all his staff and labour employed for the purposes 

of or in connection with the Contract, including all fencing water supply 

(both for drinking and other purposes), electricity supply, sanitation, cook 
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houses fire prevention and fire-fighting equipment, crèche for 

children of his staff and labour employed for the purposes, furniture, other 

requirements in connection with such accommodation or amenities. On 

completion of the Contract, unless otherwise agreed with the Employer, 

the temporary camps/housing provided by the Contractor shall be 

removed and the site reinstated to its original condition, all to the approval 

of the Engineer. The land for construction of labour camps shall be allotted 

outside the security area to the extent available and such area allotted for 

labour camps will be charged a ground rent at TAMP approved rates. The 

ground rent is liable for change as per the prevailing TAMP rates from 

time to time during the currency of the contract. 

70.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 

less than a fair wage which expression shall mean whether for time or 

piecework the respective rates of wages as fixed by the Public Works 

Department as fair wages for Dakshina Kannada District payable to the 

different categories of labourers of those notified under the Minimum 

Wages Act. 

The Contractor shall maintain records of Wages and other remuneration 

paid to his employee in such form as may be convenient and to the 

requirements of the Employer/Engineer and the Labour Enforcement 

Officer (Central), Ministry of Labour, Govt. of India, or such other 

authorized person appointed by the Central Govt. The Contractor shall 

allow inspection of the aforesaid Wage Records and Wage Slips to the 

Engineer and to any of his workers or to his agent at a convenient time 

and place after due notice is received, or to any other person authorized 

by him on his behalf. 

70.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon 

as possible after its occurrence. In the case of any fatality or serious 

accident, the Contractor shall, in addition, notify the local police authorities 

immediately by the available means. 

70.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors 
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of the foregoing provisions. 

70.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labors and the staffs engaged 

in the works. The Contractor has to get the vehicle and labor RIFD based 

passes for the entry inside the wharf area based on prevailing rates. 

70.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 

passes are to be issued to the Engineer and arrange to obtain the passes 

from the appropriate authority, based on the recommendation of the 

Engineer and abide by the Rules of the New Mangalore Port Authority 

with regard to entry etc. For the entry of trucks and other vehicles also, 

the Contractor should obtain necessary permits. The Contractor shall 

retain the original passes obtained by them in respect of their labour and 

staffs engaged in the Works and produce the same to the Engineer as 

and when called for. It should not be either destroyed or allowed to be 

taken by the labour/staff after its use. 

71. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient life saving appliances and first aid equipment to the approval of the 

Engineer. The appliances and equipment shall be available for use at all times. 

72. Diving Operations (NA) 

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 

be employed and is to have a copy of such Code Prominently displayed 

on the craft or structure from which the operations take place 
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73. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers 

to give to any person any bribe, gift, gratuity or commission as an inducement or 

reward for doing or forbearing to do any action in relation to the Contract or any 

other contract with the Employer, or for showing or forbearing to show favour or 

disfavor to any person in relation to the Contract or to any other contract with the 

Employer, then the Employer may enter upon the Site and the works and 

terminate the employment of the Contractor and the provisions of Clause 63 

hereof shall apply as if such entry and termination had been made pursuant to 

that Clause. 

The bidders shall give an undertaking that they have not made any payment or 

illegal gratification to any person/authority connected with the bid process so as 

to influence the bid process and have not committed any offence under the PC 

Act in connection with the bid. 

74. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, 

save insofar as may be necessary for the purposes thereof, and shall not publish 

or disclose the same or any particulars thereof in any trade or technical paper of 

elsewhere without the previous consent in writing of the employer. If any dispute 

arises as to the necessity of any publication or disclosure for the purpose of the 

Contract the same shall be referred to the decision of the Employer whose award 

shall be final. 

75. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 

15 days before commencement of erection of any part of Temporary Works, 

drawings and detailed proposals for the method of construction of Temporary 

works such as office, store, false work and temporary platforms etc. which he 

intends to construct for the execution of the contract and no such work shall be 

constructed before obtaining the written approval of Chief Engineer. These 

temporary works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same will be 

allotted free of ground rent to the extent available. The Contractor shall obtain 
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permission for any Temporary Works and would ensure that during 

execution of works the statutory requirements of the concerned authorities such 

as New Mangalore Port Authority, Police, Customs, etc. would be complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is 

required to submit to the Engineer during the progress of the Works, shall be 

furnished in triplicate without any additional cost. 

76. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on 

the main water supply line within the Port area. The plumbing connection and 

extension of necessary supply pipeline to the working area shall be arranged by 

the Contractor at his own cost. The Contractor shall also provide a water meter 

at his cost for metering the quantity of water used. Charges for the consumption 

of the water will be paid by the Contractor to the Employer at notify rate as 

applicable time to time during the currency of the Contract. For non-supply of 

water at any stage port will not be responsible and the Contractor shall not have 

any claim whatever for loss or damage. 

77. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the 

extent available will be made available by the Employer within the Port area. 

Drawing of power lines etc. from the available point of supply of power to the 

actual work site either by overhead lines or underground cables shall be 

arranged by the contractor at his cost. The temporary lines and connections by 

the Contractor shall be approved by the Engineer's representative before 

availing power. The Contractor shall provide Trivector Meter to read consumption 

in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 15 

days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power supply 

at 11 KV and install his own transformer of suitable capacity and work carried 
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out as per IE Rules & Regulations as approved by the CEA. 

The Contractor shall pay to the Employer, the power charges as per the 

prevailing Tariff schedule of MESCOM in force during the work of the Contractor. 

At present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 

per KVA or part thereof per month on connected load, security deposit Rs. 

4,604.00 per KVA along with departmental charges @ 23.75% of the bill amount. 

The Contractor shall also pay the connection and disconnection charges as 

applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity capacitors 

bank to maintain the Power Factor of all power loads. If the capacity of the 

capacitor found less than stipulated as per regulation during inspection, 

surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay refundable 

Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, before availing 

the power supply in the form of a Demand Draft drawn in favour of FA&CAO, 

NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along with 

the completion report. The Trivector Meter provided is calibrated either by M/s. 

MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non-

supply of power at any stage port will not be responsible and the Contractor shall 

not have any claim whatever for loss or damage. 

78. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items in 

the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in force 

from time to time.  Deduction of Income Tax shall be made by the 

Employer from each certificate of payment to the contractor at the rate of 

2% plus surcharge or such other rates as may be specified by the Central 
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Government from time to time, on the gross amount of the 

Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall 

be paid to the contractor separately as applicable. The contractor shall 

submit running account bills indicating GST separately as applicable. The 

Contractor shall be responsible for the payment of GST applicable, to the 

GST authority. The contractor shall file the applicable returns with tax 

department in time and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information: - 

- Name of the Customer: New Mangalore Port Authority 

- GSTIN of the Customer: 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such 

as SAC code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in 

the due date as specified by GST act. Input tax credit lost by Port due to 

any error, omission or non-filing of return will be recovered from any 

amount due to the supplier Any input tax credit lost by the Port due to due 

to any error, omission or non-filing of return will be recovered from the bills 

and other monies available with the Port 

79. Price Adjustment (not applicable to this contract) 

80. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims demands proceedings damages 

costs charges and expenses whatsoever in regard or in relation to such liability. 

81. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the same. 

The set of such conditions (regulation) is available with NMPA and the contractor 
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is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe 

the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any 

damage on account of above, the entire responsibility will remain with contractor 

and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work 

that cannot be safely done from ground.  No portable single ladder shall be over 

8 meters in length.   

Hoisting machines and tackles used in the works including their attachments, 

and supports shall be in perfect condition as per stipulations of the relevant 

Rules.  The ropes used for hoisting or lowering materials or as means or 

 

suspension shall be of durable quality and adequate strength and free from 

defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every opening 

in the floor of a building or in a working platform shall be provided with suitable 

fence to prevent the fall of persons or materials.  No floor, roof or other parts of 

the structure shall be so overloaded with debris or materials as to render it 

unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove. 

All safety rules shall be strictly followed while working on live electrical systems 

or installations as stipulated in the relevant Rules. 

82. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and 

shall always take such necessary additional steps to keep the harbour waters 
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free of noxious or unhygienic matters coming from his works as are 

required by the Employer.  Under no circumstances shall inflammable materials 

be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

83. Execution of work 

The contractor shall be required to execute the work in such a way so as not to 

cause any damage, hindrance or interference with port activities going on in the 

area or nearby. He should not also deposit the materials at such places which 

may cause inconvenience to the public and the work going on in the nearby area 

The Contractor shall have to make good all damages done by him to the 

structures nearby while executing the work and no extra payment shall be made 

to him on that account. 

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 

necessary arrangements for proper movement of traffic by carefully maintained 

approaches and road diversions with suitable sign boards for  

 

indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 

Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount 

upon submission of documentary evidence in original for the proof of payment of 

such Customs Duty. The reimbursement of such amount towards Customs Duty 

shall be limited to the Ceiling amount quoted by the Contractor in the Bill of 

Quantities as above. If the Contractor incurs Customs Duty Levy less than the 

said Ceiling Amount, the reimbursement by the Employer shall be limited to the 
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documented cost of Customs Duty levies actually paid to the 

Customs Authorities, Government of India. If the Actual Customs Duty levies 

paid by the Contractor exceeds the said Ceiling Amount, then the reimbursement 

by the Employer shall be limited to the Ceiling Amount. The reimbursement of 

the Customs Duty will be limited only to the Imported Materials listed in 

“Preamble and Bill of Quantities”, BOQ No.__. During the execution of the 

Works, if it necessitates for expeditious completion of the Works, Contractor may 

resort to import of any of the materials not listed aforesaid, with the approval of 

the Employer. However, the aggregate amount of Customs Duty to be 

reimbursed shall not exceed the lump sum amount offered in the Priced Bill of 

Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars 

and documents to the customs and other Government authorities and get the 

Imported Materials cleared and transported in time. The Contractor shall be fully 

responsible for port and Customs clearance including stevedoring, handling, 

unloading, loading, storage, inland transportation, if any of materials, equipments 

and plant to storage godowns, yards, sites etc. The contractor shall be fully 

responsible for any delays, penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at concession 

rate or Customs Duty as applicable. However, the responsibility for obtaining 

such concession rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability 

on the account. For bill of Lading, the “Consignee” for permanent materials to  

 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining 

“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 

Duty, etc. shall be the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ 

_____ we request New Mangalore Port Authority to be consignee in the 
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matter of permanent materials to be imported by us at our 

cost (covering payments of materials by letter of credit) including freight, 

insurances, taxes and any other charges whatsoever payable in 

connection with the import and its incorporation into the work.  

 

b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, and 

will not alter the payment terms under the Contract No. SCB II/ 2009 dated 

…………………….. between ………………………. (the Contractor) and 

New Mangalore Port Authority.  

 

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 

responsibilities etc. as if we are our self a consignee.  

 

d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 

irrevocably agree to indemnify New Mangalore Port Authority for such 

consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 

at our own cost. New Mangalore Port Authority’s responsibilities in this 

regard will be the same as under the said contract and limited to issuing 

required recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No.     / 20XX dated ………….. 

between ……………………….(the Contractor) and New Mangalore Port 

Authority.  

85. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying 

this tender document. The Engineer will supply to the Contractor from time to 

time during the progress of the works such further working drawings as will be 

necessary in his opinion for the proper and adequate execution and maintenance 

of the Works in accordance with the Engineer’s designs and/or any modification 
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thereof as decided by the Engineer and the Contractor shall 

carry out the work in accordance with the said working drawings. Two sets of 

such working drawings will be issued. If the Contractor requires more sets he will 

have to make his own arrangement at his cost. Residual Design, Detailing & 

Engineering: - The Engineer to the project has done the detailed design and 

engineering for the subject tender. During execution of the work the residual 

design, detailing and engineering, if needed, is to be carried out by the contractor 

at no extra cost to the Employer. For equipment/ Installations detailed drawings 

need to be produced by the contractor at no extra cost to the Employer. The 

contractor shall also get approved such design, detailing & engineering from the 

Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the first 

instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer to 

any alternative detail or modification of the contract drawings which the 

Contractor may wish to make at least 30 days prior to the commencement of the 

work or part of the work to which such drawings relate. The contractor shall at 

the same time, if so required by the Engineer, furnish calculation sheets in 

duplicate relating to the strength and anticipated deflections in respect of such 

altered/modified works. The Engineer will, after any such alteration which he may 

approve, record on the copies as amended his approval and will return one copy 

of the drawings and calculation sheets to the contractor, who shall carryout the 

work in accordance therewith. The contractor shall forward to the Engineer three 

additional copies of the working drawings and calculation sheets as approved in 

additions to these working drawings and calculation sheets as approved. In 

addition to these working drawings are also to be submitted (the same procedure 

as in the ease of the contractor) in respect of any work proposed to be executed 

by sub-contractors. The approval of the Engineer of all or any of the calculation 

sheets, drawings shall not relieve the contractor of responsibility in connection 

with the execution of the altered/modified or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  
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“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer or his nominee’s approval, the Engineer or 

his nominee shall withhold the amount stated in the Contract Data from 

payments due to the Contractor.  

86. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 

The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials available 

and arriving to site. The contractor shall submit the daily report format to the 

Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to 

the Engineer in triplicate. The first report shall cover the period up to the end of 

the first calendar month following the Commencement Date. Reports shall be 

submitted monthly thereafter, each within 7days after the last day of the period 

to which it relates. Reporting shall continue until the Contractor has completed 

all work, which is known to be outstanding at the completion date, stated in the 

Taking-Over Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of 

design (if any), Contractor’s Documents, procurement, manufacture, 

delivery to Site, construction, erection and testing; and including these 

stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 

showing the various stages of progress on the Site monthly;  
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c) For the supply of manufactured items, the name of the 

manufacturer, manufacture location, percentage progress, and the actual 

or expected dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 

Materials;  

e) Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 

or circumstances which may jeopardize the completion In accordance 

with the Contract, and the measures being (or to be) adopted to overcome 

delays. 

88. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, 

the following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

89. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit 

self-attested copy of statutory documents such PAN card, GST registration 

certificate, ESI registration certificate, EPF registration certificate, Labour 

Identification Number (LIN) and any other documents required for successful 

completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for compensation 

in case of injury by accident arising out of and during the course of 

employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 

has completed 5 years’ service or more on death at the rate of 15 days 

wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer and workers @ 13.00% 

and12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 

etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required 

to be provided, by the Principal Employer by Law.  The Principal Employer 

is required to- take Certificate of Registration and the Contractor is 

required to take license from the designated Officer.  The Act is applicable 

to the establishments or Contractor of Principal Employer if they employ 

20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per 

provisions of the Act if the employment is a scheduled employment 

Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages 
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are to be paid when it will be paid and what deductions can be 

made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 

making discrimination against Female employees in the matters of 

transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of 

annual bonus subject to a minimum of 8.33% of wages and maximum of 

20% of wages to employees drawing Rs. 3500/- per month or less. The 

bonus to be paid to employees getting Rs. 2,500/- per month or above up 

to Rs. 3500/- per month shall be worked out by taking wages as Rs. 

2,500/- per month only.  The Act does not apply to certain establishments. 

The newly set-up establishments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979: The Act is applicable to an establishment which 

employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, 

travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 

establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at 

the Building or Construction work and other welfare measures, such as 

Canteens, First-Aid facilities. Ambulance, Housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies 
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has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer SE(C-II) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 
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Sl. 

No. 

Description Reference 

Cl. No. 

5 The name and identification number of the Contract is   

 Name of Contract :- “Providing and fixing of rubber edge 

protector at Oil jetty area, NMPA” 

Tender no: CIVIL/CE( C)/EE( C)/88/2025-26 

(1) 

6 The works consist of Providing and fixing of rubber edge 

protector at Oil jetty area, NMPA”. 

(1) 

7   The start date shall be 

7 days from the date of Issue of Letter of Acceptance. 

Conditions of 

contract       

A-General  

1.Definitions  

8 The Contract price is the price stated in the letter of 

acceptance. However, payment will be made as per actual 

work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 4 

(Four  ) Months with the following milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by the 

Executive Engineer executing the work for completion of 

the work as per the scheduled date. 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(2.3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the 

Bid and before the issue of Letter of Acceptance by which 

the Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works within 

14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter 

of acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined in Location plan drawing   

15 The Defects Liability Period is 2(Two) year (35) 

13 

16 The minimum insurance cover for physical property, injury 

and death is Rs.5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for 

the number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 
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Sl. 

No. 

Description Reference 

Cl. No. 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after signing 

of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) shall 

be 10% of total tax invoice value from each bill subject to a 

maximum of 5% of the contract price including GST as 

applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable for 

delay period of 
ଵ

ଷ
of contract period and thereafter 10% L.D is 

applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form in the form of Insurance 

Surety Bonds, Account Payee Demand draft, Fixed Deposit 

Receipt from a commercial bank, remittance by RTGS or in 

the form of Bank Guarantee for 5% of the contract price 

inclusive of GST. 

(52.2) 
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Sl. 

No. 

Description Reference 

Cl. No. 

34 The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee of 

the type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of ESI and EPF contribution on the part of 

the employer in respect of this contract within 60 days from 

the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES  

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be 

required to provide Performance and Advance Payment Securities in 

accordance with one of the forms, or in a similar form acceptable to the 

Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address 

of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance 

of Contract _______________________________ No._________ 

dated_____________ to execute ______________________________ 

___________________ [name of Contract and brief description of Works] 

(hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in 

accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of 

guarantee]1 _________________________________________ [In words], 

such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written 

demand, and without cavil or argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as 

aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed there under or of any of the 

Contract documents which may be made between you and the Contractor shall 

in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects 
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Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

……… day of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________D

ate__________________________________________________________ 

 

1An amount shall be inserted by the Guarantor, representing the percentage of 

the Contract Price specified in the Contract and denominated in Indian Rupees.  
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  124
 

Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

 

To:  ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter 

called “the Contractor”) shall deposit with________________________[name of 

Employer] a bank guarantee to guarantee his proper and faithful performance 

under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in 

words].  

We, the____________________________ [bank or financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee 

as primary obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand 

without whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of 

guarantee]1 ___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms 

of the Contract or of Works to be performed there under or of any of the Contract 

documents which may be made between__________________________[name 

of Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition 

or modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract 

until___________________________________[name of Employer] receives 
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full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or 

financial institution representing the amount of the Advance Payment, and 

denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port 

Authority, Mangalore (hereinafter called “The Board” having agreed to 

refund ________________________ 

_____________________________________ (hereinafter called “the 

said contractor(s)”) under the terms and conditions of an Agreement 

No._____________________________ made between New Mangalore 

Port Authority and __________________________________ 

(hereinafter called “the said Agreement”) the retention money for the due 

fulfillment by the said contractor(s) of the terms and conditions contained 

in the said agreement on production of a bank guarantee for 

_____________________. We __________________ (hereinafter 

referred to as “the Bank”) at the request of 

M/s.________________________ do hereby undertake to pay the Board 

an amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay 

the amounts due and payable under this guarantee without any demur, 

merely on a demand from the Board stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the said 

Contractor(s).  Any such demand made on the bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee.  

However, our liability under this guarantee shall be restricted to an amount 

not exceeding 



  127
Rs._______________________________________________________

____________ 

 

3. We ______________________________ undertake to pay the Board 

any money so demanded notwithstanding any dispute or disputes raised 

by the Contractor(s) in any suit or proceeding pending before any Court 

or Tribunal relating there to, our liability under this present being absolute 

and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of 

our liability for payment there under and the Contractor(s) shall  

 

have no claim against us for making such payment. 

 

4. We _____________________ further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would 

be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of the Board under or by virtue 

of the said Agreement have been fully paid and its claims satisfied or 

discharged or till Engineer-in-charge on behalf of the Board certifies that 

the terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee. 

 

5. We _____________________ further agree with the Board that Board 

shall have the fullest liberty without our consent and without affecting in 

any manner our obligations here under to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the 

said Contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Board against the said 

Contractor(s) and to forbear or enforce any of the terms and conditions 

relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the 

said Contractor(s) or for any forbearance act or omission on the part of 

the Board or any indulgence by the Board to the said Contractor(s) or by 
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any such matter or thing whatsoever which under the law 

relating to sureties would but for this provision, have effect so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution 

of the Bank or the Contractor(s). 

7. We _____________________________ lastly undertake not to revoke 

this guarantee except with the previous consent of the Board in writing. 

8. This guarantee shall be valid up to _____________ unless extended on 

demand by Board Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to 

Rs._______________________________________________________

____ and unless a claim in writing is lodged with us within three months 

of the date of expiry or such extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharged. 

Notwithstanding anything contained herein. 

1. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to 

_____________________________We are liable to pay the guaranteed 

amount or any part thereof under this bank guarantee only and only if you 

serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and......................................................................................................................

.................................................................. (“the Contractor”),and the Disputes 

Review Board (“the Board”) consisting of One / three Board  Members,  

(1)………………………………………………………………………………………  

(2)………………………………………………………………………………………  

(3)……………………………………………………………………………………… 

 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

 

WHEREAS, the Employer and the Contractor have contracted for the 

construction of the ……………………………………………………………… 

……………………………….…………………………………………………………

……………………………………. (Project name) 

……………………………………………………………………… (the “Contract”) 

and WHEREAS, the contract provides for the establishment and operation of 

the Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 

accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 

should not give any advice to either party or to the Engineer or his nominee 

concerning conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the 

Engineer or his nominee, or a financial interest in the contract, except for 
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payment for services on the Board.  

 

b. shall have had no previous employment by, or financial ties to, any party 

to the contract, or the Engineer or his nominee, except for fee based 

consulting services on other projects, all of which must be disclosed prior 

to appointment to the Board.  

 

c. shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or 

personal relationships with any director, officer, or employee of any party 

to the contract, or the Engineer or his nominee, and any and all prior 

involvement in the project to which the contract relates;  

 

d. shall not, while a Board Member, be employed whether as a consultant 

or otherwise by either party to the contract, or the Engineer or his 

nominee, except as a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 

nominee, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a Board 

Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be 

such to cause either the Employer or the Contractor to question the 

continued existence of the impartiality and independence required of 

Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract 

and in this Agreement none of the Employer, the Contractor, the Engineer or 

his nominee, and one another any fact or circumstances which might be such 

to cause either the Employer or the Contractor to question the continued 
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existence of the impartiality and independence required of Board 

Members.  

 

4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 

variation orders, and other documents, pertinent to the performance of 

the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 

Board, including conference facilities, and secretarial and copying 

services.  

 

5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its 

activities after issuance of the taking over Certificate and the Board’s issuance 

of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either 

the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 

equally by the Employer and the Contractor. If the Board requires special 

services, such as accounting, data research, and the like, both parties must 

agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at regular 

intervals, at times of critical construction events, and at the written 

request of either party. The timing of Site failing agreement shall be fixed 

by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status of the 
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construction of the works followed by an inspection of the 

works, both attended by personnel from the Employer, the Contractor 

and the Engineer or his nominee.  

 

c. If requested by either party or the Board, the Employer will prepare 

minutes of the meetings and circulate them for comments of the parties 

and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Engineer or his nominee 

stating that it is given pursuant to Clause 65 and stating clearly and in 

detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party within 7 

days of receiving the response. Both parties are encouraged  

 

to pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance of 

the Board either party may refer the dispute to the Board by written 

Request for Recommendation to the Board, the other party and the 

Engineer or his nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that 

the dispute requires the Board’s assistance, the Board shall decide when 

to conduct a hearing on the dispute. The Board may request that written 

documentation and arguments from both parties be submitted to each 

Board Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or 

his nominee shall each have ample opportunity to be heard and to offer 
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evidence. The Board’s Recommendations for resolution of 

the dispute will be given in writing, to the Employer, the Contractor and 

the Engineer or his nominee as soon as possible, and in any event not 

more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings: 

a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilised by the Board. 

Private sessions of the Board may be held at any location convenient to 

the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 

have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 

formulate its Recommendations. All Board deliberations shall be 

conducted in private, with all individual views kept strictly confidential. 

The Board’s Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and to the 

Engineer or his nominee. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, and the 

facts and circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, 

and the dissenting member any prepare a written minority report for 

submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion 

that the Dispute Review Board is not performing its functions properly; the 

Employer and the Contractor may together disband the Disputes Review Board. 

In such an event, the disputes shall be referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. 

The notice shall be posted by a registered letter with AD or delivery of the letter, 
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even if he refuses to do so.  
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TECHNICAL SPECIFICATIONS 

1. GENERAL 

1.1 INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered 

in the scope of contract as per drawings supplied by Owner. All civil works shall be 

carried out as per design / drawings standardized by the Consultant / Owner and the 

specification provided by the Consultant/Owner. All standard drawings are enclosed with 

the tender documents. In case any item is not covered under specification then the same 

shall be carried out as per CPWD specification and applicable Standards and Codes. 

Any item for which specification is not provided herein and is not covered under CPWD 

specification shall be executed as per manufacturer guidelines. All materials shall be of 

best quality conforming to relevant Standards and Codes. In case of any conflict between 

Standards /Code and Technical Specification, the provisions of Technical Specification 

shall prevail, and the Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental 

items not shown or specified but as may be required for complete performance of the 

Works in accordance with drawings, specifications and direction of Owner.  

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site-specific 

parameters and shall include for all such conditions and contingent measures in the bid, 

including those which may not have been specifically brought out in the specifications.  

1.2  Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide 

all necessary materials, equipment and labour etc. for the execution and maintenance of 

the work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For 

non-schedule items specification as given along with tender document and similar items 

of CPWD shall be applicable. 

 The list of references for civil works are CPWD specifications, relevant IS codes and best   

practices. 

1.3   Site location, Boundaries and Possession  

The location and boundaries of the Site are shown in location plan. The Contractor 

shall confine his activities strictly to the allotted site area(s) and shall not allow his 
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personnel to trespass upon any other areas occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of 

New Mangalore Port). This bench mark and base line will be the basis for the setting-out 

for all the Works. The main levels and lines for each portion of the Works shall be 

established from the bench mark and base line by the Contractor.  

1.5 Site Conditions  

1.5.1  Location of Work 

  As per enclosed location plan.             

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and 

September during which period the average rainfall is as much as 82% of the total 

annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds 

in the remaining months of the year are predominantly from the north-west and the 

maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 

Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 

cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 

speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 

m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 

(26.9 m/sec.) 

1.5.5 Visibility 

Thirty-year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 days 

in the south-west monsoon period. The maximum number of foggy days in a year is 

only 3. 



139 
 

                             
 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment 

and tools for Site Preparation, clearing and all other works. Clearing shall mean to 

completely demolish, remove and dispose with all leads, lifts and descents from the 

area marked, trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, 

snogs, boulders, mounds, existing structures and other objectionable materials. The 

areas required to be cleared shall consist of the work Site, ditches, borrow pits, 

diversions and all other areas necessary for the construction work as directed by the 

Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for the 

execution of the Works in advance to the Engineer for approval.  The Contractor shall 

also submit his calculations relating to the design of temporary works, strength, etc. if 

required by the Engineer and shall carry out the modifications that the Engineer may 

require of such temporary works at Contractor's own cost.  The Contractor shall be 

solely responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6  Site Information 

The reference is invited to detailed drawing of the construction site for adaptation of 

methodology for the construction of foundation. However, on account of this change 

in the geographical profile of site, no extra cost for additional arrangement required to 

be made will be paid for. 

1.8  Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such 

records shall be furnished to the Engineer-in-charge on completion of each test or 

operation. 

1.9 General  

The Contractor shall design, supply and install rubber fender units with fender facing 

panels in accordance with the Drawings and this Specification. The Contractor should 

be aware that the Employer requires a long service life together with low 
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maintenance costs for the fender systems. Design and fabrication of all steelwork 

shall be in accordance with clauses of this Specification. The fender types shall be 

installed at the positions shown on the Drawings.  

 

2.0 Fender Units  

The types and locations of fenders to be provided and installed under this Contract 

are shown on the Drawings.  

Prior to procurement or installation of the fenders the Contractor shall provide to the 

Engineer for review manufacturer’s data to demonstrate general product compliance 

with this Specification. Details of similar fender units, including fender type, location 

and date of installation, which have been successfully installed for similar conditions, 

shall also be provided.  

The Contractor shall supply to the Engineer the following information:  

 Identification marks  

 Name of manufacturer  

 Place and date of manufacture  

 Size and rubber grade of fender unit  

Certificates of origin of each fender bearing the corporate stamp and signature of an 

authorized person and giving a unique reference to each fender so that it is traceable 

to its place and date of manufacture.  

 

2.1 Rubber Fender Units  

Rubber fender units shall be compression molded from natural or synthetic or both 

compounds resistant to ageing, weathering and wearing and shall have the properties 

stated in the Table below in compliance and “Guidelines for the Design of Fender Systems, 

published by the International Navigation Association.  

 

The rubber shall be fully vulcanized and homogeneous with no foreign particles and free 

from defective impurities, pores and cracks, voids and cuts. Steel plates shall be fully 

embedded and fully adhered to the rubber during the vulcanizations process to avoid 

separation between the rubber and steel.  

Rubber for fenders shall be natural or synthetic rubber. The material shall be homogeneous 

and.  

The following particulars of the proposed rubber fenders shall be submitted:  

i) Manufacturer’s literature, including a list of physical properties of the rubber for the 
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fenders.  

ii) A report on compression load tests and characteristic load-deflection and energy-

deflection curves.  

iii) The temperature at which the compression load test was carried out with a graph 

showing how the buckling load varies with temperature.  

iv) The rate of compression used in the test with a graph showing how the buckling load 

varies with rate of compression.  

The rate of compression curve may be obtained using exact scale models of the fenders 

provided the models are not less than 100mm high.  

The particulars shall be submitted for approval of the source and type of rubber fenders at 

least 40 days before the first delivery of the rubber fenders to the Site.  

2.2 Records of Fender Units  

All fender units shall be permanently marked with a unique reference so that they can be 

individually identified both during manufacture and once incorporated into the Permanent 

Works. For the latter case, the marks are to be clearly legible to someone standing on the 

quay/dolphins. For all fenders, full records of manufacture and installation are to be kept 

on forms to the approval of the Engineer, including:  

a)  Manufacturer, location of manufacture  

b) Method of manufacture  

c)  Mould reference where appropriate, supervisor in-charge 

d)  Date(s) of manufacture 

e)  Location of fender unit in Works, and date of installation  

f)   Confirmation that the fender has been subjected to a "break in" cycle, including 

details 

g)  Any other relevant information 

h)  Authorised signatures confirming details are correct  

Preliminary forms shall be submitted to the Engineer prior to delivery of the fender units to 

Site.  Final forms shall be submitted within two weeks of installation of the fenders.  

Fender Testing Requirements  

Verification testing to determine compliance with the specified energy and rea ction 

requirements shall be carried out in accordance with Sections of the “Guidelines for the 

Design of Fendering Systems: 2002”, published by the International Navigation 

Association.  

           One fender shall be tested at the local ambient temperatures. All rubber fenders 

shall be subject to at least a single "break in" compression cycle to rated deflection at the 

factory prior to shipment. Original copies of test certificates shall be sent to the Engineer.  
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Samples for verification testing shall be actual fender elements selected at random. One 

fender unit shall be selected from each batch of ten units produced of a particular size, 

grade and specification. Where different moulds are used or the manufacturing process is 

altered, this shall be treated as a new batch of fenders for the purpose of this Clause. 

Where there are less than ten fenders in a batch, then one fender shall be tested from that 

batch.  

 

The Engineer shall be given at least four weeks’ notice of when and where the fenders are 

to be tested. The Contractor shall furnish in-house laboratory testing report for the 

deflection-load and deflection-energy absorption tests carried out on the selected fender 

duly witnessed and certified by the third-party inspection agency specified herein at the 

time of supply of the fender units. The Contractor shall provide facilities to permit the 

Engineer to witness the tests to be conducted in India if he so desires and the cost of 

visiting test will be borne by the Pot (Employer). 

Where the test is not carried out at the conditions specified for the Rated Performance 

Data, then tests to establish the Temperature Factor and Velocity Factor shall be carried 

out in accordance with Appendix A of the “Guidelines for the Design of Fendering Systems: 

2002”. These tests shall be considered as part of the verification testing, and the 

requirements of the previous paragraph shall apply. 

Full details of the tests shall be provided, including certification of the test equipment used. 

 

  

2. Equipment 

The Contractor shall be responsible for the supply, use and maintenance of all the 

equipment and he shall ensure that it is suitable for the work and is maintained in 

such a manner as to ensure its efficient working. The Engineer may direct that 

equipment which is not efficient and is prejudicial to the quality of the work be 

removed from site and replaced by equipment to his satisfaction. The Contractor shall 

immediately follow Engineer's or his Representative's directions/ instructions. 

 

2.2 Temporary Works 

Where required, the Contractor shall furnish such details of his temporary works as 

may be called for by the Engineer and the Contractor shall satisfy the Engineer as to 

their safety and efficiency. The Engineer may direct those temporary works which he 

considers unsafe or inefficient be removed and replaced in a satisfactory manner. 

The Contractor shall immediately follow Engineer directions/instructions. 



143 
 

                             
 

 

2.3 Special Instructions 

Whenever the Engineer or his staff wants to inspect the surface/area of Installation of 

Fenders and to supervise the quality of the work being undertaken, the Contractor 

shall arrange at his own cost of all the necessary facilities. 

2.4 Site Office 

The Employer shall not provide site office and accommodation. The Contractor     

must make his own arrangement. 

2.5 Metric Units 

Metric units have been used in the specification and all drawings. The drawings and 

all records should also be in the same units. 

2.6 Standard 

Any Indian Standard referred to herein shall be taken as a reference to its latest 

version.  Where such standards are not available or where no specific provisions 

have been made in such codes, the procedure laid down in the corresponding British 

Code(s) shall apply subject to the approval of or such other directive as may be 

issued by the Engineer. In any case a high standard of workmanship shall be 

required to be maintained. The Contractor shall make all the relevant Standards 

available. 

 

2.7 Site Supervision 

The Contractor's site representative shall take instructions in all aspects of the work 

from the Engineer's Representative. 

The Contractor shall arrange for the whole of the work to be under the control of a 

full-time experienced engineer trained in this type of work and competent to supervise 

the installation work. The person to be posted as Contractor's site representative 

shall receive prior approval of the Engineer. He shall accept and carry out instructions 

given to him by the Engineer's Representative, notwithstanding which the Contractor 

shall be responsible for the safety and efficient maintenance and working of all the 

equipment and the control of all labour. 
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3. Works 

1. Demolishing R.C.C. work manually/ by mechanical means. 
Demolishing R.C.C. work manually/ by mechanical means including stacking of 

steel bars and disposal of unserviceable material shifting to the appropriate disposal 

area of lead 2 KM including Machinery hire charges, Labour, all lifts, transportation 

and all incidental charges etc. and without damaging existing firefighting pipe lines 

and any structures in jetty premises as per direction of Engineer-in-charge.  (for 

fixing of Dock Liner) 

2.  Patching of damaged concrete surface with polymer concrete. 

Patching of damaged concrete surface with polymer concrete and curing 

compounds including form work if necessary, initiator and promoter, available 

in present formulations, to be applied as per instructions of manufacturer and 

as approved by the Engineer : ( Thickness varies from 25 mm to 75 mm). 

3.  Manufacture, testing , Supply  of rubber edge protector.                    

Manufacture, testing and Supply of rubber edge protector / Dock Liner of size  

200 mm width  x  150 mm height   of marine grade rubber compounds or other 

high grade rubber of continuous strip and designed to withstand constant 

impact and harsh marine environment confirming to the standard specification  

with all fixture / accessories  with stainless steel bolts 316 of 25 dia bolts 

including the cost of materials, nut bolts , all fixtures, transportation,   loading 

and unloading and stacking at Departmental yard/store ,  incidental charges 

etc complete  as directed by the Engineer in charge. 

4. Fixing of rubber edge protector.                    

Fixing of rubber edge protector / Dock Liner of size  200 mm width  x  150 mm 

height with available fixtures/accessories for safe guard of jetty R.C.C 

structures of mooring dolphines, breasting dolphines etc. fixing with stainless 

bolts 316 & 25mm dia bolts and bolting to the berth structure including the 

cost of adhesives, labour charges , tools  and plants , machineries, scaffolding 

,transportation from departmental store to site including loading and unloading  

of materials, floating craft if necessary for fixing of dock liners , incidental 

charges etc. complete as directed by the Engineer in charge. 
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SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: 

 

Sl. 
No 

Drawing No. Description 

1 21/151-LP Location Plan (Oil jetty area) 

2 21/151-01 Plan/Section 
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VOLUME III 

SECTION VI 
(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

 

1.1 General  

 

1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of Contract 

and the Specifications, and the Contractor shall be deemed to have examined 

the Drawings, Specifications, Conditions of Contract and to have acquainted 

himself with the detailed descriptions of the Works to be done, and the way in 

which they are to be carried out.  

 

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

 

1.1.3 The detailed descriptions of work and materials given in the Specifications are 

not necessarily being repeated in the Bill of Quantities.  

 

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

 

1.1.5 The Tenderer will be held to have familiarised himself with all local conditions, 

in so far as they affect the work, means of access and the locality of existing 

services, in order to execute the Works measured and described hereinafter. 

No claims for want of knowledge in this respect will be reimbursed.  

 

1.2 Rates and Prices to be Inclusive  

 

1.2.1 Rates and prices set against items are to be the all-inclusive value of the 

finished work shown on the Drawings and/or described in the Specification or 

which can reasonably be inferred there from and are to cover the cost of 
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provision of plant, labour, supervision, materials, test charges, freight, 

transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever including all taxes if any excluding 

GST and every kind of temporary work executed or used in connection 

therewith (except those items in respect of which provision has been 

separately made in the general condition of contract) and all the Contractor's 

obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the Works.  

 

1.2.2 The rates and prices set down against the items are to be the full inclusive 

value of the finished work shown on the Drawing and/or described in the 

Specification or which can reasonably be inferred the reform and to cover the 

cost of every description of Temporary Works executed or used in connection 

therewith (except those items in respect of which specific provision has been 

separately made in these Bills of Quantities) and all the Contractor's 

obligations under the Contract including testing, giving samples and all 

matters and things necessary for the proper execution, completion and 

maintenance of the Works.  

 

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual or 

essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of Quantities. 

The rates and prices are to cover the item as described in the Bill of Quantities 

and if there is inconsistency in the description between the Bill of Quantities, 

Specifications or Drawings, the interpretation will be done according to 

General Conditions of Contract.  

 

1.2.4 The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 
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exceeded. The Employer / Engineer reserves the right to delete any item and / 

or increase / reduce quantities indicated in the Bills of Quantities at any time. 

Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any 

extent of variation in quantity of each individual item provided that the total 

contract value does not get altered by more than indicated in conditions of 

contract. No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

 

1.2.5 The drawings for tender purposes are indicative only of the work to be carried 

out. However, the Tenderer must allow within his price for the items of work 

included in the Tender Documents for the details which will appear on 

subsequent drawings developed for construction purposes. Rate and price 

shall include any additional design/ detailing to be carried out by contractor.  

 

1.2.6 The rates and prices shall include (except where separate items are given) for 

the provision and operation of the following items, for compliance with the 

Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent 

costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in 

the execution of works, Excise Duty, Duties, etc. (other than Customs 

Duty for materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, compressed 

air lines, electrical cabling and switchgear, telephone, walkie-talkie and 
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facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever necessary 

as directed by Engineer.  

1.4 Method of Measurement  

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net off 

the dimensions of the works shown on the drawings except as mentioned 

below:  

1.4.2  Units of Measurement: The units of measurement used in this Bill of Quantities 

are in metric units as follows:  

i) Linear: Linear metre, centimeter or millimeter abbreviated to 'Rm', 'cm' 

or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' 

or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

1.5  Currency  

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in 

Indian Rupee Currency.  

2. Civil Works 

 

2.2 Precast Concrete  

2.2.1 Shuttering for precast concrete shall not be measured and paid for separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not be 

measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for separately.  
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2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional area, 

reinforcement bolts and other embedded parts unless larger than 0.1 sq.m. 

sectional area and 0.03 cu.m. in volume. No extra volume will be measured 

for splays or fillets smaller than 50 sq.cm. sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position and 

compaction in work of any sectional area or thickness including shuttering, 

forming necessary construction joints, shear keys and stop ends, and for 

curing and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in fittings 

including pipes and bolts except where specifically billed separately. No 

separate payment will be made for making openings/pockets/pits of any size 

and shape. Where surfaces are to receive finishes the rates shall include for 

leaving the surface rough or for hacking and roughening the surface to form a 

key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and also for 

protecting the same as the work proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing 

the top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards drains, 

etc.  

 

2.4 Reinforcement  

 

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether plain, 

deformed or ribbed etc., -of various diameters will be calculated in accordance 

with Table 1 of IS:1732 'Dimensions for Round and Square Steel Bars for 

Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short and 

long lengths, bending, fixing, rolling margin and the provision of spacer bars or 

support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  
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2.4.3 The rates shall include for all necessary descaling, wire brushing and cleaning 

to remove all rust and mill scale, dirt, grease and other deleterious matter 

before fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  

2.5.1 Rates for structural steel work and iron work shall include supply, fabrication, 

delivery and erection/embedment in concrete at Site and all charges for 

welding, cutting, bending, bolting, site connections, fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified 

or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is to 

include for all the fittings, etc., described. All items shall include the necessary 

fabrication, joints, angles, intersections and ends, all bolts or fixing lugs, all 

hoisting and scaffolding required and casting in fixings or later cutting out or 

forming pockets for same, grouting, supporting and making good.  

2.5.4 Rates are to include for all necessary scaffolding, working over water and at 

any height staging and hoisting and tarpaulin or other protective covers and 

the cleaning and removal of paint stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all equipment, apparatus, 

material indicated in the Drawings, and/or Specifications in connection with 

the item in question and also associated labour as well as all additional 

equipment, apparatus, material, consumables usually necessary to complete 

the system even though not specifically shown, described or otherwise 

referred to and also associated labour.  

3.4.2 The rate for providing and fixing above items shall include all fittings, fixtures, 

base and sole plates, anchor bolts, including epoxy grouting, etc. all complete 

as specified, including the necessary additional supervision to ensure 
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accurate alignment . 

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of 

Quantities:  

IS :  Indian Standard 

BS :  British Standard 

Qty. :  Quantity 

mm :  Millimeters 

cm :  Centimeters 

M / m :  Meters 

LM :  linear metre 

LS :  lump sum 

Rs. :  Rupees 

P. :  Paise 

Nos. :  Numbers 

do :  Ditto 

MS : mild steel 

T : Tones 

Kg :  Kilogram 

EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 
/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 

approx :  Approximately 

n.e.:  not exceeding 

incl:  Including 
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circ:  Circular 

set :  set / sets 

c/c centre to centre 

@ :  at the rate of 

Qtl Quintal  
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ii) BILL OF QUANTITIES 

--------

NAME OF WORK: PROVIDING AND FIXING OF RUBBER EDGE PROTECTOR AT OIL JETTY 

AREA, NMPA 

Ite

m 

No. 

DESCRIPTION OF ITEM QTY UNIT 

RATE IN 

figures / 

WORDS 

AMOUNT 

(Rs. Ps.) 

1 Demolishing R.C.C. work manually/ 

by mechanical means including 

stacking of steel bars and disposal of 

unserviceable material shifting to the 

appropriate disposal area of lead 2 

KM including Machinery hire charges, 

Labour, all lifts, transportation and all 

incidental charges etc. and without 

damaging existing firefighting pipe 

lines and any structures in jetty 

premises  as per direction of 

Engineer-in-charge.  (for fixing of 

Dock Liner) : 

15.00 Cum 6,185-80 92,787-00 

2 Patching of damaged concrete 

surface with polymer concrete and 

curing compounds including form 

work if necessary, initiator and 

promoter, available in present 

formulations, to be applied as per 

instructions of manufacturer and as 

approved by the Engineer: ( 

Thickness varies from 25 mm to 75 

mm) 

210.00 Sqm 7,970-00 16,73,700-00 

3 Manufacture, testing and Supply of 

rubber edge protector / Dock Liner of 

size  200 mm width  x  150 mm height   

of marine grade rubber compounds or 

285.00 Rmt 9,900-00 28,21,500-00 
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other high grade rubber of continuous 

strip and designed to withstand 

constant impact and harsh marine 

environment confirming to the 

standard specification  with all fixture / 

accessories  with stainless steel bolts 

316 of 25 dia bolts including the cost 

of materials, nut bolts , all fixtures, 

transportation,   loading and unloading 

and stacking at Departmental 

yard/store ,  incidental charges etc 

complete  as directed by the Engineer 

in charge. 

4 Fixing of rubber edge protector / Dock 

Liner of size  200 mm width  x  150 

mm height with available 

fixtures/accessories for safe guard of 

jetty R.C.C structures of mooring 

dolphines, breasting dolphines etc. 

fixing with stainless bolts 316 & 25mm 

dia bolts and bolting to the berth 

structure including the cost of 

adhesives, labour charges , tools  and 

plants , machineries, scaffolding 

,transportation from departmental 

store to site including loading and 

unloading  of materials, floating craft if 

necessary for fixing of dock liners , 

incidental charges etc. complete as 

directed by the Engineer in charge. 

285.00 Rmt 8,100-00 23,08,500-00 

 TOTAL Rs. 68,96,487-00 
 

Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 

(Quoted amount in Words Rupees …………………………….) 
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Note: GST as applicable shall be claimed as separate line item in tax invoice and the same 

will be paid separately. 

1. Contractor shall file the applicable returns with tax department in time and submit the 

same as documentary evidence 

 

 

 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

NAME OF CONTRACT.................................................  

To 

Executive Engineer (Civil) 

New Mangalore Port Authority 

Panambur 

Mangalore - 575 010 

Sir 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda Nos---------- for the execution of the above-named Works, 

and we the undersigned, offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, Specifications, Drawings 

and Bill of Quantities and Addenda  

2 We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 90 days from the last date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Tender together 

with your written acceptance thereof shall constitute a binding Contract between us. 

6 We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this_____________________________ day of ____________ 201____ 
Signature _____________________ in the Capacity of __________________ duly  
authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ ____________ 
_____  _______ ______________ 
                                                                                     (IN BLOCK LETTERS) 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
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                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be 

revised 

Export Domestic 

1 Ornamental and Decorative 

Building Stones as defined 

under clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or Rs.4,500 

per m3 which is higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis 

orRs.1,500 per m3 which is 

higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which is 

higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their structural 

verities (other than Ilkal Pink 

Variety) 

15% of Sale Value or 

Average Selling Price on 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 
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 C)Grey and White Granites and 

their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura District 

Hoskote of Bangalore 

District. 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which is 

higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white granites 

and textural varieties 

having shades of grey,     

balck and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which is 

higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural District 

and Chikkaballapur taluk 

of Chikkaballapur 

District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.600 per m3 which is 

higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- Entire 

State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 

and their varieties suitable 

for use as  Ornamental  

Stone- Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 15% of Sale Value  or  of  

Average Selling Price on 

Rs.1000 per MT 
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Crystalline  Limestone  as 

ornamental  Stone- Entire 

State 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  of 

permit issued For Fullers 

Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 

"Shahabad Stone" 

Rs.70 per 10 Sq meters 

or  Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 per 

MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) of 

Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non cement) 

Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-

Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 
(i)Murram (All types of soils)-

Entire State 

20 per MT 40 per MT 

(ii)Clay used for 40 per MT 60 per MT 
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manufacturing tile sand 

bricks 

17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation under 

Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See explanation 

under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 

not exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White 

shell, Fireclay and white clay) 

 

 

 

 

 

 

80 Per MT 
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i)Crude/Raw 

 

 

 

 

 

ii)Processed 

8% of average selling price or 

of sale value whichever is 

higheron ad-valorem basis. 

 

12% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

 

 

 

 

600 per MT 

24 Corundum 12% of average sellingprice 

or of sale value whichever 

is higher on ad-valorem 

basis 

15% of Sale Value or of 

Average Selling Price 

on ad valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

4% of average selling 

price or of sale value 

whichever is higher on 

1500 per MT 

500 per MT 
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ii. Waste 
ad-valorem basis 

32 Quartzite & Fuchsite 

Quartzite not suitable for 

use as Ornamental 

/Gemstones 

12% of average selling 

price or of sale value 

whichever  is higher on 

ad-valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive 

or Refractory purpose 

(below threshold value 

as specified by IBM 

from time to time) 

ii) For use as building 

stone (below threshold 

value as specified by 

IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 
Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on ad-

valorem  basis 

200perMT 
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Talc -- 200perMT 

40 All other minerals (which is 

not specified in schedule-II) 

Entire State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value or 

of Average Selling 

Price on ad-valorem 

basis which is 

higher. 

 

___$$****$$___ 
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SECTION VII 
SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE 

WITH EFFECT FROM 01.10.2025 

Minimum Wages applicable “Construction or maintenance of roads, runways or in 

building operations including laying down underground electric, wireless, radio, 

television, telephone and overseas communication cables and similar other 

underground cabling work, electric lines, water supply lines and sewerage 

pipelines”- 

Category  

 Area: A Area: B Area: C 

Unskilled 805.00 674.00 541.00 

Semiskilled/ 

Unskilled Supervisory 

893.00 760.00 632.00 

Skilled/Clerical 981.00 893.00 760.00 

Highly Skilled 1065.00 981.00 893.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 

Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified 

above as per Ministry of Labour and Employment F.No. 1 /6(3)/2025-LS-II dated 

29.09.2025.) 

“Employment of Sweeping and Cleaning excluding activities prohibited under the 

Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) 

Act, 1933”. 

Area Rates of wages Rs. 

‘A’ 783.00 

‘B’ 655.00 

‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch 

and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 

Area Rates of wages Rs. Rates of wages Rs. 

‘A’ 981.00 1065.00 

‘B’ 893.00 981.00 

‘C’ 760.00 893.00 

For further details log on to Ministry of Employment 

 
********************* 


