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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/91/2025-26 Date: 15-01-2026        

 TENDER ID: 2026_NMPT_894080_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor 

fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover bidding 

procedure for the work of “Providing of  Fresh Drinking water  pipe line    connecting    from  

Control Tower Building at  Jetty No. 13 to Pump House No. 3  , connecting water supply pipe 

lines from G.F to  Roof top  water  tanks  in all buildings  and other allied works at Oil Jetty 

area”  

Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to Rs.1.87 

lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to Rs.2.33 

lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to Rs.3.73 

lakhs (Excluding GST) 

Note1:*Similar work(s) means Any Civil Construction works                                                         or 

Any Civil renovation works or water supply pipeline works 

Note2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate. 
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Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for ‘substantial completion’ 

of project/work/asset should contain two parts. Part -I shall contain ‘financial value of work 

done’ and part-II shall contain ‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2022-23, 

2023-24 and 2024-25 shall be at least Rs.1.40 lakhs. 

The financial turnover of bidders would be evaluated considering the value of work / 

works in hand at NMPA on due date of bid submission. The total value of work orders 

and value of supplemental orders if any shall be considered as the value of work in 

hand. The 30% of value of work in hand shall be considered as the turnover required 

for execution of work in hand. The port would deduct the turnover required for 

execution of work in hand from average financial turnover of the bidder. The remaining 

net financial turnover of the bidder will be considered for eligibility criteria. The bidder 

must furnish the information in prescribed form as per Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work shall be 

considered as value of work in hand.    

The turnover means sales/ contract receipts excluding taxes other income shall not be 

considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with the 

tender. 

  Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs.465147/- 

ii) Earnest Money Deposit (EMD)     Rs.11000/- (Rupees Eleven Thousand  Only) 

The EMD shall be in the form of Insurance 

Surety Bonds, Account Payee Demand draft, 

Fixed Deposit Receipt, Bankers Cheque or 

shall be paid by RTGS in favour of F.A. & 
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C.A.O., NMPA. Scanned copy should be 

uploaded along with bid. The benefit of 

Exemption of EMD to all Micro and small 

enterprises (MSE) will allowed. Shall upload 

with their offer, the proof of their being MSE 

registered with district industries center (DIC) 

or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. The bidder 

shall submit "Bid Security Declaration" in the 

prescribed form as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty Only) 

Payment of Tender fee by NEFT in favour of 

F.A. & C.A.O., NMPA. Scanned copy should be 

uploaded along with bid. Scanned copy should 

be uploaded along with bid. The benefit of 

Exemption of Tender fee to Micro and small 

enterprises (MSE) will allowed. Shall upload 

with their offer, the proof of their being MSE 

registered with district industries center (DIC) 

or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. 
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iv) Document download start date 

and time 

15-01-2026 at 15.00 HRS 

v) Seek clarification start date and 

time 

NA  

vi) Seek clarification end date and 

time 

NA  

vii) Bid submission start date and time 29-01-2026 at 15.00 HRS 

vii) Bid submission closing date and 

time 

05-02-2026 at 15.00 HRS 

ix) Date & time of opening of  

Cover -I : Technical 

Part - II : Financial  

06-02-2026 at 15.30 HRS 

 

Shall be Communicated Separately  

x) Completion period 3 (Three  ) Months 

xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees Five Hundred 

Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: bhgayalaxmi.b@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be uploaded only 

on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be 

referred by the prospective Tenderer from time to time. 

             -sd- 

        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/91/2025-26 

E-Tender event No.2026_NMPT_894080_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS ONLINE 

THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. Tenderers 

who do not comply with the conditions with documentary proof (wherever required) 

will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to be 

done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid documents 

during bid submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 

them carefully and then submit the documents as per the tender document; 

otherwise, the bid will be rejected. 
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7. The BOQ template must not be modified/replaced by the bidder and 

the same should be uploaded after filling the relevant columns, else the bidder is 

liable to be rejected for that tender. Bidders are allowed to enter the Bidder Name 

and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 

Bidder should take into account of the corrigendum published before submitting 

the bids online on the portal or on www.newmangaloreport.gov.in Bidder, in 

advance, should prepare the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will allowed. 

Bidder Shall upload with their offer, the proof of their being MSE registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME will be 

considered. The bidder should read the terms and conditions and accepts the 

same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

11. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so 

that the clarity is maintained and the size of file gets reduced. This will help in 

quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 
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13. The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online by the 

bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful 

bid updating message after uploading all the bid documents submitted and then 

a bid summary will be shown with the bid no., date & time of submission of the 

bid with all other relevant details. The documents submitted by the bidders will 

be digitally signed using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will also act 

as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

18. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, 

the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, 

will be valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard 

Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

20. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission end 

date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation 

and shall be rejected summarily the benefit of Exemption of EMD and tender fee 

to all Micro and small enterprises (MSE) registered with district industries center 
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(DIC) or Khadhi and village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and handlooms o or any other body specified 

by Ministry of MSME, will be considered. The bidder shall upload with their offer, 

the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line item in the Tax invoices to avail in put 

credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence 

for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for 

exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 15 of section I(iii) of volume-I 

(Original power of attorney duly authenticated by Notary Public) i.e. Annexure 2 to 

be submitted by post or by hand immediately after the closing date for submission 

of online e-tender). However, such Power of Attorney would not be required if the 

Application is signed by an authorized partner or Director (on the Board of 

Directors) of the Applicant, in case the Applicant is a partnership firm or limited 

liability partnership 

4. copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ template 

must not be modified/replaced by the bidder and the same should be uploaded after 

filling the relevant columns, else the bidder is liable to be rejected for that tender. 
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Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose 

for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially acceptable by 

NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price bid, 

through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However, in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to 

the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be entered 

in online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves the 

right to determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 
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requirements without material deviation or reservation.  A material 

deviation or reservation is one (1) which affects in any substantial way, the scope, 

quality, or performance of the Tenderer or (2) which limits in any substantial way, 

inconsistent with the Tender document, or (3) whose rectification would affect 

unfairly the competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal 

shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list 

out the firms, which are found technically suitable and Cover-II Price Bid of such 

tenderers only will be opened and EMD will be returned to the unsuccessful 

tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable 

and Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date of 

the tenders will be taken as valid. 
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B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing of  Fresh Drinking water  pipe line    

connecting    from  Control Tower Building at  Jetty No. 13 to Pump House No. 3  , 

connecting water supply pipe lines from G.F to  Roof top  water  tanks  in all buildings  

and other allied works at Oil Jetty area”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for the 

tender document.  The successful bidder will be expected to complete the works by the 

intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility criteria. 

The bidders may submit bids for the works detailed in the NIT through e-tender mode 

only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/ep

rocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 
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necessary for preparing the Bid and entering into a contract for 

construction of the Works.  The costs of visiting the site shall be at the Bidders’ own 

expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: Special 

Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. No hard copy shall be submitted, upload the entire document on 

the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil) 
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in writing, so as to reach at least three days before start date of submission 

of bid.  It is to be noted that queries asked after closing date of pre bid meeting will not 

be answered. Employer’s clarifications shall be furnished in the CPP e-portal or shall be 

issued a corrigendum in the web site after closing date of online pre-bid meeting 

without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date 

mentioned in the NIT. The bidders can ask queries if any during the period of pre-bid 

meeting through online. The queries of the bidders shall be answered online or a 

separate consolidated list of queries and clarifications shall be uploaded in web sites 

after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall be 

made exclusively through the issue of an Addendum. Any addendum thus issued shall 

be part of the tender documents and will be uploaded in CPP e-portal and Port website 

to all the bidders. Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. Such addenda 

will be numbered and it shall be submitted by the Tenderers as part of Part I of their 

bid.  The Addendum can also be downloaded from NMPA official website from ‘Ongoing 

Project link’. The responsibility of downloading such addendum / amendment from 

NMPA website and CPP e-portal fully lies with the bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to                     

Rs.1.87 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to Rs.2.33 
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lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to Rs.3.73 

lakhs (Excluding GST) 

Note1:*Similar work(s) means Any Civil Construction works or Any Civil renovation 

works or water supply pipeline works 

Note2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or 

more works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of 

work done’ and part-II shall contain ‘certificate of functional completion of 

project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years  

2022-23, 2023-24 and 2024-25 shall be at least Rs.1.40 lakhs.  

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial turnover of bidders would be evaluated considering the 

value of work / works in hand at NMPA on due date of bid submission. The total value 

of work orders and value of supplemental orders if any shall be considered as the value 

of work in hand. The 30% of value of work in hand shall be considered as the turnover 

required for execution of work in hand. The port would deduct the turnover required 

for execution of work in hand from average financial turnover of the bidder. The 

remaining net financial turnover of the bidder will be considered for eligibility criteria. 

The bidder must furnish the information in prescribed form as per Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work shall be 

considered as value of work in hand.    

The turnover means sales/ contract receipts excluding taxes other income shall not be 
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considered for calculation of turnover. 

The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with 

the tender Copy of the work order, Client’s satisfactory work completion Certificate, 

along with any other documentary proof certifying the year of completion, brief 

description of the project and project completion cost shall be submitted in support of 

the assignments performed and claimed by the tenderer to fulfill the eligibility criteria 

for qualification. Experience of the tenderer / contractor for completed works, 

executed in private organization shall be considered only if the Tax Deducted at Source 

Certificate with respect to referred work, issued by Competent Authority is enclosed by 

the tenderer along with the tender a statement duly certified by the Chartered 

accountant showing the average annual Financial Turnover over the last 3 financial 

years shall be submitted. 

c) A statement duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years duly indicating UDIN shall be 

submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i. made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for reasons 

which are attributable to non-performance of the contractor, inordinate delays 

in completion, consistent history of litigation resulting in awards against the 

contractor or any of the constituents, or financial failure due to bankruptcy, and 

so on. The rescission of a contract of venture JV on account of reasons other 

than nonperformance, such as the most experienced partner (major partner) of 

JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder. The Bidder shall fill in the 
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percentage of Excess or Less in the Bill of Quantities through CPP e-portal. 

Items for which no rate or price is entered will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) after the last date 

for online bid submission. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders may extend the period of validity for a specified 

additional period.  The request and the bidders’ responses shall be made in writing or 

by cable.  A bidder agreeing to the request will not be permitted to modify his bid and 

also shall submit an extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 

favour of Financial Adviser & Chief Accounts Officer, New Mangalore Port Authority, 

Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit details 

towards Earnest Money Deposit of Rs. 11,000/- (Rupees Eleven Thousand  Only) as 

stipulated in the tender. The tender without EMD shall be treated invalid. The 

benefit of Exemption of EMD and tender fee to all Micro and small enterprises (MSE) 

registered with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or National Small 
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Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or any other body specified by Ministry of MSME, will be considered. 

The bidder shall upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity period 

of 90 days from the last date for online bid submission, the tender shall be cancelled 

and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The Earnest 

Money Deposit of the successful bidder shall be refunded (without interest) after 

he has signed the agreement and furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only through 

CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic and 

final. Any documents submitted in the form of hard copy except Power of attorney.     

The Tender shall be submitted in Two Bids.    
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I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 

Bid should not contain Price Bid.  “Disclosure/indication of Price in the Techno 

Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.11,000/- (Rupees 

Eleven Thousand  Only) by RTGS/NEFT to NMPA Bank Account, failing which the 

Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-

(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 

Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date mentioned in 

the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt of 

Bid.  Bid after the aforesaid time and date or the extended time and date, if any, 

shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1). 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure -2) 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

so as to reach the Executive Engineer (Civil) immediately after the closing date 

for submission of online e-tender) duly authenticated by Notary Public. 

However, such Power of Attorney would not be required if the Application is 

signed by an authorized partner or Director (on the Board of Directors) of the 

Applicant, in case the Applicant is a partnership firm or limited liability 

partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates or 

any other documentary evidences with respect to the eligibility work) (vide 

Annexure-4) of condition of contract. The following specific instruction may be 

noted ; 
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i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 

criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the 

details are to be supplemented by documentary proof from the respective 

client for having carried out such assignment duly certified by client’s 

completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for evaluation. 

Mere submission of work completion certificate will not be considered as 

Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing Average Financial 

turnover of the tenderer over the last three financial years (vide Annexure-5) 

with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work. (vide Annexure-

7) The equipment indicated in the Annexure-7 will form part of contract 

agreement and as such the bidders are requested to indicate the availability of 

the equipment at site at what stage of the construction period the equipment 

would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF and 

GST Registration (GSTIN) Number along with certificates issued by the authority 

as applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work and 

personnel for site organization considered necessary and sufficient for the work 

have been furnished in the Annexure to Conditions of Contract in Volume I and that 

such plant, temporary works and personnel for site organization will be available at 

appropriate time of relevant works for which the equipment have been proposed 

at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 
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any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or propose to be made 

to any intermediaries (agents) etc., in connection with the bid. 

e. NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

f. RTGS/NEFT Payment details towards EMD / documentary evidence for exemption 

of EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic 

and final. No hard copy shall be submitted for reference purpose. The bid 

submitted through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and if 

any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted/uploaded by the tenderer, the conditions mentioned in 

the Port’s uploaded document shall prevail. Besides, the tenderer shall be liable 

for legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, will be 
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valid for all actions of requesting bid submission, bid opening etc., The 

bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freeze bids in online only 

through CPP e-portal (after submission of bid) and resubmit/upload the revised 

offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder 

after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may result 

in the forfeiture of the Bid Security or the bidder shall be disqualified from 

bidding for any contract with New Mangalore Port Authority for a period of 2 

(two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

g. On the due date and time as specified in Clause 20, the Employer will first open 

Techno Commercial bids of all bids received online in presence of the Bidders or 

their representatives who choose to attend. In the event of specified date for bid 

opening is declared as holiday by the Employer, the bid will be opened at the 

appointed time and location on the next working day. 

h. In the first instance the Techno Commercial Bid containing the RTGS/NEFT payment 

details of EMD & Cost of tender document will be verified.  If EMD and Tender Fee 

is in line with the Tender Condition there after the Techno Commercial Bid will be 

considered for evaluation. 

i. If all Bidders have submitted unconditional Bids together with requisite Bid security, 

then all Bidders will be so informed then and there. If any Bid contains any deviation 

from the Bids documents and / or if the same does not contains Bid security in the 

manner prescribed in the Bid documents, then that Bid will be rejected and the 

Bidder informed accordingly.  
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24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the qualified 

bidders based on the evaluation of the technical bid. The price bid (cover-II) of such 

eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be disqualified 

for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

The employer may proceed to evaluate the bid by construing the particulars requiring 

clarification to the best of its understanding, and the bidder shall be barred from 

subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour. The Power of Attorney shall interalia 

include a provision to bind the Bidder to settlement of disputes clause; 

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification of 

the Bidding documents, without material deviation or reservation. A material deviation 

or reservation is one  
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a) which affects in any substantial way the scope, quality or performance of 

the Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations 

under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid that 

he has not incorporated any conditions in the Financial Bid and in case any conditions 

are specified in the financial bid his tender will be rejected without making any further 

reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

27. Correction of Errors: (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 26. In evaluating the Bids, the Employer will determine for each 

Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his tender 

if required.  Nevertheless, no tenderer will be permitted to alter his tender price after 

opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders containing 

any qualifying conditions or even Bidder's clarifications in any form will be treated as 
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non-responsive and will run the risk of rejection.   Part II: Price Bid of such 

Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to 

be responsive to the bidding documents and who has offered the lowest evaluated bid 

price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion and maintenance 

of the works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder will furnish the performance security and sign the 

Agreement with the Employer. The contractor shall make 12 copies of the 

Agreement and submit to the employer within 7 days following the date of signing 

of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without interest 

by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of the successful 

bidder if deposited in cash, shall be refunded (without interest) after he has signed the 

agreement and furnished required performance security. 
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34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form in the form of Insurance 

Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt from a 

commercial bank, remittance by RTGS or in the form of Bank Guarantee for an 

amount equivalent to 5% of the Contract price including GST, as applicable rounded 

off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank having 

its branch at Mangalore acceptable by NMPA and cashable at Mangalore. The BG 

shall be issued in favor of FA&CAO, New Mangalore Port Authority in the Format 

enclosed in Volume I as Annexure-A.  

iii) The successful bidder/contractor is required to submit the performance guarantee 

in the form of an Electronic Bank Guarantee (E-BG) through the NESL (National E-

Governance Services Ltd.) portal. This condition applies if the performance security 

is being provided via bank guarantee. The contractor shall ensure that the E-BG 

meets all the tender conditions and is in compliance with the requirements 

specified by the New Mangalore Port Authority. Failure to adhere to this condition 

may result in the rejection of the performance guarantee and may affect the award 

of the contract. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without 

being liable in any manner whatsoever to the bidder, if it determines that the bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid Security or 

Performance Security, as the case may be, as mutually agreed genuine pre-estimated 

compensation and damages payable to the Port for, inter alia, time, cost and effort of 
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the Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to participate in 

any tender or RFP issued by the Authority during a period of 2 (two) years from the date 

such Bidder is found by the Authority to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the action of any person connected with the Selection Process 

(for avoidance of doubt, offering of employment  to or employing or engaging 

in any manner whatsoever, directly or indirectly, any official of the Authority 

who is or has been associated in any manner, directly or indirectly with the 

Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Selection 

Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person’s 

participation or action in the Selection Process; 

(d) “undesirable practice” means 
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i) establishing contact with any person connected with or employed 

or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended 

only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in 

respect of Local Content and furnish an undertaking in the prescribed format as per 

Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Providing of  Fresh Drinking water  pipe line    connecting    from  

Control Tower Building at  Jetty No. 13 to Pump House No. 3  , connecting 
water supply pipe lines from G.F to  Roof top  water  tanks  in all buildings  
and other allied works at Oil Jetty area” 

 Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 
referred to as “the Bidder”) and having reviewed and fully understood all of the requirements 
of the bid document and information provided, the undersigned hereby apply for the project 
referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – (Annexure 4) 
v. Average Financial turnover over the last three financial year-(Annexure 5) 
vi. List of ongoing works at NMPA -(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and address of the 

branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd.……………. of  (name and address of 

the branch). 
xii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 
xiii. Bid security (Annexure – 13) 
xiv. Make in India- Annexure – 14 

 
 
 

 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 
“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL 

TOWER BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY 
PIPE LINES FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED 

WORKS AT OIL JETTY AREA” 
--- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, Designation, 

Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors) do 

hereby sub-delegate/delegate, in terms of the powers delegated to me by the Board of 

Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & address of the 

Attorney) the following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized person 

to sub-delegate/delegate powers, delegated on him by the Board of Directors), do hereby 

authorize and empower Shri ----------- (name, designation & address of the Attorney) to do 

severally amongst others, for the purpose of carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, 

sign, execute and submit tenders for execution of (Name of work) or any other works 

incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and also to 

bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed or 

deeds, transfer or transfers, endorsement or endorsements and to perform such other acts, 

matters, things as the Attorney shall consider requisite or advisable as full and effectively 

as the Company could do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me by the 
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Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and 

things done by the said Attorney by virtue of this power of attorney, shall be construed as acts, 

deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm whatever 

our said attorney shall do or cause to be done for the Company, the said Company, in the 

premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two thousand 

__________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of __________ 

20______ (Two thousand __________ ), will have effect from the date he signs and receives 

this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 

of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 

unto this instrument. 

 

SIGNED AND DELIVERED ON 
____________________ BY 

 
(Name of authorized person to delegate powers) 

 

 

WITNESS: 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
Note: i) This Document to be duly authenticated by Notary Public.  
ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL 

TOWER BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY 

PIPE LINES FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED 

WORKS AT OIL JETTY AREA” 

ORGANIZATION DETAILS 

CONTACT No.: 
NAME OF APPLICANT: 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering 
 Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the project 

and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL TOWER 
BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY PIPE LINES 
FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED WORKS AT 
OIL JETTY AREA” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of Minimum 
Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following format (Client 
Certificates/work completion certificates or any other documentary evidences with respect to 
the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible Assignment  
Project Cost  
Reference No of the enclosed work order  
Reference No of the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
 

Signature 
(Authorised Signatory) 

 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Sl. No 4 above is correct as per the accounts 
of the Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate from its 
chartered accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 12.0(a) 
Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such assignment 
duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 
“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL TOWER 
BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY PIPE LINES 
FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED WORKS AT 
OIL JETTY AREA” 

FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

Net 

Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 
Financial Year 2024-25. Year 2 shall be the year immediately preceding Year 1 and Year 3 shall 
be the year immediately preceding Year 2. The Bidder shall provide audited Annual Reports as 
required under this Bid Document. 
Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 
work) 

Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered is specifically for 
this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their 
internal resources without availing the loan of credit, a specific mention to be made to this 
effect and proof for such resources shall be enclosed. 
 

    Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL TOWER 

BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY PIPE LINES 

FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED WORKS AT 

OIL JETTY AREA” 

 

LIST OF ONGOING WORKS IN HAND AT  NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried out by him 

at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial turnover as 

per MEC for the work 

     

 

      

Contractor 
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           Annexure – 6A (Not applicable) 

 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL TOWER 

BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY PIPE LINES 

FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED WORKS AT 

OIL JETTY AREA” 

 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the works, 

along with a construction programme showing sequence of operation and the time frame for 

various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

          Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL TOWER 

BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY PIPE LINES 

FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED WORKS AT 

OIL JETTY AREA” 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking the 

work and whether this plant is ready in ownership or will be purchased or hired. 

Descripti
on  of 
equipme
nt 

Requirem
ent no. / 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capaci
ty 

Age / 
conditi
on 

Remarks 
(from whom 
to be 
purchased) 

At what stage of 
contract period the 
equipment will be 
available 

       
       
       
       
       
       
       
       
       

Note: The equipment indicated in the above statement will form part of contract agreement 
and as such the bidders are requested to indicate the availability of the equipment at site and 
at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 
“PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  CONTROL TOWER 
BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER SUPPLY PIPE LINES 
FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER ALLIED WORKS AT 
OIL JETTY AREA” 

 

DECLARATION  
We M/s. (Name & address of the bidder) hereby declare that:- 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and Vol.III 
(Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organisation considered necessary and sufficient for the work have been furnished in the 
Annexures to Conditions of Contract in Volume I and that such plant, temporary works 
and personnel for site organiation will be available at the site till the completion of the 
respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are specified in 
the financial bid, the tender will be rejected summarily without making any further 
reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 
connected with the bid process so as to influence the bid process and have not committed 
any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or 
compensation payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-Contractor 
against all claims, demands, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto and the Employer shall be at liberty to deduct or 
adjust from the Contactor's bills an amount that Employer may be called upon to pay 
towards claims, demands, proceedings, costs, charges and expenses Whatsoever in 
respect of or in relation to any accident or injury referred to above without any reference 
to the Contractor. The contractor shall execute indemnity bond in the prescribed format 
as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall be 
solely responsible for complying with the provisions of the Contract Labour (Regulations 
& Abolition) Act, 1970 & the contract labour (Regulation &Abolition) Karnataka Rules 
1974 and rules there under and the enactments that may be applicable including ESI Act, 
the payment of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's 
Act. The Workmen Compensation Act or any other applicable legislation and the 
Municipal by-laws or other statutory Rules and Regulations whatsoever in force if these 
are applicable. Any obligations finding or otherwise missed under any statutory 
enactments, rules & regulations there under shall be the responsibility of the Contractor 
and the NMPA will take no responsibility for the same. The Contractor should take 
Workmen's Compensation Policy for his Workers, who are not covered under ESI and 
submit the same to the EIC immediately after commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. lf any 
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claim is made against New Mangalore Port Authority on this work, 
the Port Authority shall have the right to deduct the same from the bill amount payable 
to the contractor after verification of the validity and if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to be made to 
any intermediaries (agents) etc. in connection with the bid. 

* Note: Delete whichever is not applicable. 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated__________________________ [date] for the Providing of  Fresh 

Drinking water  pipe line    connecting    from  Control Tower Building at  Jetty No. 13 to Pump 

House No. 3  , connecting water supply pipe lines from G.F to  Roof top  water  tanks  in all 

buildings  and other allied works at Oil Jetty area(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ [name of 

bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the 

Employer”) in the sum of _________________________ 1 for which payment well and truly to 

be made to the said Employer the Bank binds itself, his successors and assigns by these 

presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during 

the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him owing to the occurrence 

of one or any of the three conditions, specifying the occurred condition or conditions.  
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This Guarantee will remain in force up to and including the date _________ 2 days 

after the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders 

or as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank not later than the 

above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us within 3 months 

of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 
WITNESS______________________________SEAL___________________________________
_______________________________________________________ 
_________________________ 
 [Signature, name and address]  
______________ _________ _________________ __________________________ 
_____________ 
The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions to 
Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted by the Employer 
before the Bidding documents are issued.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT SYSTEM FROM 
NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 

 

Signature of the Party                                 
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

1 Name and full address of the beneficiary  
2 Credit Account No. 

(Should be full 14 digit) 
 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 

 

Signature of the party with seal 

 

 Verified the details furnished by the party and it is ascertained that the information 

furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ which 

expression shall unless repugnant to the context or meaning thereof, include its successors, 

Administrator, representatives and assignees in favour of New Mangalore Port Authority, 

Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which expression shall 

unless repugnant to the context or meaning thereof  include its representatives and assignees 

witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or 

for supply of / Construction of ………… on terms and conditions set out interalia in the work 

order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above-mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or compensation 

payable to any workmen or other person in the employment of the contractor or any sub 

contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against 

all damages or compensation payable at law in respect of or in consequence of any accident or 

injury to any workmen or other person in the employment of the contractor or sub-contractor 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the indemnified shall be at liberty to deduct or adjust from 

the bills payable to the indemnifier by the indemnified for an amount that the indemnified may 

be called upon to pay towards claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect of or in relation to any accident or injury referred to above without any 

reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall 

be solely responsible for complying with the provisions of the Contract Labour (Regulations & 

Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 

rules there under and the enactments that may be applicable including ESI Act, the payment 

of wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 
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Compensation Act or any other applicable legislation and the Muncipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. Any 

obligations finding or otherwise missed under any statutory enactments rules & regulations 

there under shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for 

his workers, who are not covered under ESI and submit the same to the ESIC immediately after 

commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons engaged 

by him for the satisfactory execution of the works. If any claim is made against Indemnified 

arising out of this work, the Port shall have the right to deduct the same from the bill amount 

payable to the Indemnifier after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand 

gloves, safety harness or any other equipment as required depending on nature of work by his 

staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the 

indemnified against any unforeseen incidents / accidents, which may lead to fatality including 

death, permanent/ partial disablement, injury, financial loss, legal issues or any other etc of 

the labourers / workmen’s/ staffs of the contractor / sub-contractor for which the indemnified 

and its officers / representation are in no way responsible. 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and Designation) 
Company Seal 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 

declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with New 

Mangalore Port Authority for a period of 2 (Two) years starting from the date of notification 

from the Employer, if the undertaking of the affidavit submitted by us or our constituents in 

pursuance to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted 

by us are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 

during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of 

bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 
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Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of Signing]  

     

Corporate seal [where appropriate] 
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Annexure-14 

 

Format for Self-Certification under 

    Preference to “MAKE IN INDIA” Policy 

          (Refer Clause No. 38 of ITT) 

 

 

CERTIFICATE 

 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020, as amended from time to time and as applicable on the date of submission of tender, we 

hereby certify that we M/s____________________________________ (name of the Bidder) 

are local supplier meeting the requirement of minimum Local content (50%) as defined in 

above orders for the material against Tender NIT No____________________________ for the 

work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- ---------------------------

----------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can be 

debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with such 

other actions as may be permissible under law. Seal and Signature of Authorized Signatory 

 

 

         Signature of the Bidder 

Date : 

Place : 
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Annexure-15 

Standard Template Pertains to Execution of Work  

Name of work: “PROVIDING OF  FRESH DRINKING WATER  PIPE LINE    CONNECTING    FROM  

CONTROL TOWER BUILDING AT  JETTY NO. 13 TO PUMP HOUSE NO. 3  , CONNECTING WATER 

SUPPLY PIPE LINES FROM G.F TO  ROOF TOP  WATER  TANKS  IN ALL BUILDINGS  AND OTHER 

ALLIED WORKS AT OIL JETTY AREA 

SI. 

No 

Details Status 

1 The Schedule of work / Programme Chart  

2 Execution of Agreement No.:  

3 Agreement Amount  

4 Date of commencement  

5 Date of completion  

6 Submission of Survey Drawings  

7 Submission of Design Mix  

8 Submission of Test reports under and other 

relevant documents 

 

9 Daily progress reports  

10 Insurance: The minimum insurance cover for 

physical property, injury and death is Rs. 

5,00,000/- (Rupees five Lakhs) per occurrence with 

the number of occurrences limited to four. After 

each occurrence, contractor will pay additional 

premium necessary to make insurance valid for 

four occurrences always. 

 

11 Performance guarantee: The Penalty for the delay 

in submission of the Performance guarantee shall 

be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of 

the week for the number of weeks delayed beyond 

the stipulated date of submission. 
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12 Liquidated Damages: The maximum amount of 

liquidated damages for the whole of the works is 

10 % of the contract price plus taxes and duties. 

The half per cent (½%) per week L.D is applicable 

for delay period of ଵ ଷ of contract period and 

thereafter 10% L.D is applicable. 

 

13 The Defects Liability Period is 1 (One ) year  

14 Royalty submitted  

15 ESI and PF documents submitted  

16 Recovery of Water Supply charges  

17 Recovery of Power Supply charges  

18 Other Miscellaneous Recovery  

19 Penalty  

20 Extension of Time  

21 Actual date of completion  

 

 

 

 

 

 

 

 

 

 

 

 

 



  59
SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the one 

part and _____________ _________________ __________ 

____________________________________________________________________________

________________  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that 

certain works should be executed by the Contractor, Viz-------------------------------------- and has 

accepted a Tender by the Contractor for the execution and Completion of such works and the 

remedying of any defects therein at a contract price of Rs 

.....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 



  60
 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy any defects therein in conformity in all respect 

with the provisions of the Contract.   

 

4.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein the Contract Price or and 

such other sum as may become payable under the Provisions of the Contract at the times and 

in the manner prescribed by the Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to be executed the 

day and year first above written in accordance with their respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-XX. 

 

 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer 

or his nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

 

The Contract Data defines the documents and other information which comprise the 

Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 

to the Employer.  

 

The Contract Price is the price stated in the letter of acceptance and thereafter as 
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adjusted in accordance with the provisions of the Contract.  

 

Days are calendar days, months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the Contract.  

 

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works.  

 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

 

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 

the Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic 
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or chemical or biological function.  

 

The Site is the area defined as such in the Contract Data.  

 

Site Investigation Reports are those which are included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the 

site.  

 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

 

A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site.  

 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

 

The Works are what the Contract requires the Contractor to construct, install and turn 

over to the Employer as defined in the Contract Data.  

 

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 
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2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works).  

 

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority:  

 

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  
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4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation 

after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are effective 

only when in writing.  A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. Upon 

signing the Contract Agreement, the Contractor shall make 12 copies of Contract 

Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the Condition of 

Contract shall be deemed to include data listed elsewhere in the Contract and open for 

inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore Port 

Authority (by prior appointment with the Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 

in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 

of other contractors. The Contractor shall as referred to in the Contract Data, 
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also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and shall 

notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the 

schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is a 

member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s risks and 

the contractor carries the risks which this Contract states are contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a)       In so far as they directly affect the execution of the Works in the country where 

the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
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supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon 

period as stated in the Tender), floods, tornadoes, earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or part 

of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data for 

the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 
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Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer or his nominee for the Engineer or his nominee’s approval before the 

start date. All such insurances shall provide for compensation to be payable in 

the types and proportions of currencies required to rectify the loss or damage 

incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval of 

the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred 

to in the Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the Specification 

and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall carry 

out the works in accordance with the program submitted by the contractor as updated 

with the approval of the Engineer or his nominee, and complete them by the Intended 

Completion Date.  
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18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer or his nominee, who is to approve them if 

they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his nominee 

before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer.  The Contractor is to notify the Engineer or 

his nominee of such discoveries and carry out the Engineer or his nominee’s instructions 

for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the start date stated in the 

Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorized by 

the Engineer or his nominee access to the Site to any place where work in connection 

with the Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured, fabricated and/or assembled for the 

works. 
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23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was 

either outside the authority given to the Engineer or his nominee by the Contract or 

that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Board (DRB) within 28 days of the notification of the Engineer or his nominee’s 

decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution of 

the Works, whether during the execution of the Works or after their completion 

and whether before or after repudiation or after termination of the Contract, 

including any disagreement by either party with any action, inaction, opinion, 

instruction, determination, certificate or valuation of the Engineer or his 

nominee, the matter in dispute shall, in the first place be referred to the 

Disputes Review Board [DRB] established pursuant to Appendix 1 hereto. (Not 

applicable to this contract) 

 

Unless the Contract has already been repudiated or terminated or frustrated 

the Contractor shall in every case, continue to proceed with the Works with all 

due diligence and the Contractor and the Employer shall give effect forthwith to 

every decision of the Engineer or his nominee unless and until the same shall be 

revised, as hereinafter provided, in a Dispute Review Board Recommendation / 

Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by 

the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set 

forth below:  
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i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, 

one each to be appointed by the Employer and the contractor, and the third to 

be appointed by the mutual consent of both the arbitrators, failing which by 

making a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the 

Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, as 

the case may be, from being called as a witness and giving evidence before the 

arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall 

not then be or be alleged to be complete, provided always that the obligations 

of the Employer, the Engineer or his nominee and the Contractor shall not be 

altered by reason of the arbitration being conducted during the progress of the 

works. Neither party shall be entitled to suspend the works to which the dispute 

relates, and payment to the Contractor shall be continued to be made as 

provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by 

the other party, then President/Chairman of the nominated Institution shall 

appoint arbitrator within 14 days of the receipt of the request by the nominated 

institution. A certified copy of the President’s/ Chairman’s order, making such 

an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 

Arbitration Center. 
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vii) The decision of the majority of arbitrators shall be final and 

binding upon both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the 

award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall not be 

withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 

 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities. 

 

27.3  The Contractor shall submit to the Engineer on the first day of each week or such 

longer period as the Engineer may from time to time direct, a progress report in 

an approved form showing up-to-date total progress, progress achieved against 

planned progress, during the previous week and progress forecast for the 

following week for all important items in each section or portion of the Works, in 

relation with the approved Program. 

 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this period, 

the Engineer or his nominee may withhold the amount stated in the Contract Data 

from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Engineer or 

his nominee again at any time. A revised Program is to show the effect of Variations and 

Compensation Events.  
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29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost.  

 

29.2  The Engineer or his nominee shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the 

Engineer or his nominee for a decision upon the effect of a Compensation Event 

or Variation and submitting full supporting information.  If the Contractor has 

failed to give early warning of a delay or has failed to cooperate in dealing with 

a delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or progress 

of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall be 

to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management meetings 

and is to provide copies of his record to those attending the meeting and to the 

Employer.  The responsibility of the parties for actions to be taken is to be 

decided by the Engineer or his nominee either at the management meeting or 

after the management meeting and stated in writing to all who attended the 

meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 
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opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the Contract Price or delay 

the execution of works. The Engineer or his nominee may require the Contractor 

to provide an estimate of the expected effect of the event or circumstance on 

the Contract Price and Completion Date. The estimate is to be provided by the 

Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the Contractor 

of any Defects that are found. Such checking shall not affect the Contractor’s 

responsibilities.  The Engineer or his nominee may instruct the Contractor to search for 

a Defect and to uncover and test any work that the Engineer or his nominee considers 

may have a Defect.  

34. Tests 

If the Engineer or his nominee instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows that it 

does the Contractor shall pay for the test and any samples. If there is no Defect the test 

shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and 

is defined in the Contract Data. The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer or his nominee’s 

notice. To the intent that the works shall, at or as soon as practicable after the 

expiration of the Defects Liability Period, be delivered to the Employer in the 

condition required by the Contract, fair wear and tear excepted, to the 

satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the engineer 

and  

(b) execute all such work of amendment, reconstruction, and remedying 

defects, shrinkages or other faults as the Engineer may, during the 

Defects Liability Period or within 14 days after its expiration, as a result 

of an inspection made by or on behalf of the Engineer prior to its 
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expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at his own 

cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent 

Works, any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the 

Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the Permanent 

Works, the expiration of the latest such period, or as soon thereafter as any 

works instructed, pursuant to Clauses 35, have been completed to the 

satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and 

the Employer shall remain liable for the fulfillment of any obligation incurred 

under the provisions of the Contract prior to the issue of the Defects Liability 

Certificate which remains unperformed at the time such Defects Liability 

Certificate is issued and, for the purposes of determining the nature and extent 

of any such obligation, the Contract shall be deemed to remain in force between 

the parties to the Contract. 
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36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer or 

his nominee’s notice the Engineer or his nominee will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall adjust 

the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent except 

with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 

item(s) is abnormally high, the Contractor shall provide the Engineer or his 

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor shall 

do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the 

Works, 
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f) change any specified sequence or timing of construction of any 

part of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with Clause 40. 

Provided that where the issue of an instruction to vary the works is necessitated 

by some default of or breach of contract by the contractor or for which he is 

responsible, any additional cost attributable to such default shall be borne by 

the contractor. All Variations shall be included in updated Programs produced 

by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or decrease 

in the quantity of any work where such increase or decrease is not the result of 

an instruction given under this clause, but is the result of the quantities 

exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 

for executing varied work, extra work or substitution, and before the 

commencement of such work, notice shall be given either (a) by the contractor 

to the Employer of his intention to claim extra payment or a varied rate or price, 

or (b) by the Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill 

of Quantities, rate payable should be determined by methods given below and, 

in the order, given below:  

i) Rates and prices in Contract, if applicable plus escalation as per contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract plus 

ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and machinery 

used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond 
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the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be:  

i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and machinery 

used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement on 

the rate of an extra item, rates as proposed by the Employer shall be payable 

provisionally till such time as the rates are finally determined or till date 

mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount 

certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of materials 

for the works in the relevant amounts and under conditions set forth in sub-

clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 
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items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which are not 

paid on monthly basis the Contractor has to submit the bill within 7 days of joint 

measurement taken along with the concerned Engineer. The Engineer has to 

ensure that joint measurement to be completed within 7 days of completing of 

part work / running work.  The concerned Engineer i/c shall check and make 

entries into bill/M.B within 10 days of submission of the interim bill and submit 

to Executive Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 

Superintending Engineer (Civil) shall check the bills and after certification of the 

quantities as per manual shall forward to the Finance Department within 3 

working days.  The Contractor and Assistant Engineer both jointly complete the 

measurements, if Contractor due to any reason does not attend/avoid joint 

survey/measurements the Executive Engineer shall give notice to the contractor 

to be present at the site for joint measurement within 7 days’ notice.  If the 

contractor fails to attend the joint measurement second notice shall be issued 

to the contractor to attend the joint measurement within 3 days failure to 

attend the site for joint measurement the Assistant Engineer and AEE or EE 

would record the reason and complete the measurements in a transparent 

manner departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion of 

work and the same will be paid by the Port within 30 days from the date of 

submission 

43.4  The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an award 
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by the DRB or an Arbitrator, the Contractor shall be paid interest upon 

the delayed payment as set out in this clause. Interest shall be calculated from 

the date upon which the increased amount would have been certified in the 

absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and prices 

in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused by 

the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 

Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of Letter of Acceptance from the 

information issued to Bidders (including the Site Investigation Reports), 

from information available publicly and form a visual inspection of the 

site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 

required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that 
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cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in 

the contract.  

Whenever any compensation event occurs, the contractor will notify the employer, 

within 14 days and provide a forecast cost of the compensation event.  

 

44.2  If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended. The 

Engineer or his nominee shall decide whether and by how much he Contract 

Price shall be increased and whether and by how much the Intended Completion 

Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to be 

assessed by the Engineer or his nominee and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable the Engineer 

or his nominee shall adjust the Contract Price based on Engineer or his 

nominee’s own forecast. The Engineer or his nominee will assume that the 

Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding GST 

that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at 

sources as per applicable law.Any new Taxes, levies, duties imposed after 

signing the Contract shall be reimbursed by the employer on production of 

documentary evidence. The GST shall be quoted separately in tax invoice. The 

contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 



  86
46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, 

from first Running Bill onwards subject to a max of 5% plus of the contract price 

including GST. Retention money shall be refunded after completion of defect 

liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of half per cent (½%) of the contract price per week of delay, 

or part thereof subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In the 

event of extension granted being with L.D, the Employer will be entitled without 

prejudice to any other right or remedy available in that behalf, to recover from 

the contractor as agreed damages equivalent to half per cent (½%) of the 

contract value of the works including GST for each week or part of the week 

subject to the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and while 

imposing penalty GST at applicable rate is applicable.   

 

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 

work within further extension of time allowed as aforesaid, shall be entitled, 

without prejudice to any other right, or remedy available in that behalf, to 
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rescind the contract.  

 

49A(iii)The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 

frame, shall be entitled to terminate the contract.  

 

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 

cent (10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk and 

cost of the contractor.  

 

49A(v) In case Part / portions of the work can be commissioned and the Port operates 

the portion for commercial purposes, the rate of LD will be restricted to the 

uncompleted value of work the maximum LD being on the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying any 

good, materials, Plant or services for which provisional Sums are included in the 

Contract, who may have been or be nominated or selected or approved by the 

Employer or the Engineer, and all persons to whom by virtue of the provisions of the 

Contract, the Contractor is required to subcontract shall, in the execution of such work 

or the supply of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as “Nominated 

Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilisation has 

started and next installment shall be paid after satisfactory utilisation of earlier 

advance.  



  88
51.2  Construction / installation equipment Advance shall be paid up to 5% 

of Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilisation Advance and Construction Equipment Advance shall be paid at SBI 

PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 

employer and against Bank Guarantee for Mobilisation Advance and against 

hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 

installment shall be paid after satisfactory utilisation of earlier advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be completed 

by the time 80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance payment in 

respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the Contract 

Data.  

75% of cost of materials and plant brought to site for incorporation into the 

works only shall be paid as Secured Advance. Materials which are of perishable 

nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 5% 

of contract price should be submitted as Performance Security within 21 days of 

receipt of letter of acceptance and balance 5% recovered as retention money 

from running bills. Recovery of 5% of retention money shall commence from the 

first RA bill onwards @ 10% for each bill. Retention money shall be refunded 

after completion of defect liability period. The performance Bank Guarantee will 

be released after completion of defect liability period. 

Removal of Craft or Plant which has sunk (NA to this contract) 
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The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any sub-

contractor employed by him (including also any plant which is held by the Contractor 

or any sub-contractor under agreement for hire or hire-purchase) which may be sunk 

in the course of the construction completion or maintenance of the Works or otherwise 

deal with the same as the Engineer may direct or until the same shall be raised and 

removed, the contractor shall set al such buoys and display at night such lights and do 

all such things for the safety of navigation as may be required by the Engineer or by 

Employer.  In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken craft or plant 

and raise and remove the same (without prejudice to the right of the Employer to hold 

the Contractor liable under General Conditions) and the Contractor shall refund to the 

Employer all costs incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide 

temporary moorings for his craft he may be allowed to do so in location and manner 

approved by the Engineer subject to all necessary permissions being first obtained by 

the Contractor from the authorities concerned.  The Contractor shall not lay his 

temporary moorings such as to interfere with the port traffic and such moorings shall 

be removed if and when required by the Employer. 

53. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

54. Completion 

After completion of the work, the contractor will serve a written notice to the Engineer 

or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 

receipt of this notice shall conduct a complete joint survey of the work within 7 days 
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and prepare a defects list jointly. The defects pointed out by the Engineer or 

his nominee/Employer would be rectified by the contractor within 14 days and 

thereafter acceptance report be signed jointly by the contractor and the Employer. This 

joint acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and satisfactorily 

passed any Tests on Completion prescribed by the Contract, the Engineer may issue a 

Taking-Over Certificate in respect of that part of the Permanent works before 

completion of the whole of the Works and, upon the  issue of such Certificate, the 

Contractor shall be deemed to have undertaken to complete with due expedition any 

outstanding work in that part of the Permanent Works during the Defects Liability 

Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of the 

Permanent Works before completion of the whole of the Works shall not be deemed 

to certify completion of any ground or surfaces requiring reinstatement, unless such 

Taking-Over Certificate shall expressly so state. 

55. Taking Over 

The Employer shall take over the Site and the Works within seven days of the Engineer 

or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  Employer, 

accompanied by a written undertaking to finish with due expedition any outstanding 

work during the Defects Liability Period.   Such notice and undertaking shall be deemed 

to be a request by the Contractor for the Engineer to issue a Taking- over Certificate in 

respect of the Works.  The Engineer shall, within 21 days of the date of delivery of such 

notice, either issue to the Contractor, with a copy to the Employer, a Taking- Over 

Certificate, stating the date on which, in his opinion, the Works were substantially 

completed in accordance with the Contract, or give instruction in writing to the 
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Contractor specifying all the work which in the Engineer's opinion, is 

required to be done by the Contractor before the issue of such Certificate.   The 

Engineer shall also notify the Contractor of any defects in the Works affecting 

substantial completion that may appear after such instructions and before completion 

of the Works specified therein.   The Contractor shall be entitled to receive such 

Taking-Over Certificate within 21 days of completion, to the satisfaction of the 

Engineer, of the Works so specified and remedying any defects so notified. 

  

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the Contractor 

may request and the Engineer shall issue a Taking-Over Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in 

the appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both completed 

to the satisfaction of the Engineer and, otherwise than as provided for in the 

Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy or 

use prior to completion (where such prior occupation or use is not provided for 

in the Contract or has not been agreed by the Contractor as a temporary 

measure). 

56. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the end 

of the Defects Liability Period. The Engineer or his nominee shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within 60 days of 

receiving the Contractor’s account if it is correct and complete. If it is not, the Engineer 

or his nominee shall issue within 15 days a schedule that states the scope of the 

corrections or additions that are necessary for the correction and certify payment of 

50% of the undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide 

on the amount payable to the Contractor and issue a payment certificate, within 60 
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days of receiving the Contractor’s revised account.  

57. Submission of ‘As built Drawings’ (NA) 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer or his nominee’s approval, the Engineer or his nominee 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor.  

58. Termination 

58.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

58.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) the Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 

days.  

(c) the Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer or 

his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the Contractor 

fails to correct it within a reasonable period of time determined by the 

Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number days 
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for which the maximum amount of liquidated damages 

can be paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing the 

Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of any thing of value to influence the action of a public 

official in the procurement process or in contract execution.  “Fraudulent 

practice” means a misrepresentation of facts in 

 order to influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior to or 

after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and open 

competition.”  

58.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub Clause 

59.2 above, the Engineer or his nominee shall decide whether the breach is 

fundamental or not.  

58.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including 

loss of profit on uncompleted works. Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items.  

58.5  If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible.  

59. Payment upon Termination 

59.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the value 

of the work done less advance payments received up to the date of the issue of 

the certificate, less other recoveries due in terms of the contract, less taxes due 

to be deducted at source as per applicable law and less the percentage to apply 

to the work not completed as indicated in the Contract Data. Additional 
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Liquidated Damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be a 

debt payable to the Employer.  

59.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works and loss of profit on uncompleted works  less advance payments received 

up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law.  

60. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s 

default.  

61. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside 

the control of either the Employer or the Contractor, the Engineer or his nominee shall 

certify that the Contract has been frustrated. The Contractor shall leave the Site and 

stop work as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to which 

commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) 

as modified or added by the following condition of special conditions as provided in 

Section – III(vi) herein, which shall be read and construed with the general condition in 

Section – 3 A to E as if they were incorporated therein. In so far as any of the condition 

of the special conditions may conflict or be in consisting with any of general conditions 

of in Section -3F- Special condition of the contract shall prevail.  
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62. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer 

or his nominee a return in detail, in such form and at such intervals as the Engineer or 

his nominee may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the Site and such other 

information as the Engineer or his nominee may require.  

63. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors shall abide 

at all times by all existing labour enactment and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules) regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or 

rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor the Engineer or his nominee/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The 

Employer / Engineer or his nominee shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 
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64. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor 

shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) 

to prevent 

(i) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims, demands, proceedings, damages, 

costs, charges and expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 

Temporary Works, Materials and Plant and shall provide all such marks and 

lights as may be required by the Employer or the Engineer or any other authority 

having jurisdiction over the Site together with all labour stores and services 

required for their efficient working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of watching 

and maintenance required in connection with the foregoing, and all other 

services for protecting and securing all places dangerous whether to 

Contractor's workmen or to other persons until the Works are handed over to 

the Employer, or till such time when the Engineer decides that such services are 

no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to 

interfere with any navigation lights or with any traffic or signal lights of any local 

or other authority. 

65. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its Mangalore 

Branch which has been determined by the Contractor to be acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the liability of the 
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contractor or as the case may be of such subcontractor in respect of personal 

injuries and death arising out of or in the course of or caused during the execution of 

the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any such 

subcontractor to produce for inspection the relevant policy or policies together with 

receipt for the premium paid under such policy/policies as and when required by the 

Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or compensation 

payable to any workman or other person in the employment of the Contractor or 

any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 

the Employer i.e. NMPA against all damages or compensation payable at Law in 

respect of or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect thereof 

or in relation thereto and the Employer shall be at liberty to deduct or adjust from 

the Contactor's bills an amount that Employer may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses Whatsoever in respect 

of or in relation to any accident or injury referred to above without any reference 

to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory's Act. The Workmen Compensation Act or any 

other applicable legislation and the Municipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments, rules & regulations there under 

shall be the responsibility of the Contractor and the NMPA will take no responsibility 

for the same. The Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the EIC 

immediately after commencement of the work.  
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iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers /persons engaged by him for the satisfactory execution of the works. If 

any claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable to 

the contractor after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of PPE 

such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or any other 

equipment as required depending on nature of work by his staff at site. 

66. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war risks, 

such insurance if normally available shall be effected, at the cost of the Employer, with 

the Insurance Company acceptable to the Employer and shall be in the joint names of 

the Employer and the Contractor. 

67. Royalty  

Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting stone, 

sand, gravel, clay or other materials by him and his subordinates and his subcontractors 

and required for the works, at the rates and such conditions as notified by the State 

Government. The applicable rates for royalty is enclosed as Schedule-A in Volume –III. 

The contractor should submit the Mineral Dispatch Permit (MDP) in original for the 

quantity executed by the contractor for the requisite quantity of material incorporated 

in works for which MDP is issued by the authorized supplier. If contractor fails to submit 

the MDP in original the amount equal to 5 times the royalty charges shall be deducted 

from the contractor’s bills as per prevailing orders issued by the Authority. 

68. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of units 

of work over roads, highways or bridges on which such oversized and over weight items 

are not normally allowed to be moved, the Contractor shall obtain prior permission 

from the concerned authorities. Payments for complying with the requirements, if any, 
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for protection of or strengthening of the roads, highways or bridges shall be 

deemed to be included in his contract price. 

69. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all claims, 

proceedings, damages, costs, charges and expenses whatsoever arising out of or in 

relation to any claim made by the concerned authorities in respect of damage or injury 

to roads, highways or bridges. In case of failure of the Contractor to settle such claims 

and in case the Employer is held responsible for payment to the authorities, then the 

Employer shall settle the claim and the Employer’s expenses in this regard, as certified 

by the Engineer, may be deducted by the Employer from any money due or to become 

due to the Contractor and the Engineer shall notify the Contractor accordingly with a 

copy to the Employer. 

70. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, regulations and bye-laws including all statutory amendments and 

re-enactment of State or Central Govt. and other local authorities and any other 

enactments and act that may be passed in future either by the State or the Central Govt. 

or local authority, including Indian Workmen’s Compensation Act, Contract Labour 

(Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ 

State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 

Regulations. Employees’ Provident Fund Act and schemes made under the same Act, 

Health and Sanitary Arrangements for Workmen, Insurance and other benefits and shall 

keep the Employer indemnified in case any action is commenced for contravention by 

the Contractor. If the Employer is caused to pay or reimburse any amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated here-

forth on the part of the Contractor, the Engineer shall have the right to recover from 

the Contractor any sum required estimated to be required for making good the loss or 

damage suffered by the Employer. The Tenderers must have valid ESI and PF 

registration and shall maintain the records prescribed under ESI Regulations and PF Act 

& make the contribution towards ESI and PF in respect of persons employed by the 
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Contractor. The contractor shall make available such records for 

inspection by ESI and PF authorities during inspection and furnish the copies of such 

records to the employer regularly. The EPF and ESI contribution on the part of the 

employer in respect of this contract shall be paid by the contractor. These contributions 

on the part of Employer paid by the contractor shall be reimbursed by the Engineer –in 

–charge to the contractor on actual basis. The minimum wages applicable for 

Mangalore City is enclosed as Schedule – B in Volume – III. 

 

70.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This 

officer shall be qualified for this work and shall have the authority to issue 

instructions and shall take protective measures to prevent accidents. 

70.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and 

for the preservation of peace and protection of Persons and property in the 

neighborhood of the Works from the same. 

70.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure 

the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 

aid equipment and stores, sick bay and suitable ambulance services are available 

at the camps, housing and on the site at all times throughout the period of the 

Contract and that suitable arrangements are made for the prevention of 

epidemics and for all necessary welfare and hygiene requirements. 

70.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

70.5 Alcoholic Liquor or Drugs 
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The Contractor shall not, otherwise than in accordance with the 

Statues, Ordinances and Government Regulations or Orders for the time being 

in force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, or 

drugs or permit or suffer any such importation, sale, and gift, barter disposal by 

his sub-contractions agents or employees.  

70.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

70.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

70.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

70.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged for 

any works of the Employer. 

70.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 

and maintain such accommodation and amenities as he may consider necessary 

for all his staff and labour employed for the purposes of or in connection with 

the Contract, including all fencing water supply (both for drinking and other 

purposes), electricity supply, sanitation, cook houses fire prevention and fire-

fighting equipment, crèche for children of his staff and labour employed for the 

purposes, furniture, other requirements in connection with such 

accommodation or amenities. On completion of the Contract, unless otherwise 

agreed with the Employer, the temporary camps/housing provided by the 

Contractor shall be removed and the site reinstated to its original condition, all 
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to the approval of the Engineer. The land for construction of 

labour camps shall be allotted outside the security area to the extent available 

and such area allotted for labour camps will be charged a ground rent at TAMP 

approved rates. The ground rent is liable for change as per the prevailing TAMP 

rates from time to time during the currency of the contract. 

70.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less than 

a fair wage which expression shall mean whether for time or piecework the 

respective rates of wages as fixed by the Public Works Department as fair wages 

for Dakshina Kannada District payable to the different categories of labourers of 

those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid to 

his employee in such form as may be convenient and to the requirements of the 

Employer/Engineer and the Labour Enforcement Officer (Central), Ministry of 

Labour, Govt. of India, or such other authorized person appointed by the Central 

Govt. The Contractor shall allow inspection of the aforesaid Wage Records and 

Wage Slips to the Engineer and to any of his workers or to his agent at a 

convenient time and place after due notice is received, or to any other person 

authorized by him on his behalf. 

70.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the local police authorities immediately by 

the available means. 

70.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of the 

foregoing provisions. 

70.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labors and the staffs engaged in the 

works. The Contractor has to get the vehicle and labor RIFD based passes for 

the entry inside the wharf area based on prevailing rates. 
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70.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is regulated by 

entry passes. These passes will be issued by the Central Industrial Security Force 

or any other authority authorized by the Employer. The Contractor should 

furnish a list of person for whom the passes are to be issued to the Engineer and 

arrange to obtain the passes from the appropriate authority, based on the 

recommendation of the Engineer and abide by the Rules of the New Mangalore 

Port Authority with regard to entry etc. For the entry of trucks and other vehicles 

also, the Contractor should obtain necessary permits. The Contractor shall 

retain the original passes obtained by them in respect of their labour and staffs 

engaged in the Works and produce the same to the Engineer as and when called 

for. It should not be either destroyed or allowed to be taken by the labour/staff 

after its use. 

71. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient life saving appliances and first aid equipment to the approval of the Engineer. 

The appliances and equipment shall be available for use at all times. 

72. Diving Operations (NA) 

a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer 

or his representative with two copies of the Code of signals to be employed and 

is to have a copy of such Code Prominently displayed on the craft or structure 

from which the operations take place 

73. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to give 

to any person any bribe, gift, gratuity or commission as an inducement or reward for 

doing or forbearing to do any action in relation to the Contract or any other contract 

with the Employer, or for showing or forbearing to show favour or disfavor to any 

person in relation to the Contract or to any other contract with the Employer, then the 
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Employer may enter upon the Site and the works and terminate the 

employment of the Contractor and the provisions of Clause 63 hereof shall apply as if 

such entry and termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person/authority connected with the bid process so as to influence 

the bid process and have not committed any offence under the PC Act in connection 

with the bid. 

74. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, save 

insofar as may be necessary for the purposes thereof, and shall not publish or disclose 

the same or any particulars thereof in any trade or technical paper of elsewhere without 

the previous consent in writing of the employer. If any dispute arises as to the necessity 

of any publication or disclosure for the purpose of the Contract the same shall be 

referred to the decision of the Employer whose award shall be final. 

75. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, drawings and 

detailed proposals for the method of construction of Temporary works such as office, 

store, false work and temporary platforms etc. which he intends to construct for the 

execution of the contract and no such work shall be constructed before obtaining the 

written approval of Chief Engineer. These temporary works, office, store etc. shall be 

erected at or near the work area subject to approval of the Employer and the land space 

for the same will be allotted free of ground rent to the extent available. The Contractor 

shall obtain permission for any Temporary Works and would ensure that during 

execution of works the statutory requirements of the concerned authorities such as 

New Mangalore Port Authority, Police, Customs, etc. would be complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is 
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required to submit to the Engineer during the progress of the Works, shall be 

furnished in triplicate without any additional cost. 

76. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on the 

main water supply line within the Port area. The plumbing connection and extension of 

necessary supply pipeline to the working area shall be arranged by the Contractor at his 

own cost. The Contractor shall also provide a water meter at his cost for metering the 

quantity of water used. Charges for the consumption of the water will be paid by the 

Contractor to the Employer at notify rate as applicable time to time during the currency 

of the Contract. For non-supply of water at any stage port will not be responsible and 

the Contractor shall not have any claim whatever for loss or damage. 

77. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the 

extent available will be made available by the Employer within the Port area. Drawing 

of power lines etc. from the available point of supply of power to the actual work site 

either by overhead lines or underground cables shall be arranged by the contractor at 

his cost. The temporary lines and connections by the Contractor shall be approved by 

the Engineer's representative before availing power. The Contractor shall provide 

Trivector Meter to read consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 15 days 

from the date of the letter of acceptance of the tender. lf the power requirement is 

more than 50 KW, the Contractor has to avail the power supply at 11 KV and install his 

own transformer of suitable capacity and work carried out as per IE Rules & Regulations 

as approved by the CEA. The Contractor shall pay to the Employer, the power charges 

as per the prevailing Tariff schedule of MESCOM in force during the work of the 

Contractor. At present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 

190.00 per KVA or part thereof per month on connected load, security deposit Rs. 

4,604.00 per KVA along with departmental charges @ 23.75% of the bill amount. The 

Contractor shall also pay the connection and disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 
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0.90 at any time and shall provide at his cost required capacity capacitors 

bank to maintain the Power Factor of all power loads. If the capacity of the capacitor 

found less than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per 

unit will be levied. The contractor shall pay refundable Security Deposit of Rs. 4,604/- 

per KVA of the sanctioned load, before availing the power supply in the form of a 

Demand Draft drawn in favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, diagram 

indicating all electrical loads, earthing etc. in complete shape along with the completion 

report. The Trivector Meter provided is calibrated either by M/s. MESCOM or NITK, 

Surathkal, and such a Certificate to be produced. For non-supply of power at any stage 

port will not be responsible and the Contractor shall not have any claim whatever for 

loss or damage. 

78. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from time to 

time. GST at applicable rate shall be shown separate line items in the Tax 

invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time to 

time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or such 

other rates as may be specified by the Central Government from time to time, 

on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be paid 

to the contractor separately as applicable. The contractor shall submit running 

account bills indicating GST separately as applicable. The Contractor shall be 

responsible for the payment of GST applicable, to the GST authority. The 

contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 
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The invoice with respect to supplies should contain following 

information: - 

- Name of the Customer: New Mangalore Port Authority 

- GSTIN of the Customer: 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as SAC 

code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the due 

date as specified by GST act. Input tax credit lost by Port due to any error, 

omission or non-filing of return will be recovered from any amount due to the 

supplier Any input tax credit lost by the Port due to due to any error, omission 

or non-filing of return will be recovered from the bills and other monies 

available with the Port 

79. Price Adjustment (not applicable to this contract) 

80. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while or in carrying out the work and 

from and against all claims demands proceedings damages costs charges and expenses 

whatsoever in regard or in relation to such liability. 

81. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 

contractor and he will be held responsible for any violations of the same. The set of 

such conditions (regulation) is available with NMPA and the contractor is required to go 

through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the 

following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic plying 

nearby should not damage the recently concreted work. In case of any damage on 

account of above, the entire responsibility will remain with contractor and nothing 
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extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 meters in 

length.   

Hoisting machines and tackles used in the works including their attachments, and 

supports shall be in perfect condition as per stipulations of the relevant Rules.  The 

ropes used for hoisting or lowering materials or as means or 

 

suspension shall be of durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more.  All trenches and excavation shall 

be provided with necessary fencing to lighting.  Every opening in the floor of a building 

or in a working platform shall be provided with suitable fence to prevent the fall of 

persons or materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and 

rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield and 

glove. 

All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

82. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and shall 

always take such necessary additional steps to keep the harbour waters free of noxious 

or unhygienic matters coming from his works as are required by the Employer.  Under 

no circumstances shall inflammable materials be allowed to spill into the harbour 

waters. 

The Contractor shall always observe and comply with the working rules and regulations 

of the Port Authority in force or as issued from time to time. 
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83. Execution of work 

The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 

nearby. He should not also deposit the materials at such places which may cause 

inconvenience to the public and the work going on in the nearby area The Contractor 

shall have to make good all damages done by him to the structures nearby while 

executing the work and no extra payment shall be made to him on that account. 

All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required places 

shall have to be provided by the contractor at his own cost, including necessary 

arrangements for proper movement of traffic by carefully maintained approaches and 

road diversions with suitable sign boards for  

 

indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project import 

chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and Notification 42-

96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount upon 

submission of documentary evidence in original for the proof of payment of such 

Customs Duty. The reimbursement of such amount towards Customs Duty shall be 

limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as above. 

If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, the 

reimbursement by the Employer shall be limited to the documented cost of Customs 

Duty levies actually paid to the Customs Authorities, Government of India. If the Actual 

Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported Materials 

listed in “Preamble and Bill of Quantities”, BOQ No.__. During the execution of the 
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Works, if it necessitates for expeditious completion of the Works, 

Contractor may resort to import of any of the materials not listed aforesaid, with the 

approval of the Employer. However, the aggregate amount of Customs Duty to be 

reimbursed shall not exceed the lump sum amount offered in the Priced Bill of 

Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars and 

documents to the customs and other Government authorities and get the Imported 

Materials cleared and transported in time. The Contractor shall be fully responsible for 

port and Customs clearance including stevedoring, handling, unloading, loading, 

storage, inland transportation, if any of materials, equipments and plant to storage 

godowns, yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or 

Customs Duty as applicable. However, the responsibility for obtaining such concession 

rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on Customs 

duty levies applicable and the Employer does not accept any liability on the account. 

For bill of Lading, the “Consignee” for permanent materials to  

 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining “Essentiality 

Certificate” (if any), payment of deposit (if any) towards Customs Duty, etc. shall be the 

responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated 

into the works covered under the Tender _____ _____ _____ we request New 

Mangalore Port Authority to be consignee in the matter of permanent materials 

to be imported by us at our cost (covering payments of materials by letter of 

credit) including freight, insurances, taxes and any other charges whatsoever 

payable in connection with the import and its incorporation into the work.  
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b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, and will 

not alter the payment terms under the Contract No. SCB II/ 2009 dated 

…………………….. between ………………………. (the Contractor) and New Mangalore 

Port Authority.  

 

c) New Mangalore Port Authority becoming a consignee is a matter of convenience 

and we undertake to abide by all the obligations, responsibilities etc. as if we 

are our self a consignee.  

 

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 

indemnify New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our 

own cost. New Mangalore Port Authority’s responsibilities in this regard will be 

the same as under the said contract and limited to issuing required 

recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No.     / 20XX dated ………….. between 

……………………….(the Contractor) and New Mangalore Port Authority.  

85. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to time during 

the progress of the works such further working drawings as will be necessary in his 

opinion for the proper and adequate execution and maintenance of the Works in 

accordance with the Engineer’s designs and/or any modification thereof as decided by 

the Engineer and the Contractor shall carry out the work in accordance with the said 

working drawings. Two sets of such working drawings will be issued. If the Contractor 

requires more sets he will have to make his own arrangement at his cost. Residual 

Design, Detailing & Engineering: - The Engineer to the project has done the detailed 

design and engineering for the subject tender. During execution of the work the 
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residual design, detailing and engineering, if needed, is to be carried 

out by the contractor at no extra cost to the Employer. For equipment/ Installations 

detailed drawings need to be produced by the contractor at no extra cost to the 

Employer. The contractor shall also get approved such design, detailing & engineering 

from the Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses prepare 

and submit for approval of the Engineer copies in duplicate (in the first instance) of 

detailed working drawings which may be required for such alteration/modification and 

at the same time call the attention of the Engineer to any alternative detail or 

modification of the contract drawings which the Contractor may wish to make at least 

30 days prior to the commencement of the work or part of the work to which such 

drawings relate. The contractor shall at the same time, if so required by the Engineer, 

furnish calculation sheets in duplicate relating to the strength and anticipated 

deflections in respect of such altered/modified works. The Engineer will, after any such 

alteration which he may approve, record on the copies as amended his approval and 

will return one copy of the drawings and calculation sheets to the contractor, who shall 

carryout the work in accordance therewith. The contractor shall forward to the 

Engineer three additional copies of the working drawings and calculation sheets as 

approved in additions to these working drawings and calculation sheets as approved. 

In addition to these working drawings are also to be submitted (the same procedure as 

in the ease of the contractor) in respect of any work proposed to be executed by sub-

contractors. The approval of the Engineer of all or any of the calculation sheets, 

drawings shall not relieve the contractor of responsibility in connection with the 

execution of the altered/modified or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  

 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer or his nominee’s approval, the Engineer or his nominee 
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shall withhold the amount stated in the Contract Data from payments due 

to the Contractor.  

86. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 

The following reports shall be submitted for review; as an input to the Management 

meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather condition, 

actual manpower, equipment and the prominent materials available and arriving to 

site. The contractor shall submit the daily report format to the Department for prior 

approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to the 

Engineer in triplicate. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7days after the last day of the period to which it relates. 

Reporting shall continue until the Contractor has completed all work, which is known 

to be outstanding at the completion date, stated in the Taking-Over Certificate for the 

Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor’s Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing 

the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates 

of:  



  114
i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

88. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

89. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit self-

attested copy of statutory documents such PAN card, GST registration certificate, ESI 

registration certificate, EPF registration certificate, Labour Identification Number (LIN) 

and any other documents required for successful completion of work.  

 

  



  115
 

G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has 

completed 5 years’ service or more on death at the rate of 15 days wages for 

every completed year of service. The Act is applicable to all establishments 

employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer and workers @ 13.00% and12% 

respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits 

to workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970: -The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in 

case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law.  The Principal Employer is required to- take 

Certificate of Registration and the Contractor is required to take license from 

the designated Officer.  The Act is applicable to the establishments or Contractor 

of Principal Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act 

if the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to 

be paid when it will be paid and what deductions can be made from the wages 
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of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training 

and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages 

to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs. 2,500/- per month or above up to Rs. 3500/- per month 

shall be worked out by taking wages as Rs. 2500/- per month only.  The Act does 

not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the purpose 

of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, travelling expenses from home upon the establishment 

and back,  

k) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified 
by the Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 
No. 

Description Reference Cl. 
No. 

1 The following documents are also part of the Contract         
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
 New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer SE(C-II) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Providing of  Fresh Drinking water  pipe line    

connecting    from  Control Tower Building at  Jetty No. 13 to Pump 
House No. 3  , connecting water supply pipe lines from G.F to  Roof 
top  water  tanks  in all buildings  and other allied works at Oil Jetty 
area” 
Tender no: CIVIL/CE( C)/EE( C)/91/2025-26 

(1) 

6 The works consist of ” Providing of  Fresh Drinking water  pipe line    
connecting    from  Control Tower Building at  Jetty No. 13 to Pump 
House No. 3  , connecting water supply pipe lines from G.F to  Roof 
top  water  tanks  in all buildings  and other allied works at Oil Jetty 
area”. 

(1) 
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Sl. 
No. 

Description Reference Cl. 
No. 

7   The start date shall be 
7 days from the date of Issue of Letter of Acceptance. 

Conditions of 
contract       A-
General  
1.Definitions  

8 The Contract price is the price stated in the letter of acceptance. 
However, payment will be made as per actual work done 
accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 3 
(Three  ) Months with the following milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by the 
Executive Engineer executing the work for completion of the 
work as per the scheduled date. 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of 
Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the Bid and 
before the issue of Letter of Acceptance by which the Condition 
of Contract are amended, varied or modified in any way by mutual 
consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within 14 
days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     
The site will be handed over immediately after issue of Letter of 
acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined in Location plan drawing   
15 The Defects Liability Period is 1 (one) year (35) 

13 

16 The minimum insurance cover for physical property, injury and 
death is Rs.5,00,000/- (Rupees five Lakhs) per occurrence with the 
number of occurrences limited to four.  After each occurrence, 
contractor will pay additional premium necessary to make 
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Sl. 
No. 

Description Reference Cl. 
No. 

insurance valid for four occurrences always.  
17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 
(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week for the 
number of weeks delayed beyond the stipulated date of 
submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union of India. (3) 
23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the Dispute 

Review Board (Deleted) 
As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after signing of the 
agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall be 
10% of total tax invoice value from each bill subject to a maximum 
of 5% of the contract price including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole of the 
works is 10 % of the contract price plus taxes and duties. The half 
per cent (½%) per week L.D is applicable for delay period of ଵ

ଷ
of 

contract period and thereafter 10% L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form in the form of Insurance Surety 
Bonds, Account Payee Demand draft, Fixed Deposit Receipt from 
a commercial bank, remittance by RTGS or in the form of Bank 
Guarantee for 5% of the contract price inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable to the 
Employer shall be an unconditional Bank Guarantee of the type as 
presented in Section III (iv) of the Bidding Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for reimbursement of 
ESI and EPF contribution on the part of the employer in respect of 
this contract within 60 days from the date of completion of work. 

(71) 



  120
vi) FORM OF SECURITIES  

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be required to 

provide Performance and Advance Payment Securities in accordance with one of the 

forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of 

Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of 

Contract _______________________________ No._________ dated_____________ 

to execute ______________________________ ___________________ [name of 

Contract and brief description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 

on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable 

in the types and proportions of currencies in which the Contract Price is payable, and 

we undertake to pay you, upon your first written demand, and without cavil or 

argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as aforesaid 

without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
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Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 months of 

the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date_____

_____________________________________________________ 

 

1An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
To:  ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter called “the 

Contractor”) shall deposit with________________________[name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of 

the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, 

in the amount not exceeding ________________[amount of guarantee]1 

___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of Works to be performed there under or of any of the Contract 

documents which may be made between__________________________[name of 

Employer] and the Contractor, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until___________________________________[name of Employer] 

receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 months of 
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the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day of 

………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in 

Indian Rupees.  

  



  125
Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

1. In consideration of the Board Members of the New Mangalore Port Authority, 
Mangalore (hereinafter called “The Board” having agreed to refund 
________________________ _____________________________________ 
(hereinafter called “the said contractor(s)”) under the terms and conditions of 
an Agreement No._____________________________ made between New 
Mangalore Port Authority and __________________________________ 
(hereinafter called “the said Agreement”) the retention money for the due 
fulfillment by the said contractor(s) of the terms and conditions contained in the 
said agreement on production of a bank guarantee for 
_____________________. We __________________ (hereinafter referred to as 
“the Bank”) at the request of M/s.________________________ do hereby 
undertake to pay the Board an amount not exceeding ____________________ 
on demand. 

 
2. We _______________________________ do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on 
a demand from the Board stating that the amount claimed is required to meet 
the recoveries due or likely to be due from the said Contractor(s).  Any such 
demand made on the bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding 
Rs.______________________________________________________________
_____ 

 
3. We ______________________________ undertake to pay the Board any 

money so demanded notwithstanding any dispute or disputes raised by the 
Contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating there to, our liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall  
 
have no claim against us for making such payment. 
 

4. We _____________________ further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be 
taken for the performance of the said Agreement and that it shall continue to 
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be enforceable till all the dues of the Board under or by virtue of 
the said Agreement have been fully paid and its claims satisfied or discharged or 
till Engineer-in-charge on behalf of the Board certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by 
the said Contractor(s) and accordingly discharges this guarantee. 

 
5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in any manner 
our obligations here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from 
time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Board against the said Contractor(s) and to forbear or enforce 
any of the terms and conditions relating to the said Agreement and we shall not 
be relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor(s) or for any forbearance act or omission on the 
part of the Board or any indulgence by the Board to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision, have effect so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 

7. We _____________________________ lastly undertake not to revoke this 
guarantee except with the previous consent of the Board in writing. 

8. This guarantee shall be valid up to _____________ unless extended on demand 
by Board Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to 
Rs.___________________________________________________________ 
and unless a claim in writing is lodged with us within three months of the date 
of expiry or such extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged. 

Notwithstanding anything contained herein. 
1. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ 
____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We 
are liable to pay the guaranteed amount or any part thereof under this bank 
guarantee only and only if you serve upon us a written claim or demand on or 
before ____________. 
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APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

THIS AGREEMENT, made and entered into this ................……………. Day 
of…………..20.............…. Between ….......…….....…….. (“the Employer”) 
and...................................................................................................................................
..................................................... (“the Contractor”),and the Disputes Review Board 
(“the Board”) consisting of One / three Board  Members,  
(1)………………………………………………………………………………………  
(2)………………………………………………………………………………………  
(3)……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
 
WHEREAS, the Employer and the Contractor have contracted for the construction of 
the ……………………………………………………………… 
……………………………….………………………………………………………………………………………………. 
(Project name) ……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the Board 
NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance with 
this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members should not 
give any advice to either party or to the Engineer or his nominee concerning conduct 
of the Works.  
The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer or 
his nominee, or a financial interest in the contract, except for payment for 
services on the Board.  

 
b. shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or his nominee, except for fee based consulting 
services on other projects, all of which must be disclosed prior to appointment 
to the Board.  

 
c. shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or personal 
relationships with any director, officer, or employee of any party to the 
contract, or the Engineer or his nominee, and any and all prior involvement in 
the project to which the contract relates;  
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d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the Engineer or his 
nominee, except as a Board Member. 

 
e. shall not, while a Board Member, engage in discussion or make any agreement 

with any party to the contract, or with the Engineer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is 
completed or after services as a Board Member is completed;  

 
f. shall be and remain impartial and independent of the parties and shall disclose 

in writing to the Employer, the Contractor, the Engineer or his nominee, and 
one another any fact or circumstances which might be such to cause either the 
Employer or the Contractor to question the continued existence of the 
impartiality and independence required of Board Members.  

 
3. Except for its participation in the Board’s activities as provided in the contract and in 

this Agreement none of the Employer, the Contractor, the Engineer or his nominee, 
and one another any fact or circumstances which might be such to cause either the 
Employer or the Contractor to question the continued existence of the impartiality 
and independence required of Board Members.  
 

4. The Contractor shall :  
a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation orders, 
and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 
including conference facilities, and secretarial and copying services.  

 
5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities 
after issuance of the taking over Certificate and the Board’s issuance of its 
Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this Agreement. 
7. The Board Members are independent and not employees or agents of either the 

Employer or the Contractor. 
8. The Board Members are absolved of any personal or professional liability arising from 

the activities and the Recommendations of the Board. 
9. Fees and expenses of the Board Member[s] shall be agreed to and shared equally by 

the Employer and the Contractor. If the Board requires special services, such as 
accounting, data research, and the like, both parties must agree and the costs shall be 
shared by them as mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the Employer 

and the Contractor and the Engineer or his nominee at regular intervals, at 
times of critical construction events, and at the written request of either party. 
The timing of Site failing agreement shall be fixed by the Board.  
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b. Site meetings shall consist of an informal discussion of the status of 

the construction of the works followed by an inspection of the works, both 
attended by personnel from the Employer, the Contractor and the Engineer or 
his nominee.  

 
c. If requested by either party or the Board, the Employer will prepare minutes 

of the meetings and circulate them for comments of the parties and the 
Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 
Dispute to the other party with a copy to the Engineer or his nominee stating 
that it is given pursuant to Clause 65 and stating clearly and in detail the basis 
of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in writing 
within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a written 
appeal to the response is filed with the responding party within 7 days of 
receiving the response. Both parties are encouraged  
 
to pursue the matter further to attempt to settle the dispute. When it appears 
that the dispute cannot be resolved without the assistance of the Board either 
party may refer the dispute to the Board by written Request for 
Recommendation to the Board, the other party and the Engineer or his 
nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the 
specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the 
dispute requires the Board’s assistance, the Board shall decide when to 
conduct a hearing on the dispute. The Board may request that written 
documentation and arguments from both parties be submitted to each Board 
Members before the hearing begins. The parties shall submit insofar as 
possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his 
nominee shall each have ample opportunity to be heard and to offer evidence. 
The Board’s Recommendations for resolution of the dispute will be given in 
writing, to the Employer, the Contractor and the Engineer or his nominee as 
soon as possible, and in any event not more than 28 days after the Board’s final 
hearing on the dispute.  

12. Conduct of Hearings: 
a. Normally hearing will be conducted at the Site, but any location that would be 

more convenient and still provide all required facilities and access to necessary 
documentation may be utilised by the Board. Private sessions of the Board may 
be held at any location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall have 
representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning 
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the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate 
its Recommendations. All Board deliberations shall be conducted in private, 
with all individual views kept strictly confidential. The Board’s 
Recommendations, together with an explanation of its reasoning shall be 
submitted in writing to both parties and to the Engineer or his nominee. The 
Recommendations shall be based on the pertinent contract provisions, 
applicable laws and regulations, and the facts and circumstances involved in 
the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If 
this proves impossible, the majority shall decide, and the dissenting member 
any prepare a written minority report for submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion that 
the Dispute Review Board is not performing its functions properly; the Employer and 
the Contractor may together disband the Disputes Review Board. In such an event, 
the disputes shall referred to Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying that the Board 
shall stand disbanded with effect from the date specified in the notice. The notice shall 
be posted by a registered letter with AD or delivery of the letter, even if he refuses to 
do so.  
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/91/2025-26 

Tender for 

 
“Providing of  Fresh Drinking water  pipe line    connecting    from  Control Tower Building at  
Jetty No. 13 to Pump House No. 3  , connecting water supply pipe lines from G.F to  Roof 

top  water  tanks  in all buildings  and other allied works at Oil Jetty area” 
 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: General 

Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume II Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the 

Consultant/Owner and the specification provided by the Consultant/Owner. All standard 

drawings are enclosed with the tender documents. In case any item is not covered under 

specification then the same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided herein and is not 

covered under CPWD specification shall be executed as per manufacturer guidelines. All 

materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between Standards/Code 

and Technical Specification, the provisions of Technical Specification shall prevail, and the 

Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental items 

not shown or specified but as may be required for complete performance of the Works in 

accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be arranged 

by the Contractor. All testing required shall be arranged by the Contractor at his own cost. 

The contractor shall execute the work as per the standard Field Quality Plan (FQP) of 

NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific parameters 

and shall include for all such conditions and contingent measures in the bid, including those 

which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level 

with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at 

all floors and places.  

Brief Description of Works  



135 
 

                             
 

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPT. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the location plan drawing. The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow his 

personnel to trespass upon any other areas occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of 

New Mangalore Port). This bench mark and base line will be the basis for the setting-out 
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for all the Works. The main levels and lines for each portion of the Works shall be 

established from the bench mark and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

  As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and 

September during which period the average rainfall is as much as 82% of the total 

annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds 

in the remaining months of the year are predominantly from the north-west and the 

maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

  Even though Mangalore is within the cyclonic area of storms 

originating in the Arabian Sea and those that enter across the Indian Peninsula from 

Bay of Bengal, cyclones are not as severe or frequent as in the Bay of Bengal. The 

maximum wind speed so far recorded in cyclonic storm, generally does not exceed 

62 kmph (16.9 m/sec.) except one during 1965 when the maximum speed recorded 

was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 
Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 days 

in the south-west monsoon period. The maximum number of foggy days in a year is 

only 3. 

1.5.6 Site Preparation 
 

The Contractor shall furnish all necessary supervision, labour, materials, equipment 

and tools for Site Preparation, clearing and all other works. Clearing shall mean to 

completely demolish, remove and dispose with all leads, lifts and descents from the 

area marked, trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, 

snogs, boulders, mounds, existing structures and other objectionable materials. The 

areas required to be cleared shall consist of the work Site, ditches, borrow pits, 
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diversions and all other areas necessary for the construction work as directed by the 

Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for the 

execution of the Works in advance to the Engineer for approval.  The Contractor shall 

also submit his calculations relating to the design of temporary works, strength, etc. if 

required by the Engineer and shall carry out the modifications that the Engineer may 

require of such temporary works at Contractor's own cost.  The Contractor shall be 

solely responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6   Site Information 
 

The location plan of the construction site for adaptation of methodology for the 

construction. However, on account of this change in the geographical profile of site, no 

extra cost for additional arrangement required to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for 

any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such records 

shall be furnished to the Engineer-in-charge on completion of each test or operation. 
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TECHNICAL SPECIFICATIONS 

B. MATERIALS 

1.2.1 Quality of material  

All materials used in the work shall be of the best quality of their respective kinds 

as specified herein, obtained from sources and suppliers approved by the Engineer-

in-charge and shall comply strictly with the tests prescribed hereinafter, or where 

tests are not laid down in the specification, with the requirements of the latest 

issues of the relevant Indian Standard codes.  Any material not fully specified herein 

and for which there is no relevant Indian Standard, shall be the best of their kind 

and to the approval of the Engineer-in-charge. 

All manufactured articles unless otherwise allowed by the Engineer in charge shall 

bear ISI mark and shall be obtained from Manufacturers directly or from recognized 

dealers of manufacturers. 

All material used in the work shall be subjected to inspection and test.  Samples of 

all materials proposed to be employed in the permanent works shall be submitted 

to the Engineer-in-charge for approval, before they are brought to site.  Material 

may be rejected if found not suitable or in accordance with the specifications 

notwithstanding the results of tests at the manufacturer’s works or elsewhere or 

test certificates or any approval given earlier. 

Materials used in the works shall be stored on stacks, supports, in bins, under 

cover, etc., as per IS 4082 as appropriate to prevent deterioration or damage from 

any cause whatsoever to the entire satisfaction of the Engineer-in-charge and as 

stated in the succeeding clauses.  

1.2.2 Procurement of Cement 

The contractor shall procure all the cement of approved quality required for the 

work from the open market. 

1.2.3    Tests after delivery to site 

At the discretion of the Engineer-in-charge cement shall, after delivery to site, be 

subjected to all the tests and analysis required by the relevant Indian standards. 

Samples shall be collected as directed by the Engineer-in-charge and tests carried 
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out at an approved laboratory / site laboratory.  The cement from which the samples 

have been extracted shall not be in used in any works before completion of the 

testing and analysis and until it has been accepted as satisfactory by the Engineer-

in-charges. However the use of cement will be allowed after satisfactory results of 

3 days and 7 days. In addition to the above tests and analysis, the Engineer-in-

charge may order further tests on the cement after it has been stored at the site 

prior to use, in order to determine   if the cement has deteriorated during storage. 

No cement shall be allowed to be used until it has been accepted as satisfactory by 

the Engineer-in-charge. 

The costs of all the tests on cement are deemed to be included in the rates and 

prices and shall not be paid extra. 

1.2.4 Sampling and Testing 

All materials used in the work shall be subjected to inspection and test. Samples of 

all materials proposed to be employed in the permanent works shall be submitted 

to the Engineer-in-charge for approval, before they are brought to site. All the 

materials shall be in accordance with the specification. Where materials are 

specified to comply with I.S., the contractor shall furnish manufacture’s certificate 

that the materials satisfy the requirement of IS specifications. 

Material may be rejected if found not suitable or in accordance with the 

specifications notwithstanding the results of tests at the manufacturer’s works or 

elsewhere or test certificates or any approval given earlier. 

Expenditure towards samples and tests whether at the manufacturer’s premises at 

source, at site or at any testing laboratory or institution as directed by the 

Engineer-in-charge shall be deemed included in the rates quoted in the Bill of 

Quantities and no extra payment whatsoever shall be made on this account. All the 

material testing equipment’s have to be calibrated and calibration reports for all the 

equipment’s are to be produced. 

Even though it is obligatory duty of the contractor to have an up-to-date laboratory 

at site and testing equipment’s are required to carry out the necessary tests in 

presence of Engineer’s representative they shall arrange to test any of the 

materials / concrete cubes etc or in outside laboratories of Engineer’s choice. All 

cost i.e. cost of testing, cost of material, packaging, transportation etc. to be borne 
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by the contractor. In case, the Contractor proposed to use ready mix concrete, the 

facilities for testing of materials and laboratory tests of ready mix concrete, shall be 

available at mixing plant. 

The following are the tests to be carried out for various materials used for 

construction at frequencies as stated below: 

Table 

Sl
. 
N
o. 

Material Tests Control criteria Frequency 

1 Concrete:    
 Cement Consistency IS 4031 – Part 4  

 
1 Test per each 
consignment. 

  Initial setting time IS 4031- Part 5 
  Final setting Time 
  Soundness IS 4031- Part 3 

  Finess 
  Compressive 

strength in N / mm2 
IS 4031 – Part 6 

  Flakiness  IS 2386 – Part I 1 test per 50m3 
  Bulkage and silt 

content 
IS 2386 – Part 2 & 
3 

1 test per source 

2 M- 30 Grade Concrete 

 Workability 
and Slump 

 IS 1199  As per design 
requirement and 1 test 
per each transit mixer / 
dumper 

 Strength of 
Concrete 

As per design 
requirement 

IS 516/456 1 to 5 M3  = 6 cubes(1 set 
7 days) 
6 to 15 M3  = 9 cubes ( 1 
set 7 days) 
16 to30M3=12 cubes ( 1 
set 7 days) 
31 to50 M3 =15cubes (1 
set 7 days) 
> 50 m3 = 15 + 3 cubes 
for every 50 M3   

3. Water Chemical Test IS:  456 Once for every change 
of source and as 
required. 

4. Reinforcem
ent bars 

Mechanical Test and 
Chemical Test  ( TMT 
bars) 

IS: 432 & IS: 1786 For each Consignment 
of different dia of 
reinforcement bars 
received. 
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 In case Contractor proposes to use Ready Mix Concrete, the above frequency 

should be followed at mixing plant. 

 

 

1.2.5 Storage 

The Contractor shall make adequate arrangements to deliver and store sufficient 

quantity of all the materials required for the work at his own cost. 

Tools, Equipment and Appliances 

All tools equipment and appliances for the proper execution of all works and 

operation like batching, mixing, placing, finishing and curing of the concrete and 

other items shall be on the project in good working condition and all have been 

inspected by the Engineer in charge before the works are permitted to start. 

Throughout the construction of the project, the Contractor shall maintain adequate 

equipment in first class working condition to ensure proper execution of the work. 

Specification for controlled concrete 

All concrete shall comply with the requirements of I.S. 456. Wherever a reference is 

made to any Indian standard code of practice it shall mean the latest version of the 

relevant standard in use. 

Concrete work shall be supervised by a competent concrete technologist approved 

by the Engineer in charge, whose duty will be to supervise all stages of designing 

the mix, preparation and placing of concrete. All cubes shall be made and site tests 

carried out under his direct supervision in the presence of Engineer in charge his 

recognized representatives.  In order to exercise the required degree of constant 

control over the concrete materials and their preparations, the contractor shall set 

up and maintain at his own expense a testing laboratory at site. He shall provide all 

apparatus required for sensitive testing of concrete and concrete materials as 

stated in Clause 8.2 If the Contractor proposes to use ready mix concrete, the 

control shall be exercised at mixing plant. 

Before the commencement of construction work, the Contractor shall supply to the 

Engineer in charge for his approval drawings showing the general detailed 

arrangement for concreting plant. 

All materials which have been damaged, contaminated or have deteriorated or do 
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not comply in any way with the requirements of this specifications shall be rejected 

and shall be removed from the site at the contractors expense. 

Materials viz. Cement, fine aggregates, coarse aggregates, water etc. shall be 

tested, if directed, in an approved testing laboratory and test reports in original, 

shall be forwarded to Engineer in charge and all costs of tests shall be borne by the 

Contractor.  

The concrete mix shall be designed by any of the recognized and accepted methods. 

The proportions chosen should be such that the concrete is of adequate workability 

for the conditions prevailing on the work in quality and can be properly compacted. 

Except where it can be shown to the satisfaction of the Engineer in charge that 

supply of properly graded aggregate of uniform quality can be maintained over the 

period of work, the grading of aggregate should be controlled by obtaining the 

coarse aggregate in different sizes and blending them in the right proportions for 

various mix design, the different sizes being stocked in separate stock piles, the 

materials should be stock piled preferably a day before use. The grading of coarse 

and fine aggregate should be checked as frequently as possible, the frequency for a 

given job being determined by the Engineer in charge to ensure that the suppliers 

are maintaining the uniform grading with that of the samples used in the 

preliminary tests. 

In proportioning concrete, the quantity of both cement and aggregate should be 

determined by weight. Water should be either measured by volume in calibrated 

tanks or weighed. All measuring equipment shall be maintained in a clean 

serviceable condition and their accuracy periodically checked. 

 Cement 

Cement to be used on the work shall comply with the requirements of Indian 

Standard Specification of 43 grade Ordinary Portland Cement. In case of use of 53 

grade cement is allowed, the contractor will have to take adequate measures to 

reduce heat of hydration like curing etc. However the 53 grade cement shall confirm 

to relevant IS Code. 

Large stock of cement shall not be kept at the work but only sufficient quantities to 

ensure continuity of work. The age of cement at the time of delivery to the site shall 

not be more than two months and the cement shall be used in the work within three 
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months thereafter. The contractor shall provide and maintain a proper and efficient 

storage shed and shall be raised at least 30 cm above the ground in order to protect 

the bags from dampness. No cement damaged by exposures or otherwise will be 

allowed to be used on the works, but shall be removed at once from the site. 

Cement shall be used in accordance with “First come First out” rule i.e. take out the 

oldest cement first. 

The contractor shall note the following points: 

a) Cement carrying ISI mark on every bag will only be purchased and will be 

permitted for use on works. 

b) The contractor shall buy cement from the dealer approved by the 

manufacturer.  Manufacturers test certificate covering the particular batch 

from which supply has been made by the dealer shall also be submitted. 

c) The contractor shall construct and maintain in a good condition a cement 

godown of adequate capacity at the site of the work for proper storage of 

cement, the purchase of cement shall be so scheduled as to allow 

reasonable time for sampling and testing. 

d) Compressive tests and testing other properties of cement shall be carried 

out as and when required as per IS :516-1959. 

e) The Contractor shall inform the Engineer-in-charge of receipt of each 

delivery and shall forward to him the manufacturer’s certificate together with 

the invoice stating the quantity delivered the name and address of the 

manufacturer. 

f) The contractor shall maintain records for Material received and consumed 

for Steel reinforcement, Cement, Aggregates, NP3 Pipe, Paver Blocks M40 

and M25 grade and Sealant and submit the copy fortnightly to the Engineer-

in-charge.  

Admixtures  

Admixtures shall be allowed to improve workability only if there is proved evidence 

that neither the strength nor the other requisite qualities of concrete and / or steel, 

accessories, grout are impaired by their use. The use of admixtures containing 

calcium chloride, fluorides, nitrates and sulphates is prohibited. The Engineers 

decision on all matters relating to the use of admixtures shall be final. 
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Admixtures shall be stored in a suitable weatherproof shed/ building. Any material 

which has deteriorated or which has been contaminated or damaged whether 

during transit or at site shall be immediately removed from the site and replaced at 

contractors own expense. 

Fine Aggregate 

It shall conform to the requirements of IS: 383 and relevant portion of IS: 515. It 

shall be chemically inert, strong, hard, durable, of limited porosity, free from 

adherent coatings, clay lumps, coal and coal residues, and shall not contain any 

organic matter of other admixtures that may cause corrosion of reinforcement or 

impair the strength of durability of the concrete. The maximum quantity of the 

deleterious materials shall not exceed the limits specified in the relevant Indian 

standard specifications. 

Fine aggregates to be used in concrete shall be sieved through 4.75 mm size sieve. 

The natural sand shall have grading conforming to one of the four grading limits 

given in the following table : 

Table 

IS Sieve 
designation 

Percentage Passing 

 Grading 
Zone I 

Grading 
Zone II 

Grading 
Zone III 

Grading 
Zone IV 

10 mm 100 100 100 100 
4.75 mm 90-100 90-100 90-100 95-100 

2.36 mm 60-95 75-100 85-100 95-100 
1.18 mm 30-70 55-90 75-100 90-100 
600 micron 15-34 35-59 60-79 80-100 
300 micron 5-20 8-30 12-40 15-50 
150 micron 0-10 0-10 0-10 0-15 

 

(When grading falls outside the limits of any particular grading zone of sieves, other 

than 600 micron sieve, by a total amount not exceeding 5% , it shall be regarded as 

falling within the grading zone). 

Coarse Aggregate  

Shall conform with the requirements of IS:383 and relevant portions of IS:515. It 

shall consist of hard, dense, durable, uncoated crushed rock, use of gravel shall be 

allowed only if specified in the schedule of quantities. Aggregates shall be free from 
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soft, friable, thin or flaky pieces. It shall be free from injurious amounts of alkali and 

organic matter other than deleterious materials. The maximum quantity of 

deleterious materials shall not exceed the limits specified in the relevant Indian 

standard specifications. 

Coarse aggregates shall be obtained in single sizes conforming to the grading given 

in the following table in respect of each nominal size. Single sized aggregates shall 

be blended in suitable proportions to obtain a desired grading of coarse aggregates. 

At the discretion of the Engineer in charge use of graded aggregates shall be 

allowed provided the grading conforms to the limits specified in the following table 

under Column B. 

Table 

 

IS Sieve 

designa

tion 

                 A 

% Passing for single sized aggregate 

of nominal  

size 

                    B 

% passing of graded 

aggregate of nominal size 

 

63 

mm 

40 

mm 

20 

mm 

16 

mm 

12.5 

mm 

10 

mm 

40  

mm 

20 

mm 

16 

mm 

12.5 

mm 

80 mm 100 -- -- -- -- -- 100 -- -- -- 

63 mm 85-

100 

100 -- -- -- -- -- -- -- -- 

40 mm 0-30 85-

100 

100 -- -- -- 95-

100 

100 -- -- 

20 mm 0-5 0-20 85-

100 

100 -- -- 30-70 95-

100 

100 100 

16 mm -- -- -- 85-

100 

100 -- -- -- 90-

100 

-- 

12.5 

mm 

-- -- -- -- 85-

100 

100 -- -- -- 90-

100 

10 mm 0-5 0-5 0-

20 

0-

30 

0-

45 

85-

100 

10-35 25-

55 

30-

70 

40-

85 

4.75 -- -- 0-5 0-5 0-10 0-20 0-5 0-10 0- 0-10 
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mm 10 

2.36 

mm 

-- -- -- -- -- 0-5 -- -- -- -- 

In selecting coarse as well as fine aggregates, the contractor shall, satisfy himself 

that the source is suitable and adequate for regular supply and a watch shall be 

maintained that the particle shape and grading remain reasonable uniform 

throughout the progress of work. If directed by Engineer in charge the aggregates 

shall be washed at contractor’s expense. 

For both fine and coarse aggregates, preliminary tests shall be carried out for 

physical characteristics, limits of deleterious substances, soundness, etc. prior to 

commencement of work and also when the source of supply is changed. 

Water 

Water used for both mixing and curing shall be free from injurious amounts of 

deleterious materials. Potable water is generally considered satisfactory for mixing 

and curing concrete.  

Reinforcement 

The Contractor shall procure the required quantity of steel from the reputed 

manufacturers confirming to IS: 1786 and mill certificates shall be furnished for the 

approval of reinforcing steel. The contractor shall make necessary arrangements 

for transporting, storing, maintaining & protecting the materials required for the 

work. 

Tests shall be carried out as per the instructions of the Engineer-in-charge.  

Reinforcing bars shall be stored on site on timber or concrete supports suitably 

spaced and of sufficient height to keep steel clear of the ground.  Reinforcing steel 

shall be stored separately section wise.  All rejected steel shall be immediately 

removed from the site at the Contractors own expense. 

All reinforcement shall be TMT bars and shall conform with the requirements of 

relevant IS specifications for deformed steel. All reinforcement when placed in 

position shall be clean and free from loose mild scales, dust, loose rust and coats of 

paints, oil or other coatings which may destroy or reduce bond. 

Welded joints may be allowed only when tests shall be made to prove that the joints 
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are of the full strength of the bars connected. Welding of reinforcement shall be 

done in accordance with the recommendations of relevant Indian standards for 

welding of mild steel bars used in reinforced cement concrete.  

 

 

1.2.14 Concrete Mix Design:  

Concrete mix for various specified design strength shall be worked out by the 

contractor by any of the recognized method of mix design. There shall be one or two 

or more mix designs for same grade of concrete for different workability as 

required for different structural members. 

The selected mix proportion shall ensure that workability of the fresh concrete is 

suitable for conditions of handling and placing, so that after compaction it surrounds 

all reinforcement, ducts etc. and completely fills the formwork. When the concrete 

is hardened its quality shall be such as to comply with the strength, durability and 

other requirements, taking into account the conditions to which it will be exposed. 

The preliminary mix design shall assume only fair control, unless the contractor can 

prove from his past experience that he is capable of achieving a high degree of 

control. Before arriving at average strength values the contractor shall give due 

regard to the criteria of acceptance for preliminary test as stipulated in IS: 456 

consecutive cubes shall constitute a test and the average strength of 3 consecutive 

cubes tested shall not be less than the stipulated strength for preliminary tests.  

The design mix and control shall be accepted if only one out of three cubes may give 

a value less than the specified strength. The contractor shall prepare well in 

advance all calculations, tabulations, graphs, pertaining to concrete mix design and 

preliminary test results and submit the copies of Engineer in charge for their 

instructions. Only that mix which is approved in writing by the Engineer in charge 

shall be allowed on the works. However it shall be clearly understood that such 

approval shall not absolve the contractor of his responsibility for compliance of 

works tests results. 

1.2.15 Classes of Concrete 

Table   
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Class Maximu

m size 

of 

Aggreg

ate 

mm 

Minimum Crushing 

Strength 

Kg / sq.cm 

 

Preliminary          Work  

        Test               Test 

         

Minimu

m 

Mixing 

Time in 

Minutes 

Minimu

m 

Cement 

in 

concrete 

(Kg/Cum

) 

W/C 

7 

days 

28 

days 

7 

days 

28 

day

s 

M10   

(1 :3:6)  

20 100 135 70 100 2 220 0.55 

DLC      25 140 --- 100 --- 2 150 0.65 

M20 20 165 235 140 200 2 320 0.45 

M40 

(PQC) 

20 350 500 280 400 2 420 0.40 

Note: No claim for excess cement used shall be entertained.  If this 

minimum cement content is not sufficient to produce in the field the 

concrete of the strength specified in the BOQ, it shall be increased as 

necessary without additional compensation under the contract. 

Note:- Please refer BOQ of Vol III, for minimum cement in concrete(Kg/Cum) 

1.2.16    Mixing , placing of concrete and Measurement of materials  

            The following specifications shall apply for RM C Plant / Batching Plant. The 

batching plant should be well equipped with digitally controlled computerized 

operation to get the print out of materials incorporated the particular of batch mix. 

The contractor has to certify the batch mix daily with authorized signatory and 

calibration of the batching plant shall be done periodically. 

  IS 4925 - Specification for concrete batching and mixing plant. 

  IS 5892 - Specification for concrete transit mixer and agitator. 

Concrete shall be conveyed and placed by mechanical operated equipment’s after 

approval of the entire procedure by the Engineer. The slump shall be held to the 
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minimum necessary for conveying concrete by this method. The concrete mix shall 

be specially designed to suit spreading. 

The charges for shuttering, vibrating, spreading and part load of concrete, non 

accessibility of site etc. will not be entertained and paid for. These rates are deemed 

to be included in the item rate for concrete indicated against respective items of 

work. 

  Every transit mixer will carry delivery ticket, which will have minimum 

following details:- 

Date. 

Ticket No. 

Location of Work 

Grade of concrete. 

Specified workability 

Cement content and grade of cement 

Time of loading 

Quality of concrete. 

When the truck arrives at site, the drum should always be speeded to about 10 to 15 

rev/min for at least 3 minutes, to make sure that the concrete is thoroughly mixed 

and uniform, before discharge. 

 Cement 

In proportioning concrete, the quantity of both cement and aggregates shall be 

determined by weight. Where the weight of cement is determined by accepting the 

maker’s weight per bag, a number of bags as directed by the Engineer in charge 

shall be weighed separately to check the net weight. Where cement is weighed on 

the site and not in bags it shall be weighed separately from the aggregates. 

Aggregate  

Aggregate shall be batted by weight in a mechanical weigh batcher or batching 

plant unless otherwise specifically permitted by the Engineer in charge to 

volumetric batching where volumetric proportion are allowed with the consent of 

the engineer in charge, the conversion from weight to that of volume shall be on the 

basis of dry bulk densities of the aggregates. 

Water 
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Water shall be measured either by volume in calibrated tanks or weighed. Water 

shall not be measured using ordinary buckets. Measurement of water to control and 

maintain water cement ratio is utmost importance and adequate attention shall be 

given by the contractor to the satisfaction of the Engineer in charge. 

All measuring equipment shall be of approved type and maintained in serviceable 

condition and their accuracy is to be periodically checked. 

1.2.17 Specifications For Ready Mixed Concrete 

a) All specification for cement concrete shall also be applicable to Ready Mix 

concrete.  

b)  The tenderer shall submit along with the tender, a copy of letter of consent from 

the RMC plant owner to the effect that he would agree to do the RMC work for the 

said contract, If the tenderer do not possess their own RMC plant. 

c)  Ready mix concrete prepared and transported will be as per IS 4926 of 1976 or 

the latest IS code. Design mix of specific grade of Concrete supplied by the RMC 

manufacturer shall be submitted by the contractor. 

d) No dry mix shall be brought to the site and water added thereafter. 

e) The following specifications shall apply for RMC. 

IS 4925 - Specification for concrete batching and mixing plant. 

IS 5892 - Specification for concrete transit mixer and agitator. 

IS 7242 - Specification for concrete spreader. 

 Concrete shall be conveyed and placed by mechanical operated equipments 

after approval of the entire procedure by the Engineer. The slump shall be held to 

the minimum necessary for conveying concrete by this method. The concrete mix 

shall be specially designed to suit pumping. Care shall be taken to avoid stoppages 

in work once pumping has started. The spreading shall be done by mobile boom and 

not by any manual method. The measurement for RMC will be made as per the 

dimensions of the element cast at site in cubic meter not as per the delivery challan 

of the RMC manufacturer. 

 The charges for shuttering, vibrating, spreading, pumping detention time with 

spreading mobile placer booms, part load of concrete, non-accessibility of site etc. 

will not be entertained and paid for. These rates are deemed to be included in the 

item rate for concrete indicated against respective items of work. 
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f)  Every transit mixer will carry delivery ticket, which will have minimum following 

details:- 

1) Name of manufacturer and Depot  

2) Serial no. of ticket.  

3)  Date.  

4)  Ticket No. 

5) Name of contractor to whom the RMC is being supplied  

6)  Location of contract  

7)  Grade of concrete.  

8)  Specified workability  

9)  Cement content and grade of cement  

10)  Time of loading  

11)  Quality of concrete. 

12)  Time of Discharge 

When the truck arrives at site, the drum should always be speeded to about 10 to 15 

rev/min for at least 3 minutes, to make sure that the concrete is thoroughly mixed 

and uniform, before discharge. 

1.2.18 Testing of Ready Mixed Concrete 

The sampling and testing requirements for ready mixed concrete are no different 

from those for site mixed concrete. The contractor has to make sure the load is of 

the right workability, before discharge.  

After ensuring that the concrete has been uniformly mixed, a sample is taken from 

the first 0.5 cum. of concrete discharge, and a slump (or compacting factor) test on 

the sample is done. If the result complies with the specified requirements, then the 

load shall be accepted. If the results fall outside the limits, a further sample shall be 

taken from the second 0.5 Cum. of the discharge, and if this is satisfactory, load 

shall be accepted, if not the concrete is regarded, as outside the specification range. 

The specified slump is, while carrying out above tests; it may vary by +- 10 mm, as 

per IS- 4926:1976. 

Testing materials shall be as per requirement of IS: 4926 and the admixture used 

shall confirm to IS: 9103-1979. 

All taxes/ duties etc. including excise, WCST etc. will be borne by the contractors 
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and not by the NMPA. No extra payment will be made for use of admixtures.  

The defect liability period of one year will be that of the main tenderer. 

The shuttering for the RMC work shall be capable to resisting the pumping pressure 

of concrete. The cost of shuttering is deemed to be included in the rate for 

respective item rate. 

Technical Specifications 

1. Earth work excavation by manual means 

Earth work excavation by manual means for drains, canals, waste weir, draft, approach 

channels, key trenches, foundation of Buildings & bridges and such similar works in all 

kinds of soils, as per drawing and technical specifications, including setting out, shoring, 

strutting, barricading, caution lights, removal of stumps and other deleterious matter, 

excavated surface leveled and sides  neatly dressed disposing off the excavated stuff or 

sorting & stacking the selected stuff for reuse in a radius of 50 m and lift upto 1.5 m 

including cost of labour, tools & other appurtenances required to complete the work. 

 

2. Dismantling of existing structures. 

Dismantling of existing structures like culverts, bridges, retaining  walls and other structure 

comprising of masonry, cement concrete,  wood work, steel work, including T&P and 

scaffolding wherever  necessary, sorting the dismantled material, disposal of 

unserviceable  material and stacking the serviceable material with all lifts and lead  : 

Prestressed / RCC grade M-20 &  above 

3. Demolishing brick work manually/ by mechanical means 

Demolishing brick work manually/ by mechanical means including stacking of serviceable 

material and disposal of unserviceable material to the appropriate disposal area as per 

direction of Engineer-in-charge. 

4. Providing and laying in position Cement Concrete MiX 1:2 :4. 

Providing and laying in position Cement Concrete for levelling course for all works in 

foundation. The granite/trap/basalt crushed graded coarse aggregates and fine 

aggregates as per relevant IS Codes machine mixed, laid in layers not exceeding 150 mm 

thickness, well compacted using plate vibrators, including all lead & lifts, cost of all 

materials of quality, labour, Usage charges of machinery, curing, and all the other 

appurtenances required to complete the work as per technical specifications.   Mix 1:2:4 

Using 20 mm nominal size graded crushed coarse aggregates. 

5. Providing and constructing load bearing wall with Solid Concrete blocks 

Providing and constructing load bearing wall with Solid Concrete blocks of size 
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400x200x200mm having block density more than 1800kg/m3 and minimum 

compressive strength of 4.00 N/mm2 conforming to IS 2185 (Part - I) - 2005 and 

constructed with CM 1:4 as per IS 2572:2005 including cost of all materials, labour, 

scaffolding and curing, usage charges of machinery etc complete as per 

specifications 

6. Providing 20 mm cement plaster of mix :1:4. 

Providing 20 mm cement plaster of mix :1:4 (1 cement: 4 fine sand) to brick/stone 

masonry including rounding off corners wherever required smooth rendering, providing 

and removing scaffolding, including cost of materials, labour, curing complete as per 

specifications and as per directions of Engineer-in-charge 

7. Providing and laying in Cement Concrete M30 grade. 

Providing and laying in Cement Concrete for all Basement & surface level works, 

return walls, retaining walls, sunken floors etc. The granite/trap/basalt crushed 

graded coarse aggregates and fine aggregates as per relevant IS Codes machine 

mixed with super plasticizers, laid in layers, well compacted using needle vibrators, 

providing weep holes wherever necessary, including alllead & lifts, form work, cost 

of all materials of quality, labour, Usage charges of machinery, curing and all other 

appurtenances required to complete the work as per technical specifications.   M30 

8. Supplying, fitting and placing TMT FE 550 / 550D Steel Reinforcement 

Supplying, fitting and placing TMT FE 550 / 550D Steel Reinforcement including cost of all 

materials, machinery, labour, cleaning, straightening, cutting, bending, hooking, 

laping/welding joints, tying with binding wire / soft annealed steel wire and other ancilary 

operations complete as per drawing and technical specification     a). Buildings. 

 

9. Providing and Fixing of a Saddle of 150/100  mm dia   

Providing and Fixing of a Saddle of 150/100 mm dia  as per site condition and  punching 

of 49 mm   dia hole in the existing D.I / CI pipe and  fixing of nipple and tapping of water 

from the existing water supply main line and arresting of all leakages with required 

adessives  in Wharf area including all necessary charges, labour, HOM etc as directed by 

department. 

 

10. Providing and fixing uPVC pipes 40mm, 

Providing and fixing Unplasticised Polyvinyl Chloride (uPVC) pipes, for cold water supply 

including all uPVC plain & brass threaded fittings. This includes jointing of pipes & 

fittings with one step uPVC solvent cement, trenching, refilling & testing of joints 
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complete as per direction of Engineer in Charge. External work 40  mm nominal dia 

Pipes - (Outer dia 48.26-49 mm) 

11. Providing and fixing UPVC 32mm nominal dia pipe. 

Providing and fixing Unplasticised Polyvinyl Chloride (uPVC) pipes, for cold water supply 

including all uPVC plain & brass threaded fittings . This includes jointing of pipes & 

fittings with one step uPVC solvent cement, trenching, refilling & testing of joints 

complete as per direction of Engineer in Charge. External work 32 mm nominal dia 

Pipes 

12.  Providing and fixing UPVC  25mm nominal dia pipe. 

Providing and fixing Un-plasticized Polyvinyl Chloride (uPVC) pipes, for cold water 

supply including all uPVC plain & brass threaded fittings. This includes jointing of pipes 

& fittings with one step uPVC solvent cement, trenching, refilling & testing of joints 

complete as per direction of Engineer in Charge. External work :25 mm nominal dia 

Pipes 

 

13.  Providing and fixing UPVC  20mm nominal dia pipe. 

Providing and fixing Unplasticized Polyvinyl Chloride (uPVC) pipes, for cold water supply 

including all uPVC plain & brass threaded fittings . This includes jointing of pipes & 

fittings with one step uPVC solvent cement, trenching, refilling & testing of joints 

complete as per direction of Engineer in Charge. External work 20 mm nominal dia 

Pipes 

14.  Providing and fixing UPVC  15mm nominal dia pipe. 

Providing and fixing Unplasticised Polyvinyl Chloride (uPVC) pipes, for cold water supply 

including all uPVC plain & brass threaded fittings. This includes jointing of pipes & 

fittings with one step uPVC solvent cement, trenching, refilling & testing of joints 

complete as per direction of Engineer in Charge. External work 15mm nominal dia Pipes 

15. Providing and fixing PTMT Bib cock. 

Providing and fixing PTMT bib cock of approved quality and colour     15 mm nominal 

bore, 86 mm long, weighing not less than 88 g. 

16. Providing and fixing PTMT stop cock. 

Providing and fixing PTMT stop cock of approved quality and colour     15 mm nominal 

bore, 86 mm long, weighing not less than 88 g 

17. Supply of PPR Ball Valve Plastic 20mm 

Supply of PPR Ball Valve Plastic (Heavy Body) confirming to IS 15801- 2008 and DIN 

Standards 8077/8092 PPR Ball Valve Plastic (Heavy Body) 20mm. 
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18. Supply of PPR Ball Valve Plastic 25mm 

Supply of PPR Ball Valve Plastic (Heavy Body) confirming to IS 15801- 2008 and DIN 

Standards 8077/8092 2   PPR Ball Valve Plastic (Heavy Body) 25 mm 

19. Supply of PPR Ball Valve Plastic 40mm 

Supply of PPR Ball Valve Plastic (Heavy Body) confirming to IS 15801- 2008 and DIN 

Standards 8077/8092 2      PPR Ball Valve Plastic (Heavy Body) 40 mm. 

 
DRAWINGS 

Brief Description of Drawing  
 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: 

 
Sl No  Drawing No Particulars 

1 21/162-LP Location plan 
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NEW MANGALORE PORT AUTHORITY 

 PANAMBUR, MANGALORE 

 

  

Providing of  Fresh Drinking water  pipe line    connecting    from  Control 

Tower Building at  Jetty No. 13 to Pump House No. 3  , connecting water supply 

pipe lines from G.F to  Roof top  water  tanks  in all buildings  and other allied 

works at Oil Jetty area 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

1.1 General  

1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of Contract 

and the Specifications, and the Contractor shall be deemed to have examined 

the Drawings, Specifications, Conditions of Contract and to have acquainted 

himself with the detailed descriptions of the Works to be done, and the way in 

which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the Specifications are 

not necessarily being repeated in the Bill of Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local conditions, 

in so far as they affect the work, means of access and the locality of existing 

services, in order to execute the Works measured and described hereinafter. 

No claims for want of knowledge in this respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  

1.2.1 Rates and prices set against items are to be the all-inclusive value of the 

finished work shown on the Drawings and/or described in the Specification or 

which can reasonably be inferred there from and are to cover the cost of 

provision of plant, labour, supervision, materials, test charges, freight, 

transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever including all taxes if any excluding 

GST and every kind of temporary work executed or used in connection 

therewith (except those items in respect of which provision has been separately 

made in the general condition of contract) and all the Contractor's obligations 

under the Contract and all matters and things necessary for the proper 
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completion and maintenance of the Works.  

1.2.2 The rates and prices set down against the items are to be the full inclusive value 

of the finished work shown on the Drawing and/or described in the Specification 

or which can reasonably be inferred the reform and to cover the cost of every 

description of Temporary Works executed or used in connection therewith 

(except those items in respect of which specific provision has been separately 

made in these Bills of Quantities) and all the Contractor's obligations under the 

Contract including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual or 

essential to the completion of all works in all trades, the same shall be deemed 

to be included in the rates and prices entered in the Bill of Quantities. The rates 

and prices are to cover the item as described in the Bill of Quantities and if there 

is inconsistency in the description between the Bill of Quantities, Specifications 

or Drawings, the interpretation will be done according to General Conditions of 

Contract.  

 

1.2.4 The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and / 

or increase / reduce quantities indicated in the Bills of Quantities at any time. 

Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any 

extent of variation in quantity of each individual item provided that the total 

contract value does not get altered by more than indicated in conditions of 

contract. No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

1.2.5 The drawings for tender purposes are indicative only of the work to be carried 

out. However, the Tenderer must allow within his price for the items of work 

included in the Tender Documents for the details which will appear on 
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subsequent drawings developed for construction purposes. Rate and price shall 

include any additional design/ detailing to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate items are given) for 

the provision and operation of the following items, for compliance with the 

Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent costs 

and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in the 

execution of works, Excise Duty, Duties, etc. (other than Customs Duty 

for materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, compressed air 

lines, electrical cabling and switchgear, telephone, walkie-talkie and 

facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever necessary 

as directed by Engineer.  

1.4 Method of Measurement  

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net off 

the dimensions of the works shown on the drawings except as mentioned 

below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of Quantities 

are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 'Rm', 'cm' 

or 'mm' respectively.  
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ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' or 

'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 

1.5  Currency  

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in Indian 

Rupee Currency.  

2. Civil Works 

2.2 Precast Concrete  

2.2.1 shuttering for precast concrete shall not be measured and paid for separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not be 

measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional area, 

reinforcement bolts and other embedded parts unless larger than 0.1 sq.m. 

sectional area and 0.03 cu.m. in volume. No extra volume will be measured for 

splays or fillets smaller than 50 sq.cm. sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position and 

compaction in work of any sectional area or thickness including shuttering, 

forming necessary construction joints, shear keys and stop ends, and for curing 

and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in fittings 

including pipes and bolts except where specifically billed separately. No 

separate payment will be made for making openings/pockets/pits of any size 

and shape. Where surfaces are to receive finishes the rates shall include for 



162 
 

 
 

leaving the surface rough or for hacking and roughening the surface to form a 

key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other inserts 

in position accurately, concreting while they are in position and also for 

protecting the same as the work proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing the 

top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards drains, 

etc.  

2.4 Reinforcement  

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether plain, 

deformed or ribbed etc., -of various diameters will be calculated in accordance 

with Table 1 of IS:1732 'Dimensions for Round and Square Steel Bars for 

Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short and long 

lengths, bending, fixing, rolling margin and the provision of spacer bars or 

support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and cleaning 

to remove all rust and mill scale, dirt, grease and other deleterious matter before 

fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  

2.5.1 Rates for structural steel work and iron work shall include supply, fabrication, 

delivery and erection/embedment in concrete at Site and all charges for 

welding, cutting, bending, bolting, site connections, fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified or 

indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including making 
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good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is to 

include for all the fittings, etc., described. All items shall include the necessary 

fabrication, joints, angles, intersections and ends, all bolts or fixing lugs, all 

hoisting and scaffolding required and casting in fixings or later cutting out or 

forming pockets for same, grouting, supporting and making good.  

2.5.4 Rates are to include for all necessary scaffolding, working over water and at 

any height staging and hoisting and tarpaulin or other protective covers and the 

cleaning and removal of paint stains and spots, etc.  

3.4.1 The Contractor's unit rates and prices shall include all equipment, apparatus, 

material indicated in the Drawings, and/or Specifications in connection with the 

item in question and also associated labour as well as all additional equipment, 

apparatus, material, consumables usually necessary to complete the system 

even though not specifically shown, described or otherwise referred to and also 

associated labour.  

3.4.2 The rate for providing and fixing above items shall include all fittings, fixtures, 

base and sole plates, anchor bolts, including epoxy grouting, etc. all complete 

as specified, including the necessary additional supervision to ensure accurate 

alignment 

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of Quantities:  

IS :  Indian Standard 

BS :  British Standard 

Qty. :  Quantity 

mm :  Millimeters 

cm :  Centimeters 

M / m :  Meters 

LM :  linear metre 

LS :  lump sum 

Rs. :  Rupees 

P. :  Paise 

Nos. :  Numbers 

do :  Ditto 

MS : mild steel 
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T : Tones 

Kg :  Kilogram 

EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 
/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 

approx :  Approximately 

n.e.:  not exceeding 

incl:  Including 

circ:  Circular 

set :  set / sets 

c/c centre to centre 

@ :  at the rate of 

Qtl Quintal  
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ii) BILL OF QUANTITIES 

NAME OF WORK: Providing of  Fresh Drinking water  pipe line    connecting    from  Control Tower 

Building at  Jetty No. 13 to Pump House No. 3  , connecting water supply pipe lines from G.F to  Roof 

top  water  tanks  in all buildings  and other allied works at Oil Jetty area 

Item 

No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 

figures 

AMOUNT 

(Rs. Ps.) 

1 Earth work excavation by manual means 

for drains, canals, waste weir, draft, 

approach channels, key trenches, 

foundation of Buildings & bridges and 

such similar works in all kinds of soils, as 

per drawing and technical specifications, 

including setting out, shoring, strutting, 

barricading, caution lights, removal of 

stumps and other deleterious matter, 

excavated surface leveled and sides  

neatly dressed disposing off the 

excavated stuff or sorting & stacking the 

selected stuff for reuse in a radius of 50 m 

and lift upto 1.5 m including cost of labour, 

tools & other appurtenances required to 

complete the work 

     61.00 Cum 242.00 14,762.00  

2 Dismantling of existing structures like 

culverts, bridges, retaining walls and other 

structure comprising of masonry, cement 

concrete, wood work, steel work, 

including T&P and scaffolding wherever 

necessary, sorting the dismantled 

material, disposal of unserviceable 

material and stacking the serviceable 

material with all lifts and lead: Prestressed 

/ RCC grade M-20 & above 

      2.50 Cum 1108.00 2,770.00  



166 
 

 
 

3 Demolishing brick work manually/ by 

mechanical means including stacking of 

serviceable material and disposal of 

unserviceable material to the appropriate 

disposal area as per direction of 

Engineer-in-charge 

     8.50  Cum 610.00 5,185.00  

4 Providing and laying in position Cement 

Concrete for levelling course for all works 

in foundation. The granite/trap/basalt 

crushed graded coarse aggregates and 

fine aggregates as per relevant IS Codes 

machine mixed, laid in layers not 

exceeding 150 mm thickness, well 

compacted using plate vibrators, including 

all lead & lifts, cost of all materials of 

quality, labour, Usage charges of 

machinery, curing, and all the other 

appurtenances required to complete the 

work as per technical specifications.   Mix 

1:2:4 Using 20 mm nominal size graded 

crushed coarse aggregates. 

     1.50  Cum 6,243.00 9,364.50  

5 Providing and constructing load bearing 

wall with Solid Concrete blocks of size 

400x200x200mm having block density 

more than 1800kg/m3 and minimum 

compressive strength of 4.00 N/mm2 

conforming to IS 2185 (Part - I) - 2005 and 

constructed with CM 1:4 as per IS 

2572:2005 including cost of all materials, 

labour, scaffolding and curing, usage 

charges of machinery etc complete as per 

specifications 

       12.00   Cum 6,550.00 78,600.00  

6 Providing 20 mm cement plaster of mix 

:1:4 (1 cement: 4 fine sand) to brick/stone 

masonry including rounding off corners 

      47.50   Sqm 354.00 16,815.00  
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wherever required smooth rendering, 

providing and removing scaffolding, 

including cost of materials, labour, curing 

complete as per specifications and as per 

directions of Engineer-in-charge 

7 Providing and laying in Cement Concrete 

for all Basement & surface level works, 

return walls, retaining walls, sunken floors 

etc. The granite/trap/basalt crushed 

graded coarse aggregates and fine 

aggregates as per relevant IS Codes 

machine mixed with super plasticizers, 

laid in layers, well compacted using 

needle vibrators, providing weep holes 

wherever necessary, including alllead & 

lifts, form work, cost of all materials of 

quality, labour, Usage charges of 

machinery, curing and all other 

appurtenances required to complete the 

work as per technical specifications.   M30 

3.00   Cum 8,917.00 26,751.00  

8 Supplying, fitting and placing TMT FE 550 

/ 550D Steel Reinforcement including cost 

of all materials, machinery, labour, 

cleaning, straightening, cutting, bending, 

hooking, laping/welding joints, tying with 

binding wire / soft annealed steel wire and 

other ancilary operations complete as per 

drawing and technical specification     a). 

Buildings. 

   150.00 Kg 89.46 13,419.00  

9 Providing and Fixing of a Saddle of 

150/100 mm dia  as per site condition and  

punching of 49 mm   dia hole in the 

existing D.I / CI pipe and  fixing of nipple 

and tapping of water from the existing 

water supply main line and arresting of all 

6.00   No 4000.00 24,000.00  
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leakages with required adessives  in 

Wharf area including all necessary 

charges, labour, HOM etc as directed by 

department. 

10 Providing and fixing Unplasticised 

Polyvinyl Chloride (uPVC) pipes, for cold 

water supply including all uPVC plain & 

brass threaded fittings. This includes 

jointing of pipes & fittings with one step 

uPVC solvent cement, trenching, refilling 

& testing of joints complete as per 

direction of Engineer in Charge. External 

work 40  mm nominal dia Pipes - (Outer 

dia 48.26-49 mm). 

510.00  Rmt 304.00 1,55,040.00  

11 Providing and fixing Unplasticised 

Polyvinyl Chloride (uPVC) pipes, for cold 

water supply including all uPVC plain & 

brass threaded fittings. This includes 

jointing of pipes & fittings with one step 

uPVC solvent cement, trenching, refilling 

& testing of joints complete as per 

direction of Engineer in Charge. External 

work 32 mm nominal dia Pipes 

50.00 Rmt 272.00 13,600.00  

12 Providing and fixing Unplasticised 

Polyvinyl Chloride (uPVC) pipes, for cold 

water supply including all uPVC plain & 

brass threaded fittings. This includes 

jointing of pipes & fittings with one step 

uPVC solvent cement, trenching, refilling 

& testing of joints complete as per 

direction of Engineer in Charge. External 

work :25 mm nominal dia Pipes 

230.00  Rmt 224.00 51,520.00  

13 Providing and fixing Unplasticised 

Polyvinyl Chloride (uPVC) pipes, for cold 

100.00  Rmt 172.00 17,200.00  
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water supply including all uPVC plain & 

brass threaded fittings . This includes 

jointing of pipes & fittings with one step 

uPVC solvent cement, trenching, refilling 

& testing of joints complete as per 

direction of Engineer in Charge. External 

work 20 mm nominal dia Pipes 

14 Providing and fixing Unplasticised 

Polyvinyl Chloride (uPVC) pipes, for cold 

water supply including all uPVC plain & 

brass threaded fittings. This includes 

jointing of pipes & fittings with one step 

uPVC solvent cement, trenching, refilling 

& testing of joints complete as per 

direction of Engineer in Charge. External 

work 15mm nominal dia Pipes. 

150.00 Rmt 140.00 21,000.00  

15 Providing and fixing PTMT bib cock of 

approved quality and colour 15 mm 

nominal bore, 86 mm long, weighing not 

less than 88 g 

30.00 No 158.00 4,740.00  

16 Providing and fixing PTMT stop cock of 

approved quality and colour 15 mm 

nominal bore, 86 mm long, weighing not 

less than 88 g 

30.00 No 131.00 3,930.00  

17 Supply of PPR Ball Valve Plastic (Heavy 

Body) confirming to IS 15801- 2008 and 

DIN Standards 8077/8092 PPR Ball Valve 

Plastic (Heavy Body) 20mm. 

         5.00 No 146.00 730.00  

18 Supply of PPR Ball Valve Plastic (Heavy 

Body) confirming to IS 15801- 2008 and 

DIN Standards 8077/8092 2   PPR Ball 

Valve Plastic (Heavy Body) 25 mm 

5.00 No 206.00 1,030.00  

19 Supply of PPR Ball Valve Plastic (Heavy 

Body) confirming to IS 15801- 2008 and 

10.00 No 469.00 4,690.00  
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DIN Standards 8077/8092 2      PPR Ball 

Valve Plastic (Heavy Body) 40 mm. 

Total Rs.  4,65,146.50 

Excess/Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 
 

(Quoted amount in words Rupees …………………………………………………….)  

Note: GST as applicable shall be claimed as separate line item in tax invoice and the same 

will be paid separately. 

1. Contractor shall file the applicable returns with tax department in time and submit the 

same as documentary evidence. 

 

 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

NAME OF CONTRACT.................................................  

To, 

 Executive Engineer (Civil) 

 New Mangalore Port Authority 

 Panambur, Mangalore - 575 010 

Sir, 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda No---------- for the execution of the above-named Works, and 

we the undersigned, offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, Specifications, Drawings 

and Bill of Quantities and Addenda  

2 We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 90 days from the last date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Tender together 

with your written acceptance thereof shall constitute a binding Contract between us. 

6 We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this_____________________________ day of ____________ 202____ 

Signature _____________________ in the Capacity of __________________ duly  

authorized to sign Tenders for and on behalf of____ ___________  ___ __ ____________ 

_____  _______ ______________ 

                                                                                     (IN BLOCK LETTERS) 

 Address:____________________________ 

 ____________________________ 

 ____________________________ 

 ____________________________ 

 

Witnesses 
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1.     Signature: _________________________ 

 Name      : __________________________ 

 Address : ___________________________ 

                       ___________________________ 

                       ___________________________  

                       ___________________________ 

 

2.     Signature: __________________________ 

 Name      :  __________________________ 

 Address :   __________________________ 

                         __________________________ 

                         __________________________ 

                         __________________________ 
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SECTION VII 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be 

revised 

Export Domestic 

1 Ornamental and Decorative 

Building Stones as defined 

under clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or Rs.4,500 

per m3 which is higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis orRs.1,500 

per m3 which is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which is 

higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their structural 

verities (other than Ilkal Pink 

Variety) 

15% of Sale Value or 

Average Selling Price on 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 

 

 C)Grey and White Granites and 15% of SaleValue or of   
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their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura District 

Hoskote of Bangalore 

District. 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which is 

higher.    

 

 

Rs.500 

per MT 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white granites 

and textural varieties 

having shades of grey,     

balck and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which is 

higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of Devanahalli 

Taluk of Bangalore Rural 

District and 

Chikkaballapur taluk of 

Chikkaballapur District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or Rs.600 

per m3 which is higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- Entire 

State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 

and their varieties suitable 

for use as  Ornamental  

Stone- Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  as 

ornamental  Stone- Entire 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

Rs.1000 per MT 
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State higher.    

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  of 

permit issued For Fullers 

Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 

"Shahabad Stone" 

Rs.70 per 10 Sq meters or  

Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 per 

MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) of 

Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non cement) 

Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-

Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 
(i)Murram (All types of soils)-

Entire State 

20 per MT 40 per MT 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 
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17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation under 

Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See explanation 

under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 

not exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White shell, 

Fireclay and white clay) 

i)Crude/Raw 

 

 

 

 

 

8% of average selling price or 

of sale value whichever is 

higheron ad-valorem basis. 

 

 

 

80 Per MT 
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ii)Processed 

 

12% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

 

600 per MT 

24 Corundum 12% of average sellingprice 

or of sale value whichever is 

higher on ad-valorem basis 

15% of Sale Value or of 

Average Selling Price 

on ad valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable for 

use as Ornamental 

12% of average selling 

price or of sale value 

whichever  is higher on 

100 per MT 
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/Gemstones ad-valorem basis 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive or 

Refractory purpose 

(below threshold value 

as specified by IBM from 

time to time) 

ii) For use as building 

stone (below threshold 

value as specified by 

IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 
Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on ad-

valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which is 

not specified in schedule-II) 

Entire State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value or 

of Average Selling 

Price on ad-valorem 

basis which is higher. 
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As per order of Deputy Director mines and Geological department dated 11-11-2021. The 

prevailing rates as per the updated order of the Geological Department during the course of the 

project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority all tonnage and 

other royalties, rent and other payments or compensation if any, for getting stone, sand, gravel, 

clay or other materials by him and his subordinates and his subcontractors and required for the 

works, at the rates and such conditions as notified by the State Government. The contractor 

should submit the Mineral Dispatch Permit (MDP) in original for the quantity executed by the 

contractor for the requisite quantity of material incorporated in works for which MDP is issued by 

the authorized supplier. If contractor fails to submit the MDP in original the amount will be 

deducted at 5 times the royalty charges from the contractor’s bills as per prevailing orders issued 

by the Authority. 

 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE WITH 

EFFECT FROM 01.10.2025 

Minimum Wages applicable “Construction or maintenance of roads, runways or in building 

operations including laying down underground electric, wireless, radio, television, telephone 

and overseas communication cables and similar other underground cabling work, electric lines, 

water supply lines and sewerage pipelines”- 

Category  

 Area: A Area: B Area: C 

Unskilled 805.00 674.00 541.00 

Semiskilled/ 

Unskilled Supervisory 

893.00 760.00 632.00 

Skilled/Clerical 981.00 893.00 760.00 

Highly Skilled 1065.00 981.00 893.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum (UA), 

Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per Ministry of 

Labour and Employment F.No. 1 /6(3)/2025-LS-II dated 25.09.2025.) 

“Employment of Sweeping and Cleaning excluding activities prohibited under the Employment 

of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 1933”. 

Area Rates of wages Rs. 

‘A’ 783.00 

‘B’ 655.00 

‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch and ward 

– Govt. of India, Ministry of Labour 

 Without arms With arms 

Area Rates of wages Rs. Rates of wages Rs. 

‘A’ 981.00 1065.00 

‘B’ 893.00 981.00 

‘C’ 760.00 893.00 

For further details log on to Ministry of Employment 

********************* 


